                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    10/18/05                    IN MODOC COUNTY IN AND NEAR ALTURAS                                10/19/05

     CONTRACT NUMBER     02-3603U4                   AT 0.4 KM WEST OF WHITE PINE LOG                         CONTRACT CODE 'B '

     LOCATION            02-MOD-395-11.0/23.8        ROAD AND FROM 2.7 KM NORTH OF                             90 CONTRACT ITEMS

                                                     JUNIPER CREEK TO COUNTY ROAD 55

                                                     ROADWAY REHABILITATION                    FEDERAL AID  ACNH-P395-(212)E

                                                                                                            ACST-P395-(212)E

                                                                                                            PE-P395-(212)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  5.0%

 PROPOSALS ISSUED    11   FUND TOTAL             9,400,000                         TOTAL NUMBER OF WORKING DAYS    180

 NUMBER OF BIDDERS  4    ENGINEERS EST      8,326,672.50   AMOUNT OVER      1,135,565.50         PERCENT OVER EST 13.64

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         9,462,238.00    1              EAGLE PEAK ROCK AND PAVING INC        530 233-4568

                                                                                                  00735761

                                                            P O BOX 879                       FAX 530 233-4918

                                                            ALTURAS CA  96101

                   2        10,370,552.00    2              J F SHEA CONSTRUCTION INC             530 246-4292

                                                                                                  00769989

                                                            P O BOX 494519                    FAX 530 246-9940

                                                            REDDING CA  96049-4519

                   3        10,547,750.61    4              TIDEWATER CONTRACTORS INC             541 469-5341

                                                                                                  00456696

                                                            P O BOX 1956                      FAX 541 412-8241

                                                            BROOKINGS OR  97415

                   4        10,834,725.00    3              W JAXON BAKER INC                     530 241-1086

                                                                                                  00471473

                                                            P O BOX 994248                    FAX 530 243-0787

                                                            REDDING CA  96099-4248
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             PROVIDE SHOULDER MACHINE

           2788 VENTURE DRIVE

           LINCOLN CA

           APEX FENCE                                                   ITEMS 14, 15, 22 THRU 24 AND 73 THRU 77

           P O BOX 545

           ANDERSON CA  96007

           CONTRACTORS CHEMICAL                                         ITEM 31

           3130 DEPOT ROAD

           HAYWARD CA

           LINEAR OPTIONS                                               ITEMS 8, 16 THRU 18 AND 78 THRU 81

           ONE KELLY COURT

           MENLO PARK CA  94025

           M AND S ENVIRONMENTAL                                        ITEMS 38 THRU 44

           12192 MACK ROAD

           REDDING CA  96001

           STATEWIDE SAFETY AND SIGNS INC                               ITEMS 7, 9 THRU 11, 19, 24 THRU 26, 57, 58, 71 AND 72

           522 LINDON AVE

           NIPOMO CA  93444

           TERRY HANSEN ELECTRIC                                        ITEMS 82 THRU 89 (PARTIAL)

           6911 DANYEUR ROAD

           REDDING CA

           TRUESDELL CORPORATION                                        ITEMS 54 AND 55

           3529 EASTWOOD ST

           PHOENIX AZ  85040
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     APEX FENCE                                                   METAL BEAM GUARD RAIL

           ANDERSON CA

           APPLY A LINE                                                 STRIPING

           ANDERSON CA

           BLAISDELL CONSTRUCTION                                       BOX CULVERT (PARTIAL)

           REDDING CA

           DE BRUIN CONSTRUCTION                                        POLYESTER CONCRETE

           FRENCH CAMP CA

           EAGLE PEAK ROCK AND PAVING                                   ROADWAY EXCAVATION, BASE AND ASPHALT PAVING (PARTIAL)

           ALTURAS CA

           JERRY LEE FORD CONSTRUCTION                                  UNDERGROUND AND MINOR CONCRETE (PARTIAL)

           REDDING CA

           M AND S ENVIRONMENTAL                                        EROSION CONTROL

           REDDING CA

           MORTON REINFORCING                                           REBAR (PARTIAL)

           LAKEPORT CA

           TERRY HANSEN                                                 ELECTRICAL (PARTIAL)

           REDDING CA

           TRAFFIC SOLUTIONS                                            CONSTRUCTION AREA SIGNS AND MARKERS

           REDDING CA
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     A C DIKE COMPANY                                             SHOULDER BACKING (PARTIAL)

           LINCOLN CA

           APPLY A LINE                                                 STRIPING (PARTIAL)

           ANDERSON CA

           BLACK DIAMOND                                                SUPPLY ASPHALT AND OIL (PARTIAL)

           MODESTO CA

           CONTRACTORS CHEMICAL                                         POLYESTER CONCRETE (PARTIAL)

           HAYWARD CA

           CONTRACTORS CONSTRUCTION PRODUCTS                            SUPPLY CULVERT (PARTIAL)

           COTTONWOOD CA

           DIRT AND AGGREGATE                                           METAL BEAM GUARD RAIL (PARTIAL)

           FAIRVIEW OR

           JURIN CONSTRUCTION                                           EXCAVATION AND CULVERT (PARTIAL)

           WILLOW CREEK CA

           KODIAK BENGE                                                 COLD PLANE (PARTIAL)

           TUALATION OR

           M AND S ENVIRONMENTAL                                        EROSION CONTROL (PARTIAL)

           REDDING CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS (PARTIAL)

           PISMO BEACH CA

           SWPP SOLUTIONS                                               WATER POLLUTION PLAN (PARTIAL)

           REDDING CA

 CONTINUED ON NEXT PAGE
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     TERRY HANSEN ELECTRIC                                        LIGHTING (PARTIAL)

           REDDING CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     ANRAK                                                        ITEMS 20, 29 AND 34 (PORTION)

           SACRAMENTO CA

           DE BRUIN CONSTRUCTION                                        ITEMS 31, 54, 55 AND 90 (PORTION)

           FRENCH CAMP CA

           DIRT AND AGGREGATE INTERCHANGE                               ITEMS 14, 15, 22, 23, 74 THRU 77 AND 90 (PORTION)

           FAIRVIEW OR

           JERRY LEE FORD CONSTRUCTION                                  ITEM 90 (PORTION)

           REDDING CA

           JERRY LEE FORD CONSTRUCTION                                  ITEMS 12, 13, 36, 50, 52, 53, 60 THRU 66 AND 68 THRU 70

           REDDING CA

           LINEAR OPTIONS                                               ITEMS 16 THRU 18, 35 AND 78 THRU 81

           MENLO PARK CA

           M AND S ENVIRONMENTAL LANDSCAPE                              ITEMS 38 THRU 44

           REDDING CA

           MIKE BROWN ELECTRIC                                          ITEMS 82 THRU 89 AND 90 (PORTION)

           COTATI CA

           SHASTA CONSTRUCTORS                                          ITEMS 51, 56, 73 AND 90 (PORTION)

           REDDING CA

 CONTINUED ON NEXT PAGE
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     STATEWIDE SAFETY AND SIGNS                                   ITEMS 7, 9, 10, 19, 24 THRU 26, 57 THRU 59, 71 AND 72

           FAIRFIELD CA

           WALTER SMITH COMPANY                                         ITEM 67 (PORTION)

           CLOVIS CA
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00

       2     070018      TIME-RELATED OVERHEAD                          WDAY        180            1,500.00       270,000.00

       3     071325      TEMPORARY FENCE (TYPE ESA)                     M             8               80.00           640.00

       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,750.00         3,750.00

                         PREVENTION PLAN

       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           16,500.00        16,500.00

       6     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            4            2,500.00        10,000.00

       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM          100,000.00       100,000.00

       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00       200,000.00

       9 (S) 120116      TYPE II BARRICADE                              EA            6              300.00         1,800.00

      10 (S) 120120      TYPE III BARRICADE                             EA            6              300.00         1,800.00

      11 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM          100,000.00       100,000.00

      12     150206      ABANDON CULVERT                                EA           15            2,000.00        30,000.00

      13     150221      ABANDON INLET                                  EA            5            1,000.00         5,000.00

      14 (S) 150659      REMOVE TERMINAL SECTION                        EA            8              330.00         2,640.00

      15 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M            61               23.00         1,403.00

      16     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M            20              170.00         3,400.00

                         STRIPE

      17 (S) 150710      REMOVE TRAFFIC STRIPE                          M2           16              100.00         1,600.00

      18 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            5              100.00           500.00

      19     150742      REMOVE ROADSIDE SIGN                           EA          110              175.00        19,250.00

      20     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        2,431               45.00       109,395.00

      21 (S) 151531      RECONSTRUCT FENCE                              M           140               45.00         6,300.00

      22 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           390              100.00        39,000.00

      23     035870      RECONSTRUCT TERMINAL SYSTEM (TYPE SRT)         EA           12            1,300.00        15,600.00

      24     152300      RESET OBJECT MARKER                            EA            8               55.00           440.00

      25     152320      RESET ROADSIDE SIGN                            EA           18              300.00         5,400.00

      26     152390      RELOCATE ROADSIDE SIGN                         EA            1              400.00           400.00

      27     152402      ADJUST WATER VALVE COVER TO GRADE              EA           67              650.00        43,550.00

      28     152440      ADJUST MANHOLE TO GRADE                        EA           19            1,350.00        25,650.00

      29     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       39,500                5.70       225,150.00

      30     153210      REMOVE CONCRETE                                M3          720              200.00       144,000.00

      31     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2        2,431               10.00        24,310.00

      32     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            4,000.00         4,000.00

      33     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           20,000.00        20,000.00

      34     190101      ROADWAY EXCAVATION                             M3       15,200               20.00       304,000.00

      35     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           12,000.00        12,000.00

      36     193114      SAND BACKFILL                                  M3          270               45.00        12,150.00
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      37     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN        830               36.70        30,461.00

      38 (S) 203003      STRAW (EROSION CONTROL)                        TONN         11              450.00         4,950.00

      39 (S) 203014      FIBER (EROSION CONTROL)                        KG          740                1.30           962.00

      40 (S) 203024      COMPOST (EROSION CONTROL)                      M3            7              475.00         3,325.00

      41 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            3           10,000.00        30,000.00

      42     203045      PURE LIVE SEED (EROSION CONTROL)               KG          140              160.00        22,400.00

      43 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          320                1.50           480.00

      44 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          290                3.50         1,015.00

      45     260201      CLASS 2 AGGREGATE BASE                         M3        8,900               55.74       496,086.00

      46     390155      ASPHALT CONCRETE (TYPE A)                      TONN      9,300               97.58       907,494.00

      47     390188      ASPHALT CONCRETE (TYPE A, 37.5-MM              TONN      1,080               81.00        87,480.00

                         MAXIMUM GRADING)

      48     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN      6,100              122.00       744,200.00

      49     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           10              100.00         1,000.00

                         AREA)

      50     401000      CONCRETE PAVEMENT                              M3           60              400.00        24,000.00

      51     510129      CLASS 2 CONCRETE (BOX CULVERT)                 M3          140            1,200.00       168,000.00

      52 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          114            2,900.00       330,600.00

      53     510526      MINOR CONCRETE (BACKFILL)                      M3          420              154.00        64,680.00

      54     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3           57            3,060.00       174,420.00

      55 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        2,431               58.00       140,998.00

      56 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            KG       12,560                2.40        30,144.00

      57     566011      ROADSIDE SIGN - ONE POST                       EA           76              300.00        22,800.00

      58     566012      ROADSIDE SIGN - TWO POST                       EA           17              350.00         5,950.00

      59     568015      INSTALL SIGN (MAST-ARM HANGER METHOD)          EA            1              600.00           600.00

      60     620909      450 MM ALTERNATIVE PIPE CULVERT                M           630              420.00       264,600.00

      61     620913      600 MM ALTERNATIVE PIPE CULVERT                M            19              450.00         8,550.00

      62     620919      750 MM ALTERNATIVE PIPE CULVERT                M           810              600.00       486,000.00

      63     620930      1050 MM ALTERNATIVE PIPE CULVERT               M           650              850.00       552,500.00

      64     681990      FILTER FABRIC                                  M2          310                3.00           930.00

      65     682001      PERMEABLE MATERIAL                             M3           38              120.00         4,560.00

      66     700619      INSTALL DRAINAGE INLET MARKER                  EA           54               75.00         4,050.00

      67     704115      JACKED WELDED STEEL PIPE                       M            31            8,500.00       263,500.00

      68     705570      1050 MM AUTOMATIC DRAINAGE GATE                EA            1           10,000.00        10,000.00

      69     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          770              850.00       654,500.00

                         CONSTRUCTION)

      70 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG        9,840                3.50        34,440.00

      71     820107      DELINEATOR (CLASS 1)                           EA            3               70.00           210.00
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          10/18/05                                                                                                 10/19/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      72     820112      MARKER (CULVERT)                               EA            1               70.00            70.00

      73     049993      THRIE BEAM BARRIER RAILING ANCHORAGE           EA            8            4,000.00        32,000.00

                         BLOCK

      74 (S) 839521      CABLE RAILING                                  M            70              105.00         7,350.00

      75 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            8            4,000.00        32,000.00

      76 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            4              750.00         3,000.00

      77     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            4            2,200.00         8,800.00

      78 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          800               50.00        40,000.00

      79 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        11,300                2.00        22,600.00

                         (SPRAYABLE)

      80 (S) 850122      PAVEMENT MARKER                                EA        1,450               10.00        14,500.00

                         (RETROREFLECTIVE-RECESSED)

      81     035871      PAVEMENT MARKER                                EA           26               45.00         1,170.00

                         (RETROREFLECTIVE-RECESSED) (BLUE)

      82 (S) 035872      FLASHING BEACON (LOCATION 1)                   LS     LUMP SUM           50,000.00        50,000.00

      83 (S) 035873      FLASHING BEACON (LOCATION 2)                   LS     LUMP SUM           50,000.00        50,000.00

      84 (S) 035874      FLASHING BEACON (LOCATION 3)                   LS     LUMP SUM           50,000.00        50,000.00

      85 (S) 035875      LIGHTING (PHOTOVOLTAIC)                        LS     LUMP SUM           20,000.00        20,000.00

      86 (S) 035876      CONDUIT (CITY STREET-DECORATIVE)               LS     LUMP SUM          693,000.00       693,000.00

      87     035877      FLASHING BEACON AND LIGHTING                   LS     LUMP SUM           60,000.00        60,000.00

      88 (S) 035878      LIGHTING (CITY STREET-DECORATIVE)              LS     LUMP SUM          575,000.00       575,000.00

      89 (S) 860930      TRAFFIC MONITORING STATION                     LS     LUMP SUM           22,000.00        22,000.00

      90     999990      MOBILIZATION                                   LS     LUMP SUM          440,235.00       440,235.00

                                                                                                  TOTAL         9,462,238.00
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          10/18/05                                                                                                 10/19/05

     |-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------

   1 |         5,000.00       5000.00|         5,556.00       5556.00|         5,000.00       5000.00

   2 |         1,000.00     180000.00|         1,834.00     330120.00|         2,000.00     360000.00

   3 |            45.00        360.00|           166.67       1333.36|           100.00        800.00

   4 |         3,750.00       3750.00|         4,445.00       4445.00|         3,750.00       3750.00

   5 |        20,000.00      20000.00|        27,778.00      27778.00|        10,000.00      10000.00

   6 |         2,500.00      10000.00|         1,667.00       6668.00|         2,000.00       8000.00

   7 |        25,000.00      25000.00|        24,445.00      24445.00|        20,000.00      20000.00

   8 |       725,000.00     725000.00|       377,777.00     377777.00|       594,000.00     594000.00

   9 |            50.00        300.00|           277.78       1666.68|            75.00        450.00

  10 |           100.00        600.00|           333.33       1999.98|           250.00       1500.00

  11 |        50,000.00      50000.00|        64,444.00      64444.00|       100,000.00     100000.00

  12 |         1,500.00      22500.00|         1,111.00      16665.00|         1,000.00      15000.00

  13 |         1,500.00       7500.00|           833.00       4165.00|           900.00       4500.00

  14 |           400.00       3200.00|           611.00       4888.00|           500.00       4000.00

  15 |            25.00       1525.00|            22.00       1342.00|            10.00        610.00

  16 |           165.00       3300.00|           190.00       3800.00|            50.00       1000.00

  17 |           100.00       1600.00|           111.00       1776.00|            40.00        640.00

  18 |           100.00        500.00|           111.00        555.00|            40.00        200.00

  19 |           125.00      13750.00|           166.67      18333.70|           100.00      11000.00

  20 |            16.00      38896.00|           377.78     918383.18|            25.00      60775.00

  21 |            65.00       9100.00|            78.89      11044.60|            32.00       4480.00

  22 |           100.00      39000.00|            83.33      32498.70|            60.00      23400.00

  23 |         1,300.00      15600.00|           972.22      11666.64|           750.00       9000.00

  24 |            65.00        520.00|            83.33        666.64|            75.00        600.00

  25 |           425.00       7650.00|           611.00      10998.00|           250.00       4500.00

  26 |           600.00        600.00|           555.56        555.56|           250.00        250.00

  27 |           750.00      50250.00|           488.89      32755.63|           350.00      23450.00

  28 |           800.00      15200.00|         1,111.00      21109.00|         1,000.00      19000.00

  29 |             3.00     118500.00|             6.43     253985.00|             6.50     256750.00

  30 |           225.00     162000.00|           472.00     339840.00|           500.00     360000.00

  31 |             5.00      12155.00|            11.67      28369.77|             6.00      14586.00

  32 |         4,000.00       4000.00|         4,055.00       4055.00|         4,000.00       4000.00

  33 |        20,000.00      20000.00|        20,555.00      20555.00|        20,000.00      20000.00

  34 |            23.00     349600.00|            20.00     304000.00|            30.00     456000.00

  35 |         2,500.00       2500.00|        16,111.00      16111.00|         2,000.00       2000.00

  36 |           314.00      84780.00|            61.00      16470.00|           350.00      94500.00

  37 |            45.00      37350.00|            39.00      32370.00|            40.00      33200.00

  38 |           450.00       4950.00|           500.00       5500.00|           425.00       4675.00

  39 |             3.00       2220.00|             3.33       2464.20|             2.55       1887.00
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          10/18/05                                                                                                 10/19/05

     |-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------

  40 |           500.00       3500.00|           500.00       3500.00|           400.00       2800.00

  41 |        15,000.00      45000.00|         1,667.00       5001.00|         1,450.00       4350.00

  42 |            90.00      12600.00|           100.00      14000.00|            84.00      11760.00

  43 |             7.00       2240.00|             6.67       2134.40|             5.25       1680.00

  44 |             6.00       1740.00|             5.56       1612.40|             4.90       1421.00

  45 |            60.00     534000.00|            38.89     346121.00|            60.00     534000.00

  46 |           100.00     930000.00|            83.33     774969.00|           100.00     930000.00

  47 |            85.00      91800.00|           138.89     150001.20|           120.00     129600.00

  48 |           125.00     762500.00|           144.44     881084.00|           130.00     793000.00

  49 |            55.00        550.00|         1,112.00      11120.00|           110.00       1100.00

  50 |         2,000.00     120000.00|           572.22      34333.20|         1,000.00      60000.00

  51 |         4,500.00     630000.00|         1,222.00     171080.00|         3,500.00     490000.00

  52 |         2,850.00     324900.00|         2,444.00     278616.00|         3,000.00     342000.00

  53 |           314.00     131880.00|           166.67      70001.40|           340.00     142800.00

  54 |         2,900.00     165300.00|         3,112.00     177384.00|         3,000.00     171000.00

  55 |            55.00     133705.00|            64.44     156653.64|            48.00     116688.00

  56 |             2.85      35796.00|             3.67      46095.20|             6.00      75360.00

  57 |           550.00      41800.00|           556.00      42256.00|           395.00      30020.00

  58 |           695.00      11815.00|         1,444.00      24548.00|           810.00      13770.00

  59 |         1,000.00       1000.00|         1,833.00       1833.00|           500.00        500.00

  60 |           192.00     120960.00|           379.00     238770.00|           220.00     138600.00

  61 |           750.00      14250.00|           466.00       8854.00|           850.00      16150.00

  62 |           532.00     430920.00|           515.56     417603.60|           600.00     486000.00

  63 |           820.00     533000.00|           622.22     404443.00|           900.00     585000.00

  64 |             7.00       2170.00|             3.89       1205.90|             3.50       1085.00

  65 |           350.00      13300.00|            73.33       2786.54|           380.00      14440.00

  66 |            65.00       3510.00|           112.00       6048.00|           200.00      10800.00

  67 |         8,000.00     248000.00|         1,289.00      39959.00|         8,000.00     248000.00

  68 |         3,000.00       3000.00|        27,800.00      27800.00|         6,000.00       6000.00

  69 |           700.00     539000.00|         1,008.00     776160.00|           850.00     654500.00

  70 |             5.00      49200.00|             6.39      62877.60|             5.00      49200.00

  71 |            90.00        270.00|           166.67        500.01|            40.00        120.00

  72 |            90.00         90.00|           111.00        111.00|            40.00         40.00

  73 |         3,800.00      30400.00|         3,334.00      26672.00|         3,800.00      30400.00

  74 |           125.00       8750.00|           223.00      15610.00|           175.00      12250.00

  75 |         3,900.00      31200.00|         2,567.00      20536.00|         2,100.00      16800.00

  76 |         1,000.00       4000.00|           917.00       3668.00|           750.00       3000.00

  77 |         2,200.00       8800.00|         2,566.67      10266.68|         2,100.00       8400.00

  78 |            45.00      36000.00|            52.22      41776.00|            40.00      32000.00

          02-3603U4                                                                                                BID245
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          10/18/05                                                                                                 10/19/05

     |-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------

  79 |             2.00      22600.00|             2.11      23843.00|              .60       6780.00

  80 |            11.00      15950.00|            11.67      16921.50|             8.00      11600.00

  81 |            50.00       1300.00|            48.89       1271.14|             8.00        208.00

  82 |        60,000.00      60000.00|        47,223.00      47223.00|        40,000.00      40000.00

  83 |        60,000.00      60000.00|        47,223.00      47223.00|        35,000.00      35000.00

  84 |        60,000.00      60000.00|        47,223.00      47223.00|        40,000.00      40000.00

  85 |        15,000.00      15000.00|        35,555.56      35555.56|        30,000.00      30000.00

  86 |       400,000.00     400000.00|       471,111.00     471111.00|       340,000.00     340000.00

  87 |        50,000.00      50000.00|        17,111.00      17111.00|        60,000.00      60000.00

  88 |       550,000.00     550000.00|       516,667.00     516667.00|       550,000.00     550000.00

  89 |        30,000.00      30000.00|         8,900.00       8900.00|        23,000.00      23000.00

  90 |     1,000,000.00    1000000.00|     1,055,555.00    1055555.00|     1,000,000.00    1000000.00

 TOT                   10,370,552.00                  10,547,750.61                  10,834,725.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    10/18/05                    IN COLUSA COUNTY ABOUT 11.3 KM                                     10/19/05

     CONTRACT NUMBER     03-0E3204                   SOUTH OF WILLIAMS AT PETROLEUM                           CONTRACT CODE 'F '

     LOCATION            03-COL-5-R1.9/R8.2          CREEK BRIDGE AND AT SALT CREEK                            20 CONTRACT ITEMS

                                                     BRIDGE

                                                     REPAIR SLABS                              FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED    11   FUND TOTAL   HA22        750,000                         TOTAL NUMBER OF WORKING DAYS     55

 NUMBER OF BIDDERS  4    ENGINEERS EST        594,950.00   AMOUNT OVER         75,735.00         PERCENT OVER EST 12.73

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1           670,685.00    1              PROFESSIONAL CONSTRUCTION             925 945-1052  SB PREF CLAIMED

                                                            SERVICES                              00733742

                                                            164 BELLE AVENUE                  FAX 925 945-1738

                                                            PLEASANT HILL CA  94523

                   2           935,359.00    2              GOLDEN STATE BRIDGE INC               925 372-8000  SB PREF CLAIMED

                                                                                                  00851187

                                                            901 HOWE ROAD                     FAX 925 372-8001

                                                            MARTINEZ CA  94553

                   3           969,441.50    4              AMERICAN CIVIL CONSTRUCTORS           707 746-8028  CC PREF CLAIMED

                                                            WEST COAST INC                        00526319

                                                            3701 MALLARD DRIVE                FAX 707 746-0936

                                                            BENICIA CA  94510

                   4         1,143,510.00    3              VIKING CONSTRUCTION                   916 852-5530  CC PREF CLAIMED

                                                            COMPANY INC                           00745029

                                                            P O BOX 1508                      FAX 916 852-5533

                                                            RANCHO CORDOVA CA  95741

          03-0E3204                                                                                                BID245

          03-COL-5-R1                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2

          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     A B S L                                                      ITEMS 6 AND 7 (PARTIAL)

           HAYWARD CA

           APPLY A LINE                                                 ITEMS 17 THRU 19

           ANDERSON CA

           AUSTIN ENTERPRISES                                           ITEMS 4, 12 AND 13 (PARTIAL)

           BAKERSFIELD CA

           DE BRUIN CONSTRUCTION                                        ITEMS  8 AND 14 THRU 16

           FRENCH CAMP CA

           HARRIS SALINAS REBAR                                         ITEMS 12 AND 13 (PARTIAL)

           LIVERMORE CA

           REDGWICK CONSTRUCTION                                        ITEMS 10 AND 11 (PARTIAL)

           HAYWARD CA

           THOMAS AND PRATT                                             ITEM 4 (PARTIAL)

           EL SOBRANTE CA

          03-0E3204                                                                                                BID245
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     A B S L CONSTRUCTION                                         GRINDING ASPHALT CONCRETE PAVEMENT

           HAYWARD CA

           DE BRUIN CONSTRUCTION                                        POLYESTER OVERLAY

           FRENCH CAMP CA

           HARRIS SALINAS REBAR                                         REINFORCING STEEL

           LIVERMORE CA

           MARTIN BROTHERS CONSTRUCTION                                 ASPHALT CONCRETE PAVING

           RANCHO CORDOVA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     ANRAK CORPORATION                                            REMOVE AND COLD PLANE ASPHALT CONCRETE (PARTIAL)

           SACRAMENTO CA

           APPLY A LINE                                                 STRIPING

           ANDERSON CA

           HARRIS SALINAS REBAR                                         REBAR

           LIVERMORE CA

           MARTIN BROTHERS CONSTRUCTION                                 ASPHALT CONCRETE PAVING

           RANCHO CORDOVA CA

           THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS

           EL SOBRANTE CA

           TITAN                                                        PORTABLE CHANGEABLE MESSAGE SIGN

           REDDING CA

          03-0E3204                                                                                                BID245

          03-COL-5-R1                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4

          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     DE BRUIN CONSTRUCTION                                        POLYESTER CONCRETE AND JOINT SEALS

           FRENCH CAMP CA

           HARRIS SALINAS REBAR                                         REBAR

           LIVERMORE CA

           MARTIN BROTHERS CONSTRUCTION                                 ASPHALT PAVING

           RANCHO CORDOVA CA

          03-0E3204                                                                                                BID245

          03-COL-5-R1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  5

          10/18/05                                                                                                 10/19/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,000.00         1,000.00

                         PROGRAM

       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            2,000.00         2,000.00

       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,500.00         4,500.00

       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           45,000.00        45,000.00

       5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            4,000.00         4,000.00

       6     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        1,090                9.20        10,028.00

       7 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        1,920                5.00         9,600.00

       8     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2          484               11.00         5,324.00

       9     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           27              375.00        10,125.00

      10     390102      ASPHALT CONCRETE (TYPE A)                      TONN        290              110.00        31,900.00

      11     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN        150              130.00        19,500.00

      12     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          260            1,450.00       377,000.00

                         (TYPE R)

      13     510800      PAVING NOTCH EXTENSION                         M3            6.5          6,000.00        39,000.00

      14     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3           11            3,300.00        36,300.00

      15 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2          484               93.50        45,254.00

      16     519120      JOINT SEAL (MR 15 MM)                          M            97              132.00        12,804.00

      17 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           650                6.00         3,900.00

      18 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           330                5.00         1,650.00

                         (BROKEN 10.98 M - 3.66 M)

      19 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA           60               30.00         1,800.00

      20     999990      MOBILIZATION                                   LS     LUMP SUM           10,000.00        10,000.00

                                                                                                  TOTAL           670,685.00

          03-0E3204                                                                                                BID245

          03-COL-5-R1                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  6

          10/18/05                                                                                                 10/19/05

     |-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------

   1 |         2,500.00       2500.00|         2,000.00       2000.00|         2,000.00       2000.00

   2 |         2,500.00       2500.00|        10,000.00      10000.00|        20,000.00      20000.00

   3 |         5,000.00       5000.00|         7,700.00       7700.00|         5,000.00       5000.00

   4 |        65,000.00      65000.00|        74,000.00      74000.00|       147,000.00     147000.00

   5 |        15,000.00      15000.00|         6,000.00       6000.00|        20,000.00      20000.00

   6 |            50.00      54500.00|            25.00      27250.00|            58.00      63220.00

   7 |            25.00      48000.00|             9.00      17280.00|            35.00      67200.00

   8 |            12.00       5808.00|             6.00       2904.00|            15.00       7260.00

   9 |           120.00       3240.00|           700.00      18900.00|           260.00       7020.00

  10 |           220.00      63800.00|           215.00      62350.00|           360.00     104400.00

  11 |           325.00      48750.00|           350.00      52500.00|           400.00      60000.00

  12 |         1,550.00     403000.00|         1,650.00     429000.00|         1,350.00     351000.00

  13 |         4,500.00      29250.00|        10,000.00      65000.00|        12,750.00      82875.00

  14 |         3,500.00      38500.00|         3,000.00      33000.00|         3,500.00      38500.00

  15 |            80.00      38720.00|            70.00      33880.00|           100.00      48400.00

  16 |           200.00      19400.00|           250.00      24250.00|           130.00      12610.00

  17 |             5.50       3575.00|             5.35       3477.50|             5.50       3575.00

  18 |             5.20       1716.00|             5.00       1650.00|             5.00       1650.00

  19 |            35.00       2100.00|            30.00       1800.00|            30.00       1800.00

  20 |        85,000.00      85000.00|        96,500.00      96500.00|       100,000.00     100000.00

 TOT                      935,359.00                     969,441.50                   1,143,510.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    10/18/05                    IN BUTTE COUNTY NEAR OROVILLE AT                                   10/19/05

     CONTRACT NUMBER     03-3822V4                   VARIOUS LOCATIONS                                        CONTRACT CODE 'A '

     LOCATION            03-BUT-149-0.0/R4.6                                                                  197 CONTRACT ITEMS

                                                     CONSTRUCT 4 LANE EXPRESSWAY               FEDERAL AID  ACST-X007-(008)E

                                                                                                            P-X007-(008)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0%

 PROPOSALS ISSUED    31   FUND TOTAL   HE14  ,HB1   ,HA21     84,925,000           TOTAL NUMBER OF WORKING DAYS    500

 NUMBER OF BIDDERS  3    ENGINEERS EST     77,024,043.07   AMOUNT OVER      7,794,774.93         PERCENT OVER EST 10.12

 PROGRAM ELEMENTS      IIP   RAS   RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1        84,818,818.00    3              DE SILVA GATES CONSTRUCTION           925 829-9220

                                                                                                  00704195

                                                            P O BOX 2909                      FAX 925 803-4263

                                                            DUBLIN CA  94568

                   2        84,867,477.00    1              F C I CONSTRUCTORS GRANITE A          707 742-6000

                                                            JOINT VENTURE OF FCI                  00772589

                                                            CONSTRUCTORS INC AND GRANITE

                                                            CONSTRUCTION

                                                            2100 GOODYEAR ROAD                FAX 707 746-0849

                                                            BENICIA CA  94510

                   3        91,035,096.60    2              M C M BAY CITIES JV                   916 334-1221

                                                                                                  00286430

                                                            P O BOX 620                       FAX 916 334-0562

                                                            NORTH HIGHLANDS CA  95660

          03-3822V4                                                                                                BID245

          03-BUT-149                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2

          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     FRANK MEDINA GENERAL ENGINEERING CONTRACTORS                 MINOR CONCRETE (PARTIAL)

           OROVILLE CA

           GERCO CONTRACTING INC                                        SIGN STRUCTURE

           AUBURN CA

           J AND M LAND RESTORATION                                     EROSION CONTROL

           BAKERSFIELD CA

           KENTS OIL SERVICE                                            PAVEMENT FABRIC

           STOCKTON CA

           M BUMGARNER INC                                              METAL BEAM GUARD RAIL

           LIVERMORE CA

           MIKE BROWN ELECTRIC COMPANY                                  ELECTRICAL

           COTATI CA

           PISOR FENCE DIVISION                                         FENCING

           CITRUS HEIGHTS CA

           R E SERRANO INC                                              CONCRETE BARRIER

           PLEASANT HILL CA

           SHASTA CONSTRUCTORS                                          BRIDGE

           REDDING CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS

           NIPOMO CA

          03-3822V4                                                                                                BID245

          03-BUT-149                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3

          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     .                                                            STRIPING AND RELATED (PARTIAL)

           AYALA BORING                                                 HORIZONTAL DRAIN, JACK, BORE AND RELATED (PARTIAL)

           FONTANA CA

           CASE PACIFIC                                                 CAST IN DRILLED HOLE AND RELATED (PARTIAL)

           PASO ROBLES CA

           D S I                                                        POST TENSIONING, PRESTRESSING AND RELATED (PARTIAL)

           LONG BEACH CA

           ELIJAH ELECTRIC                                              ELECTRICAL AND RELATED (PARTIAL)

           MODESTO CA

           FRANK MEDINA                                                 CONSTRUCTION AREA SIGNS, ROADSIDE SIGNS (PARTIAL)

           OROVILLE CA

           GERCO CONTRACTOR INC                                         OVERHEAD SIGNS AND RELATED (POARTIAL)

           AUBURN CA

           HARDING CONSTRUCTION                                         MINOR CONCRETE AND RELATED (PARTIAL)

           OAKLAND CA

           HARRIS SALINAS REBAR                                         REBAR AND RELATED (PARTIAL)

           LIVERMORE CA

           J AND M LAND RESTORATION                                     EROSION CONTROL AND RELATED (PARTIAL)

           BAKERSFIELD CA

           KENTS OIL SERVICE                                            PAVING, FABRIC, ASPHALT AND RELATED (PARTIAL)

           STOCKTON CA

 CONTINUED ON NEXT PAGE

          03-3822V4                                                                                                BID245

          03-BUT-149                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4

          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     M B I                                                        METAL BEAM GUARD RAIL AND RELATED (PARTIAL)

           LIVERMORE CA

           M B I                                                        ROADWAY CONCRETE BARRIER AND RELATED (PARTIAL)

           LIVERMORE CA

           PISOR FENCE DIVISION INC                                     FENCING AND RELATED (PARTIAL)

           CITRUS HEIGHTS CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     BALDWIN CONTRACTING                                          BASE AND PAVING (PARTIAL)

           CHICO CA

           CENTRAL STRIPING SERVICE                                     STRIPING

           RANCHO CORDOVA CA

           D S I                                                        PRESTRESSING

           LONG BEACH CA

           FONTANA STEEL                                                REINFORCEMENT

           STOCKTON CA

           HARDING CONSTRUCTION                                         MINOR CONCRETE (PARTIAL)

           SAN FRANCISCO CA

           J AND M LAND RESTORATION                                     EROSION CONTROL

           BAKERSFIELD CA

           M B I                                                        METAL BEAM GUARD RAIL, SAFETY RAIL AND SIGN STRUCTURES

           LIVERMORE CA

 CONTINUED ON NEXT PAGE

          03-3822V4                                                                                                BID245

          03-BUT-149                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  5

          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     MIKE BROWN ELECTRIC                                          ELECTRICAL

           COTATI CA

           PISOR FENCE                                                  FENCING

           CITRUS HEIGHTS CA

          03-3822V4                                                                                                BID245

          03-BUT-149                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  6

          10/18/05                                                                                                 10/19/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00        10,000.00

       2     070018      TIME-RELATED OVERHEAD                          WDAY        500           10,000.00     5,000,000.00

       3     071325      TEMPORARY FENCE (TYPE ESA)                     M         4,760               10.00        47,600.00

       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           10,000.00        10,000.00

                         PREVENTION PLAN

       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          200,000.00       200,000.00

       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           50,000.00        50,000.00

       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          100,000.00       100,000.00

       8 (S) 120120      TYPE III BARRICADE                             EA          200              100.00        20,000.00

       9 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2          540               25.00        13,500.00

      10 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        12,400                2.00        24,800.00

      11 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           74              100.00         7,400.00

      12 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M       176,000                 .50        88,000.00

      13 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          240               50.00        12,000.00

      14 (S) 034798      TRAFFIC PLASTIC DRUM                           EA          330              100.00        33,000.00

      15 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA       12,000                3.00        36,000.00

      16 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           25,000.00        25,000.00

      17     129000      TEMPORARY RAILING (TYPE K)                     M         6,310               40.00       252,400.00

      18     129100      TEMPORARY CRASH CUSHION MODULE                 EA          170              250.00        42,500.00

      19     129150      TEMPORARY TRAFFIC SCREEN                       M            49               50.00         2,450.00

      20     150206      ABANDON CULVERT                                M           330              100.00        33,000.00

      21     150229      ABANDON WATER WELL                             EA            3            5,000.00        15,000.00

      22     150662      REMOVE METAL BEAM GUARD RAILING                M           490               20.00         9,800.00

      23     150668      REMOVE FLARED END SECTION                      EA           60              100.00         6,000.00

      24     034799      REMOVE CONCRETE IRRIGATION BOX                 EA            1            2,500.00         2,500.00

      25     034800      REMOVE YELLOW TRAFFIC STRIPE                   M         2,020                4.00         8,080.00

      26     034801      REMOVE WHITE TRAFFIC STRIPE                    M         5,220                2.00        10,440.00

      27     150713      REMOVE PAVEMENT MARKING                        M2           66               20.00         1,320.00

      28     150742      REMOVE ROADSIDE SIGN                           EA          110              100.00        11,000.00

      29     150771      REMOVE ASPHALT CONCRETE DIKE                   M           270               10.00         2,700.00

      30     150801      REMOVE OVERSIDE DRAIN                          EA            2              500.00         1,000.00

      31     150805      REMOVE CULVERT                                 M           870              100.00        87,000.00

      32     150820      REMOVE INLET                                   EA            5            1,000.00         5,000.00

      33     150821      REMOVE HEADWALL                                EA           21            1,000.00        21,000.00

      34     150825      REMOVE REINFORCED CONCRETE BOX CULVERT         M3           85              400.00        34,000.00

      35     150860      REMOVE BASE AND SURFACING                      M3       22,300               15.00       334,500.00

      36     151512      RECONSTRUCT INLET                              EA            1            2,000.00         2,000.00

      37     152390      RELOCATE ROADSIDE SIGN                         EA           71              200.00        14,200.00
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      38     152604      MODIFY INLET                                   EA            4            1,500.00         6,000.00

      39 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        9,360                7.00        65,520.00

      40     153210      REMOVE CONCRETE                                M3           92              175.00        16,100.00

      41     153214      REMOVE CONCRETE CURB                           M           690               35.00        24,150.00

      42     153230      REMOVE CONCRETE BARRIER (TYPE 50)              M           700               50.00        35,000.00

      43     155003      CAP INLET                                      EA            1            1,000.00         1,000.00

      44     156585      REMOVE CRASH CUSHION                           EA            1              500.00           500.00

      45     160101      CLEARING AND GRUBBING                          LS     LUMP SUM        1,215,000.00     1,215,000.00

      46     190101      ROADWAY EXCAVATION                             M3    1,010,000               15.00    15,150,000.00

      47     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           18,000.00        18,000.00

      48 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3        2,072              100.00       207,200.00

      49 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3        1,115              100.00       111,500.00

      50 (F) 193030      PERVIOUS BACKFILL MATERIAL                     M3           67              100.00         6,700.00

      51     198001      IMPORTED BORROW                                M3      394,000                 .01         3,940.00

      52     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      3,600               40.00       144,000.00

      53 (S) 202007      DUFF                                           M2        1,000               30.00        30,000.00

      54 (S) 203003      STRAW (EROSION CONTROL)                        TONN         71              400.00        28,400.00

      55 (S) 203014      FIBER (EROSION CONTROL)                        KG       61,700                1.00        61,700.00

      56 (S) 203024      COMPOST (EROSION CONTROL)                      M3          760              300.00       228,000.00

      57 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA           12            1,000.00        12,000.00

      58 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG        6,270               70.00       438,900.00

      59 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG       57,000                1.00        57,000.00

      60 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG       14,200                3.00        42,600.00

      61     208040      NPS 6 SUPPLY LINE (BRIDGE)                     M            17              160.00         2,720.00

      62     208726      300 MM ALTERNATIVE CONDUIT                     M           240              225.00        54,000.00

      63     220101      FINISHING ROADWAY                              LS     LUMP SUM            1,000.00         1,000.00

      64     260201      CLASS 2 AGGREGATE BASE                         M3      216,000               34.00     7,344,000.00

      65     390153      ASPHALT CONCRETE (TYPE A)                      TONN    229,000               68.00    15,572,000.00

      66     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN     26,700               58.00     1,548,600.00

      67     391031      PAVING ASPHALT (BINDER-PAVEMENT                TONN        220              145.00        31,900.00

                         REINFORCING FABRIC)

      68     393001      PAVEMENT REINFORCING FABRIC                    M2      192,000                1.65       316,800.00

      69     034802      PLACE ASPHALT CONCRETE DIKE (TYPE M)           M         3,860                5.00        19,300.00

      70     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          300               50.00        15,000.00

                         AREA)

      71     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           470                4.00         1,880.00

      72     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         1,340                4.00         5,360.00

      73     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         1,760                4.00         7,040.00
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      74 (S) 490655      400 MM CAST-IN-DRILLED-HOLE CONCRETE           M           693              450.00       311,850.00

                         PILING

      75 (S) 490657      600 MM CAST-IN-DRILLED-HOLE CONCRETE           M         2,387              500.00     1,193,500.00

                         PILING

      76 (S) 490659      1.0 M CAST-IN-DRILLED-HOLE CONCRETE            M           105            1,100.00       115,500.00

                         PILING

      77 (S) 490663      1.5 M CAST-IN-DRILLED-HOLE CONCRETE            M            17            2,000.00        34,000.00

                         PILING

      78 (S) 490665      1.8 M CAST-IN-DRILLED-HOLE CONCRETE            M           301            3,000.00       903,000.00

                         PILING

      79 (S) 490669      2.1 M CAST-IN-DRILLED-HOLE CONCRETE            M           160            4,500.00       720,000.00

                         PILING

      80 (S) 490671      2.4 M CAST-IN-DRILLED-HOLE CONCRETE            M           168            4,000.00       672,000.00

                         PILING

      81     490801      STEEL SHEET PILING                             M2        2,610              300.00       783,000.00

      82 (S) 500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM          400,000.00       400,000.00

      83 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3          329              500.00       164,500.00

      84 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        8,723              650.00     5,669,950.00

      85 (F) 510085      STRUCTURAL CONCRETE, APPROACH SLAB             M3           70              800.00        56,000.00

                         (TYPE EQ)

      86     510138      CLASS 2 CONCRETE (WINGWALLS)                   M3          190              900.00       171,000.00

      87 (F) 510413      CLASS 1 CONCRETE (BOX CULVERT)                 M3          410            1,000.00       410,000.00

      88 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          210            2,000.00       420,000.00

      89     510516      MINOR CONCRETE (RETAINING WALL)                M3          800              500.00       400,000.00

      90     510526      MINOR CONCRETE (BACKFILL)                      M3           47              300.00        14,100.00

      91     511109      DRILL AND BOND DOWEL (EPOXY CARTRIDGE)         EA           80               50.00         4,000.00

      92 (S) 518050      PTFE BEARING                                   EA           12            5,000.00        60,000.00

      93 (S) 519117      JOINT SEAL (MR 30 MM)                          M            77              100.00         7,700.00

      94 (S) 519127      JOINT SEAL ASSEMBLY (MR 90 MM)                 M            13              600.00         7,800.00

      95 (S) 519128      JOINT SEAL ASSEMBLY (MR 100 MM)                M            13              650.00         8,450.00

      96 (S) 519129      JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)       M            34            1,500.00        51,000.00

      97 (S) 519130      JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM)       M            27            2,000.00        54,000.00

      98 (S) 519142      JOINT SEAL (MR 40 MM)                          M            10              150.00         1,500.00

      99 (S) 520101      BAR REINFORCING STEEL                          KG        7,450                2.00        14,900.00

     100 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG    1,700,470                1.80     3,060,846.00

     101 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            KG       57,373                2.00       114,746.00

     102 (F) 560203      FURNISH SIGN STRUCTURE (BRIDGE MOUNTED         KG          720                9.00         6,480.00

                         WITH WALKWAY)
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     103 (SF)560204      INSTALL SIGN STRUCTURE (BRIDGE MOUNTED         KG          720                3.00         2,160.00

                         WITH WALKWAY)

     104 (F) 034803      FURNISH SIGN STRUCTURE (LIGHTWEIGHT)           KG        4,475               12.00        53,700.00

                         (EMS)

     105 (SF)034804      INSTALL SIGN STRUCTURE (LIGHTWEIGHT)           KG        4,475                2.00         8,950.00

                         (EMS)

     106 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG      226,073                6.00     1,356,438.00

     107 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG      226,073                1.00       226,073.00

     108 (S) 034805      760 MM CAST-IN-DRILLED-HOLE CONCRETE           M            14            2,500.00        35,000.00

                         PILE (EMS)

     109 (S) 034806      1372 MM CAST-IN-DRILLED-HOLE CONCRETE          M            84            2,500.00       210,000.00

                         PILE (SIGN FOUNDATION)

     110 (S) 034807      1524 MM CAST-IN-DRILLED-HOLE CONCRETE          M           140            2,500.00       350,000.00

                         PILE (SIGN FOUNDATION)

     111 (S) 034808      1524 MM CAST-IN-DRILLED-HOLE CONCRETE          M             8            2,700.00        21,600.00

                         PILE (CMS)

     112     034809      FURNISH SIGN STRUCTURE (CMS)                   KG        7,541                7.00        52,787.00

     113 (SF)034810      INSTALL SIGN STRUCTURE (CMS)                   KG        7,541                1.00         7,541.00

     114     566011      ROADSIDE SIGN - ONE POST                       EA          120              300.00        36,000.00

     115     566012      ROADSIDE SIGN - TWO POST                       EA           29              500.00        14,500.00

     116     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA           29              100.00         2,900.00

                         METHOD)

     117     620909      450 MM ALTERNATIVE PIPE CULVERT                M         1,380              400.00       552,000.00

     118     620913      600 MM ALTERNATIVE PIPE CULVERT                M           940              400.00       376,000.00

     119     620924      900 MM ALTERNATIVE PIPE CULVERT                M           490              450.00       220,500.00

     120     620930      1050 MM ALTERNATIVE PIPE CULVERT               M            34              600.00        20,400.00

     121     620933      1200 MM ALTERNATIVE PIPE CULVERT               M           120              700.00        84,000.00

     122     650069      450 MM REINFORCED CONCRETE PIPE                M            39              400.00        15,600.00

     123     650075      600 MM REINFORCED CONCRETE PIPE                M           200              450.00        90,000.00

     124     650077      750 MM REINFORCED CONCRETE PIPE                M            27              500.00        13,500.00

     125     650079      900 MM REINFORCED CONCRETE PIPE                M           370              600.00       222,000.00

     126     650081      1050 MM REINFORCED CONCRETE PIPE               M            89              800.00        71,200.00

     127     650084      1200 MM REINFORCED CONCRETE PIPE               M            13              900.00        11,700.00

     128     650359      250 MM REINFORCED CONCRETE PIPE                M            27              300.00         8,100.00

                         (CLASS III)

     129     655369      JACKED 900 MM REINFORCED CONCRETE PIPE         M            71            5,000.00       355,000.00

                         (CLASS III)

     130     680933      200 MM PERFORATED PLASTIC                      M           520              300.00       156,000.00

                         PIPE UNDERDRAIN
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     131     685067      200 MM ALTERNATIVE PIPE UNDERDRAIN             M         4,360              125.00       545,000.00

     132     705222      450 MM CONCRETE FLARED END SECTION             EA            4            1,000.00         4,000.00

     133     705224      600 MM CONCRETE FLARED END SECTION             EA           17            1,000.00        17,000.00

     134     705227      900 MM CONCRETE FLARED END SECTION             EA            9            1,500.00        13,500.00

     135     705228      1050 MM CONCRETE FLARED END SECTION            EA            4            2,000.00         8,000.00

     136     705229      1200 MM CONCRETE FLARED END SECTION            EA            1            2,000.00         2,000.00

     137     705336      450 MM ALTERNATIVE FLARED END SECTION          EA           65              600.00        39,000.00

     138     705337      600 MM ALTERNATIVE FLARED END SECTION          EA           56              750.00        42,000.00

     139     705339      900 MM ALTERNATIVE FLARED END SECTION          EA           26            1,200.00        31,200.00

     140     705340      1050 MM ALTERNATIVE FLARED END SECTION         EA            1            1,500.00         1,500.00

     141     705341      1200 MM ALTERNATIVE FLARED END SECTION         EA            6            1,500.00         9,000.00

     142     705648      450 MM SLIDE HEADGATE                          EA            1            2,500.00         2,500.00

     143     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3        2,250              140.00       315,000.00

     144     721023      ROCK SLOPE PROTECTION (1/2T, METHOD B)         M3          240              125.00        30,000.00

     145     721024      ROCK SLOPE PROTECTION (1/4T, METHOD B)         M3        4,310               90.00       387,900.00

     146     034811      SAND BAG                                       EA        1,300               10.00        13,000.00

     147     729010      ROCK SLOPE PROTECTION FABRIC                   M2       11,400                7.00        79,800.00

     148     731501      MINOR CONCRETE (CURB)                          M3            6            1,000.00         6,000.00

     149     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           75            1,000.00        75,000.00

                         CONSTRUCTION)

     150     731530      MINOR CONCRETE (TEXTURED PAVING)               M3          720              800.00       576,000.00

     151 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        8,756                4.00        35,024.00

     152 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG       16,578               12.00       198,936.00

     153 (S) 800051      FENCE (TYPE WM, METAL POST)                    M        30,140               20.00       602,800.00

     154 (S) 801191      1.2 M WIRE MESH GATE                           EA            1              500.00           500.00

     155 (S) 801195      3.0 M WIRE MESH GATE                           EA           18              750.00        13,500.00

     156 (S) 801196      3.7 M WIRE MESH GATE                           EA            2              750.00         1,500.00

     157 (S) 801272      4.3 M WIRE MESH GATE                           EA            6            1,250.00         7,500.00

     158 (S) 801274      4.9 M WIRE MESH GATE                           EA            4            1,500.00         6,000.00

     159     034812      CONCRETE BARRIER DELINEATOR (400 MM)           EA           29               50.00         1,450.00

     160     820107      DELINEATOR (CLASS 1)                           EA          490               40.00        19,600.00

     161     820111      UNDERDRAIN MARKER                              EA           42               40.00         1,680.00

     162     820112      MARKER (CULVERT)                               EA          200               40.00         8,000.00

     163     034813      HIGHWAY POST MARKER                            EA           47               40.00         1,880.00

     164     820134      OBJECT MARKER (TYPE P)                         EA            8               50.00           400.00

     165     820141      OBJECT MARKER (TYPE K-1)                       EA            2               50.00           100.00

     166     820151      OBJECT MARKER (TYPE L-1)                       EA           49               50.00         2,450.00

     167 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         4,340              150.00       651,000.00
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     168 (F) 833125      CONCRETE BARRIER (TYPE 25)                     M           379              200.00        75,800.00

     169 (F) 833128      CONCRETE BARRIER (TYPE 25 MODIFIED)            M         2,208              200.00       441,600.00

     170 (S) 839220      DOUBLE METAL BEAM GUARD RAILING                M           380              100.00        38,000.00

                         (WOOD POST)

     171 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           45            2,600.00       117,000.00

     172 (S) 839555      END CAP                                        EA           13              100.00         1,300.00

     173 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA           54              750.00        40,500.00

     174 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA           15            2,600.00        39,000.00

     175 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           56            2,000.00       112,000.00

     176 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA           29            5,000.00       145,000.00

     177 (S) 839602      CRASH CUSHION (TYPE CAT) BACKUP                EA           29              300.00         8,700.00

     178     839701      CONCRETE BARRIER (TYPE 60)                     M           820              135.00       110,700.00

     179     839703      CONCRETE BARRIER (TYPE 60C)                    M           320              165.00        52,800.00

     180     839705      CONCRETE BARRIER (TYPE 60E)                    M           160              500.00        80,000.00

     181 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          410               35.00        14,350.00

     182 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        91,700                 .40        36,680.00

                         (SPRAYABLE)

     183 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        17,100                1.00        17,100.00

     184 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         6,050                2.00        12,100.00

     185 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,750                 .40         1,100.00

                         (BROKEN 3.66 M - 0.92 M)

     186 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        39,500                 .40        15,800.00

                         (BROKEN 10.98 M - 3.66 M)

     187 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,120                 .40           848.00

                         (BROKEN 5.18 M - 2.14 M)

     188 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,920                2.00         3,840.00

     189 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        9,920                3.00        29,760.00

     190 (S) 860201      SIGNAL AND LIGHTING                            LS     LUMP SUM          200,000.00       200,000.00

     191 (S) 860400      LIGHTING (TEMPORARY)                           LS     LUMP SUM          150,000.00       150,000.00

     192 (S) 860401      LIGHTING                                       LS     LUMP SUM          400,000.00       400,000.00

     193 (S) 860501      SIGN ILLUMINATION                              LS     LUMP SUM          400,000.00       400,000.00

     194 (S) 034814      EXTINGUISHABLE MESSAGE SIGN SYSTEMS            LS     LUMP SUM          100,000.00       100,000.00

     195 (S) 860530      CHANGEABLE MESSAGE SIGN SYSTEM                 LS     LUMP SUM           50,000.00        50,000.00

     196 (S) 034815      TRAFFIC COUNT STATION                          LS     LUMP SUM          100,000.00       100,000.00

     197     999990      MOBILIZATION                                   LS     LUMP SUM        8,475,649.00     8,475,649.00

                                                                                                  TOTAL        84,818,818.00
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 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

   1 |         7,500.00       7500.00|        11,250.00      11250.00

   2 |         5,300.00    2650000.00|         6,000.00    3000000.00

   3 |            10.00      47600.00|             8.00      38080.00

   4 |         7,500.00       7500.00|        11,625.00      11625.00

   5 |       185,000.00     185000.00|       100,000.00     100000.00

   6 |        30,000.00      30000.00|        70,000.00      70000.00

   7 |       525,000.00     525000.00|       400,000.00     400000.00

   8 |            95.00      19000.00|            80.00      16000.00

   9 |            40.00      21600.00|            40.00      21600.00

  10 |             5.00      62000.00|             5.00      62000.00

  11 |           100.00       7400.00|           100.00       7400.00

  12 |              .56      98560.00|              .50      88000.00

  13 |            35.00       8400.00|            40.00       9600.00

  14 |            90.00      29700.00|            60.00      19800.00

  15 |             3.50      42000.00|             4.50      54000.00

  16 |        90,000.00      90000.00|       100,000.00     100000.00

  17 |            30.00     189300.00|            70.00     441700.00

  18 |           450.00      76500.00|           325.00      55250.00

  19 |            60.00       2940.00|            35.00       1715.00

  20 |           170.00      56100.00|           108.00      35640.00

  21 |        10,500.00      31500.00|         4,500.00      13500.00

  22 |            30.00      14700.00|            22.00      10780.00

  23 |           500.00      30000.00|           143.75       8625.00

  24 |           750.00        750.00|           460.00        460.00

  25 |             7.00      14140.00|             7.00      14140.00

  26 |             2.50      13050.00|             3.50      18270.00

  27 |            95.00       6270.00|           100.00       6600.00

  28 |           150.00      16500.00|           100.00      11000.00

  29 |            25.00       6750.00|             5.75       1552.50

  30 |         2,000.00       4000.00|           287.50        575.00

  31 |           110.00      95700.00|            98.25      85477.50

  32 |           900.00       4500.00|           517.50       2587.50

  33 |         2,500.00      52500.00|           345.00       7245.00

  34 |           350.00      29750.00|           240.00      20400.00

  35 |            35.00     780500.00|            16.00     356800.00

  36 |         2,000.00       2000.00|         3,000.00       3000.00

  37 |           300.00      21300.00|           500.00      35500.00

  38 |         2,000.00       8000.00|         2,500.00      10000.00

  39 |            17.00     159120.00|            16.00     149760.00
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 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

  40 |           220.00      20240.00|           172.50      15870.00

  41 |            25.00      17250.00|            17.25      11902.50

  42 |            80.00      56000.00|            46.00      32200.00

  43 |         3,000.00       3000.00|         1,000.00       1000.00

  44 |           600.00        600.00|         2,500.00       2500.00

  45 |       625,000.00     625000.00|     1,215,000.00    1215000.00

  46 |            12.00   12120000.00|            10.90   11009000.00

  47 |        15,000.00      15000.00|         6,000.00       6000.00

  48 |            80.00     165760.00|            70.00     145040.00

  49 |           100.00     111500.00|           100.00     111500.00

  50 |            70.00       4690.00|           150.00      10050.00

  51 |              .01       3940.00|            27.40   10795600.00

  52 |            50.00     180000.00|            48.00     172800.00

  53 |            11.00      11000.00|            11.25      11250.00

  54 |           630.00      44730.00|           650.00      46150.00

  55 |              .90      55530.00|             1.00      61700.00

  56 |           280.00     212800.00|           260.00     197600.00

  57 |         1,100.00      13200.00|         1,100.00      13200.00

  58 |            71.20     446424.00|            80.00     501600.00

  59 |             1.25      71250.00|             2.25     128250.00

  60 |             2.55      36210.00|             2.75      39050.00

  61 |           700.00      11900.00|           200.00       3400.00

  62 |           150.00      36000.00|           171.00      41040.00

  63 |       250,000.00     250000.00|        56,625.00      56625.00

  64 |            49.20   10627200.00|             5.75    1242000.00

  65 |            76.00   17404000.00|            89.00   20381000.00

  66 |            40.00    1068000.00|            83.00    2216100.00

  67 |           142.50      31350.00|           500.00     110000.00

  68 |             1.39     266880.00|             1.40     268800.00

  69 |            10.00      38600.00|             9.00      34740.00

  70 |            65.00      19500.00|            60.00      18000.00

  71 |             7.50       3525.00|             9.00       4230.00

  72 |             7.25       9715.00|             9.00      12060.00

  73 |             7.25      12760.00|             9.00      15840.00

  74 |           165.00     114345.00|           380.00     263340.00

  75 |           500.00    1193500.00|           470.00    1121890.00

  76 |           780.00      81900.00|         1,470.00     154350.00

  77 |         2,100.00      35700.00|         3,500.00      59500.00

  78 |         2,000.00     602000.00|         2,500.00     752500.00
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 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

  79 |         3,700.00     592000.00|         2,800.00     448000.00

  80 |         3,050.00     512400.00|         3,600.00     604800.00

  81 |           380.00     991800.00|           300.00     783000.00

  82 |       500,000.00     500000.00|       480,000.00     480000.00

  83 |           500.00     164500.00|           485.00     159565.00

  84 |           640.00    5582720.00|           710.00    6193330.00

  85 |           850.00      59500.00|           700.00      49000.00

  86 |           625.00     118750.00|         1,000.00     190000.00

  87 |           750.00     307500.00|         1,300.00     533000.00

  88 |         2,000.00     420000.00|           600.00     126000.00

  89 |           735.00     588000.00|           550.00     440000.00

  90 |           130.00       6110.00|           172.50       8107.50

  91 |            50.00       4000.00|           100.00       8000.00

  92 |         2,800.00      33600.00|         2,800.00      33600.00

  93 |           120.00       9240.00|           140.00      10780.00

  94 |           600.00       7800.00|           800.00      10400.00

  95 |           800.00      10400.00|           800.00      10400.00

  96 |         1,150.00      39100.00|         2,000.00      68000.00

  97 |         1,300.00      35100.00|         3,200.00      86400.00

  98 |           260.00       2600.00|           250.00       2500.00

  99 |             3.00      22350.00|             2.50      18625.00

 100 |             1.80    3060846.00|             1.75    2975822.50

 101 |             3.00     172119.00|             2.20     126220.60

 102 |             8.00       5760.00|             8.00       5760.00

 103 |             4.00       2880.00|             4.00       2880.00

 104 |            12.00      53700.00|            12.00      53700.00

 105 |             2.00       8950.00|             2.00       8950.00

 106 |             7.00    1582511.00|             8.00    1808584.00

 107 |             1.00     226073.00|             1.00     226073.00

 108 |         1,000.00      14000.00|         1,500.00      21000.00

 109 |         2,300.00     193200.00|         2,250.00     189000.00

 110 |         2,675.00     374500.00|         2,625.00     367500.00

 111 |         2,675.00      21400.00|         2,625.00      21000.00

 112 |            10.00      75410.00|             8.00      60328.00

 113 |             3.00      22623.00|             1.00       7541.00

 114 |           170.00      20400.00|           500.00      60000.00

 115 |           110.00       3190.00|           800.00      23200.00

 116 |            30.00        870.00|           500.00      14500.00

 117 |           390.00     538200.00|           320.00     441600.00
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 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

 118 |           480.00     451200.00|           410.00     385400.00

 119 |           530.00     259700.00|           429.00     210210.00

 120 |           600.00      20400.00|           520.00      17680.00

 121 |           850.00     102000.00|           394.00      47280.00

 122 |           500.00      19500.00|           437.00      17043.00

 123 |           575.00     115000.00|           433.00      86600.00

 124 |           450.00      12150.00|           644.00      17388.00

 125 |           475.00     175750.00|           506.00     187220.00

 126 |           750.00      66750.00|           609.00      54201.00

 127 |           775.00      10075.00|           957.00      12441.00

 128 |           400.00      10800.00|           264.00       7128.00

 129 |         4,400.00     312400.00|         3,485.00     247435.00

 130 |           240.00     124800.00|           220.00     114400.00

 131 |           180.00     784800.00|           112.00     488320.00

 132 |         1,200.00       4800.00|           401.00       1604.00

 133 |         1,200.00      20400.00|           475.00       8075.00

 134 |         1,500.00      13500.00|           987.00       8883.00

 135 |         1,750.00       7000.00|         1,418.00       5672.00

 136 |         2,300.00       2300.00|         1,727.00       1727.00

 137 |           600.00      39000.00|           116.00       7540.00

 138 |           625.00      35000.00|           149.00       8344.00

 139 |           850.00      22100.00|           417.00      10842.00

 140 |         1,200.00       1200.00|           834.00        834.00

 141 |         1,400.00       8400.00|           993.00       5958.00

 142 |         4,500.00       4500.00|         4,025.00       4025.00

 143 |           150.00     337500.00|           203.00     456750.00

 144 |           150.00      36000.00|           199.00      47760.00

 145 |           150.00     646500.00|           141.00     607710.00

 146 |            25.00      32500.00|            12.30      15990.00

 147 |             2.00      22800.00|             1.40      15960.00

 148 |           900.00       5400.00|           500.00       3000.00

 149 |         1,200.00      90000.00|         1,000.00      75000.00

 150 |           840.00     604800.00|           750.00     540000.00

 151 |             7.00      61292.00|             3.00      26268.00

 152 |            10.00     165780.00|            15.00     248670.00

 153 |            14.60     440044.00|            24.00     723360.00

 154 |           525.00        525.00|           600.00        600.00

 155 |         1,000.00      18000.00|           800.00      14400.00

 156 |         1,500.00       3000.00|         1,000.00       2000.00
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 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

 157 |         1,500.00       9000.00|         1,200.00       7200.00

 158 |         1,500.00       6000.00|         1,400.00       5600.00

 159 |           150.00       4350.00|            60.00       1740.00

 160 |            35.00      17150.00|            40.00      19600.00

 161 |            50.00       2100.00|            40.00       1680.00

 162 |            65.00      13000.00|            42.00       8400.00

 163 |            75.00       3525.00|            45.00       2115.00

 164 |           100.00        800.00|            65.00        520.00

 165 |           100.00        200.00|            65.00        130.00

 166 |            75.00       3675.00|            40.00       1960.00

 167 |           150.00     651000.00|           185.00     802900.00

 168 |           220.00      83380.00|           250.00      94750.00

 169 |           165.00     364320.00|           200.00     441600.00

 170 |           118.00      44840.00|            80.00      30400.00

 171 |         2,700.00     121500.00|         3,100.00     139500.00

 172 |           300.00       3900.00|           200.00       2600.00

 173 |           700.00      37800.00|           750.00      40500.00

 174 |         3,000.00      45000.00|         3,000.00      45000.00

 175 |         2,000.00     112000.00|         2,200.00     123200.00

 176 |         6,000.00     174000.00|         6,200.00     179800.00

 177 |           750.00      21750.00|           800.00      23200.00

 178 |           137.00     112340.00|           140.00     114800.00

 179 |           515.00     164800.00|           170.00      54400.00

 180 |           400.00      64000.00|           610.00      97600.00

 181 |            62.00      25420.00|            60.00      24600.00

 182 |              .50      45850.00|              .75      68775.00

 183 |             2.00      34200.00|             1.60      27360.00

 184 |             4.00      24200.00|             3.80      22990.00

 185 |             2.00       5500.00|             2.00       5500.00

 186 |             1.00      39500.00|              .75      29625.00

 187 |             1.00       2120.00|              .75       1590.00

 188 |             3.00       5760.00|             3.00       5760.00

 189 |             5.00      49600.00|             4.75      47120.00

 190 |       240,000.00     240000.00|       100,000.00     100000.00

 191 |       300,000.00     300000.00|        50,000.00      50000.00

 192 |       400,000.00     400000.00|       750,000.00     750000.00

 193 |       200,000.00     200000.00|       400,000.00     400000.00

 194 |       100,000.00     100000.00|        80,000.00      80000.00

 195 |        30,000.00      30000.00|        50,000.00      50000.00
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     |-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

 196 |        80,000.00      80000.00|        50,000.00      50000.00

 197 |     8,285,000.00    8285000.00|     9,089,087.00    9089087.00

 TOT                   84,867,477.00                  91,035,096.60

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    10/18/05                    IN THE CITY AND COUNTY OF                                          10/19/05

     CONTRACT NUMBER     04-0R5404                   SAN FRANCISCO AT VARIOUS LOCATIONS                       CONTRACT CODE 'E '

     LOCATION            04-SF-280-R4.0/R7.0                                                                   36 CONTRACT ITEMS

                                                     REPAIR DECK JOINTS                        FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED    11   FUND TOTAL   HM3               0                         TOTAL NUMBER OF WORKING DAYS     95

 NUMBER OF BIDDERS  4    ENGINEERS EST        915,036.50   AMOUNT OVER        181,408.50         PERCENT OVER EST 19.83

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         1,096,445.00    1              GOLDEN STATE BRIDGE INC               925 372-8000  SB PREF CLAIMED

                                                                                                  00851187

                                                            901 HOWE ROAD                     FAX 925 372-8001

                                                            MARTINEZ CA  94553

                   2         1,168,785.00    2              AMERICAN CIVIL CONSTRUCTORS           707 746-8028  CC PREF CLAIMED

                                                            WEST COAST INC                        00526319

                                                            3701 MALLARD DRIVE                FAX 707 746-0936

                                                            BENICIA CA  94510

                   3         1,177,254.00    4              CALIFORNIA ENGINEERING                925 461-1500  CC PREF CLAIMED

                                                            CONTRACTORS INC                       00274652

                                                            2O HAPPY VALLEY RD                FAX 925 461-0510

                                                            PLEASANTON CA  94566

                   4         1,649,367.36    3              VALENTINE CORPORATION                 415 453-3732  CC PREF CLAIMED

                                                                                                  00229225

                                                            P O BOX 9337                      FAX 415 457-5820

                                                            SAN RAFAEL CA  94912
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PORTION)

           LODI CA

          04-0R5404                                                                                                BID245
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          10/18/05                                                                                                 10/19/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     CENTRAL STRIPING                                             STRIPING

           RANCHO CORDOVA CA

           FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS

           LODI CA

           TAKAKO TRAFFIC CONTROL                                       TRAFFIC CONTROL (PARTIAL)

           MOUNTAIN RANCH CA

           TITAN                                                        PORTABLE CHANGEABLE MESSAGE SIGNS

           REDDING CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     GLOBAL ENVIRONMENTAL NETWORK                                 PREPARE PLANS AND RELATED (PARTIAL)

           FOUNTAIN VALLEY CA

           GOLDEN STATE TRAFFIC SERVICES                                CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)

           PLYMOUTH CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     BAY LINE CONCRETE CUTTING                                    ITEMS 20, 22 THRU 28, 30 AND 31 (PARTIAL)

           OAKLAND CA

           FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS

           LODI CA

           UNITED RENTALS HIGHWAY TECHNOLOGIES                          TRAFFIC CONTROL

           SAN JOSE CA
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,500.00         2,500.00

                         PROGRAM

       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            2,000.00         2,000.00

       3     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            5,000.00         5,000.00

       4     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,000.00        15,000.00

       5     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          290,000.00       290,000.00

       6     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           20,000.00        20,000.00

       7     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M           330               12.00         3,960.00

                         STRIPE

       8     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M           530                3.00         1,590.00

       9     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            3               80.00           240.00

      10     153223      REMOVE UNSOUND CONCRETE                        M3            0.2         10,000.00         2,000.00

      11     153235      CLEAN BRIDGE DECK                              M2        2,640                2.00         5,280.00

      12     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM            1,500.00         1,500.00

      13     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM            3,000.00         3,000.00

      14     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM           40,000.00        40,000.00

      15     157564      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM            2,200.00         2,200.00

      16     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,500.00         2,500.00

      17     390103      ASPHALT CONCRETE (TYPE B)                      TONN          7              400.00         2,800.00

      18 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3           66            3,500.00       231,000.00

      19     511106      DRILL AND BOND DOWEL                           M           206              210.00        43,260.00

      20     511118      CLEAN EXPANSION JOINT                          M           674               85.00        57,290.00

      21     511124      RAPID SETTING CONCRETE (PATCH)                 M3            0.2         10,000.00         2,000.00

      22 (S) 519117      JOINT SEAL (MR 30 MM)                          M            45              141.00         6,345.00

      23 (S) 519124      JOINT SEAL ASSEMBLY (MR 60 MM)                 M            82              570.00        46,740.00

      24 (S) 519125      JOINT SEAL ASSEMBLY (MR 70 MM)                 M            30              600.00        18,000.00

      25 (S) 519126      JOINT SEAL ASSEMBLY (MR 80 MM)                 M            14              610.00         8,540.00

      26 (S) 519127      JOINT SEAL ASSEMBLY (MR 90 MM)                 M            12              650.00         7,800.00

      27 (S) 519142      JOINT SEAL (MR 40 MM)                          M            37              150.00         5,550.00

      28 (S) 519144      JOINT SEAL (MR 50 MM)                          M           470              225.00       105,750.00

      29 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG        3,090                4.00        12,360.00

      30 (F) 540102      TREAT BRIDGE DECK                              M2        2,640                6.00        15,840.00

      31     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         1,055               20.00        21,100.00

                         (LOW ODOR)

      32 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2            3              150.00           450.00

      33 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           330                6.00         1,980.00

      34 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           230                7.00         1,610.00

      35 (S) 840566      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           210                6.00         1,260.00

                         (DASHED WHITE)
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      36     999990      MOBILIZATION                                   LS     LUMP SUM          110,000.00       110,000.00

                                                                                                  TOTAL         1,096,445.00
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          10/18/05                                                                                                 10/19/05

     |-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------

   1 |         1,500.00       1500.00|         1,500.00       1500.00|         1,500.00       1500.00

   2 |        20,000.00      20000.00|         3,000.00       3000.00|         3,500.00       3500.00

   3 |         7,000.00       7000.00|         1,000.00       1000.00|         6,500.00       6500.00

   4 |        13,000.00      13000.00|        25,000.00      25000.00|        42,621.21      42621.21

   5 |       255,000.00     255000.00|       105,000.00     105000.00|       306,754.75     306754.75

   6 |        10,000.00      10000.00|         5,000.00       5000.00|        49,325.01      49325.01

   7 |            10.00       3300.00|             5.00       1650.00|             7.00       2310.00

   8 |            10.00       5300.00|             5.00       2650.00|             7.00       3710.00

   9 |           100.00        300.00|           100.00        300.00|           200.00        600.00

  10 |        15,000.00       3000.00|        10,000.00       2000.00|        10,000.00       2000.00

  11 |             8.00      21120.00|             7.00      18480.00|             5.00      13200.00

  12 |         1,500.00       1500.00|         1,900.00       1900.00|         1,900.00       1900.00

  13 |         3,000.00       3000.00|         3,000.00       3000.00|         3,000.00       3000.00

  14 |        40,000.00      40000.00|        40,000.00      40000.00|        40,000.00      40000.00

  15 |         2,200.00       2200.00|         2,200.00       2200.00|         2,200.00       2200.00

  16 |         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00

  17 |           600.00       4200.00|           700.00       4900.00|         1,600.00      11200.00

  18 |         3,400.00     224400.00|         7,000.00     462000.00|         6,262.01     413292.66

  19 |           150.00      30900.00|           100.00      20600.00|           100.00      20600.00

  20 |            85.00      57290.00|             1.00        674.00|           130.00      87620.00

  21 |        10,000.00       2000.00|        10,000.00       2000.00|        12,000.00       2400.00

  22 |           300.00      13500.00|           200.00       9000.00|           455.00      20475.00

  23 |           500.00      41000.00|           500.00      41000.00|           455.00      37310.00

  24 |           600.00      18000.00|           550.00      16500.00|         1,000.00      30000.00

  25 |           600.00       8400.00|           550.00       7700.00|         1,300.00      18200.00

  26 |           700.00       8400.00|           650.00       7800.00|         1,350.00      16200.00

  27 |           300.00      11100.00|           350.00      12950.00|           350.00      12950.00

  28 |           350.00     164500.00|           435.00     204450.00|           847.17     398169.90

  29 |             8.00      24720.00|             3.00       9270.00|             6.00      18540.00

  30 |            10.00      26400.00|             7.00      18480.00|             7.00      18480.00

  31 |            25.00      26375.00|            20.00      21100.00|            23.00      24265.00

  32 |           100.00        300.00|           100.00        300.00|           150.00        450.00

  33 |             7.00       2310.00|             5.00       1650.00|             6.00       1980.00

  34 |            10.00       2300.00|             5.00       1150.00|            14.00       3220.00

  35 |             7.00       1470.00|             5.00       1050.00|             6.00       1260.00

  36 |       110,000.00     110000.00|       117,000.00     117000.00|        28,633.83      28633.83

 TOT                    1,168,785.00                   1,177,254.00                   1,649,367.36

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
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     BID OPENING DATE    10/18/05                    IN TULARE AND FRESNO COUNTIES AT          RR INVOLVEMENT           10/19/05

     CONTRACT NUMBER     06-0C6404                   VARIOUS LOCATIONS                                        CONTRACT CODE 'D '

     LOCATION            06-TUL-201-0.0/14.0                                                                   12 CONTRACT ITEMS

                         06-FRE-198-22.7/28.7

                         06-FRE-33-54.4/59.5

                                                     RUBBERIZED ASPHALT CONCRETE OVERLAY       FEDERAL AID  NONE

      POSTPONED CONTRACT

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
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     BID OPENING DATE    10/18/05                    IN TULARE COUNTY IN PIXLEY FROM           RR INVOLVEMENT           10/19/05

     CONTRACT NUMBER     06-479004                   0.3 KM SOUTH OF AVENUE 96                                CONTRACT CODE 'C '

     LOCATION            06-TUL-99-12.1/13.1         OVERCROSSING TO 0.3 KM NORTH OF                           48 CONTRACT ITEMS

                                                     AVENUE 100 OVERCROSSING

                                                     PLANTING AND IRRIGATION                   FEDERAL AID  ACST-P099-(489)E

                                                                                                            PE-P099-(489)E

      POSTPONED CONTRACT

