STATE OF CALI FORNI A BI D SUMMARY

I N PLACER AND NEVADA COUNTI ES AT
VARI QUS LOCATI ONS

Bl D OPENI NG DATE 01/ 04/ 06
CONTRACT NUMBER 03- 0E0604
LOCATI ON 03- PLA-5711- KSOC

UPGRADE MESSAGE SI G\S

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
01/ 05/ 06
CONTRACT CODE 'B '
38 CONTRACT | TEMS

FEDERAL AlD ACST- 000C- (286) E
P- 000C- ( 286) E
DEMD- 6203- (008) E

TOTAL NUMBER OF WORKI NG DAYS 165

PERCENT UNDER EST 6.78

530 268-9512
00565144

FAX 530 268-9524

PROPGOSALS | SSUED 6 FUND TOTAL HB4N 1, 200, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 2,010, 455. 00 AMOUNT UNDER 136, 374. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,874, 081. 00 2 CLAYBORN CONTRACTI NG GROUP | NC
10556 COwvBI E ROAD
AUBURN CA 95602-8908
2 2,043, 844.00 1 ROYAL ELECTRI C COVPANY

P O BOX 231430
SACRAMENTO CA 95823

916 428-0286
00357377

FAX 916 428-4136



03- OE0604 Bl D245

03- PLA-5711 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 04/ 06 01/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FRANK MEDI NA GENERAL CONTRACTI NG ITEM5S 1, 15 THRU 17 AND 22 THRU 27
OROVI LLE CA
MASON PAI NTI NG | TEMS 32, 36 AND 37 (PARTIAL)
CRANGEVALE CA
P C M CONSTRUCTI ON | NC | TEM5 28 THRU 31
BYRON CA
SACRAMENTO DRI LLI NG COVPANY | TEMS 20, 21, 32, 36 AND 37 (PARTIAL)
RESCUE CA
SELBYS SO L ERCSI ON CONTRCL | TEM5 8 THRU 14

LOOM S CA



03- OE0604 Bl D245

03- PLA-5711 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 04/ 06 01/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE COVPANY | TEM5S 27 THRU 31
SACRAMENTO CA
CORAL CONSTRUCTI ON COVPANY I TEMS 18 THRU 21
W LSONVI LLE OR
FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR ITEMS 1, 15 THRU 17 AND 22 THRU 26 ( PARTI AL)
OROVI LLE CA
NI TTA CONSTRUCTI ON | NC ITEMS 9 THRU 14

LOOM S CA



03- OE0604 Bl D245

03- PLA-5711 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 230 26. 00 5, 980. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,100. 00 4,100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 000. 00 42,000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 24, 000. 00 24, 000. 00
6 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 30 120. 00 3, 600. 00
8 (S) 034573 PI NE NEEDLE MULCH VB 300 95. 00 28, 500. 00
9 (S) 203014 FI BER ( EROSI ON CONTROL) KG 48 30. 00 1, 440. 00
10 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 0.3 1, 200. 00 360. 00
11 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 22 1, 000. 00 22, 000. 00
12 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8.3 220. 00 1, 826. 00
13 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 72 15. 00 1, 080. 00
14 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 24 11.00 264. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 1.5 1, 800. 00 2, 700. 00
16 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 12 155. 00 1, 860. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 12 155. 00 1, 860. 00
18 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 18, 165 8. 00 145, 320. 00
19 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 18, 165 1. 40 25, 431. 00
20 (S) 561012 1220 MM CAST- | N- DRI LLED- HOLE M 12 8, 500. 00 102, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
21 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 7,500. 00 52, 500. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
22 566012 ROADSI DE SI GN - TWO POST EA 5 1, 300. 00 6, 500. 00
23 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 3, 500. 00 52, 500. 00
CONSTRUCTI ON)
24 (S) 034575 M SCELLANEOUS STEEL KG 50 40. 00 2, 000. 00
25 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8 M 11 260. 00 2, 860. 00
26 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 600. 00 1, 600. 00
27 820140 OBJECT MARKER ( TYPE PB) EA 100 55. 00 5, 500. 00
28 820151 OBJECT MARKER (TYPE L-1) EA 3 85. 00 255. 00
29 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 69 210. 00 14, 490. 00
30 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 3, 200. 00 9, 600. 00
31 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1, 300. 00 3, 900. 00
32 034576 DI G TAL H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 396, 550. 00 396, 550. 00
33 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 175, 000. 00 175, 000. 00
34 860601 FLASH NG BEACON LS LUMP SUM 135, 000. 00 135, 000. 00



03- OE0604 Bl D245

03- PLA-5711 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
36 860930 TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 185, 555. 00 185, 555. 00
37 860990 CLOSED CIRCUI'T TELEVI SI ON SYSTEM LS LUMP SUM 322, 950. 00 322, 950. 00
38 999990 MOBI LI ZATI ON LS LUWVP SUM 92, 500. 00 92, 500. 00

TOTAL 1,874, 081. 00



03- OE0604 Bl D245
03- PLA-5711 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
01/ 04/ 06 01/ 05/ 06
| TEM SECOND
Bl D AMOUNT
1 26. 00 5980. 00
2 1, 950. 00 1950. 00
3 13, 000. 00 13000. 00
4 78, 000. 00 78000. 00
5 23, 000. 00 23000. 00
6 .00 0. 00
7 19. 50 585. 00
8 9.10 2730. 00
9 74. 00 3552. 00
10 2,110. 00 633. 00
11 715. 00 15730. 00
12 1,110. 00 9213. 00
13 78. 00 5616. 00
14 32.00 768. 00
15 2,340.00 3510. 00
16 195. 00 2340. 00
17 195. 00 2340. 00
18 11. 70 212530. 50
19 1.30 23614. 50
20 14, 000. 00 168000. 00
21 14, 000. 00 98000. 00
22 1, 560. 00 7800. 00
23 3, 250. 00 48750. 00
24 23.00 1150. 00
25 325. 00 3575. 00
26 1, 950. 00 1950. 00
27 49. 00 4900. 00
28 46. 00 138. 00
29 101. 00 6969. 00
30 3, 060. 00 9180. 00
31 780. 00 2340. 00
32 374, 000. 00 374000. 00
33 210, 000. 00 210000. 00
34 138, 000. 00 138000. 00
35 .00 0. 00
36 85, 000. 00 85000. 00
37 279, 000. 00 279000. 00
38 200, 000. 00 200000. 00
TOT 2,043, 844. 00



