STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 14

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

02/ 02/ 06
07-4K4304

B I

07-LA-10-0.0/0.1

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

132, 000.

161, 350.

211, 500.

239, 975.

252, 700.

147, 620. 00 AMOUNT UNDER

HA42

o BERID
00 3

00 5

00 2

00 6

00 1

D

SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT ROUTE 10 AND 101

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
179, 000

SEPARATI ON

SLOPE PAVI NG

15, 620. 00

FEDERAL Al D NONE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

02/ 07/ 06
CONTRACT CODE 'F '
16 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 10. 58

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PK CONSTRUCTI ON

2126 N FAI R OCAKS
ALTADENA CA 91001

VETROPCOLE

P O BOX 1632
LAKE FOREST CA 92609

RSB GROUP | NC

94 SUMVERSTONE
IRVINE CA 92614

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUl TE 10
RI VERSI DE CA 92507

FAX

FAX

FAX

FAX

FAX

626 794-0800
00718670
626 794-0880

949 380-9414
00534372
949 380-9473

949 679-9303
00773526
949 786-4791

909 394-4510
00772905
909 394-4750

951 686-2512
00723018
951 686-3845

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-4K4304
07-LA-10-0
02/ 02/ 06

324, 675. 00

4

PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706

Bl D245
PACE 2
02/ 07/ 06

949 252-0441 CC PREF CLAI MED



07-4K4304
07-LA-10-0
02/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

02/ 07/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

WATER POLLUTI ON CONTRCL PLAN AND TRAFFI C CONTRCL



07-4K4304 Bl D245
07-LA-10-0 PAGE 4
02/ 02/ 06 02/ 07/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PAVI NG NET
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG AND GRUBBI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
P O BOX 1249
SUN VALLEY CA 91353

PAVENET CONTRACTOR AND SUPPLY
11 S TERM NO
LONG BEACH CA 90803

VALLEY CONCRETE
P O BOX 922109
SYLVAR CA 91342

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI LI NG

SUPPLY CONCRETE AND FORM SETTI NG

SLOPE PAVI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACE FENCE CO
CITY OF | NDUSTRY CA

VALLEY CONCRETE
SYLMVAR CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI LI NG

SLOPE PAVI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE CO
CITY OF | NDUSTRY CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI LI NG



07-4K4304
07-LA-10-0
02/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
02/ 07/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DRAVES PI PE LI NE
BONSALL CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG AND GRUBBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE COVPANY
CITY OF | NDUSTRY CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

METAL BEAM GUARD RAI LI NG

PULL BOXES



07-4K4304 Bl D245

07-LA-10-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
02/ 02/ 06 02/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,850. 00 4, 850. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 500. 00 4, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 500. 00 40, 500. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 100 100. 00 10, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 55 20. 00 1, 100. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 800. 00 800. 00
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
9 721810 SLOPE PAVI NG ( CONCRETE) VB 120 220. 00 26, 400. 00
10 038075 SLOPE PAVI NG ( COBBLESTONE) VB 36 500. 00 18, 000. 00
11 820118 GUARD RAI LI NG DELI NEATOR EA 10 15. 00 150. 00
12 (S) 832001 METAL BEAM GUARD RAI LI NG M 55 160. 00 8, 800. 00
13 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 2, 000. 00 2, 000. 00
14 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
15 869042 ADJUST PULL BOX EA 3 300. 00 900. 00
16 999990 MOBI LI ZATI ON LS LUMP SUM 5, 000. 00 5, 000. 00



| TEM

PRRRRRER
OURWNRFROOONOUIRAWNER

_|
9

07-4K4304
07-LA-10-0
02/ 02/ 06

161, 350. 00

SUMMARY

OF

REMA/

211, 500. 00

N

N G

Bl DDERS
FOURTH

Bl D AMOUNT
1, 500. 00 1500
3, 000. 00 3000
2, 000. 00 2000
19, 000. 00 19000
75. 00 7500
32.00 1760
3, 600. 00 3600
1, 500. 00 1500.
850. 00 102000.
1, 500. 00 54000.
74. 00 740.
125. 00 6875
5, 200. 00 5200
3, 800. 00 3800
1, 500. 00 4500
23, 000. 00 23000
239, 975. 00

Bl D245
PAGE 7
02/ 07/ 06
FI FTH

Bl D AMOUNT
1, 500. 00 1500
6, 000. 00 6000
3, 000. 00 3000
33, 000. 00 33000
95. 00 9500
40. 00 2200
10, 000. 00 10000
3, 500. 00 3500
750. 00 90000
1, 225. 00 44100
80. 00 800
170. 00 9350
4,250. 00 4250
4,500. 00 4500
3, 000. 00 9000
22,000. 00 22000

252, 700. 00



| TEM

PRRRRRER
OURWNRFROOONOURAWNER

_|
9

07-4K4304
07-LA-10-0
02/ 02/ 06

132000. 00
61200. 00
1000. 00
9625. 00
4000. 00
5000. 00
9000. 00
20000. 00

324, 675. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 8
02/ 07/ 06



