STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 21

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

02/ 15/ 06
05-468604

05-SLO 46-R0. 7/ R1. 0

ENG NEERS EST

RAS

Bl D TOTAL

3,561, 743. 50

3,812, 025. 00

4,099, 641. 00

4,190, 000. 00

4,403, 874.50

HA42

Bl D

SUMMARY

IN SAN LU S OBI SPO COUNTY NEAR
CAMBRI A FROM 0. 9 KM TO 1.3 KM EAST

OF ROUTE 1

CONSTRUCT EARTH BUTRESS EMBANKMENT

4, 569, 000

4,183,990.00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

622, 246. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
02/ 16/ 06
CONTRACT CODE 'D '
61 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
130

PERCENT UNDER EST 14. 87

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARIA CA 93456

JOHN MADONNA CONSTRUCTI ON
COVPANY | NC
P O BOX 5310
SAN LU S OBI SPO CA 93403

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

WOCD BROS | NC

P O BOX 216
LEMOORE CA 93245

PAPI CH CONSTRUCTI ON COVPANY
I NC

P O BOX 2210

Pl SMO BEACH CA 93448

FAX

FAX

FAX

FAX

FAX

805 922-9858
00523019
805 349-8301

805 543-7751
00358030
805 543-7754

831 724-1011
00000089
831 768-4021

559 924-7715
00558257
559 924- 4595

805 473-3016
00767055
805 481-5966

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



05- 468604
05-SLO-46-R
02/ 15/ 06

4,443, 627. 10

4,702,522.00

6

1

SPECI ALTY CONSTRUCTI ON | NC

645 CLARI ON COURT
SAN LU S OBl SPO CA 93401

A J DI ANl CONSTRUCTI ON CO I NC

P O BOX 636
SANTA MARI A CA 93456

805 543-1706
00619361
FAX 805 543-1722

805 925-9533
00178450
FAX 805 922- 3630

Bl D245
PACE 2
02/ 16/ 06

CC PREF CLAI MED

CC PREF CLAI MED



05- 468604
05-SLO-46-R
02/ 15/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

02/ 16/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
SUN VALLEY CA

HERRERA ENG NEERI NG
CRCUTT CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

WALTER C SM TH COVPANY | NC
CLOVIS CA

ITEM5S 1, 13 AND 57

| TEM 33 (PORTI ON)

| TEM5 43 THRU 45

| TEMS 26 THRU 32

| TEM 60

| TEM 40 (PORTI ON)

WORKS STRI PI NG AND MARKI NG SERVI CE | NC I TEM5 6, 8, 14, 15, 58 AND 59

VEST COVINA CA



05- 468604 Bl D245

05-SLO- 46-R PAGE 4

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
CENTRAL COAST FENCE FENCI NG
GROVER BEACH CA
GOLDEN STATE BCRI NG Pl PE JACKI NG
ONTARIO CA
JENSEN DRI LLI NG HORI ZONTAL DRI LLI NG
EUGENE OR
K C | ENVI RONMENTAL | NC ERCSI ON CONTROL
SAN LU S OBI SPO CA
LEE W LSON ELECTRI C DETECTOR LOCPS
ARROYO GRANDE CA
PRO LI NE STRI PI NG STRI PI NG
SATI COY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY FENCI NG
SUN VALLEY CA
APCO BERM
GOSHEN CA

CONTI NUED ON NEXT PAGE



05- 468604 Bl D245

05-SLO- 46-R PAGE 5

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GOLDEN STATE BCRI NG JACKI NG
ONTARIO CA
JENSEN DRI LLI NG COVPANY HORI ZONTAL DRI LLI NG
EUGENE OR
K C | ENVI RONMENTAL | NC ERCSI ON CONTROL
SAN LU S OBI SPO CA
LEE W LSON ELECTRI C ELECTRI CAL
ARROYO GRANDE CA
PRO LI NE STRI PI NG | NC STRI PI NG
SATI COY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 J AND M LAND RESTCORATI ON ERCSI ON CONTRCL AND HYDROSEEDI NG
BAKERSFI ELD CA
JENSEN DRI LLI NG HORI ZONTAL DRI LLI NG
EUGENE OR
KRCEKER | NC CRUSHI NG
FRESNO CA
MAC PAVI NG

TEHACHAPI  CA
CONTI NUED ON NEXT PAGE



05- 468604 Bl D245

05-SLO- 46-R PAGE 6

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SUPER SEAL AND STRI PE STRI PI NG
FILLMORE CA
WALTER C SM TH COVPANY | NC BORI NG
CLOVIS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEM 36

2788 VENTURE DRI VE
LI NCOLN CA 95648

ALL STATE BORI NG | TEM 40
7553 JENI CA ROAD
BAKERSFI ELD CA 93314

CENTRAL COAST STRI PI NG I TEM5 6, 8, 14, 15, 58 AND 59
P O BOX 311

ATASCADERO CA 93423

GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 2

P O BOX 8068

FOUNTAI N VALLEY CA 92726

JENSEN DRI LLI NG | TEM 43 AND 44
1775 HENDERSON AVENUE
EUGENE OR 97403

KCI | TEM 26 THRU 32
P O BOX 3307
SAN LU S OBl SPO CA 93403

CONTI NUED ON NEXT PAGE



05- 468604
05-SLO-46-R
02/ 15/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

02/ 16/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

LEE WLSON ELECTRI C
P O BOX 250
ARROYO GRANDE CA 93420

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1256
Rl VERSI DE CA

SAMS EQUI PMENT
P O BOX 7797
FRESNO CA 93747

Bl DDER | D NAME AND ADDRESS

| TEM 60

| TEM 21

| TEM 10

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL COAST FENCE
GROVER BEACH CA

GOLDEN STATE BORI NG
ONTARIO CA

JENSEN DRI LLI NG
EUGENE OR

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

TOSTE GRADI NG AND PAVI NG
ARROYO GRANDE CA

FENCI NG

Pl PE JACKI NG

HORI ZONTAL DRAI'NS ( PARTI AL)

ERCSI ON CONTRCL

ASPHALT PAVI NG



05- 468604
05-SLO-46-R
02/ 15/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 8
02/ 16/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE | NC
SUN VALLEY CA

APCO
GOSHEN CA

D N R COLD PLANI NG
QIAI CA

GOLDEN STATE BORI NG
ONTARI O CA

JENSEN DRI LLI NG
EUGENE OR

K C 1 ENVRONMENTAL | NC
SAN LU S OBl SPO CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

PRO LI NE STRI PI NG
SATI COY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

| TEM 57

ASPHALT CONCRET

E DI KE

COLD PLANE ASPHALT CONCRETE

JACKED REI NFORCED CONCRETE PI PE

| TEM 43 THRU 45

I TEMS 26 THRU 3

2

REPLACE DETECTORS

| TEMS 6, 8, 14,

I TEM 4, 7, 11,

15, 58 AND 59

16, 18 AND 19



05- 468604 Bl D245

05- SLO- 46- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

02/ 15/ 06 02/ 16/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 510 52. 25 26, 647. 50
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,725.00 2,725.00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 45, 000. 00 45, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 600. 00 3, 600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 115, 000. 00 115, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,610 6. 70 10, 787. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 130 31. 15 4, 049. 50
8 (S) 120300 TEMPORARY PAVENMENT MARKER EA 230 11. 10 2,553. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 50, 850. 00 50, 850. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 810 86. 50 70, 065. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 2 1, 375.00 2, 750. 00
12 150206 ABANDON CULVERT EA 1 11, 600. 00 11, 600. 00
13 (S) 150607 REMOVE FENCE ( TYPE W) M 420 20. 50 8, 610. 00
14 (S) 150710 REMOVE TRAFFI C STRI PE M 1, 360 8.75 11, 900. 00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 120 2.25 270. 00
16 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 425. 00 425. 00
17 150804 REMOVE DRAI NAGE FACI LI TY EA 2 770. 00 1, 540. 00
18 152301 RESET MARKER EA 1 210. 00 210. 00
19 152317 RESET ROADSI DE SI GN ( TWD POST) EA 1 530. 00 530. 00
20 152353 RELOCATE | RRI GATI ON SYSTEM EA 1 19, 700. 00 19, 700. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 730 9.75 7,117.50
22 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 33, 000. 00 33, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 22, 300 13. 50 301, 050. 00
24 198001 | MPORTED BORROW VB 53, 000 27. 50 1, 457, 500. 00
25 (S) 202007 DUFF MR 16, 000 2.10 33, 600. 00
26 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 7.2 725. 00 5, 220. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 600 1.12 1, 792. 00
28 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 3.2 960. 00 3,072. 00
29 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 1 445. 00 445. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 170 69. 00 11, 730. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 200 4.50 900. 00
32 (S) 037942 BONDED FI BER MATRI X KG 6, 400 2.25 14, 400. 00
33 260201 CLASS 2 AGGREGATE BASE VB 7,700 46. 25 356, 125. 00
34 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 150 81. 50 93, 725. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1.5 390. 00 585. 00
AREA)

36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 490 10. 00 4, 900. 00



05- 468604 Bl D245

05- SLO- 46- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 15/ 06 02/ 16/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 1 2,900. 00 2, 900. 00

38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.9 5, 200. 00 4, 680. 00

39 650075 600 MM REI NFORCED CONCRETE PI PE M 37 410. 00 15, 170. 00

40 655256 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 42 3, 450. 00 144, 900. 00
(CLASS I1)

41 680933 200 MM PERFORATED PLASTI C M 270 55. 00 14, 850. 00
Pl PE UNDERDRAI N

42 037943 200 MM PLASTI C Pl PE UNDERDRAI N M 270 60. 00 16, 200. 00

43 681501 FURNI SH AND | NSTALL DRAI N PI PE M 1,370 4.10 5,617. 00
( HORI ZONTAL DRAI N)

44 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 1, 360 77. 60 105, 536. 00

45 681510 HORI ZONTAL DRAI N CONNECTOR UNI T EA 15 465. 00 6, 975. 00

46 681592 200 MM COLLECTOR SYSTEM M 12 400. 00 4, 800. 00
( HORI ZONTAL DRAI N)

47 681990 FI LTER FABRI C M2 18, 000 4.25 76, 500. 00

48 682045 CLASS 3 PERVEABLE MATERI AL VB 4,770 57. 00 271, 890. 00

49 690155 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 3 105. 00 315. 00
(1.63 MV THI CK)

50 690970 300 MM PLASTI C Pl PE DOWNDRAI N M 15 70. 00 1, 050. 00

51 692088 300 MM ENTRANCE TAPER EA 1 446. 00 446. 00

52 705042 300 MM STEEL FLARED END SECTI ON EA 1 255. 00 255. 00

53 037944 200 MM STEEL FLARED END SECTI ON EA 3 118. 00 354. 00

54 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 3, 050. 00 3, 050. 00

55 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 46 165. 00 7,590. 00

56 729010 ROCK SLOPE PROTECTI ON FABRI C M2 120 9. 00 1, 080. 00

57 (S) 800052 FENCE (TYPE WV WOOD POST) M 450 76. 25 34, 312. 50

58 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 250 3.33 4,162.50
( SPRAYABLE)

59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 16. 70 1, 837. 00

60 (S) 037945 REPLACE DETECTORS LS LUMP SUM 3, 300. 00 3, 300. 00

61 999990 MOBI LI ZATI ON LS LUMP SUM 120, 000. 00 120, 000. 00

TOTAL 3, 561, 743. 50



| TEM
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05- 468604

05-SLO- 46-R

02/ 15/ 06

150.

900.
2, 500.
250.

30000.
344535.
2067000.
29600.
5184.
1760.
3056.
444,
11696.
888.
14208.
359205.
105800.
225.
6370.
900.
2250.
9250.

SUMMARY

OF

REMA/

30000.
312200.
1961000.
32000.
4680.
1600.
2752.
400.
10540.
800.
12800.
361900.
132250.
1500.
3675.
300.
3600.
16650.

9000.
135200.
24633.
10400.
920.
33320.
77760.
6000.
6000.
7980.
10268.
240.
240.
3760.
150.
300.
14000.
11096.
17600.
512900.
1378000.
26400.
4608.
2560.
3200.
1440.
5440.
1920.
27520.
609070.
167900.
1050.
11564.
9000.
4500.
22200.

Bl D245
PAGE 11
02/ 16/ 06
FI FTH
Bl D AMOUNT
32.00 16320
3, 200. 00 3200
24,811.00 24811
8,477.00 8477
91, 000. 00 91000
3.30 5313
32.00 4160
5.40 1242
13, 836. 00 13836.
141. 00 114210.
1, 930. 00 3860.
7, 200. 00 7200.
6.70 2814.
4.00 5440.
3.00 360.
500. 00 500.
1, 358. 00 2716.
90. 00 90.
480. 00 480.
10, 500. 00 10500.
15. 00 10950.
22,563. 00 22563.
11.00 245300.
44,50 2358500.
2.78 44480.
710. 00 5112.
1.10 1760.
930. 00 2976.
500. 00 500.
70. 00 11900.
5. 00 1000.
2.20 14080.
61. 00 469700.
97. 00 111550.
2,583.00 3874.
23.00 11270.
1, 098. 00 1098.
3, 600. 00 3240.
381. 00 14097.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

61
TOT

05- 468604

05-SLO- 46-R
02/ 15/ 06
SECOND
Bl D AMOUNT

2, 300. 00 96600. 00
30. 30 8181. 00
34. 00 9180. 00
4.10 5617. 00
58. 00 78880. 00
108. 00 1620. 00
125. 00 1500. 00
1.30 23400. 00
56. 75 270697. 50
185. 00 555. 00
50. 00 750. 00
480. 00 480. 00
350. 00 350. 00
340. 00 1020. 00
2, 880. 00 2880. 00
114. 00 5244. 00
6. 40 768. 00
54. 60 24570. 00
5.75 7187. 50
5.00 550. 00
3, 330. 00 3330. 00
52, 600. 00 52600. 00
3,812, 025. 00

SUMMARY

OF REMA
THI RD
Bl D AMOUNT

1, 500. 00 63000
100. 00 27000
90. 00 24300
3.70 5069

56. 00 76160

97. 00 1455
130. 00 1560
1.00 18000.

75. 00 357750.
600. 00 1800.
220. 00 3300.
575. 00 575.
175. 00 175.
160. 00 480.
325. 00 325.
175. 00 8050.
8.50 1020.

79. 00 35550.
5.20 6500.

4.50 495.

10, 000. 00 10000.
397, 947. 50 397947.
4,099, 641. 00

FOURTH
Bl D AMOUNT

3, 100. 00 130200.
45. 00 12150.
48. 00 12960.
4.50 6165.
66. 00 89760.
120. 00 1800.
102. 00 1224.
2.20 39600.
57. 00 271890.
995. 00 2985.
240. 00 3600.
1, 250. 00 1250.
400. 00 400.
390. 00 1170.
3, 750. 00 3750.
250. 00 11500.
33.50 4020.
51. 60 23220.
4.90 6125.
8. 00 880.
6, 000. 00 6000.
281, 197. 00 281197.
4,190, 000. 00

Bl D245
PAGE 12
02/ 16/ 06
FI FTH
Bl D AMOUNT
3,101. 00 130242.
36. 00 9720.
38. 00 10260.
4.00 5480.
56. 00 76160.
75. 00 1125.
216. 00 2592.
1.02 18360.
72.00 343440.
488. 00 1464.
145. 00 2175.
921. 00 921.
484. 00 484,
472. 00 1416.
3,277.00 3277.
199. 00 9154.
12. 00 1440.
62. 00 27900.
4.50 5625.
6. 00 660.
3, 500. 00 3500.
98, 000. 00 98000.
4,403, 874.50



05- 468604 Bl D245
05-SLO- 46-R SUMMARY OF REMAI NI NG BI DDERS PAGE 13
02/ 15/ 06 02/ 16/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 17.00 8670. 00 12.50 6375. 00
2 2,625.00 2625. 00 2,500. 00 2500. 00
3 33, 896. 00 33896. 00 5, 300. 00 5300. 00
4 3, 841. 00 3841. 00 3, 950. 00 3950. 00
5 24, 308. 00 24308. 00 61, 500. 00 61500. 00
6 4.00 6440. 00 7.20 11592. 00
7 61.50 7995. 00 34. 00 4420. 00
8 5.90 1357. 00 5.00 1150. 00
9 13, 428. 00 13428. 00 35, 300. 00 35300. 00
10 75. 00 60750. 00 72.00 58320. 00
11 1, 463. 00 2926. 00 1, 500. 00 3000. 00
12 3,676. 00 3676. 00 3, 800. 00 3800. 00
13 13.50 5670. 00 14. 00 5880. 00
14 3. 50 4760. 00 5.40 7344. 00
15 3.25 390. 00 2.40 288. 00
16 177.00 177.00 258. 00 258. 00
17 812. 00 1624. 00 477. 00 954. 00
18 41. 30 41. 30 42.00 42. 00
19 531. 00 531. 00 571. 00 571. 00
20 5, 700. 00 5700. 00 10, 800. 00 10800. 00
21 10. 50 7665. 00 16. 50 12045. 00
22 30, 000. 00 30000. 00 2,418. 00 2418. 00
23 15.75 351225. 00 29. 26 652498. 00
24 44,90 2379700. 00 44. 00 2332000. 00
25 5. 00 80000. 00 4.40 70400. 00
26 767. 00 5522. 40 786. 25 5661. 00
27 1.18 1888. 00 1.20 1920. 00
28 1, 015. 00 3248. 00 1, 045. 00 3344. 00
29 472.00 472.00 480. 00 480. 00
30 11. 00 1870. 00 76. 00 12920. 00
31 4.72 944. 00 4.81 962. 00
32 2.36 15104. 00 2.42 15488. 00
33 50. 09 385693. 00 54. 57 420189. 00
34 111. 00 127650. 00 101. 00 116150. 00
35 1, 136. 00 1704. 00 400. 00 600. 00
36 15. 00 7350. 00 12. 00 5880. 00
37 590. 00 590. 00 450. 00 450. 00
38 3, 986. 00 3587. 40 5, 150. 00 4635. 00
39 273.00 10101. 00 465. 00 17205. 00




05- 468604 Bl D245

05-SLO- 46-R SUMMARY OF REMAI NI NG BI DDERS PAGE 14
02/ 15/ 06 02/ 16/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 2, 350. 00 98700. 00 2,633.00 110586. 00
41 55. 00 14850. 00 53. 00 14310. 00
42 48. 00 12960. 00 62. 00 16740. 00
43 7.00 9590. 00 5.00 6850. 00
44 63. 00 85680. 00 65. 00 88400. 00
45 115. 00 1725. 00 116. 00 1740. 00
46 161. 00 1932. 00 297.00 3564. 00
47 2.00 36000. 00 3.40 61200. 00
48 52. 00 248040. 00 71.00 338670. 00
49 193. 00 579. 00 140. 00 420. 00
50 215. 00 3225. 00 240. 00 3600. 00
51 683. 00 683. 00 1, 600. 00 1600. 00
52 1,017.00 1017. 00 1, 500. 00 1500. 00
53 718. 00 2154. 00 550. 00 1650. 00
54 3, 083. 00 3083. 00 5, 000. 00 5000. 00
55 141. 00 6486. 00 168. 00 7728. 00
56 9.70 1164. 00 6. 00 720. 00
57 93. 00 41850. 00 96. 00 43200. 00
58 4.40 5500. 00 6. 00 7500. 00
59 6. 00 660. 00 5.50 605. 00
60 1, 630. 00 1630. 00 3, 650. 00 3650. 00
61 263, 000. 00 263000. 00 84, 700. 00 84700. 00

TOT 4, 443, 627. 10 4,702,522. 00



