STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 10

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

03/ 16/ 06
12- 0G3404

12- ORA-5-30.3/31.5

HB1

ENG NEERS EST

RAS

Bl D TOTAL

886, 591. 00

937, 918. 00

998, 546. 00

1,102, 300. 00

1, 115, 533. 00

Bl D

SUMMARY

I N ORANGE COUNTY | N TUSTI N AND
SANTA ANA FROM ROUTE 5 AND 55

SEPARATI ON TO 0.5 KM NORTH OF

FOURTH STREET OVERCROSSI NG

RESURFACE PAVEMENT

1, 239, 000

1,090, 067. 50 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

203, 476. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

03/ 20/ 06
CONTRACT CODE 'B '
31 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

50

PERCENT UNDER EST 18. 67

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878

T D S ENG NEERI NG

2899 AGOURA ROAD STE 171
VWESTLAKE VI LLAGE CA 91361

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

R J NOBLE COWPANY

P O BOX 620
ORANGE CA 92856

FAX

FAX

FAX

FAX

FAX

951 736- 7600
00267073
951 739-4671

805 371-4639
00667073
805 494-0757

562 599-5841
00688659
562 591- 7485

951 674-7352
00720483
951 674-7495

714 637-1550
00782908
714 673-6321

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

3. 0%



12- 0G3404
12- ORA-5-30
03/ 16/ 06

1,141, 971. 00

1, 310, 205. 00

1

7

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

Bl D245
PACE 2
03/ 20/ 06

714 538-5156 SB PREF CLAI MED
00743775
FAX 714 538-5157 BID IS OVER SBP
PREFERENCE LIM TS

949 252-0441 CC PREF CLAI MED
00615876
FAX 949 252-0266



12- 0G3404 Bl D245

12- ORA-5-30 PAGE 3

03/ 16/ 06 03/ 20/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CORAL CONSTRUCTI ON COVPANY SI GN STRUCTURES, CONCRETE PI LE AND S| GN PANEL
W LSONVI LLE OR
K R C SAFETY | NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
VI SALI A CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG AND MARKI NG

SUN VALLEY CA

TRAFFI C LOOPS AND CRACKFI LLI NG | NC ELECTRI CAL
ANAHEI M CA



12- 0G3404 Bl D245

12- ORA-5-30 PAGE 4

03/ 16/ 06 03/ 20/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 R J NOBEL COLD PLANE AND ASPHALT ( PARTI AL)
ORANGE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TRAFFI C LOOPS AND CRACKFI LLI NG LOOPS AND ELECTRI CAL ( PARTI AL)
ANAHEI M CA
UNI TED TRAFFI C SERVI CES TRAFFI C CONTROL ( PARTI AL)

CITY OF | NDUSTRY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CORAL CONSTRUCTI ON COVPANY SI GNS AND SI GN STRUCTURES

W LSONVI LLE OR
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA
PRSI COLD M LLI NG
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TRAFFI C LOOPS AND CRACKFI LLI NG | NC ELECTRI CAL, SIGN | LLUM NATI ON AND LOOPS

VEESTM NSTER CA



12- 0G3404
12- ORA-5-30
03/ 16/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

03/ 20/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALL AVERI CAN ASPHALT
CORONA CA

MOORE ELECTRI CAL
CORONA CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

I TEM5 9 AND 10

SI GN | LLUM NATI ON AND | NDUCTI VE LOOP DETECTORS

COLD PLANE ASPHALT CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CORAL CONSTRUCTI ON
P O BOX 347
W LSONVI LLE OR 97070

MOCRE ELECTRI CAL
263 N SM TH AVENUE
CORONA CA 91720

SM TH AND SON
5424 FI FTH STREET
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

wC C
P O BOX 1480
LUCERNE VALLEY CA 92356

SI GN STRUCTURES

ELECTRI CAL

TRAFFI C CONTROL

STRI PI NG

CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GN



12- 0G3404 Bl D245
12- ORA-5- 30 PAGE 6
03/ 16/ 06 03/ 20/ 06
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A TRAFFI C MAI NTENANCE I TEMS 20 THRU 28 (PARTI AL)
BURBANK CA
PAVENMENT RECYCLI NG | TEM 8 (PARTI AL)
Rl VERSI DE CA
TRAFFI C LOOPS AND CRACKFI LLI NG I TEMS 29 AND 30 (PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 PACI FI C ELECTRI C SI GN | LLUM NATI ON

BELL GARDENS CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

COLD PLANE

STRI PI NG



12- 0G3404 Bl D245

12- ORA- 5- 30 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 16/ 06 03/ 20/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 850. 00 850. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 800. 00 7, 800. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 900. 00 8, 900. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 53, 000. 00 53, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 750. 00 6, 750. 00
6 150722 REMOVE PAVEMENT MARKER EA 3, 300 2. 40 7,920. 00
7 (S) 150767 REMOVE BRI DGE MOUNTED S| GN EA 2 2, 150. 00 4,300. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 53, 400 1. 30 69, 420. 00
9 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 840 93. 00 357, 120. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 24 350. 00 8, 400. 00
11 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 8, 152 10. 50 85, 596. 00
W TH WALKWAY)
12 ( SF) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 8, 152 2. 00 16, 304. 00
W TH WALKWAY)
13 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 9, 440 8. 90 84, 016. 00
14 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 9, 440 1.05 9,912. 00
15 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 8 3, 400. 00 27, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
16 562004 METAL (RAI L MOUNTED SI GN) KG 82 16. 00 1, 312. 00
17 566011 ROADSI DE SI GN - ONE POST EA 1 315. 00 315. 00
18 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 30 126. 00 3, 780. 00
19 568023 I NSTALL ROADSI DE SI GN EA 1 4,200. 00 4, 200. 00
(LAM NATED WOOD BOX POST)
20 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 38 58. 00 2,204. 00
21 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 380 1.05 8, 799. 00
22 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,110 2.80 3,108. 00
23 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 240 1.70 2,108. 00
(BROKEN 3.66 M- 0.92 M
24 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 240 .70 4, 368. 00
(BROKEN 10.98 M- 3.66 M
25 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 35 1.00 35.00
(BROKEN 5.18 M- 2.14 M
26 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 1.70 765. 00
(BROKEN 10.98 M- 3.66 M
27 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,720 1. 60 2, 752.00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 580 4.15 6, 557. 00
29 (S) 860501 SIGN | LLUM NATI ON LS LUMP SUM 63, 000. 00 63, 000. 00



Bl D245

12- 0G3404
12- ORA-5-30 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
03/ 16/ 06 03/ 20/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
30 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 15, 800. 00 15, 800. 00
31 999990 MOBI LI ZATI ON LS LUWVP SUM 20, 000. 00 20, 000. 00

TOTAL 886, 591. 00



12- 0G3404 Bl D245

12- ORA-5-30 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 16/ 06 03/ 20/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 375.00 3375. 00 3, 375.00 3375. 00 3, 375.00 3375. 00 3, 375.00 3375. 00
2 5, 000. 00 5000. 00 6, 500. 00 6500. 00 6, 600. 00 6600. 00 20, 000. 00 20000. 00
3 5, 000. 00 5000. 00 9, 700. 00 9700. 00 9, 900. 00 9900. 00 20, 000. 00 20000. 00
4 86, 349. 25 86349. 25 52, 500. 00 52500. 00 92, 223.00 92223. 00 120, 000. 00 120000. 00
5 6, 900. 00 6900. 00 9, 000. 00 9000. 00 4, 500. 00 4500. 00 20, 000. 00 20000. 00
6 1.00 3300. 00 1.50 4950. 00 1.50 4950. 00 1.10 3630. 00
7 2,900. 00 5800. 00 3, 000. 00 6000. 00 2,750. 00 5500. 00 2,500. 00 5000. 00
8 .50 26700. 00 2.10 112140. 00 2.25 120150. 00 .50 26700. 00
9 92. 00 353280. 00 90. 00 345600. 00 100. 00 384000. 00 92. 00 353280. 00
10 500. 00 12000. 00 200. 00 4800. 00 300. 00 7200. 00 500. 00 12000. 00
11 11.00 89672. 00 11.00 89672. 00 10. 00 81520. 00 12. 00 97824. 00
12 3.00 24456. 00 2.00 16304. 00 1.00 8152. 00 3. 00 24456. 00
13 9. 00 84960. 00 9. 00 84960. 00 8.50 80240. 00 10. 00 94400. 00
14 3. 00 28320. 00 1.10 10384. 00 .75 7080. 00 2.00 18880. 00
15 1, 500. 00 12000. 00 3, 500. 00 28000. 00 4, 500. 00 36000. 00 4, 000. 00 32000. 00
16 25.00 2050. 00 15. 00 1230. 00 40. 00 3280. 00 20. 00 1640. 00
17 500. 00 500. 00 450. 00 450. 00 350. 00 350. 00 1, 500. 00 1500. 00
18 250. 00 7500. 00 120. 00 3600. 00 110. 00 3300. 00 150. 00 4500. 00
19 2,500. 00 2500. 00 2, 250. 00 2250. 00 3, 300. 00 3300. 00 2,500. 00 2500. 00
20 50. 00 1900. 00 50. 00 1900. 00 64. 00 2432. 00 60. 00 2280. 00
21 .90 7542. 00 1.00 8380. 00 1.10 9218. 00 1.00 8380. 00
22 3.00 3330. 00 3.10 3441. 00 3. 00 3330. 00 3.30 3663. 00
23 2.50 3100. 00 2.60 3224.00 1.75 2170. 00 3.00 3720. 00
24 .85 5304. 00 .90 5616. 00 .75 4680. 00 1.00 6240. 00
25 .85 29.75 1.00 35. 00 3.00 105. 00 1.00 35. 00
26 2.50 1125. 00 2.60 1170. 00 2.50 1125. 00 3. 00 1350. 00
27 1.50 2580. 00 1.60 2752. 00 1.75 3010. 00 2.00 3440. 00
28 2.75 4345. 00 3. 00 4740. 00 4.50 7110. 00 3. 00 4740. 00
29 50, 000. 00 50000. 00 65, 000. 00 65000. 00 70, 000. 00 70000. 00 75, 000. 00 75000. 00
30 29, 000. 00 29000. 00 16, 000. 00 16000. 00 27,500. 00 27500. 00 15, 000. 00 15000. 00
31 70, 000. 00 70000. 00 94, 873. 00 94873. 00 110, 000. 00 110000. 00 130, 000. 00 130000. 00
TOT 937, 918. 00 998, 546. 00 1,102, 300. 00 1, 115, 533. 00



12- 0G3404 Bl D245
12- ORA-5-30 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 16/ 06 03/ 20/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 3, 375.00 3375. 00 3, 375.00 3375. 00
2 5, 000. 00 5000. 00 3, 000. 00 3000. 00
3 39, 000. 00 39000. 00 6, 000. 00 6000. 00
4 53, 500. 00 53500. 00 75, 000. 00 75000. 00
5 11, 000. 00 11000. 00 8, 000. 00 8000. 00
6 1.00 3300. 00 2.50 8250. 00
7 5, 000. 00 10000. 00 2,500. 00 5000. 00
8 2.30 122820. 00 2.50 133500. 00
9 110. 00 422400. 00 120. 00 460800. 00
10 1, 000. 00 24000. 00 700. 00 16800. 00
11 11.00 89672. 00 10. 25 83558. 00
12 2.00 16304. 00 4.00 32608. 00
13 9. 00 84960. 00 8.90 84016. 00
14 1.00 9440. 00 .45 4248. 00
15 3, 500. 00 28000. 00 2,400. 00 19200. 00
16 15. 00 1230. 00 27.00 2214. 00
17 300. 00 300. 00 450. 00 450. 00
18 100. 00 3000. 00 30. 00 900. 00
19 500. 00 500. 00 3, 400. 00 3400. 00
20 35. 00 1330. 00 60. 00 2280. 00
21 1.50 12570. 00 1.10 9218. 00
22 3. 00 3330. 00 3. 00 3330. 00
23 3.00 3720. 00 1.80 2232.00
24 1.75 10920. 00 .75 4680. 00
25 2.00 70. 00 1.00 35. 00
26 3. 00 1350. 00 2.00 900. 00
27 2.00 3440. 00 1.65 2838. 00
28 3. 00 4740. 00 4.35 6873. 00
29 75, 000. 00 75000. 00 51, 000. 00 51000. 00
30 19, 700. 00 19700. 00 26, 500. 00 26500. 00
31 78, 000. 00 78000. 00 250, 000. 00 250000. 00
TOT 1, 141, 971. 00 1, 310, 205. 00




