
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    04/19/06                    IN ALAMEDA COUNTY IN PLEASANTON                                    04/20/06
     CONTRACT NUMBER     04-0C6904                   FROM KOOPMAN ROAD UNDERCROSSING TO                       CONTRACT CODE 'A '
     LOCATION            04-ALA-680-R12.4/R18.0      0.6 KM SOUTH OF WEST LAS POSITAS                          49 CONTRACT ITEMS
                                                     BOULEVARD OVERCROSSING

                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    21   FUND TOTAL   HA22     11,150,000                         TOTAL NUMBER OF WORKING DAYS     80

 NUMBER OF BIDDERS  5    ENGINEERS EST      9,976,149.00  AMOUNT UNDER        814,824.00        PERCENT UNDER EST  8.17
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      9,161,325.00    5              R G W CONSTRUCTION INC                925 606-2400  CC PREF CLAIMED
                                                                                                  00591940
                     B)   80 DAYS X   5900                  P O BOX 2910                      FAX 925 961-1925
                    --------------------
                   A+B)     9,633,325.00                    LIVERMORE CA  94551

                   2 A)      9,251,251.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                     B)   85 DAYS X   5900                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)     9,752,751.00                    WATSONVILLE CA  95077

                   3 A)      9,702,471.50    4              AMERICAN CIVIL CONSTRUCTORS           707 746-8028  CC PREF CLAIMED
                                                            WEST COAST INC                        00526319
                     B)  120 DAYS X   5900                  3701 MALLARD DRIVE                FAX 707 746-0936
                    --------------------
                   A+B)    10,410,471.50                    BENICIA CA  94510

                   4 A)     10,097,700.00    1              CALIFORNIA ENGINEERING BAY            925 461-1500  CC PREF CLAIMED
                                                            CITIES J V                            00871830
                     B)   55 DAYS X   5900                  20 HAPPY VALLEY ROAD              FAX 925 461-0510
                    --------------------
                   A+B)    10,422,200.00                    PLEASANTON CA  94566

                   5 A)      9,979,095.00    3              DE SILVA GATES CONSTRUCTION           925 829-9220  CC PREF CLAIMED
                                                                                                  00704195
                     B)  110 DAYS X   5900                  P O BOX 2909                      FAX 925 803-4263
                    --------------------
                   A+B)    10,628,095.00                    DUBLIN CA  94568



          04-0C6904                                                                                                BID245
          04-ALA-680                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
          04/19/06                                                                                                 04/20/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     A C C                                                        PORTLAND CEMENT CONCRETE GRINDING
           BENICIA CA

           ANRAK                                                        GRINDING
           SACRAMENTO CA

           BOND BLACKTOP                                                CRACK SEAL
           UNION CITY CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           R E SERRANO                                                  RAPID SET
           MARTINEZ CA



          04-0C6904                                                                                                BID245
          04-ALA-680                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3
          04/19/06                                                                                                 04/20/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CHRISP COMPANY                                               STRIPING
           FREMONT CA

           JOINT SEAL                                                   CHEMICAL
           HAYWARD CA

           MULTIPLE CONCRETE ENTERPRISES                                PORTLAND CEMENT CONCRETE GRINDING
           OGDEN UT

           R E SERRANO                                                  PORTLAND CEMENT CONCRETE PAVING
           MARTINEZ CA

           THOMAS AND PRATT                                             TRAFFIC CONTROL
           VALLEJO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     GOLDEN STATE TRAFFIC SERVICES                                CONSTRUCTION AREA SIGNS
           PLYMOUTH CA

           GRANITE CONSTRUCTION COMPANY                                 ASPHALT CONCRETE PAVING
           SANTA CLARA CA

           HARRIS SALINAS REBAR                                         REBAR
           LIVERMORE CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           M B I                                                        METAL BEAM GUARD RAIL
           LIVERMORE CA
 CONTINUED ON NEXT PAGE
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          04/19/06                                                                                                 04/20/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     MIKE BROWN ELECTRIC                                          LOOP DETECTORS
           COTATI CA

           TWINING LABORATORIES                                         CONCRETE TESTING
           LONG BEACH CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     AMERICAN CIVIL CONSTRUCTORS                                  CONCRETE GRINDING AND RELATED (PARTIAL)
           BENICIA CA

           DELSECO DIAMOND CORE AND SAW                                 SAW CUTTING AND RELATED (PARTIAL)
           HAYWARD CA

           GLOBAL ENVIRONMENTAL NETWORK                                 PREPARE PLANS AND RELATED (PARTIAL)
           FOUNTAIN VALLEY CA

           LINEAR OPTIONS                                               STRIPING AND MARKING AND RELATED (PARTIAL)
           MENLO PARK CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     AMERICAN CIVIL CONTRACTORS                                   PORTLAND COMENT CONCRETE GRINDING
           BENICIA CA

           LINEAR OPTIONS INC                                           STRIPING
           MENLO PARK CA

           R E SERRANO INC                                              PORTLAND CEMENT CONCRETE PAVING
           PLEASANT HILL CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00        10,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          240,000.00       240,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,600.00         3,600.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           20,000.00        20,000.00
       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            7,500.00         7,500.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           12,000.00        12,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          170,000.00       170,000.00
       8 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            6            3,000.00        18,000.00
       9     150662      REMOVE METAL BEAM GUARD RAILING                M           190               30.00         5,700.00
      10     150771      REMOVE ASPHALT CONCRETE DIKE                   M         9,790                6.00        58,740.00
      11     151572      RECONSTRUCT METAL BEAM GUARD RAILING           M            90               80.00         7,200.00
      12     152430      ADJUST INLET                                   EA           14            2,000.00        28,000.00
      13     152439      ADJUST FRAME AND GRATE TO GRADE                EA           13            1,200.00        15,600.00
      14     153152      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       16,200                2.00        32,400.00
                         (30 MM MAXIMUM)
      15     153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       20,300                2.20        44,660.00
                         (45 MM MAXIMUM)
      16     153154      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        4,970                2.50        12,425.00
                         (60 MM MAXIMUM)
      17     153155      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       10,200                3.25        33,150.00
                         (75 MM MAXIMUM)
      18     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,000.00         4,000.00
      19     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN        770               62.00        47,740.00
      20     260210      AGGREGATE BASE (APPROACH SLAB)                 M3            7               40.00           280.00
      21     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         30              750.00        22,500.00
      22     374206      SEAL RANDOM CRACKS                             LNKM         12            2,500.00        30,000.00
      23     390145      REPLACE ASPHALT CONCRETE SURFACING             M3        1,880              300.00       564,000.00
      24     390155      ASPHALT CONCRETE (TYPE A)                      TONN      3,260               66.00       215,160.00
      25     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     14,300              108.00     1,544,400.00
      26     390207      RUBBERIZED ASPHALT CONCRETE (TYPE O)           TONN      9,930              100.00       993,000.00
      27     393001      PAVEMENT REINFORCING FABRIC                    M2        9,850                1.80        17,730.00
      28     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            90                4.00           360.00
      29     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         9,500                4.00        38,000.00
      30     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           180                4.00           720.00
      31     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        240              650.00       156,000.00
      32     401108      REPLACE CONCRETE PAVEMENT                      M3        2,490              920.00     2,290,800.00
                         (RAPID STRENGTH CONCRETE)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      33 (S) 420201      GRIND EXISTING CONCRETE                        M2      116,000                7.90       916,400.00
                         PAVEMENT
      34 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3           70            1,800.00       126,000.00
                         (TYPE R)
      35     510800      PAVING NOTCH EXTENSION                         M3            3            7,000.00        21,000.00
      36     511118      CLEAN EXPANSION JOINT                          M           180               34.00         6,120.00
      37     519117      JOINT SEAL (MR 30 MM)                          M           180              144.00        25,920.00
      38     681134      80 MM PLASTIC PIPE (EDGE DRAIN)                M         4,080               92.00       375,360.00
      39     038576      DOWNDRAIN ENTRACE (TYPE 1)                     EA            5              550.00         2,750.00
      40 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           170               89.00        15,130.00
      41 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            2            2,250.00         4,500.00
      42 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          160               61.00         9,760.00
      43 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        43,300                1.50        64,950.00
      44 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,280                5.00         6,400.00
      45 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           300                1.30           390.00
                         (BROKEN 5.18 M - 2.14 M)
      46 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        9,970                2.50        24,925.00
      47 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        4,470                6.50        29,055.00
      48 (S) 038577      LOOP DETECTOR REPLACEMENT                      LS     LUMP SUM           28,000.00        28,000.00
      49     999990      MOBILIZATION                                   LS     LUMP SUM          861,000.00       861,000.00

                                                                                                    A)          9,161,325.00
                                                                                                    B)    8 DAYS X    5900
                                                                                                           -----------------
                                                                                                   A+B)         9,633,325.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         2,500.00       2500.00|        10,000.00      10000.00|        10,000.00      10000.00|         1,000.00       1000.00
   2 |       350,000.00     350000.00|       600,000.00     600000.00|       365,000.00     365000.00|       748,000.00     748000.00
   3 |         1,000.00       1000.00|         3,600.00       3600.00|         3,600.00       3600.00|         1,000.00       1000.00
   4 |         2,500.00       2500.00|        30,000.00      30000.00|        20,000.00      20000.00|         5,000.00       5000.00
   5 |        10,000.00      10000.00|        14,000.00      14000.00|        10,000.00      10000.00|        25,000.00      25000.00
   6 |        12,000.00      12000.00|        12,000.00      12000.00|        25,000.00      25000.00|        15,000.00      15000.00
   7 |       178,996.00     178996.00|       425,000.00     425000.00|       250,000.00     250000.00|       475,000.00     475000.00
   8 |         4,000.00      24000.00|         1,500.00       9000.00|         3,000.00      18000.00|         8,000.00      48000.00
   9 |            30.00       5700.00|            27.00       5130.00|            30.00       5700.00|            30.00       5700.00
  10 |             1.50      14685.00|             1.50      14685.00|             2.90      28391.00|             3.00      29370.00
  11 |            80.00       7200.00|            69.00       6210.00|            80.00       7200.00|            80.00       7200.00
  12 |         1,500.00      21000.00|         1,100.00      15400.00|         1,250.00      17500.00|         2,000.00      28000.00
  13 |           500.00       6500.00|         1,100.00      14300.00|           750.00       9750.00|         1,000.00      13000.00
  14 |             1.50      24300.00|             1.50      24300.00|             5.50      89100.00|             5.00      81000.00
  15 |             4.00      81200.00|             4.00      81200.00|             3.15      63945.00|             5.00     101500.00
  16 |             3.00      14910.00|             3.00      14910.00|             5.15      25595.50|             5.00      24850.00
  17 |             4.00      40800.00|             4.00      40800.00|             4.75      48450.00|             7.00      71400.00
  18 |         4,000.00       4000.00|         4,000.00       4000.00|         4,000.00       4000.00|         4,000.00       4000.00
  19 |            40.00      30800.00|            50.00      38500.00|            89.00      68530.00|            60.00      46200.00
  20 |           200.00       1400.00|           700.00       4900.00|           300.00       2100.00|           650.00       4550.00
  21 |            50.00       1500.00|            50.00       1500.00|           950.00      28500.00|           300.00       9000.00
  22 |         2,500.00      30000.00|         2,500.00      30000.00|         2,500.00      30000.00|         2,500.00      30000.00
  23 |           225.00     423000.00|           250.00     470000.00|           278.50     523580.00|           300.00     564000.00
  24 |            72.00     234720.00|            99.00     322740.00|            84.45     275307.00|           100.00     326000.00
  25 |           117.00    1673100.00|           126.00    1801800.00|           113.85    1628055.00|           125.00    1787500.00
  26 |            95.00     943350.00|           100.00     993000.00|           120.20    1193586.00|            65.00     645450.00
  27 |             2.00      19700.00|             1.25      12312.50|             1.95      19207.50|             1.50      14775.00
  28 |             5.50        495.00|             4.00        360.00|             4.70        423.00|             4.00        360.00
  29 |             5.50      52250.00|             4.00      38000.00|             4.70      44650.00|             4.00      38000.00
  30 |             5.50        990.00|             4.00        720.00|             4.70        846.00|             4.00        720.00
  31 |            50.00      12000.00|            50.00      12000.00|             1.00        240.00|             1.00        240.00
  32 |         1,000.00    2490000.00|           875.00    2178750.00|           977.00    2432730.00|           900.00    2241000.00
  33 |             7.50     870000.00|             6.00     696000.00|             7.50     870000.00|             7.50     870000.00
  34 |         2,000.00     140000.00|         2,050.00     143500.00|         3,000.00     210000.00|         2,000.00     140000.00
  35 |        15,000.00      45000.00|        11,500.00      34500.00|         7,000.00      21000.00|         7,000.00      21000.00
  36 |            90.00      16200.00|            95.00      17100.00|            80.00      14400.00|            90.00      16200.00
  37 |           144.00      25920.00|           130.00      23400.00|            80.00      14400.00|           140.00      25200.00
  38 |           120.00     489600.00|           117.00     477360.00|           146.95     599556.00|           100.00     408000.00
  39 |         1,100.00       5500.00|         1,100.00       5500.00|           455.00       2275.00|           200.00       1000.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |            80.00      13600.00|            76.00      12920.00|            90.00      15300.00|            90.00      15300.00
  41 |         2,500.00       5000.00|         2,500.00       5000.00|         2,500.00       5000.00|         2,300.00       4600.00
  42 |            50.00       8000.00|            35.00       5600.00|            35.00       5600.00|            35.00       5600.00
  43 |             1.25      54125.00|              .60      25980.00|              .60      25980.00|              .60      25980.00
  44 |             4.00       5120.00|             1.00       1280.00|             1.00       1280.00|             1.00       1280.00
  45 |             1.00        300.00|             1.00        300.00|             1.00        300.00|             1.00        300.00
  46 |             2.00      19940.00|             1.90      18943.00|             2.00      19940.00|             2.00      19940.00
  47 |             5.00      22350.00|             3.80      16986.00|             4.00      17880.00|             4.00      17880.00
  48 |        14,000.00      14000.00|        14,985.00      14985.00|        14,935.00      14935.00|        25,000.00      25000.00
  49 |       802,000.00     802000.00|       974,000.00     974000.00|     1,010,868.00    1010868.00|       990,000.00     990000.00

 TOT            A)      9,251,251.00           A)      9,702,471.50           A)     10,097,700.00           A)      9,979,095.00
                B)    85 DAYS X   5900         B)   120 DAYS X   5900         B)    55 DAYS X   5900         B)   110 DAYS X   5900
                   --------------------           --------------------           --------------------           --------------------
              A+B)      9,752,751.00         A+B)     10,410,471.50         A+B)     10,422,200.00         A+B)     10,628,095.00


