
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/01/06                    IN VENTURA COUNTY IN OXNARD FROM                                   06/15/06
     CONTRACT NUMBER     07-247204                   0.1 KM WEST OF PLEASANT VALLEY ROAD                      CONTRACT CODE 'A '
     LOCATION            07-VEN-1-15.0/15.0          OVERCROSSING TO ROUTE 1                                   27 CONTRACT ITEMS

                                                     CONSTRUCT DRAINAGE SYSTEM                 FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED     6   FUND TOTAL   HE12      1,750,000                         TOTAL NUMBER OF WORKING DAYS     80

 NUMBER OF BIDDERS  3    ENGINEERS EST      1,353,990.00   AMOUNT OVER        736,566.33         PERCENT OVER EST 54.40
 PROGRAM ELEMENTS      400

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         2,090,556.33    1              BLOIS CONSTRUCTION INC                805 656-1432  CC PREF CLAIMED
                                                                                                  00256065
                                                            P O BOX 672                       FAX 805 485-0338
                                                            OXNARD CA  93030

                   2         2,414,045.00    3              HIGHLAND CONSTRUCTION INC             714 538-5156  SB PREF CLAIMED
                                                                                                  00743775
                                                            133 N PIXLEY STREET               FAX 714 538-5157   BID IS OVER SBP
                                                            ORANGE CA  92868                                    PREFERENCE LIMITS

                   3         1,437,502.74    2              S P PAZARGAD ENGINGEERING             818 901-8883  CC PREF CLAIMED
                                         OTHER REASON NT AWDCONSTRUCTION INC                      00799177
                                                            7120 HAYVENHURST AVE STE 108      FAX 818 901-8884
                                                            VAN NUYS CA  91406
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     NYE AND NELSON INC                                           ASPHALT CONCRETE PAVING
           1860 EASTMAN AVE STE 108
           VENTURA CA  93003
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     VISTA CONSTRUCTION                                           ITEMS 17 AND 18 (PARTIAL)
           VENTURA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ROBERT PENNY ENTERPRISE                                      PREPARE STORM WATER POLLUTION PREVENTION PLAN
           8181 FOLSOM BLVD STE 135
           SACRAMENTO CA  95826

           TITAN DVBE INC                                               REINFORCED CONCRETE PIPE
           P O BOX 492336
           REDDING CA  96049
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           32,743.00        32,743.00
                         PREVENTION PLAN
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           65,486.00        65,486.00
       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           18,080.00        18,080.00
       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          115,328.00       115,328.00
       5     150771      REMOVE ASPHALT CONCRETE DIKE                   M           110               55.77         6,134.70
       6     151540      RECONSTRUCT CHAIN LINK FENCE                   M            15              216.54         3,248.10
       7     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            2            3,241.00         6,482.00
       8     153215      REMOVE CONCRETE (CURB AND GUTTER)              M             2              928.48         1,856.96
       9     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           26,643.00        26,643.00
      10     190101      ROADWAY EXCAVATION                             M3           33              825.32        27,235.56
      11     194001      DITCH EXCAVATION                               M3          160              177.88        28,460.80
      12     198001      IMPORTED BORROW                                M3           25              555.88        13,897.00
      13     260201      CLASS 2 AGGREGATE BASE                         M3          870              130.80       113,796.00
      14     390103      ASPHALT CONCRETE (TYPE B)                      TONN        650              261.25       169,812.50
      15     394042      PLACE ASPHALT CONCRETE DIKE (TYPE B)           M           110               72.18         7,939.80
      16 (F) 510413      CLASS 1 CONCRETE (BOX CULVERT)                 M3           79.2          2,791.99       221,125.61
      17 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           39.7            400.26        15,890.32
      18 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            KG        8,146                8.16        66,471.36
      19     650077      750 MM REINFORCED CONCRETE PIPE                M           920            1,122.05     1,032,286.00
      20     707244      900 MM PRECAST CONCRETE PIPE MANHOLE           M            15            4,176.51        62,647.65
      21     731504      MINOR CONCRETE (CURB AND GUTTER)               M3            2              867.17         1,734.34
      22     731521      MINOR CONCRETE (SIDEWALK)                      M3            1            1,591.78         1,591.78
      23 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG        1,916                2.20         4,215.20
      24     840501      THERMOPLASTIC TRAFFIC STRIPE                   M           490                3.28         1,607.20
      25     840515      THERMOPLASTIC PAVEMENT MARKING                 M2            7               75.35           527.45
      26 (S) 038976      INDUCTIVE LOOP DETECTOR (REPLACEMENT)          EA            2            1,375.00         2,750.00
      27     999990      MOBILIZATION                                   LS     LUMP SUM           42,566.00        42,566.00

                                                                                                  TOTAL         2,090,556.33
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         2,250.00       2250.00|         2,250.00       2250.00
   2 |         2,000.00       2000.00|       120,000.00     120000.00
   3 |        31,750.00      31750.00|        15,000.00      15000.00
   4 |       193,500.00     193500.00|       175,000.00     175000.00
   5 |            55.00       6050.00|            19.00       2090.00
   6 |           395.00       5925.00|            85.00       1275.00
   7 |           150.00        300.00|           300.00        600.00
   8 |           175.00        350.00|           200.00        400.00
   9 |        11,000.00      11000.00|        11,000.00      11000.00
  10 |           150.00       4950.00|            28.00        924.00
  11 |           125.00      20000.00|            60.00       9600.00
  12 |           400.00      10000.00|           933.48      23337.00
  13 |           200.00     174000.00|            95.00      82650.00
  14 |           230.00     149500.00|           135.00      87750.00
  15 |            70.00       7700.00|            38.00       4180.00
  16 |         1,750.00     138600.00|         1,444.45     114400.44
  17 |         3,750.00     148875.00|           825.00      32752.50
  18 |            10.00      81460.00|             3.80      30954.80
  19 |         1,280.00    1177600.00|           579.00     532680.00
  20 |           875.00      13125.00|         1,310.00      19650.00
  21 |           550.00       1100.00|           600.00       1200.00
  22 |           550.00        550.00|           525.00        525.00
  23 |            10.00      19160.00|             7.50      14370.00
  24 |             4.00       1960.00|             8.00       3920.00
  25 |           120.00        840.00|           142.00        994.00
  26 |         2,500.00       5000.00|        25,000.00      50000.00
  27 |       206,500.00     206500.00|       100,000.00     100000.00

 TOT                    2,414,045.00                   1,437,502.74


