STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

06/ 06/ 06
04- 247304
04-SCL-87-3.1/3.8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N SANTA CLARA COUNTY I N SAN JOSE

AT COVMUNI CATI ONS HI LL FROM 0. 3 KM
NORTH OF HI LLSDALE AVENUE

UNDERCROSSI NG TO 1.1 KM SQUTH CF
I NSTALL HORI ZONTAL DRAI NS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON Bl D245
PACE 1
06/ 07/ 06
CONTRACT CODE 'G '
17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

90
PERCENT OVER EST 42. 88

415 285-3268
00836738
FAX 415 285-3651

SB PREF CLAI MED

510 623-0881 SB PREF CLAI MED

PROPOSALS | SSUED 7  FUND TOTAL  HA22 360, 000 TOTAL NUMBER OF WORKI NG DAYS
NUVBER OF Bl DDERS 2 ENG NEERS EST 311,000.00 AMOUNT OVER 133, 360. 00
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 444,360.00 1 RELI ANCE ENG NEERI NG | NC
P O BOX 882103
SAN FRANCI SCO CA 94188
2 384,494.00 2 BUGLER CONSTRUCTI ON
(| RREGULAR)

47000 WARM SPRI NGS BLVD 101
FREMONT CA 94539

00740863
FAX 510 252-9389

3. 0%



04- 247304 Bl D245
04- SCL-87-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 06/ 06 06/ 07/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DVBE TRUCKI NG AND CONSTRUCTI ON CO | TEM 11 ( PARTI AL)
21390 ALDERCROFT HEI GHTS
LOS ALTCS CA 95033

JENSEN DRI LLI NG CO | TEM5 12 AND 13
1775 HENDERSON AVE

EUGENE OR

N T K CONSTRUCTI ON | NC I TEM 11

501 CESAR CHAVEZ SUI TE 123
SAN FRANCI SCO CA 94124

OGRADY PAVI NG | NC ITEMS 5 THRU 9
2513 WYANDOTTE ST
MOUNTAI N VI EW CA 94042



04- 247304 Bl D245

04- SCL-87-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 06/ 06 06/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 JENSEN DRI LLI NG DRAI'N PI PE AND DRI LL HORI ZONTAL DRAI'N ( PARTI AL)
EUGENE OR
TI TAN DVBE PREPARE WATER POLLUTI ON CONTRCL PROCRAM ASPHALT ( PARTI AL)

REDDI NG CA



04- 247304 Bl D245

04- SCL- 87- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 06/ 06 06/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 500. 00 1, 500. 00

5 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 40 120. 00 4, 800. 00

6 374206 SEAL RANDOM CRACKS LNKM 1 6, 000. 00 6, 000. 00

7 390102 ASPHALT CONCRETE ( TYPE A) TONN 570 175. 00 99, 750. 00

8 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 8 500. 00 4,000. 00

REI NFORCI NG FABRI C)

9 393001 PAVEMENT REI NFORCI NG FABRI C M2 5, 210 2.00 10, 420. 00
10 039279 100 MM PLASTI C PI PE M 10 155. 00 1, 550. 00
11 680931 150 MM PERFORATED PLASTI C Pl PE M 460 430. 00 197, 800. 00

UNDERDRAI N
12 681501 FURNI SH AND | NSTALL DRAI N PI PE M 590 9. 00 5, 310. 00
( HORI ZONTAL DRAI N)
13 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 590 70. 00 41, 300. 00
14 039363 100 MM COLLECTOR SYSTEM M 480 30. 00 14, 400. 00
( HORI ZONTAL DRAI N)
15 039364 40 MM ANCHOR ASSEMBLY EA 16 55. 00 880. 00
16 039365 100 MM ANCHOR ASSENBLY EA 62 75. 00 4, 650. 00
17 999990 MOBI LI ZATI ON LS LUMP SUM 43, 000. 00 43, 000. 00

TOTAL 444, 360. 00
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04- 247304 Bl D245

04- SCL-87-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 06/ 06 06/ 07/ 06
SECOND
Bl D AMOUNT

1, 500. 00 1500. 00

1, 000. 00 1000. 00

3, 000. 00 3000. 00

6, 200. 00 6200. 00

100. 00 4000. 00

5, 400. 00 5400. 00

175. 00 99750. 00

600. 00 4800. 00

2.00 10420. 00

250. 00 2500. 00

00 0. 00

50. 00 29500. 00

120. 00 70800. 00

20. 00 9600. 00

25. 00 400. 00

12. 00 744. 00

00 0. 00

384, 494. 00



