STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 07/ 06 I N SAN MATEO COUNTY NEAR SAN BRUNO 06/ 08/ 06
CONTRACT NUMBER 04-1A9404 FROM 0. 25 KM NORTH OF SAN FRANCI SCO CONTRACT CODE 'D '
LOCATI ON 04- SM 101-19. 2/19.9 Al RPORT OVERCROSSI NG TO 0. 68 KM 19 CONTRACT | TEMS

SOQUTH OF SAN BRUNO AVENUE
I NSTALL CONCRETE BARRI ER FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 530, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 1 ENG NEERS EST 427, 300. 00 AMOUNT OVER 35, 796. 00 PERCENT OVER EST 8. 38
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 463, 096. 00 1 VANGUARD CONSTRUCTI ON 510 261-5700 CC PREF CLAI MED
1010 THI RTY NI NTH AVENUE FAX (5)2(7)?)%%2?3861

OAKLAND CA 94601



04- 1A9404 Bl D245

04-SM101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 07/ 06 06/ 08/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACACI A ERCSI ON CONTRCL I TEMS 12 THRU 15 (PARTI AL)
SANTA BARBARA CA

TENNYSON ELECTRI C ELECTRI CAL ( PARTI AL)
LI VERMORE CA

TI TAN DVBE ITEMS 1 THRU 6 (PARTIAL)
REDDI NG CA



04- 1A9404 Bl D245

04-SM101-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
06/ 07/ 06 06/ 08/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1,125.00 1,125. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,500. 00 2,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 30, 000. 00 30, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 000. 00 4,000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 150. 00 27,000. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 700. 00 9, 800. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 40 100. 00 4, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 72 200. 00 14, 400. 00
11 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00 5, 000. 00
12 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 240 1.10 264. 00
13 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 1.6 220. 00 352. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 18 211. 00 3, 798. 00
15 (S) 203061 STABI LI ZI NG EMJLS| ON ( ERCSI ON CONTROL) KG 52 2.25 117. 00
16 390102 ASPHALT CONCRETE (TYPE A) TONN 170 200. 00 34, 000. 00
17 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 140 191. 00 217,740. 00
18 039234 MODI FY CONDUI T AND PULLBOX LS LUMP SUM 74, 000. 00 74, 000. 00
19 999990 MOBI LI ZATI ON LS LUWVP SUM 30, 000. 00 30, 000. 00

TOTAL 463, 096. 00



