STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 9
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

08/ 03/ 06
11- 266504
11- SD-94-30. 0/ 38.9

ENG NEERS EST

RAS

Bl D TOTAL

1, 485, 605. 00

1, 691, 691. 00

1, 766, 996. 00

1, 894, 615. 00

HA22

Bl D

SUMMARY

IN SAN DI EGO COUNTY NEAR DULZURA
AT VARI QUS LOCATI ONS

ASPHALT CONCRETE OVERLAY

1, 710, 000

1,494, 820. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 07/ 06
CONTRACT CODE 'B '
22 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 60

9, 215. 00

PERCENT UNDER EST 0. 62

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

SIMJ HARRI'S I NC

P O BOX 420850
SAN DI EGO CA 92142-0850

DALEY CORPORATI ON

5370 EASTGATE MALL
SAN DI EGO CA 92121

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

FAX

FAX

FAX

FAX

858 587-3600
00750542
858 453-6034

858 502-9999
00871021
858 502-9920

858 642- 7500
00749995
858 642-9269

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 266504 Bl D245

11- SD- 94- 30 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 03/ 06 08/ 07/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND OVERLAY

LI NCOLN CA

CHRI SP COVPANY STRI PI NG AND MARKI NG

FREMONT CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE AND GRI ND RUMBLE STRI P

Rl VERSI DE CA



11- 266504 Bl D245

11- SD- 94- 30 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 03/ 06 08/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCOLLUTI ON CONTRCL PROGRAM AND LEAD COMLI ANCE PLAN
FOUNTAI N VALLEY CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PORTI ON)
LI NCOLN CA
CHRI SP COVPANY STRI PI NG AND PAVEMENT MARKI NG
FREMONT CA
PAVEMENT RECYCLI NG SYSTEMS | NC CENTERLI NE RUMBLE STRI P AND COLD PLANE
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CHRI SP COVPANY PAVEMENT MARKI NGS
FONTANA CA

CONTI NUED ON NEXT PAGE



11- 266504 Bl D245

11- SD- 94- 30 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 03/ 06 08/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE AND RUMBLE STRI P
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

POMY CA



11- 266504 Bl D245

11- SD- 94- 30 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 03/ 06 08/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 500 19. 00 9, 500. 00
2 (S) 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 700. 00 700. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 7, 700. 00 7, 700. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 8 450. 00 3, 600. 00
5 074041 STREET SWEEPI NG LS LUWP SUM 12, 700. 00 12, 700. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 800. 00 2, 800. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 71, 200. 00 71, 200. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 200. 00 10, 400. 00
9 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 300 35. 00 10, 500. 00
10 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 6, 060 13. 00 78, 780. 00
MARKI NG
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 830 23.50 19, 505. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2,700. 00 2,700. 00
13 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 650 60. 00 39, 000. 00
14 390102 ASPHALT CONCRETE (TYPE A) TONN 10, 900 96. 40 1, 050, 760. 00
15 039497 CENTERLI NE RUMBLE STRI P M 13, 100 1.40 18, 340. 00
(AC, GROUND- I N | NDENTATI ONS)
16 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 42 600. 00 25, 200. 00
17 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 74 45. 00 3, 330. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 650 4.40 2, 860. 00
19 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 49, 000 .50 24, 500. 00
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 190 3. 00 570. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,200 3. 80 15, 960. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00

TOTAL 1, 485, 605. 00



11- 266504 Bl D245
11- SD- 94- 30 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 03/ 06 08/ 07/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10. 33 5165. 00 20. 00 10000. 00 16. 00 8000. 00
2 1, 600. 00 1600. 00 750. 00 750. 00 2,500. 00 2500. 00
3 2,625.00 2625. 00 3, 000. 00 3000. 00 37, 200. 00 37200. 00
4 365. 00 2920. 00 380. 00 3040. 00 3, 000. 00 24000. 00
5 8, 820. 00 8820. 00 5, 400. 00 5400. 00 10, 000. 00 10000. 00
6 6, 600. 00 6600. 00 4,550. 00 4550. 00 5, 000. 00 5000. 00
7 114, 000. 00 114000. 00 99, 900. 00 99900. 00 115, 000. 00 115000. 00
8 2,500. 00 5000. 00 6, 800. 00 13600. 00 1, 800. 00 3600. 00
9 11.52 3456. 00 37.00 11100. 00 12. 00 3600. 00
10 6. 35 38481. 00 13. 90 84234. 00 6. 00 36360. 00
11 21. 42 17778. 60 28. 00 23240. 00 24. 00 19920. 00
12 4,000. 00 4000. 00 2,900. 00 2900. 00 10, 000. 00 10000. 00
13 64. 00 41600. 00 163. 00 105950. 00 100. 00 65000. 00
14 112. 00 1220800. 00 114. 00 1242600. 00 134.00 1460600. 00
15 1.11 14541. 00 1.55 20305. 00 2.51 32881. 00
16 500. 00 21000. 00 600. 00 25200. 00 200. 00 8400. 00
17 52.53 3887. 22 48. 00 3552. 00 31. 00 2294. 00
18 1.25 812.50 4.60 2990. 00 .30 195. 00
19 .20 9800. 00 .48 23520. 00 .30 14700. 00
20 4.08 775. 20 3.50 665. 00 3. 50 665. 00
21 3.57 14994. 00 4.00 16800. 00 3.50 14700. 00
22 153, 035. 48 153035. 48 63, 700. 00 63700. 00 20, 000. 00 20000. 00
TOT 1, 691, 691. 00 1, 766, 996. 00 1, 894, 615. 00




