STATE OF CALI FORNI A BI D SUMMARY

I N NEVADA COUNTY AT 12.0 KM NORTH
CF NEVADA G TY

Bl D OPENI NG DATE 08/ 08/ 06
CONTRACT NUMBER 03- 2E3504
LOCATI ON 03- NEV-49-22.5

REPAI R EMBANKMENT AND RAI LI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 09/ 06
CONTRACT CODE 'C '
27 CONTRACT | TEMS

FEDERAL Al D ACST- 43Ad4- (004) E
P- 43A4- (004) E

PROPGOSALS | SSUED 11 FUND TOTAL HA23 479, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 2 ENG NEERS EST 184, 626. 00 AMOUNT OVER 35,671. 85 PERCENT OVER EST 19. 32
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 220, 297. 85 1 YUBACON | NC 530 295-5890
00719105
P O BOX 3176 FAX 530 626- 0200
DI AMOND SPRI NGS CA 95619
2 287, 497. 00 2 R A NEMETZ CONSTRUCTI ON CO | NC 916 687- 0400

P O BOX 32
WLTON CA 95693

00382708

FAX 916 687-0404



03- 2E3504 Bl D245

03- NEV- 49-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
08/ 08/ 06 08/ 09/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE, ASPHALT CONCRETE M SCELLANEQUS AREAS
LI NCOLN CA
FRANK MEDI NA CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS, RAI LI NG
CROVI LLE CA
FRANK MEDI NA CRASH CUSHI ONS
OROVI LLE CA
NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL

LOOM S CA



03- 2E3504 Bl D245

03- NEV- 49-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

08/ 08/ 06 08/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FARVWEST SAFETY CONSTRUCTI ON AREA SIGNS, K RAIL AND CRASH CUSHI ONS
LODI CA
NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL

LOOM S CA



03- 2E3504 Bl D245

03- NEV- 49- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 08/ 06 08/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 770. 00 770. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 950. 00 40, 950. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 1 4, 966. 00 4, 966. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 8, 250. 00 8, 250. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 497. 00 42, 497.00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 13 56. 00 728. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 842. 00 7, 684. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 91 110. 00 10, 010. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 220. 00 4, 840. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 21 16. 50 346. 50
11 150805 REMOVE CULVERT M 1 701. 00 701. 00
12 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 21 264. 00 5, 544. 00
13 190101 ROADWAY EXCAVATI ON VB 110 213. 00 23, 430. 00
14 039927 GEOSYNTHETI C REl NFORCEMENT M2 300 12.00 3, 600. 00
15 198001 | MPORTED BORROW VB 95 160. 00 15, 200. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 17 6. 00 102. 00
17 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 0.3 1,102. 00 330. 60
18 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 0.4 2,693.00 1,077. 20
19 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 6.8 26. 00 176. 80
20 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 5 5.25 26.25
21 (S) 039928 EROSI ON CONTROL ( NETTI NG M2 170 10. 25 1, 742. 50
22 260201 CLASS 2 AGGREGATE BASE VB 14 740. 00 10, 360. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 11 758. 00 8, 338. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 4 961. 00 3, 844. 00
AREA)
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 21 146. 00 3, 066. 00
26 039929 GROUND ANCHOR ASSEMBLY SYSTEM EA 4 4,567. 00 18, 268. 00
27 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 23 150. 00 3, 450. 00
( SPRAYABLE)

TOTAL 220, 297. 85



03- 2E3504 Bl D245

03- NEV- 49-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 08/ 06 08/ 09/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 500. 00 3500. 00
2 15, 000. 00 15000. 00
3 1, 500. 00 1500. 00
4 7, 500. 00 7500. 00
5 73, 000. 00 73000. 00
6 200. 00 2600. 00
7 7,500. 00 15000. 00
8 300. 00 27300. 00
9 600. 00 13200. 00
10 280. 00 5880. 00
11 3, 000. 00 3000. 00
12 550. 00 11550. 00
13 200. 00 22000. 00
14 30. 00 9000. 00
15 250. 00 23750. 00
16 6. 00 102. 00
17 1, 000. 00 300. 00
18 2,500. 00 1000. 00
19 25. 00 170. 00
20 5.00 25.00
21 10. 00 1700. 00
22 1, 000. 00 14000. 00
23 1, 000. 00 11000. 00
24 500. 00 2000. 00
25 200. 00 4200. 00
26 4,000. 00 16000. 00
27 140. 00 3220. 00
TOT 287,497. 00



