STATE OF CALI FORNI A BI D SUMMARY

I'N YUBA COUNTY | N WHEATLAND FROM
MAI N STREET TO HOOPER STREET

Bl D OPENI NG DATE 08/ 15/ 06
CONTRACT NUMBER 03-401804
LOCATI ON 03- YUB-65-0.5/1.5

| MPROVE TRAFFI C OPERATI ONS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 16/ 06
CONTRACT CODE "A '
60 CONTRACT | TEMS

FEDERAL AlD ACST- P065- (086) E
P- P065- ( 086) E

PROPGOSALS | SSUED 12 FUND TOTAL HB4N 1, 721, 000 TOTAL NUMBER OF WORKI NG DAYS 95
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,910, 797. 00 AMOUNT OVER 341, 991. 00 PERCENT OVER EST 17.90
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,252,788.00 1 BALDW N CONTRACTI NG COVPANY 530 742-5141
I NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916
MARYSVI LLE CA 95901
2 2,602, 849. 65 2 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911
00726454
20 LI GHT SKY COURT FAX 916 381-0611
SACRAMENTO CA 95828
3 3, 362, 007. 50 3 NEHEM AH CONSTRUCTI ON | NC 707 746-6870

4790 E 2ND STREET
BENI CI A CA 94510

00869322

FAX 707 746-6815



03-401804 Bl D245

03- YUB- 65-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 15/ 06 08/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C CURBS INC | TEM 36
ELK GROVE CA
ANRAK | TEM 25 ( PARTI AL)

SACRAMENTO CA

APPLY A LINE I NC
ANDERSON CA

FARWEST SAFETY | NC
LODI CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

KENTS O L SERVI CE
STOCKTON CA

NORCAL CONCRETE | NC
SUI SUN CA

RI CHARD A HEAPS ELECTRI CAL CONTRACTOR
SACRAMENTO CA

ITEMS 8 THRU 11, 53 THRU 58 AND 60 (PARTI AL)
ITEMS 6, 15, 17, 20, 41, 42 AND 52

| TEM 28 ( PARTI AL)
I TEMS 13, 14, 18, 19, 21, 24, 37 THRU 40 (PARTIAL)
I TEMS 43 THRU 49, 51 AND 60 (PARTIAL)

| TEVB 32 THRU 34 ( PARTI AL)

| TEM 50

| TEMS 7, 16 AND 59 ( PARTI AL)



03-401804 Bl D245
03- YUB- 65-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 15/ 06 08/ 16/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LINE I NC STRI PI NG
ANDERSON CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND SI GNAGE
226 N MAIN STREET
LODI CA 95240
KENTS O L SERVI CE FABRI C
3310 E M NER AVENUE
STOCKTON CA 95205
Rl CHARD A HEAPS ELECTRI CAL ELECTRI CAL
8909 FLORI N ROAD
SACRAMENTO CA 95829
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BALDW N CONTRACTORS PAVI NG ( PORTI ON)

CHI CO CA
ED SAFETY SERVI CES

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS

SI GNAL



03-401804 Bl D245

03- YUB- 65-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 15/ 06 08/ 16/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 75 20. 00 1, 500. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 650. 00 1, 650. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 7,500. 00 7,500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,100. 00 2,100. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 8 350. 00 2, 800. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 900. 00 5, 900. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 230, 000. 00 230, 000. 00
8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 120 65. 00 7, 800. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,560 3.25 8, 320. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 230 45. 00 10, 350. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 200 12. 00 2,400. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00 20, 000. 00
13 150206 ABANDON CULVERT M 71 80. 00 5, 680. 00
14 150221 ABANDON | NLET EA 1 500. 00 500. 00
15 150742 REMOVE ROADSI DE SI GN EA 30 80. 00 2,400. 00
16 038687 REMOVE POLE EA 2 633. 00 1, 266. 00
17 150763 REMOVE SI GN PANEL EA 5 50. 00 250. 00
18 150806 REMOVE Pl PE M 160 200. 00 32, 000. 00
19 150820 REMOVE | NLET EA 8 1, 000. 00 8, 000. 00
20 152320 RESET ROADSI DE SI GN EA 47 140. 00 6, 580. 00
21 152351 RELOCATE HYDRANT EA 3 2,750. 00 8, 250. 00
22 152402 ADJUST WATER VALVE COVER TO GRADE EA 18 500. 00 9, 000. 00
23 038688 ADJUST SEWER MANHOLE TO GRADE EA 3 500. 00 1, 500. 00
24 038689 RECONSTRUCT SEVWER MANHOLE EA 1 1, 000. 00 1, 000. 00
25 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 4,730 2.75 13, 007. 50
26 153246 REMOVE CONCRETE (M SCELLANECUS) VB 73 325. 00 23,725.00
27 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 14, 000. 00 14, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 3,210 90. 00 288, 900. 00
29 (S) 202011 MJULCH VB 20 120. 00 2,400. 00
30 260201 CLASS 2 AGGREGATE BASE VB 2,690 100. 00 269, 000. 00
31 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 45 600. 00 27,000. 00
32 390102 ASPHALT CONCRETE (TYPE A) TONN 3, 350 130. 00 435, 500. 00
33 391005 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 24 1.00 24.00
REI NFORCI NG FABRI C)
34 393001 PAVEMENT REI NFORCI NG FABRI C M 4,970 1.70 8, 449. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANECUS MR 260 100. 00 26, 000. 00

AREA)



03-401804 Bl D245

03- YUB- 65- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 15/ 06 08/ 16/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 73 32. 50 2,372.50

37 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 14 1, 000. 00 14, 000. 00

38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15. 8 2,000. 00 31, 600. 00

39 038690 RETAI NING WALL STEM ( TYPE 6A) MR 55 800. 00 44, 000. 00

40 (F) 520101 BAR REl NFORCI NG STEEL KG 980 6. 50 6, 370. 00

41 (S) 566011 ROADSI DE SI GN - ONE POST EA 39 160. 00 6, 240. 00

42 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 100. 00 200. 00
METHOD)

43 038691 200 MM POLYVI NYL CHLORI DE PLASTI C Pl PE M 4 300. 00 1, 200. 00

44 650273 450 MM REI NFORCED CONCRETE Pl PE M 150 325. 00 48, 750. 00
(CLASS I1)

45 652253 300 MM REI NFORCED CONCRETE PI PE M 270 325. 00 87, 750. 00
(CLASS |1, RUBBER GASKET JOI NT)

46 707130 300 MM PRECAST CONCRETE Pl PE | NLET M 1 950. 00 950. 00

47 038692 SANI TARY SEVER MANHOLE EA 1 4,500. 00 4,500. 00

48 038693 STORM DRAI N MANHOLE EA 1 4, 500. 00 4, 500. 00

49 719569 M NOR CONCRETE (Pl PE ENCASENMENT) VB 0.4 1, 250. 00 500. 00

50 038694 M NOR CONCRETE ( CURB, GUTTER, SiDEWALK, VB 360 685. 00 246, 600. 00
CURB RAMP, AND DRI VEVAY)

51 750007 FRAVE AND GRATE EA 18 650. 00 11, 700. 00

52 820141 OBJECT MARKER ( TYPE K- 1) EA 5 40. 00 200. 00

53 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 170 60. 00 10, 200. 00

54 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,220 3.75 4,575. 00
( SPRAYABLE)

55 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 360 3.50 4,760. 00

56 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 4.50 540. 00

57 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 3.75 3, 000. 00
(BROKEN 10.98 M- 3.66 M

58 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 240 10. 00 2, 400. 00

59 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 176, 129. 00 176, 129. 00

60 999990 MOBI LI ZATI ON LS LUMP SUM 55, 000. 00 55, 000. 00

TOTAL 2,252,788.00



03-401804 Bl D245
03- YUB- 65-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 15/ 06 08/ 16/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 85. 00 6375. 00 40. 00 3000. 00
2 3, 750. 00 3750. 00 3, 750. 00 3750. 00
3 17, 000. 00 17000. 00 10, 000. 00 10000. 00
4 3, 500. 00 3500. 00 5, 000. 00 5000. 00
5 50. 00 400. 00 1, 000. 00 8000. 00
6 6, 490. 00 6490. 00 5, 000. 00 5000. 00
7 60, 000. 00 60000. 00 50, 000. 00 50000. 00
8 71. 50 8580. 00 500. 00 60000. 00
9 3.58 9164. 80 8. 00 20480. 00
10 49. 50 11385. 00 65. 00 14950. 00
11 13. 20 2640. 00 40. 00 8000. 00
12 20, 000. 00 20000. 00 25, 000. 00 25000. 00
13 140. 00 9940. 00 250. 00 17750. 00
14 1, 200. 00 1200. 00 2, 000. 00 2000. 00
15 100. 00 3000. 00 750. 00 22500. 00
16 696. 30 1392. 60 2,500. 00 5000. 00
17 55. 00 275. 00 1, 000. 00 5000. 00
18 240. 00 38400. 00 500. 00 80000. 00
19 1, 200. 00 9600. 00 800. 00 6400. 00
20 180. 00 8460. 00 650. 00 30550. 00
21 6, 500. 00 19500. 00 4, 000. 00 12000. 00
22 600. 00 10800. 00 640. 00 11520. 00
23 850. 00 2550. 00 2, 000. 00 6000. 00
24 14, 000. 00 14000. 00 4,000. 00 4000. 00
25 5. 06 23933. 80 6. 00 28380. 00
26 1, 200. 00 87600. 00 1, 200. 00 87600. 00
27 14, 000. 00 14000. 00 14, 000. 00 14000. 00
28 104. 41 335156. 10 140. 00 449400. 00
29 600. 00 12000. 00 600. 00 12000. 00
30 124.21 334124. 90 120. 00 322800. 00
31 608. 39 27377. 55 800. 00 36000. 00
32 104. 25 349237. 50 135. 00 452250. 00
33 10. 00 240. 00 1.00 24. 00
34 1.87 9293. 90 1.75 8697. 50
35 39. 00 10140. 00 110. 00 28600. 00
36 45. 00 3285. 00 32.00 2336. 00
37 2,500. 00 35000. 00 2,200. 00 30800. 00
38 1, 800. 00 28440. 00 1, 800. 00 28440. 00
39 400. 00 22000. 00 320. 00 17600. 00




03-401804 Bl D245

03- YUB- 65-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 15/ 06 08/ 16/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 8. 00 7840. 00 22.00 21560. 00
41 176. 00 6864. 00 600. 00 23400. 00
42 110. 00 220. 00 1, 000. 00 2000. 00
43 800. 00 3200. 00 1, 200. 00 4800. 00
44 1, 000. 00 150000. 00 600. 00 90000. 00
45 900. 00 243000. 00 700. 00 189000. 00
46 1, 500. 00 1500. 00 3, 000. 00 3000. 00
47 15, 000. 00 15000. 00 1, 200. 00 1200. 00
48 2, 800. 00 2800. 00 2, 300. 00 2300. 00
49 1, 000. 00 400. 00 10, 000. 00 4000. 00
50 900. 00 324000. 00 1, 400. 00 504000. 00
51 600. 00 10800. 00 600. 00 10800. 00
52 44.00 220. 00 200. 00 1000. 00
53 66. 00 11220. 00 400. 00 68000. 00
54 4.13 5038. 60 4.00 4880. 00
55 3.85 5236. 00 4.00 5440. 00
56 4.95 594. 00 6. 00 720. 00
57 4.13 3304. 00 4.00 3200. 00
58 11.00 2640. 00 12. 00 2880. 00
59 193, 741. 90 193741. 90 185, 000. 00 185000. 00
60 55, 000. 00 55000. 00 300, 000. 00 300000. 00

TOT 2,602, 849. 65 3, 362, 007. 50



