STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 19
NUMBER OF BI DDERS 4
Bl D RANK

08/ 23/ 06
05- ON4504

05- MON- 198- 21.

B I

1/21.5

D

SUMMARY

I N MONTEREY COUNTY NEAR FRESNO AT

ENG NEERS EST

Bl D TOTAL

1, 558, 825. 00

1, 705, 063. 00

1, 818, 960. 00

1, 829, 829. 00

HA23

4.2 KM VEST OF FRESNO COUNTY LI NE

REPAI R FAI LED ENVMBANKMENT

2,033, 000

1,822,550. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

263, 725. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 24/ 06
CONTRACT CODE 'B '
53 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

270

PERCENT UNDER EST 14. 47

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741
VWHI TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

FAX

FAX

FAX

916 852-5530
00745029
916 852-5533

805 438-5751
00556738
805 438-5752

559 299-3290
00631980
559 299- 3503

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- ON4504
05- MON- 198
08/ 23/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 24/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

BENTANCOURT BROTHERS
LI VERMORE CA

E P JARRETT FOUNDATI ON
VEEST SACRAMENTO CA

HARRI S SALI NAS
LI VERMORE CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

MBI
LI VERMORE CA

CLI VEI RA FENCE
SANTA CLARA CA

SUDHAKAR COVPANY
VWEST COVI NA CA

TI TAN DVBE
REDDI NG CA

M SCELLANEQUS PAVI NG

TEMPORARY S| GNAL

PI LI NG ( PARTI AL)

REBAR

PLANTI NG AND EROSI ON CONTROL

RAI LI NG

FENCI NG

STRI PI NG

WATER PCLLUTI ON PROGRAM AND FURNI SH MATERI ALS ( PARTI AL)



05- ON4504
05- MON- 198 SUMMARY OF
08/ 23/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 24/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAI BAS SAFETY SERVI CE | NC
ATASCADERO CA

BENTANCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

E P JARRETT FOUNDATI ON
VEEST SACRAMENTO CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

HARRI S REBAR
LI VERMORE CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

M BUMGARNER | NC
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY | NTERNATI ONAL
VEEST COVI NA CA

TRAFFI C CONTROL

S| GNAL SYSTEM

CAST IN DRI LLED HOLE

WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN

REBAR

LANDSCAPI NG

CONCRETE BARRI ER

CONSTRUCTI ON AREA SI GNS

STRI PI NG



05- ON4504 Bl D245

05- MON- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 23/ 06 08/ 24/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE DI KE ( PARTI AL)
GOSHEN CA
BENTANCOURT BROTHERS CONSTRUCTI ON ELECTRI CAL ( PARTI AL)
LI VERMORE CA
E P JARRETT FOUNDATI ON CAST I N DRI LLED HCOLE PI LI NG ( PARTI AL)
VEEST SACRAMENTO CA
HARRI S REBAR REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
K C | ENVI RONMVENTAL H GAWAY PLANTI NG AND ERCSI ON CONTRCL ( PARTI AL)
SAN LU S OBI SPO CA
K R C SAFETY K RAIL AND CRASH CUSHI ONS ( PARTI AL)
VI SALI A CA
M BUMGARNER | NC METAL BEAM GUARD RAI L AND CONCRETE BARRI ER RAI L ( PARTI AL)
LI VERMORE CA
OLI VEI RA FENCE FENCI NG ( PARTI AL)

SANTA CLARA CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
NI POMO CA



05- ON4504
05- MON- 198
08/ 23/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 24/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

BENTANCOURT BROTHERS
LI VERMORE CA

Dl LLARD ENVI RONVENTAL
BYRON CA

E P JARRETT
WEST SACRAMENTO CA

HARRI S REBAR
LI VERMORE CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

CLI VEI RA FENCE
SANTA CLARA CA

ROBERT PENNY ENTERPRI SES
SACRAMENTO CA

SUDHAKAR COVPANY
VEEST COVI NA CA

ASPHALT CONCRETE DI KE

ELECRI CAL

TRUCKI NG ( PARTI AL)

CAST I N DRI LLED HCOLE

REBAR

LANDSCAPI NG AND ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS, MARKERS AND DI LI NEATORS

BARRI ER, RAI LI NG AND FLOORI NGS

FENCI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

STRI PI NG



05- ON4504 Bl D245

05- MON- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 23/ 06 08/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00 40, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 5, 000. 00 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 470 15. 00 7, 050. 00
7 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 14 250. 00 3, 500. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 18 100. 00 1, 800. 00
9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 000. 00 12, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 240 150. 00 36, 000. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 400. 00 8, 800. 00
13 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 280 20. 00 5, 600. 00
14 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 190 10. 00 1, 900. 00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 80 25. 00 2, 000. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 58 100. 00 5, 800. 00
17 (S) 151536 RECONSTRUCT FENCE ( TYPE BW M 86 75. 00 6, 450. 00
18 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 65 125. 00 8, 125. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
20 039628 ROADWAY EXCAVATI ON ( MATERI AL CONTAI NI NG VB 360 400. 00 144, 000. 00
NATURALLY OCCURRI NG ASBESTOS)
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
22 039629 ASBESTOS COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
23 (F) 040385 STRUCTURE EXCAVATI ON VB 128 300. 00 38, 400. 00
(MATERI AL CONTAI NI NG NOA)
24 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 68 150. 00 10, 200. 00
25 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 15, 000. 00 15, 000. 00
26 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 930 5. 00 4, 650. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 200 4.00 800. 00
28 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 1 500. 00 500. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 200. 00 2, 200. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 25 25. 00 625. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00 6, 000. 00
32 390102 ASPHALT CONCRETE ( TYPE A) TONN 630 200. 00 126, 000. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 360 60. 00 21, 600. 00
AREA)
34 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 97 50. 00 4, 850. 00



05- ON4504 Bl D245

05- MON- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

08/ 23/ 06 08/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 19 50. 00 950. 00
36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 50. 00 400. 00
37 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 9 600. 00 5, 400. 00
38 (S) 040386 610 MV CAST- | N- DRI LLED HOLE CONCRETE M 246 800. 00 196, 800. 00

Pl LI NG ( MODI FI ED)
39 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 243 1, 300. 00 315, 900. 00
40 (SF)519120 JONT SEAL (MR 15 MV) M 16 500. 00 8, 000. 00
41 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 51, 080 2.50 127, 700. 00
42 (S) 800003 FENCE (TYPE BW 4- STRAND) M 180 60. 00 10, 800. 00
43 820107 DEL| NEATOR ( CLASS 1) EA 7 100. 00 700. 00
44 820118 GUARD RAI LI NG DELI NEATOR EA 2 100. 00 200. 00
45 039630 CONCRETE BARRI ER DELI NEATOR EA 3 100. 00 300. 00
46 820134 OBJECT MARKER (TYPE P) EA 6 100. 00 600. 00
47 820151 OBJECT MARKER (TYPE L-1) EA 2 100. 00 200. 00
48 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 8, 000. 00 16, 000. 00
49 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 4, 000. 00 8, 000. 00
50 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 165 125. 00 20, 625. 00
51 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 640 20. 00 12, 800. 00
( SPRAYABLE)

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 80 20. 00 1, 600. 00
53 999990 MOBI LI ZATI ON LS LUMP SUM 150, 000. 00 150, 000. 00

TOTAL 1, 558, 825. 00



05- ON4504 Bl D245
05- MON- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 23/ 06 08/ 24/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,100. 00 2100. 00 1, 500. 00 1500. 00 3, 500. 00 3500. 00
2 32, 860. 00 32860. 00 20, 000. 00 20000. 00 11, 200. 00 11200. 00
3 3, 500. 00 7000. 00 3, 000. 00 6000. 00 4,700. 00 9400. 00
4 6, 000. 00 6000. 00 5, 000. 00 5000. 00 14, 900. 00 14900. 00
5 39, 600. 00 39600. 00 151, 000. 00 151000. 00 71, 026. 00 71026. 00
6 18. 00 8460. 00 18. 00 8460. 00 5.00 2350. 00
7 240. 00 3360. 00 250. 00 3500. 00 200. 00 2800. 00
8 83. 00 1494. 00 80. 00 1440. 00 35. 00 630. 00
9 67, 000. 00 67000. 00 65, 000. 00 65000. 00 95, 000. 00 95000. 00
10 22,789.00 22789. 00 25, 000. 00 25000. 00 15, 200. 00 15200. 00
11 134. 00 32160. 00 100. 00 24000. 00 187. 00 44880. 00
12 172. 00 3784. 00 250. 00 5500. 00 200. 00 4400. 00
13 24. 00 6720. 00 15. 00 4200. 00 20. 00 5600. 00
14 24.00 4560. 00 5.00 950. 00 20. 00 3800. 00
15 4.00 320. 00 5. 00 400. 00 5. 00 400. 00
16 8. 00 464. 00 40. 00 2320. 00 43. 50 2523. 00
17 30. 00 2580. 00 75. 00 6450. 00 70. 00 6020. 00
18 93. 00 6045. 00 90. 00 5850. 00 152. 00 9880. 00
19 16, 100. 00 16100. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
20 146. 00 52560. 00 300. 00 108000. 00 313. 00 112680. 00
21 2, 000. 00 2000. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
22 2,700. 00 2700. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
23 125. 00 16000. 00 270. 00 34560. 00 753. 00 96384. 00
24 307. 00 20876. 00 200. 00 13600. 00 322. 00 21896. 00
25 11, 928. 00 11928. 00 10, 500. 00 10500. 00 10, 000. 00 10000. 00
26 5.00 4650. 00 4.50 4185. 00 5.00 4650. 00
27 3. 60 720. 00 3. 20 640. 00 3.00 600. 00
28 745. 00 745. 00 675. 00 675. 00 620. 00 620. 00
29 66. 00 726. 00 60. 00 660. 00 60. 00 660. 00
30 28. 00 700. 00 25.00 625. 00 25.00 625. 00
31 7, 020. 00 7020. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00
32 151. 00 95130. 00 150. 00 94500. 00 189. 00 119070. 00
33 73. 00 26280. 00 40. 00 14400. 00 38. 00 13680. 00
34 32.00 3104. 00 30. 00 2910. 00 30. 00 2910. 00
35 33. 00 627.00 30. 00 570. 00 30. 00 570. 00
36 33. 00 264. 00 30. 00 240. 00 30. 00 240. 00
37 1, 000. 00 9000. 00 100. 00 900. 00 1, 460. 00 13140. 00
38 1, 382. 00 339972. 00 1, 100. 00 270600. 00 585. 00 143910. 00
39 1, 883.00 457569. 00 2, 000. 00 486000. 00 1, 713.00 416259. 00




05- ON4504 Bl D245
05- MON- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 23/ 06 08/ 24/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 688. 00 11008. 00 175. 00 2800. 00 120. 00 1920. 00

41 3. 00 153240. 00 2.50 127700. 00 3. 00 153240. 00

42 61. 00 10980. 00 55. 00 9900. 00 55. 00 9900. 00

43 50. 00 350. 00 35. 00 245. 00 50. 00 350. 00

44 25. 00 50. 00 25. 00 50. 00 35. 00 70. 00

45 48. 00 144. 00 35. 00 105. 00 36. 00 108. 00

46 60. 00 360. 00 110. 00 660. 00 100. 00 600. 00

47 60. 00 120. 00 50. 00 100. 00 50. 00 100. 00

48 900. 00 1800. 00 3, 500. 00 7000. 00 9, 000. 00 18000. 00

49 4,200. 00 8400. 00 8, 500. 00 17000. 00 3, 500. 00 7000. 00

50 540. 00 89100. 00 365. 00 60225. 00 840. 00 138600. 00

51 9. 60 6144. 00 6. 00 3840. 00 8. 00 5120. 00

52 30. 00 2400. 00 15. 00 1200. 00 25. 00 2000. 00

53 105, 000. 00 105000. 00 175, 000. 00 175000. 00 180, 418. 00 180418. 00

TOT 1, 705, 063. 00 1, 818, 960. 00 1, 829, 829. 00




