STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 24/ 06 I N VENTURA COUNTY NEAR PI RU AT RR | NVOCLVEMENT 08/ 28/ 06
CONTRACT NUMBER 07-4L7504 VARI QUS LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 07- VEN- 126-29.8/32. 7 14 CONTRACT | TEMS

OVERLAY ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 559, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF Bl DDERS 3 ENG NEERS EST 415, 470. 00 AMOUNT OVER 118, 595. 00 PERCENT OVER EST 28. 54
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 534, 065. 00 1 SECURI TY PAVI NG COVMPANY | NC 818 767-8418 CC PREF CLAI MED
00116307
P O BOX 1489 FAX 818 767- 3169
SUN VALLEY CA 91353-1489
2 554,118. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 SB PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021 COVPARI SON AMT:
WATSONVI LLE CA 95077 527,414. 75
3 655, 237. 50 3 NYE AND NELSON | NC 805 654-1682 SB PREF CLAI MED
00522661
1860 EASTMAN AVE STE 108 FAX 805 654-8241 BID IS OVER SBP

VENTURA CA 93003 PREFERENCE LIM TS



07-4L7504
07- VEN- 126
08/ 24/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 28/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

STRI PI NG



07-4L7504
07- VEN- 126
08/ 24/ 06

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PACE 3
08/ 28/ 06

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY
VI SALI A CA

PAVEMENT RECYCLI NG
RI VERSI DE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

COLD PLANE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUDHAKAR COMPANY | NTERNATI ONAL
1122 N AZUSA CANYON RD
VEST COVINA CA 91790

STRI PI NG



07-4L7504 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 24/ 06 08/ 28/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 000. 00 42, 000. 00
5 (S) 150722 REMOVE PAVEMENT MARKER EA 5, 740 1.00 5, 740. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 600 15. 00 9, 000. 00
7 190185 SHOULDER BACKI NG TONN 96 100. 00 9, 600. 00
8 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,020 92. 00 369, 840. 00
9 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 60 200. 00 12, 000. 00
10 039756 H GHWAY MARKER EA 8 100. 00 800. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 200 .80 15, 360. 00
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,600 2.00 9, 200. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,150 3.50 4,025. 00
14 999990 MOBI LI ZATI ON LS LUMP SUM 45, 000. 00 45, 000. 00

TOTAL 534, 065. 00
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07-4L7504
07- VEN- 126
08/ 24/ 06
SECOND
Bl D AMOUNT
2, 000. 00 2000. 00
2, 000. 00 2000. 00
4, 000. 00 4000. 00
18, 533. 00 18533. 00
1.00 5740. 00
10. 00 6000. 00
100. 00 9600. 00
101. 00 406020. 00
200. 00 12000. 00
100. 00 800. 00
1.00 19200. 00
2.00 9200. 00
3.50 4025. 00
55, 000. 00 55000. 00

554,118. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
500. 00 500. 00
5, 000. 00 5000. 00
3, 500. 00 3500. 00
40, 000. 00 40000. 00
1.25 7175. 00
11.00 6600. 00
130. 00 12480. 00
115. 25 463305. 00
415. 00 24900. 00
300. 00 2400. 00
1.20 23040. 00
1.20 5520. 00
2.45 2817.50
58, 000. 00 58000. 00

655, 237. 50
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