STATE OF CALI FORNI A

08/ 30/ 06
06- 0G0404
06- TUL-99-0.0/33. 2

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 7 FUND TOTAL HA22

NUMBER OF BI DDERS 3 ENG NEERS EST

BI D SUMMARY DEPARTMENT
I N TULARE COUNTY AT VARI QUS

LOCATI ONS FROM THE COUNTY LI NE ROAD
OVERCROSSI NG TO 0.5 KM SQUTH OF

AVENUE 264
RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
1,770, 000

1,582, 720. 00 AMOUNT UNDER 37,175.00

Bl D245
PACE 1
09/ 01/ 06
CONTRACT CODE 'H '
15 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30
PERCENT UNDER EST 2. 35

661 831-7331
00000088
FAX 661 831-0113

CC PREF CLAI MED

530 241-1086
00471473
FAX 530 243-0787

CC PREF CLAI MED

559 651-1337 CC PREF CLAI MED

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 545, 545. 00 3 GRI FFI TH COVPANY
P O BOX 70157
BAKERSFI ELD CA 93387
2 1, 684, 599. 00 2 W JAXON BAKER | NC
P O BOX 994248
REDDI NG CA 96099- 4248
3 1, 911, 201. 00 1 LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

00282929
FAX 559 651-2335

3. 0%



06- 00404 Bl D245

06- TUL- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 30/ 06 09/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COVPANY COLD PLANE
VI SALI A CA
HARBER COVPANI ES REMOVE CONCRETE PAVEMENT
SAN BERNARDI NO CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
ROBERT PENNY ENTERPRI SES WATER PCOLLUTI ON CONTRCL PROGRAM
SACRAMENTO CA
STATEW DE SAFETY AND SI GNS CHANGEABLE MESSAGE SI GN
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

VWEST COVI NA CA



06- 00404 Bl D245

06- TUL- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 30/ 06 09/ 01/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG I TEM 9

VI SALI A CA
K R C SAFETY COVPANY I TEM 5
VI SALI A CA
PENHALL COVPANY | TEM 8 ( PARTI AL)
FRESNO CA
SUDHAKAR COMPANY | NTERNATI ONAL I TEMS 12 THRU 15

WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG
VEEST COVI NA CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL

MOUNTAI N RANCH CA



06- 00404 Bl D245

06- TUL- 99- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 30/ 06 09/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 080. 00 1, 080. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 16 500. 00 8, 000. 00
4 074041 STREET SVEEPI NG LS LUMP SUM 29, 000. 00 29, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 152, 386. 00 152, 386. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 300. 00 8, 300. 00
8 150846 REMOVE CONCRETE PAVEMENT VB 610 280. 00 170, 800. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 54, 400 2. 00 108, 800. 00
10 390102 ASPHALT CONCRETE ( TYPE A) TONN 7,980 126. 00 1, 005, 480. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 26 289. 00 7,514. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 22, 400 .85 19, 040. 00
( SPRAYABLE)
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 330 2.30 3, 059. 00
14 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22, 400 .70 15, 680. 00
(BROKEN 10.98 M- 3.66 M
15 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 580 .70 406. 00

(BROKEN 5.18 M- 2.14 M
TOTAL 1, 545, 545. 00



06- 00404 Bl D245
06- TUL- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 30/ 06 09/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 1, 000. 00 1000. 00
2 2, 000. 00 2000. 00 10, 000. 00 10000. 00
3 500. 00 8000. 00 1, 000. 00 16000. 00
4 40, 000. 00 40000. 00 36, 000. 00 36000. 00
5 6, 000. 00 6000. 00 3, 600. 00 3600. 00
6 338, 000. 00 338000. 00 60, 000. 00 60000. 00
7 33, 000. 00 33000. 00 16, 000. 00 16000. 00
8 350. 00 213500. 00 375. 00 228750. 00
9 1.52 82688. 00 5. 00 272000. 00
10 117. 00 933660. 00 150. 25 1198995. 00
11 1.00 26. 00 1, 700. 00 44200. 00
12 .60 13440. 00 .55 12320. 00
13 1.50 1995. 00 1.50 1995. 00
14 .50 11200. 00 .45 10080. 00
15 .50 290. 00 .45 261. 00
TOT 1, 684, 599. 00 1, 911, 201. 00




