STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

08/ 31/ 06
07-4L7604

07-LA-187-6.4/6.4

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

482, 279.

483, 811.

548, 667.

898, 960.

HB1

00

20

00

00

Bl D

SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AND CULVER CITY AT
M DWAY AVENUE

I NSTALL TRAFFI C SI GNAL

550, 000
432, 016. 00

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

50, 263. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 05/ 06
CONTRACT CODE 'F '
36 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

J F L ELECTRIC INC

8257 COVPTON AVE
LOS ANGELES CA 90001-3915

I NSPECTI ON ENG NEERI NG
CONSTRUCTI ON | NC

2973 HARBOR BLVD STE 516
COSTA MESA CA 92626

T D S ENG NEERI NG

2899 AGOURA ROAD SUITE 171
WESTLAKE VI LLAGE CA 91361

FREEWAY ELECTRI C

P O BOX 7745
RI VERSI DE CA 92513-7745

FAX

FAX

FAX

FAX

323 581-4400
00578969
323 581-4404

949 660- 8989
00819133
949 660- 8930

805 371-4639
00667073
805 494-0757

951 712-5767
00684572
951 352-2921

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

150
EST 11. 63

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



07-4L7604 Bl D245

07-LA-187-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 31/ 06 09/ 05/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CONCRETE PRODUCTS CF CALI FORNI A | TEM 7 ( PARTI AL)
25050 MAI TRI ROAD
CORONA CA 92883

DI VERSI FI ED LANDSCAPE I TEMS 17 AND 18 ( PARTI AL)
33801 WASHI NGTON BLVD
W NCHESTER CA 92596

GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 16 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

ROBERT PENNY ENTERPRI SES I TEM 1 ( PARTI AL)
8181 FOLSOM BLVD SUI TE 135
SACRAMENTO CA 95826

STERNDAHL ENTERPRI SES | NC ITEMS 5, 9 THRU 12, 25 AND 28 THRU 34 ( PARTI AL)
11861 BRANFORD STREET
SUN VALLEY CA 91352



07-4L7604 Bl D245
07-LA-187-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 31/ 06 09/ 05/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
P O BOX 6486
BURBANK CA 91505
GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1, 4 AND 16 (PARTIAL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STERNDAHL ENTERPRI SES | NC STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DORADO AND DORADO CONSTRUCTI ON ITEMS 7, 8, 14, 15, 19 THRU 22, 26 AND 27 (PARTI AL)

34475 YUCAI PA BLVD STE 213
YUCAI PA CA 92399

PAVI NG NET CONTRACTOR AND SUPPY
11 S TERM NO STE 214
LONG BEACH CA 90803

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET
SUN VALLEY CA 91352

| TEMS 22, 26 AND 27 ( PARTI AL)

ITEMS 5, 9 THRU 12, 16, 25, 26 AND 29 THRU 34 ( PARTI AL)



07-4L7604 Bl D245

07- LA- 187- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 31/ 06 09/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 000. 00 11, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 850 6. 00 5, 100. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 34 35. 00 1, 190. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 360 84. 00 30, 240. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 212. 00 4,664. 00
9 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 16 173.00 2, 768. 00
10 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 8 173.00 1, 384. 00
STRI PE
11 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 44 63. 00 2,772.00
12 (S) 150722 REMOVE PAVEMENT MARKER EA 68 6. 00 408. 00
13 150742 REMOVE ROADSI DE S| GN EA 8 300. 00 2, 400. 00
14 153239 REMOVE CONCRETE ( CURB, GUTTER, AND VB 72 45. 00 3, 240. 00
SI DEWALK)
15 190101 ROADWAY EXCAVATI ON VB 450 50. 00 22, 500. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
17 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 4, 400. 00 4, 400. 00
18 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 11, 500. 00 11, 500. 00
19 250401 CLASS 4 AGGREGATE SUBBASE VB 150 50. 00 7,500. 00
20 260301 CLASS 3 AGGREGATE BASE VB 37 60. 8108 2, 250. 00
21 280000 LEAN CONCRETE BASE VB 96 150. 00 14, 400. 00
22 390103 ASPHALT CONCRETE ( TYPE B) TONN 130 25. 00 3, 250. 00
23 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 3 310. 00 930. 00
(1.6 MV UNFRAVED)
24 039859 ROADSI DE SI GN ( METAL PCST) EA 4 345. 00 1, 380. 00
25 597401 PAINT CURB ( 2- COAT) M2 120 12.70 1, 524. 00
26 731511 M NOR CONCRETE (| SLAND PAVI NG) VB 27 75. 00 2, 025. 00
27 731626 M NOR CONCRETE ( CURB AND CURB RAMP) VB 30 400. 00 12, 000. 00
28 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 88 63. 00 5, 544. 00
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 2.50 2, 000. 00
30 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 490 6. 00 2, 940. 00
31 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 80 12.00 960. 00
32 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 880 2.50 2, 200. 00
(BROKEN 5.18 M- 2.14 M
33 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 90 12.00 1, 080. 00

TYPE G



07-4L7604 Bl D245

07- LA- 187- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 31/ 06 09/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 90 12.00 1, 080. 00
TYPE H)
35 (S) 860297 SI GNAL AND LI GHTI NG (CI TY) LS LUMP SUM 249, 900. 00 249, 900. 00
36 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00 30, 000. 00

TOTAL 482, 279. 00



| TEM
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07-4L7604

07-LA-187-6
08/ 31/ 06
SECOND
Bl D AMOUNT
1, 500. 00 1500. 00
1, 500. 00 1500. 00
4, 500. 00 4500. 00
15, 000. 00 15000. 00
5. 40 4590. 00
38. 40 1305. 60
90. 00 32400. 00
222.00 4884. 00
150. 00 2400. 00
180. 00 1440. 00
25. 20 1108. 80
1.80 122. 40
210. 00 1680. 00
250. 00 18000. 00
100. 00 45000. 00
1, 760. 00 1760. 00
6, 500. 00 6500. 00
8, 000. 00 8000. 00
176. 00 26400. 00
200. 00 7400. 00
286. 00 27456. 00
185. 00 24050. 00
324.00 972. 00
360. 00 1440. 00
18. 00 2160. 00
666. 00 17982. 00
780. 00 23400. 00
33. 00 2904. 00
1. 44 1152. 00
2.04 999. 60
3.48 278. 40
1. 44 1267. 20
1. 44 129. 60
1. 44 129. 60
190, 500. 00 190500. 00
3, 500. 00 3500. 00

483, 811. 20

SUMMARY OF REMA/

THI RD

Bl D AMOUNT
5, 000. 00 5000. 00
5, 000. 00 5000. 00
1, 000. 00 1000. 00
35, 000. 00 35000. 00
5. 00 4250. 00
50. 00 1700. 00
80. 00 28800. 00
300. 00 6600. 00
150. 00 2400. 00
150. 00 1200. 00
55. 00 2420. 00
5.00 340. 00
200. 00 1600. 00
200. 00 14400. 00
150. 00 67500. 00
2, 000. 00 2000. 00
2, 000. 00 2000. 00
22,000. 00 22000. 00
75. 00 11250. 00
75. 00 2775. 00
150. 00 14400. 00
200. 00 26000. 00
350. 00 1050. 00
300. 00 1200. 00
11.00 1320. 00
500. 00 13500. 00
500. 00 15000. 00
55. 00 4840. 00
2.00 1600. 00
5.00 2450. 00
10. 00 800. 00
2.00 1760. 00
10. 00 900. 00
10. 00 900. 00
190, 712. 00 190712. 00
55, 000. 00 55000. 00

548, 667. 00

NI NG BI DDERS

FOURTH
BI D AMOUNT
2, 000. 00 2000. 00
4,000. 00 4000. 00
10, 000. 00 10000. 00
35, 000. 00 35000. 00
7.00 5950. 00
150. 00 5100. 00
55. 00 19800. 00
900. 00 19800. 00
180. 00 2880. 00
180. 00 1440. 00
70. 00 3080. 00
7.00 476. 00
1, 500. 00 12000. 00
500. 00 36000. 00
43. 00 19350. 00
4,000. 00 4000. 00
13, 000. 00 13000. 00
27,000. 00 27000. 00
190. 00 28500. 00
160. 00 5920. 00
530. 00 50880. 00
320. 00 41600. 00
600. 00 1800. 00
600. 00 2400. 00
13. 00 1560. 00
1, 550. 00 41850. 00
1, 800. 00 54000. 00
68. 00 5984. 00
3.00 2400. 00
7.00 3430. 00
12. 00 960. 00
3. 00 2640. 00
12. 00 1080. 00
12. 00 1080. 00
352, 000. 00 352000. 00
80, 000. 00 80000. 00
898, 960. 00

Bl D245
PACE 6
09/ 05/ 06



