STATE OF CALI FORNI A

09/ 06/ 06
05-0L9104
05-SLO-41-0.1/10.5

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY DEPARTMENT
IN SAN LU S OBI SPO COUNTY | N AND
NEAR MORRO BAY FROM SUNSET AVENUE
TO 0.3 KM EAST OF OLD MORRO ROAD

VEST
RUBBERI ZED ASPHALT CONCRETE OVERLAY

Bl D245
PACE 1
09/ 07/ 06
CONTRACT CODE 'E '
20 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 4 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,776, 541. 00 AMOUNT OVER 115, 237. 00 PERCENT OVER EST 6. 49
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,891, 778. 00 2 UNI ON ASPHALT | NC 805 922-9858 CC PREF CLAI MED
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARI A CA 93456
2 2,516, 311. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 3, 033, 307. 00 1 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED

P O BOX 994248
REDDI NG CA  96099- 4248

00471473
FAX 530 243-0787

3. 0%



05-0L9104 Bl D245

05-SLO-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 06/ 06 09/ 07/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 C AND W CONSTRUCTI ON SPECI ALTI ES VETAL BEAM GUARD RAI L

VENTURA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY TRAFFI C STRI PI NG AND PAVEMENT MARKI NG

VEST COVI NA CA



05-0L9104 Bl D245
05-SLO-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 06/ 06 09/ 07/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C AND W CONSTRUCTI ON SPECI ALTI ES VETAL BEAM GUARD RAI L
2419 PALMA DRI VE
VENTURA CA 93003
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444
SUDHAKAR COVPANY STRI PI NG
1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C AND W CONSTRUCTI ON SPECI ALI TI ES I TEM 9

VENTURA CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

ITEMS 7, 8 AND 15 THRU 20



05-0L9104 Bl D245

05-SLO-41-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 06/ 06 09/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 300. 00 2, 300. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3,717.00 3,717.00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 1,774.00 1,774.00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,476. 00 2,476. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 92, 401. 00 92, 401. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 17, 509. 00 17, 509. 00
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 140 22.25 3,115. 00
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 27 56. 00 1,512. 00
9 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 400 98. 20 39, 280. 00
10 152440 ADJUST MANHOLE TO GRADE EA 1 880. 00 880. 00
11 039901 ADJUST UTI LI TY HANDHOLE TO GRADE EA 3 508. 00 1,524.00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2,000 62. 50 125, 000. 00
13 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 12, 000 124. 80 1, 497, 600. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 110 480. 90 52,899. 00
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 27 55. 00 1, 485. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 28, 200 .85 23,970. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 68 2.00 136. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,040 .55 3,872.00
(BROKEN 10.98 M- 3.66 M
19 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 33, 600 .30 10, 080. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,270 2.40 10, 248. 00

TOTAL 1,891, 778. 00



05-0L9104 Bl D245
05-SLO-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 06/ 06 09/ 07/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 400. 00 400. 00 1, 000. 00 1000. 00
2 5, 000. 00 5000. 00 1, 000. 00 1000. 00
3 25, 000. 00 25000. 00 5, 000. 00 5000. 00
4 10, 000. 00 10000. 00 9, 000. 00 9000. 00
5 404, 929. 00 404929. 00 414, 000. 00 414000. 00
6 75, 000. 00 75000. 00 10, 000. 00 10000. 00
7 20. 00 2800. 00 30. 00 4200. 00
8 60. 00 1620. 00 100. 00 2700. 00
9 100. 00 40000. 00 100. 00 40000. 00
10 1, 000. 00 1000. 00 2, 000. 00 2000. 00
11 1, 000. 00 3000. 00 750. 00 2250. 00
12 100. 00 200000. 00 60. 00 120000. 00
13 140. 00 1680000. 00 195. 00 2340000. 00
14 200. 00 22000. 00 1.00 110. 00
15 50. 00 1350. 00 100. 00 2700. 00
16 .75 21150. 00 1.25 35250. 00
17 1.00 68. 00 8. 00 544,00
18 .50 3520. 00 1.20 8448. 00
19 .30 10080. 00 .60 20160. 00
20 2.20 9394. 00 3.50 14945. 00
TOT 2,516, 311. 00 3, 033, 307. 00




