STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

31

09/ 12/ 06
04- 400804

04- SOL- 80- R26. 5/ R26. 8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGCSALS | SSUED

FUND TOTAL HA2

ENG NEERS EST

RAS

Bl D TOTAL

5,571, 923. 00

210 DAYS X 5100

6, 642, 923. 00
5, 655, 406. 00

220 DAYS X 5100

6,777, 406. 00
5,764, 730. 00

200 DAYS X 5100

6, 784, 730. 00
5,788, 360. 00

200 DAYS X 5100

6, 808, 360. 00
6,904, 221. 00

125 DAYS X 5100

7,541, 721. 00

BI D

SUMMARY

I'N SOLANO COUNTY | N VACAVI LLE FROM
CLI FFSI DE DRI VE EASTBOUND

ON RAMP TO ALLI SON DRI VE EASTBOUND

OFF RAMP

STRUCTURE REHABI LI TATI ON

1 5, 697, 000

6, 756, 659. 50 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 30/ 06

CONTRACT CCODE 'E '

7

FEDERAL AID NONE

TOTAL NUMBER OF WORKI NG DAYS

1,184, 736. 50

5 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

210

PERCENT UNDER EST 17.53

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PROVEN MANAGEMENT | NC

706 SANSOVE STREET

SAN FRANCI SCO CA 94111

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

VI KI NG CONSTRUCTI ON' COVPANY
:DNS BOX 1508

RANCHO CORDOVA CA 95741
GOLDEN STATE BRI DGE | NC

901 HOWE ROAD

MARTI NEZ CA 94553

415 421-9500
00749370

FAX 415 421-9600

925 606- 2400
00591940

FAX 925 961-1925

707 746-8028
00526319

FAX 707 746-0936

916 852-5530
00745029

FAX 916 852-5533

925 372-8000
00851187

FAX 925 372-8001

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED
BID I S OVER SBP
PREFERENCE LIM TS

3. 0%



04- 400804
04-SOL-80-R
09/ 12/ 06

5, 008, 830. 00 1
NOT RESPONSI BLE
30 DAYS X 5100

5, 161, 830. 00

NEHEM AH CONSTRUCTI ON | NC
4790 E 2ND STREET
BENI CI A CA 94510

Bl D245
PACE 2
10/ 30/ 06

707 746-6870 SB PREF CLAI MED
00869322
FAX 707 746-6815 COVPARI SON AMT

4,958, 830. 00



04- 400804 Bl D245

04- SOL- 80-R PAGE 3

09/ 12/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DRI LL TECH SO L NAILS
ANTI OCH CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE
HAYWARD CA
PACI FI C COAST STEEL REBAR

FAI RFI ELD CA

TRUESDELL CORPORATI ON BRI DGE DECK REFURBI SHVENT
PHEONI X AZ



04- 400804
04-SOL-80-R
09/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DRI LL TECH
ANTI OCH CA

FONTANA STEEL
STOCKTON CA

MALCOLM DRI LLI NG
HAYWARD CA

TRUESDELL CORPORATI ON
PHOENI X AZ

Bl DDER | D NAME AND ADDRESS

STRI PI NG

SO L NAILS

REBAR

CAST I N DRI LLED HCOLE

JO NT SEAL AND POOLYESTER CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DRI LL TECH
ANTI OCH CA

MALCOLM DRI LLI NG COVPANY
HAYWARD CA

PACI FI C COAST STEEL
FAI RFI ELD CA

| TEMS 16 THRU 18, 23 THRU 26 AND 70 THRU 73 ( PARTI AL)

| TEMS 66, 67 AND 75 ( PARTI AL)

| TEMS 49 AND 50 ( PARTI AL)

| TEMS 52 AND 59 ( PARTI AL)



04- 400804 Bl D245

04- SOL- 80-R PAGE 5

09/ 12/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DRI LL TECH SO L NAIL ANCHORS
ANTI OCH CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE PI LI NG
HAYWARD CA
PACI FI C COAST STEEL REI NFORCI NG STEEL
FAI RFI ELD CA
TRUESDELL CORPORATI ON TREAT BRI DGE DECK AND JO NT SEALS
PHOENI X AZ
VI NTAGE PAVI NG RESURFACI NG
W NTERS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BOBBI E MACK GRI NDI NG ASPHALT CONCRETE GRI NDI NG
SACRAMENTO CA
DRI LL TECH SO L NAILS
ANTI OCH CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MALCOLM DRI LLI NG CAST I N DRI LLED HOLE PI LE ( PORTI ON)
HAYWARD CA

CONTI NUED ON NEXT PAGE



04- 400804
04-SOL-80-R
09/ 12/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

10/ 30/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

NI TTA EROSI ON CONTROL
LOOM S CA

PACI FI C COAST STEEL
FAI RFI ELD CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TRUESDELL CORPORATI ON
PHCENI X AZ

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

REI NFORCI NG STEEL

STRI PI NG AND MARKI NG

SEAL DUCTS AND JO NT SEALS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG
RANCHO CORDOVA CA

DRI LL TECH
ANTI OCH CA

MALCOLM DRI LLI NG
HAYWARD CA

PACI FI C COAST STEEL
FAI RFI ELD CA

TI TAN DVBE
REDDI NG CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTROL

STRI PI NG

SO L NAILS

STEEL CASI NG AND DRI LL CAST I N DRILLED HOLE

REI NFORCI NG

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN



04- 400804
04-SOL-80-R
09/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

10/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WATKI N AND BORTOLUSSI
SAN RAFAEL CA

LANDSCAPI NG



04-4C0804 Bl D245

04- SOL- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 12/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 500. 00 5, 500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 350, 000. 00 350, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 190 23. 00 4,370.00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 950. 00 4, 950. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
6 039465 NON STORM WATER DI SCHARGE CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
7 039466 TEMPORARY CREEK DI VERS| ON SYSTEM LS LUMP SUM 155, 000. 00 155, 000. 00
8 074029 TEMPORARY SI LT FENCE M 190 29. 00 5, 510. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 9, 000. 00 18, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 2,500. 00 2,500. 00
11 074035 TEMPORARY CHECK DAM M 36 27. 00 972. 00
12 039467 TEMPORARY ACCESS ROAD LS LUMP SUM 125, 000. 00 125, 000. 00
13 074037 MOVE- | N MOVE- OUT EA 3 500. 00 1, 500. 00
( TEVPORARY EROSI ON CONTROL)
14 (S) 074040 TEMPORARY HYDRAULI C MULCH MR 3, 600 1.65 5, 940. 00
( BONDED FI BER MATRI X)
15 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 000. 00 11, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 280, 000. 00 280, 000. 00
17 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 5, 900 5. 00 29, 500. 00
18 (S) 120300 TEMPORARY PAVENMENT MARKER EA 3, 850 5. 00 19, 250. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 40, 000. 00 40, 000. 00
20 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 800 120. 00 216, 000. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 200. 00 11, 200. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 40. 00 6, 000. 00
23 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,220 14. 00 17, 080. 00
STRI PE
24 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 4, 880 6. 00 29, 280. 00
25 150722 REMOVE PAVEMENT MARKER EA 1,270 4.00 5, 080. 00
26 150823 REMOVE DOWRNDRAI N EA 2 600. 00 1, 200. 00
27 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 1,616 60. 00 96, 960. 00
28 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 60 110. 00 6, 600. 00
(WOOD POST)
29 039468 RESET CONCRETE BARRI ER ( TYPE K) M 210 70. 00 14, 700. 00
30 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 392 6. 00 2,352.00
31 040422 PREPARE STEEL BRI DGE DECK SURFACE MR 416 6. 00 2, 496. 00
32 153235 CLEAN BRI DGE DECK M2 1,616 6. 00 9, 696. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 400. 00 25, 400. 00



04-4C0804 Bl D245

04- SOL- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 12/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 000. 00 4, 000. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 100 165. 00 16, 500. 00
36 (F) 193119 LEAN CONCRETE BACKFI LL VB 90 350. 00 31, 500. 00
37 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 26, 000. 00 26, 000. 00
38 (S) 039469 EROSI ON CONTROL ( NETTI NG) MR 1, 040 10. 00 10, 400. 00
39 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 1.5 900. 00 1, 350. 00
40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 360 2. 00 720. 00
41 (S) 203021 FI BER ROLLS M 90 26. 00 2, 340. 00
42 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 5 440. 00 2, 200. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 300. 00 4, 800. 00
44 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 180 3. 00 540. 00
45 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 50 5. 00 250. 00
46 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00 10, 000. 00
47 260210 AGGREGATE BASE ( APPROACH SLAB) VB 28 85. 00 2, 380. 00
48 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 830 425.00 352, 750. 00
49 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 97 6, 000. 00 582, 000. 00
PI LI NG
50 (SF)040467 2.0 M PERVANENT STEEL CASI NG M 128 6, 300. 00 806, 400. 00
51 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 253 700. 00 177, 100. 00
52 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 275 1, 500. 00 412, 500. 00
(TYPE R)
53 510800 PAVI NG NOTCH EXTENSI ON VB 6.3 5, 500. 00 34, 650. 00
54 511106 DRI LL AND BOND DOWEL M 344 100. 00 34, 400. 00
55 040423 CLEAN EXPANSI ON JO NT ( STEEL) M 72 180. 00 12, 960. 00
56 (F) 040424 MULTI LAYER POLYMER OVERLAY M2 808 85. 00 68, 680. 00
57 (S) 040425 JONT SEAL (MR 30 MV) (SI LI CONE) M 72 185. 00 13, 320. 00
58 (S) 519117 JONT SEAL (MR 30 M 93 185. 00 17, 205. 00
59 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 190, 000 2. 00 380, 000. 00
60 (F) 540102 TREAT BRI DGE DECK MR 1, 200 10. 00 12, 000. 00
61 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 480 33. 00 15, 840. 00
( LOW CDOR)
62 690165 450 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 20 200. 00 4, 000. 00
(1.63 MM THI CK)
63 691900 FLUVE DOAKRDRAI N M 10 600. 00 6, 000. 00
64 692409 CABLE ANCHORAGE SYSTEM M 15 220. 00 3, 300. 00
65 721011 ROCK SLOPE PROTECTI ON VB 1.4 2, 000. 00 2, 800. 00
(BACKING NO. 2, METHOD B)
66 039470 SO L NAI L ANCHORS M 810 270. 00 218, 700. 00



04-4C0804 Bl D245

04- SOL- 80-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
09/ 12/ 06 10/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 039471 GABI ON WALL CABLE M 820 85. 00 69, 700. 00
68 729010 ROCK SLOPE PROTECTI ON FABRI C M 5 170. 00 850. 00
69 (S) 832001 METAL BEAM GUARD RAI LI NG M 30 225. 00 6, 750. 00
70 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,440 5. 00 12, 200. 00
71 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,010 2.00 2,020. 00
72 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 340 6. 00 2, 040. 00
73 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
74 (S) 490667 2.0 M CAST-I N-DRI LLED- HOLE CONCRETE M 128 4, 900. 00 627, 200. 00
Pl LI NG
75 999990 MOBI LI ZATI ON LS LUVP SUM 62,542. 00 62, 542. 00
A 5,571, 923. 00

B) 21 DAYS X 5100

A+B) 6, 642, 923. 00



04-4C0804 Bl D245

04- SOL- 80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 11
09/ 12/ 06 10/ 30/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 500. 00 5500. 00 2,100. 00 2100. 00 5, 500. 00 5500. 00 5, 500. 00 5500. 00

2 500, 000. 00 500000. 00 600, 000. 00 600000. 00 280, 000. 00 280000. 00 999, 000. 00 999000. 00

3 21.00 3990. 00 18. 00 3420. 00 45. 00 8550. 00 9. 00 1710. 00

4 4,950. 00 4950. 00 3, 500. 00 3500. 00 4,950. 00 4950. 00 4,950. 00 4950. 00

5 22, 000. 00 22000. 00 6, 500. 00 6500. 00 12, 000. 00 12000. 00 15, 000. 00 15000. 00

6 20, 000. 00 20000. 00 11, 600. 00 11600. 00 500. 00 500. 00 25, 000. 00 25000. 00

7 200, 000. 00 200000. 00 100, 000. 00 100000. 00 75, 000. 00 75000. 00 55, 000. 00 55000. 00

8 22.00 4180. 00 11.00 2090. 00 45. 00 8550. 00 11. 00 2090. 00

9 3, 500. 00 7000. 00 15, 000. 00 30000. 00 4, 000. 00 8000. 00 4, 500. 00 9000. 00
10 3, 500. 00 3500. 00 50, 000. 00 50000. 00 7, 500. 00 7500. 00 2,500. 00 2500. 00
11 75. 00 2700. 00 150. 00 5400. 00 200. 00 7200. 00 1, 550. 00 55800. 00
12 90, 000. 00 90000. 00 200, 000. 00 200000. 00 150, 000. 00 150000. 00 72, 000. 00 72000. 00
13 450. 00 1350. 00 2,500. 00 7500. 00 250. 00 750. 00 500. 00 1500. 00
14 1.50 5400. 00 2.00 7200. 00 1.50 5400. 00 2.00 7200. 00
15 4, 000. 00 4000. 00 9, 000. 00 9000. 00 10, 000. 00 10000. 00 30, 000. 00 30000. 00
16 135, 000. 00 135000. 00 250, 000. 00 250000. 00 300, 000. 00 300000. 00 300, 000. 00 300000. 00
17 4.50 26550. 00 4.50 26550. 00 5. 00 29500. 00 5. 00 29500. 00
18 4.50 17325. 00 4.50 17325. 00 5.00 19250. 00 5.00 19250. 00
19 20, 000. 00 20000. 00 36, 000. 00 36000. 00 15, 000. 00 15000. 00 45, 000. 00 45000. 00
20 50. 00 90000. 00 60. 00 108000. 00 90. 00 162000. 00 155. 00 279000. 00
21 200. 00 11200. 00 180. 00 10080. 00 300. 00 16800. 00 300. 00 16800. 00
22 39. 00 5850. 00 39. 00 5850. 00 40. 00 6000. 00 40. 00 6000. 00
23 3.00 3660. 00 12. 00 14640. 00 15. 00 18300. 00 12. 00 14640. 00
24 5.00 24400. 00 5.00 24400. 00 6. 00 29280. 00 5.00 24400. 00
25 2.00 2540. 00 3.00 3810. 00 5. 00 6350. 00 2.00 2540. 00
26 4,000. 00 8000. 00 2,000. 00 4000. 00 3, 500. 00 7000. 00 3, 000. 00 6000. 00
27 40. 00 64640. 00 15. 00 24240. 00 30. 00 48480. 00 96. 00 155136. 00
28 80. 00 4800. 00 80. 00 4800. 00 90. 00 5400. 00 110. 00 6600. 00
29 21.00 4410. 00 45. 00 9450. 00 80. 00 16800. 00 80. 00 16800. 00
30 5.00 1960. 00 13. 75 5390. 00 5.00 1960. 00 20. 00 7840. 00
31 5. 00 2080. 00 24. 00 9984. 00 5. 00 2080. 00 40. 00 16640. 00
32 5.00 8080. 00 7.00 11312. 00 5.00 8080. 00 15. 00 24240. 00
33 25, 400. 00 25400. 00 25, 000. 00 25000. 00 25, 400. 00 25400. 00 25, 400. 00 25400. 00
34 3, 500. 00 3500. 00 2,200. 00 2200. 00 2,500. 00 2500. 00 2, 000. 00 2000. 00
35 190. 00 19000. 00 300. 00 30000. 00 200. 00 20000. 00 275.00 27500. 00
36 450. 00 40500. 00 900. 00 81000. 00 450. 00 40500. 00 300. 00 27000. 00
37 18, 000. 00 18000. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
38 11.00 11440. 00 6. 00 6240. 00 10. 00 10400. 00 10. 00 10400. 00
39 930. 00 1395. 00 550. 00 825. 00 800. 00 1200. 00 1, 000. 00 1500. 00




04-4C0804 Bl D245

04- SOL- 80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
09/ 12/ 06 10/ 30/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 2.00 720. 00 2.00 720. 00 1.00 360. 00 1.50 540. 00
41 26. 00 2340. 00 10. 00 900. 00 25.00 2250. 00 25.00 2250. 00
42 460. 00 2300. 00 45. 00 225.00 400. 00 2000. 00 500. 00 2500. 00
43 300. 00 4800. 00 200. 00 3200. 00 300. 00 4800. 00 300. 00 4800. 00
44 3.00 540. 00 3.00 540. 00 2.00 360. 00 2.50 450. 00
45 6. 00 300. 00 5.00 250. 00 5.00 250. 00 5.00 250. 00
46 5, 000. 00 5000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00 12, 000. 00 12000. 00
47 70. 00 1960. 00 200. 00 5600. 00 250. 00 7000. 00 220. 00 6160. 00
48 260. 00 215800. 00 600. 00 498000. 00 425. 00 352750. 00 225.00 186750. 00
49 4,700. 00 455900. 00 4,550. 00 441350. 00 7, 000. 00 679000. 00 5, 500. 00 533500. 00
50 7, 700. 00 985600. 00 2, 650. 00 339200. 00 3, 000. 00 384000. 00 4, 500. 00 576000. 00
51 575. 00 145475. 00 750. 00 189750. 00 900. 00 227700. 00 1, 800. 00 455400. 00
52 1, 100. 00 302500. 00 2,100. 00 577500. 00 1, 200. 00 330000. 00 2, 350. 00 646250. 00
53 11, 500. 00 72450. 00 16, 250. 00 102375. 00 12, 500. 00 78750. 00 6, 000. 00 37800. 00
54 81. 00 27864. 00 90. 00 30960. 00 90. 00 30960. 00 125. 00 43000. 00
55 150. 00 10800. 00 82. 00 5904. 00 150. 00 10800. 00 125. 00 9000. 00
56 74. 00 59792. 00 60. 00 48480. 00 75. 00 60600. 00 100. 00 80800. 00
57 164. 00 11808. 00 115. 00 8280. 00 175. 00 12600. 00 200. 00 14400. 00
58 164. 00 15252. 00 280. 00 26040. 00 175. 00 16275. 00 200. 00 18600. 00
59 2.00 380000. 00 1.80 342000. 00 2.00 380000. 00 2.00 380000. 00
60 9. 00 10800. 00 9. 60 11520. 00 10. 00 12000. 00 28. 00 33600. 00
61 29. 00 13920. 00 20. 00 9600. 00 30. 00 14400. 00 25.00 12000. 00
62 300. 00 6000. 00 225.00 4500. 00 200. 00 4000. 00 400. 00 8000. 00
63 470. 00 4700. 00 420. 00 4200. 00 400. 00 4000. 00 500. 00 5000. 00
64 250. 00 3750. 00 265. 00 3975. 00 120. 00 1800. 00 400. 00 6000. 00
65 1, 000. 00 1400. 00 600. 00 840. 00 1, 200. 00 1680. 00 1, 000. 00 1400. 00
66 340. 00 275400. 00 240. 00 194400. 00 300. 00 243000. 00 250. 00 202500. 00
67 36. 00 29520. 00 34. 00 27880. 00 50. 00 41000. 00 40. 00 32800. 00
68 25. 00 125. 00 1.00 5. 00 75. 00 375. 00 25. 00 125. 00
69 200. 00 6000. 00 200. 00 6000. 00 200. 00 6000. 00 200. 00 6000. 00
70 4.50 10980. 00 4.25 10370. 00 4.00 9760. 00 5. 00 12200. 00
71 1.00 1010. 00 1.00 1010. 00 1.00 1010. 00 1.00 1010. 00
72 5. 00 1700. 00 5. 00 1700. 00 5. 00 1700. 00 5. 00 1700. 00
73 .00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00
74 4,700. 00 601600. 00 4,550. 00 582400. 00 7, 000. 00 896000. 00 4, 500. 00 576000. 00
75 563, 000. 00 563000. 00 527, 650. 00 527650. 00 570, 000. 00 570000. 00 625, 000. 00 625000. 00
TOT A 5, 655, 406. 00 A) 5,764, 730. 00 A 5, 788, 360. 00 A) 6,904, 221. 00
B) 220 DAYS X 5100 B) 200 DAYS X 5100 B) 200 DAYS X 5100 B) 125 DAYS X 5100



| TEM
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04- 400804
04-SOL-80-R
09/ 12/ 06

10, 000. 00
205, 000. 00
5. 00

5.00

20, 000. 00
120. 00
300. 00
30. 00

15. 00

6. 00

4.00

1, 000. 00
15. 00
200. 00
30. 00

20. 00

20. 00
5.00

25, 400. 00
2, 000. 00
800. 00
300. 00
15, 000. 00

1, 000. 00

205000.
29500.
19250.
20000.

216000.
16800.

4500.
18300.
29280.

5080.

2000.
24240.
12000.

6300.

7840.

8320.

8080.
25400.

2000.
80000.
27000.
15000.
10400.

1500.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 13
10/ 30/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT

04- 400804

04- SOL- 80-R SUMMARY
09/ 12/ 06
SI XTH

Bl D AMOUNT
2.00 720. 00
30. 00 2700. 00
450. 00 2250. 00
300. 00 4800. 00
3.00 540. 00
5.00 250. 00
15, 000. 00 15000. 00
200. 00 5600. 00
550. 00 456500. 00
5, 400. 00 523800. 00
3, 800. 00 486400. 00
1, 400. 00 354200. 00
1, 400. 00 385000. 00
3, 000. 00 18900. 00
140. 00 48160. 00
40. 00 2880. 00
20. 00 16160. 00
60. 00 4320. 00
100. 00 9300. 00
3. 00 570000. 00
10. 00 12000. 00
20. 00 9600. 00
400. 00 8000. 00
400. 00 4000. 00
500. 00 7500. 00
1, 000. 00 1400. 00
20. 00 16200. 00
10. 00 8200. 00
200. 00 1000. 00
200. 00 6000. 00
5. 00 12200. 00
1.00 1010. 00
5. 00 1700. 00
.00 0. 00
4, 800. 00 614400. 00
500, 000. 00 500000. 00
A 5, 008, 830. 00

B) 30 DAYS X 5100

A+B) 5, 161, 830. 00

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 14
10/ 30/ 06



