STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8

NUMBER OF Bl DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

10/ 25/ 06
03- 0E3404
03- COL-5-R19. 1/ R22. 5

E
RAS

B I

D SUMMARY

I N COLUSA COUNTY I N AND NEAR
W LLI AMS AT VARI QUS LOCATI ONS

REHABI LI TATE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 26/ 06

CONTRACT CODE 'E '

20 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NES

S ENTERPRI SES -

CC PREF CLAI MED

CC PREF CLAI MED

FUND TOTAL HA22 1, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NG NEERS EST 850, 024. 00 AMOUNT UNDER 111, 607. 00 PERCENT UNDER EST 13. 13
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
738,417. 00 3 BALDW N CONTRACTI NG COVPANY 530 891-6555
I NC 00091712
1764 SKYWAY FAX 530 894-6220
CH CO CA 95928
748, 255. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
926, 638. 00 1 CENTRAL VALLEY ENG NEERI NG AND 916 791-1609

ASPHALT | NC
216 KENROY LANE
ROSEVI LLE CA 95678

00773404
FAX 916 791-6424

CC PREF CLAI MED

3. 0%



03- 0E3404 Bl D245

03- COL-5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 25/ 06 10/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE | TEM5 16 THRU 19
ANDERSON CA
GLOBAL ENVI RONMENTAL NETWORK I TEM 1

FOUNTAI N VALLEY CA

TRAFFI C SOLUTI ONS | NC | TEM 5
REDDI NG CA



03- 0E3404 Bl D245

03- COL-5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 25/ 06 10/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON | TEM 12 ( PARTI AL)
SACRAMENTO CA
APPLY A LINE I NC I TEMS 16 THRU 19
REDDI NG CA
PENHALL COVPANY | TEM 11 ( PARTI AL)

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE I TEMS 16 THRU 19
ANDERSON CA
B AND C ASPHALT GRI NDI NG GRI NDI NG ( PARTI AL)
WOODLAND CA
GLENFI ELD ENTERPRI SES | TEMS 3 AND 4 ( PARTI AL)
PALO CEDRO CA
ROBERT BEADLES | NC TRAFFI C CONTROL ( PARTI AL)
LODI CA
ROBERT PENNY ENTERPRI SE WATER PCLLUTI ON CONTRCL PROGRAM ( PARTI AL)
SACRAMENTO CA
STATEW DE SAFETY AND SI GNS I TEMS 7 AND 10 ( PARTI AL)
FAI RFI ELD CA
VELLS SWEEPI NG COVPANY SVEEEPI NG ( PARTI AL)

SACRAMENTO CA



03- 0E3404 Bl D245

03- COL-5-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 25/ 06 10/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 645. 00 645. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 600. 00 5, 600. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 1, 700. 00 5, 100. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2,500. 00 2,500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 000. 00 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 303. 00 36, 303. 00
7 039778 TRAFFI C PLASTI C DRUVS EA 130 48. 00 6, 240. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 27,500. 00 27,500. 00
129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 380 48. 00 66, 240. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 56. 00 6, 720. 00
11 150846 REMOVE CONCRETE PAVEMENT M 2,230 61. 00 136, 030. 00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 3, 600 14. 00 50, 400. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 120 296. 00 35, 520. 00
14 390102 ASPHALT CONCRETE (TYPE A) TONN 2,020 144. 00 290, 880. 00
15 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 130 275. 00 35, 750. 00
16 394054 SHOULDER RUMBLE STRI P STA 4 500. 00 2, 000. 00
(AC, GROUND- I N | NDENTATI ONS)

17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 620 3.95 2,449.00
18 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 96 17.00 1,632.00
19 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 64 22.00 1, 408. 00
20 999990 MOBI LI ZATI ON LS LUWVP SUM 22,500. 00 22,500. 00

TOTAL 738,417.00



03- 0E3404 Bl D245
03- COL-5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 25/ 06 10/ 26/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 645. 00 645. 00 1, 500. 00 1500. 00
2 6, 500. 00 6500. 00 6, 500. 00 6500. 00
3 250. 00 750. 00 900. 00 2700. 00
4 2,500. 00 2500. 00 1, 500. 00 1500. 00
5 3, 500. 00 3500. 00 3, 000. 00 3000. 00
6 55, 541. 00 55541. 00 22,500. 00 22500. 00
7 65. 00 8450. 00 60. 00 7800. 00
8 3, 100. 00 3100. 00 10, 000. 00 10000. 00
9 60. 00 82800. 00 52. 40 72312. 00
10 175. 00 21000. 00 250. 00 30000. 00
11 51. 00 113730. 00 90. 00 200700. 00
12 12. 00 43200. 00 50. 00 180000. 00
13 180. 00 21600. 00 150. 00 18000. 00
14 140. 00 282800. 00 133. 00 268660. 00
15 225.00 29250. 00 358. 00 46540. 00
16 600. 00 2400. 00 750. 00 3000. 00
17 3.95 2449. 00 4.50 2790. 00
18 17. 00 1632. 00 26. 00 2496. 00
19 22.00 1408. 00 30. 00 1920. 00
20 65, 000. 00 65000. 00 44,720. 00 44720. 00
TOT 748, 255. 00 926, 638. 00




