STATE OF CALI FORNI A

10/ 26/ 06
08-474104
08-RIV-91-5.3/6.6

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 10 FUND TOTAL HA25

BI D SUMMARY
I N RI VERSI DE COUNTY | N CORONA FROM
0.2 KM WEST OF LI NCOLN AVENUE
OVERCROSSI NG TO EAST GRAND
BOULEVARD UNDERCRCSSI NG

PLANTI NG AND | RRI GATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
2,423,000

DEPARTMENT OF TRANSPORTATI ON

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 970

Bl D245
PACE 1
10/ 30/ 06
CONTRACT CODE 'E '
60 CONTRACT | TEMS

FEDERAL Al D NONE

3. 0%

PERCENT UNDER EST 9. 69

714 835-4447 CC PREF CLAI MED

00810514

FAX 714 285-0740

951 926-7444
00576183

CC PREF CLAI MED

FAX 951 926- 7440

NUMBER OF Bl DDERS 3 ENG NEERS EST 2,050, 738. 00 AMOUNT UNDER 198, 698. 25
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 852,039. 75 1 P AND D LANDSCAPE NMANAGEMENT
SERVI CES
999 TOWN AND COUNTRY RD 4TH FL
ORANGE CA 92868
2 1, 964, 119. 05 3 DI VERSI FI ED LANDSCAPE CO
33801 WASHI NGTON STREET
W NCHESTER CA 92596
3 2,039, 243. 00 2 A C C U CONSTRUCTI ON

23135 BETTY RD
PERRI S CA 92570

FAX 951 657-8281

951 657-8200
00814809

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



08-474104

08-RI V-91-5 SUMMARY

10/ 26/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

10/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
P O BOX 3279
RI VERSI DE CA 92519

AVERI CAN BARRI CADE | NC
2141 S DUPONT DR
ANAHEI M CA 92806

AYALA BORI NG
10150 POPLAR AVE
FONTANA CA 92335

CALMEX ENG NEERI NG | NC
P O BOX 2425
RI VERSI DE CA 92516

DI VERSI FI ED LANDSCAPE CO
33801 WASHI NGTON ST
W NCHESTER CA 92596

EXCELL EXCAVATI NG | NC
9 CALLE BELLA
RANCHO SANTA MARGARI TA CA 92688

FULL TRAFFI C MAI NTENANCE | NC
29 BRI SA FRESCA
RANCHO SANTA MARGARI TA CA 92688

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

MOCRE ELECTRI CAL CONTRACTI NG | NC
463 N SM TH AVE
CORONA CA 92880

| TEM5 8 AND 52

| TEM 5

| TEM 46 (PARTI AL)

| TEM 50 (PARTI AL)

| TEM 16

I TEM 9

| TEM 6 ( PARTI AL)

ITEMS 2, 7 AND 10 (PARTI AL)

| TEM5 53 THRU 57



08-474104 Bl D245

08-RI V-91-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 26/ 06 10/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE CHAI'N LI NK FENCE ( PARTI AL)
CI TY OF | NDUSTRY CA
CENTERLI NE BORI NG WELDED STEEL PI PE CONDUI T ( PARTIAL)
BAKERSFI ELD CA
EXCELL EXCAVATI NG ROADWAY EXCAVATI ON ( PARTI AL)
RANCHO SANTA MARGARI TA CA
GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COWPLI ANCE PLAN ( PARTI AL)
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE STORM WATER PCLLUTI ON PREVENTI ON PLAN ( PARTI AL)
FOUNTAI N VALLEY CA
MOORE ELECTRI C ELECTRI C SERVI CE AND MODI FY RAMP METERI NG ( PARTI AL)
CORONA CA
ORTI Z ASPHALT MAI NTENANCE VEHI CLE PULLQUT ( PARTI AL)
COLTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE COVPANY | TEMS 8 AND 52

15135 SALT LAKE AVE
CI TY OF | NDUSTRY CA 91746

ALPHA AND QOVEGA | NC | TEM 12 ( PARTI AL)
13621 STACY LYNN DR
MORENO VALLEY CA 92555

CONTI NUED ON NEXT PAGE



08-474104 Bl D245

08-RI V-91-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 26/ 06 10/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVERI CAN BARRI CADE | TEM 5
2141 S DUPONT DRI VE
ANAHEI M CA 92866

BEADO AND SONS CONSTRUCTI ON ITEM5 9, 10 AND 50
26320 LESTER Cl RCLE
CORONA CA 92883

CALI FORNI A TREE SERVI CE | TEM 11 ( PARTI AL)
334 MULBERRY DR
SAN MARCOS CA 92069

DI VERSI FI ED LANDSCAPE | TEM 16
33801 WASHI NGTON ST
W NCHESTER CA 92596

GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 2
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

GOLDEN STATE BCRI NG | TEM 58
2028 E CEDAR ST
ONTRAI O CA 91761

H WAY SAFETY | TEM 6 ( PARTI AL)
13310 5TH STREET
CHI NO CA 91710

PACI FI C ELECTRI C | TEM5 53 THRU 57
6733 SUVA ST STE F
BELL GARDEN CA 90201

QUALI TY CURBS | NC | TEM 51
9092 JURUPA RD
RI VERSI DE CA 92509



08-474104 Bl D245

08-RIV-91-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 038753 BASE STATI ON LS LUMP SUM 10, 054. 00 10, 054. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 960. 00 2, 960. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 27, 837. 00 27, 837.00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 547. 00 2,188.00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,309. 00 7, 309. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 673. 00 42,673.00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 200. 00 15, 200. 00
8 150608 REMOVE CHAI N LI NK FENCE M 8 194. 00 1, 552. 00
9 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 465 326. 00 151, 590. 00
(AERI ALLY DEPCSI TED LEAD)
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,735. 00 4,735. 00
11 200002 ROADS| DE CLEARI NG LS LUMP SUM 35, 000. 00 35, 000. 00
12 035037 | NTERLOCKI NG PAVERS MR 1, 760 110. 00 193, 600. 00
13 200121 CULTI VATE (SO L AMENDVENT) MR 80, 000 .22 17, 600. 00
14 202003 | RON SULFATE KG 120 1.94 232. 80
15 202006 SO L AVENDVENT VB 55 104. 00 5, 720. 00
16 202011 MULCH VB 542 34.00 18, 428. 00
17 035038 GRAVEL MULCH (TYPE 1) VB 100 70. 00 7, 000. 00
18 035039 GRAVEL MULCH (TYPE 2) VB 40 238. 00 9, 520. 00
19 202031 COWVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 970 2.68 2,599. 60
20 204006 PLANT ( GROUP F) EA 7,710 .43 3, 315. 30
21 204008 PLANT ( GROUP H) EA 350, 000 .30 105, 000. 00
22 204036 PLANT ( GROUP B) EA 640 40. 00 25, 600. 00
23 204038 PLANT ( GROUP U) EA 250 96. 00 24, 000. 00
24 035040 MAI NTAI N EXI STI NG TREES LS LUMP SUM 2, 000. 00 2, 000. 00
25 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 202, 291. 00 202, 291. 00
26 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 88, 265. 00 88, 265. 00
27 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 1 371. 00 371. 00
28 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 55 429. 00 23, 595. 00
29 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 54 461. 00 24, 894. 00
30 035041 32 STATI ON | RRI GATI ON CONTROLLER EA 3 9, 813. 00 29, 439. 00
31 035042 40 STATI ON | RRI GATI ON CONTROLLER EA 1 10, 312. 00 10, 312. 00
32 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 8, 250 9.61 79, 282. 50
(SUPPLY LI NE)
33 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 3, 900 9.83 38, 337. 00
(SUPPLY LI NE)
34 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 190 10. 31 1, 958. 90

(SUPPLY LI NE)



08-474104 Bl D245

08-RIV-91-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 26/ 06 10/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 2, 440 10. 71 26, 132. 40
(SUPPLY LI NE)

36 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 4,740 11.50 54, 510. 00
(SUPPLY LI NE)

37 (F) 208291 75 MM PLASTI C Pl PE (PR 315) M 2,375 18. 00 42, 750. 00
(SUPPLY LI NE)

38 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 4 2,959. 00 11, 836. 00

39 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 4 3, 628. 00 14, 512. 00

40 208465 SPRI NKLER ( TYPE A-5) EA 390 39. 00 15, 210. 00

41 208466 SPRI NKLER ( TYPE A- 6) EA 860 51. 00 43, 860. 00

42 208472 SPRI NKLER ( TYPE B- 2) EA 200 31. 00 6, 200. 00

43 208482 SPRI NKLER ( TYPE C- 2) EA 35 19. 00 665. 00

44 208491 50 MM GATE VALVE EA 22 297. 00 6, 534. 00

45 208493 75 MM GATE VALVE EA 4 532. 00 2,128.00

46 (F) 208502 50 MM PLASTI C Pl PE ( SCHEDULE 40) M 1, 565 14. 45 22,614. 25
(SUPPLY LI NE)

47 035043 50 MM PRESSURE REDUCI NG VALVE EA 4 675. 00 2, 700. 00

48 035044 FLOW SENSOR EA 4 1, 204. 00 4,816. 00

49 035045 RADI O REMOTE TRANSM TTER EA 2 1, 016. 00 2,032.00

50 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 5 8, 837.00 44, 185. 00

51 035047 M NOR CONCRETE ( MOWSTRI P CURB) M 224 53. 00 11, 872. 00

52 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 8 276. 00 2,208. 00

53 (S) 035048 ELECTRI CAL SERVI CE (| RRI GATI ON) LS LUMP SUM 6, 466. 00 6, 466. 00
( LOCATI ON 1)

54 (S) 035049 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 17, 341. 00 17, 341. 00
( LOCATI ON 2)

55 (S) 035050 ELECTRI C SERVI CE (1| RRI GATI ON) LS LUMP SUM 29, 524. 00 29, 524. 00
(LOCATI ON 3)

56 (S) 035051 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 23, 748. 00 23, 748. 00
( LOCATI ON 4)

57 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 18, 281. 00 18, 281. 00

58 208800 300 MM WELDED STEEL Pl PE CONDUI T M 46 761. 00 35, 006. 00
(6.35 MV THI CK)

59 208731 200 MM CORRUGATED HI GH DENSI TY M 55 239. 00 13, 145. 00
POLYETHYLENE Pl PE CONDUI T

60 999990 MOBI LI ZATI ON LS LUMP SUM 179, 305. 00 179, 305. 00

TOTAL 1,852,039. 75



08-474104 Bl D245

08-RI V-91-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 26/ 06 10/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 67, 703. 00 67703. 00 12, 227.00 12227. 00

2 5, 500. 00 5500. 00 3, 500. 00 3500. 00

3 63, 871. 00 63871. 00 10, 000. 00 10000. 00

4 710. 00 2840. 00 800. 00 3200. 00

5 15, 000. 00 15000. 00 10, 000. 00 10000. 00

6 67, 600. 00 67600. 00 20, 000. 00 20000. 00

7 8, 800. 00 8800. 00 1, 000. 00 1000. 00

8 206. 00 1648. 00 200. 00 1600. 00

9 212.00 98580. 00 200. 00 93000. 00
10 9, 500. 00 9500. 00 3, 200. 00 3200. 00
11 35, 000. 00 35000. 00 104, 250. 00 104250. 00
12 113. 00 198880. 00 130. 00 228800. 00
13 1.41 112800. 00 .90 72000. 00
14 5.40 648. 00 5.00 600. 00
15 105. 00 5775. 00 90. 00 4950. 00
16 26. 00 14092. 00 60. 00 32520. 00
17 94. 00 9400. 00 100. 00 10000. 00
18 101. 00 4040. 00 125. 00 5000. 00
19 3.25 3152. 50 7.00 6790. 00
20 .43 3315. 30 .40 3084. 00
21 .31 108500. 00 .33 115500. 00
22 17. 80 11392. 00 25. 00 16000. 00
23 93. 00 23250. 00 130. 00 32500. 00
24 86, 333. 00 86333. 00 10, 000. 00 10000. 00
25 171, 200. 00 171200. 00 200, 000. 00 200000. 00
26 124, 419. 00 124419. 00 124, 725. 00 124725. 00
27 256. 00 256. 00 370. 00 370. 00
28 266. 00 14630. 00 412. 00 22660. 00
29 270. 00 14580. 00 440. 00 23760. 00
30 9, 357. 00 28071. 00 10, 000. 00 30000. 00
31 9, 889. 00 9889. 00 10, 500. 00 10500. 00
32 7.40 61050. 00 11. 00 90750. 00
33 7.25 28275. 00 12. 00 46800. 00
34 7.50 1425. 00 13.00 2470. 00
35 7.60 18544. 00 14. 00 34160. 00
36 7.70 36498. 00 15. 00 71100. 00
37 11.50 27312. 50 20. 00 47500. 00
38 2,100. 00 8400. 00 2,200. 00 8800. 00
39 2, 000. 00 8000. 00 3, 000. 00 12000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

60
TOT

08-474104

08-RIV-91-5
10/ 26/ 06
SECOND

BI D AMOUNT
28. 00 10920. 00
48. 00 41280. 00
50. 00 10000. 00
26.00 910. 00
300. 00 6600. 00
425. 00 1700. 00
8.35 13067. 75
445. 00 1780. 00
755. 00 3020. 00
2, 800. 00 5600. 00
8, 500. 00 42500. 00
28.00 6272. 00
235.00 1880. 00
6, 500. 00 6500. 00
16, 900. 00 16900. 00
27, 800. 00 27800. 00
23, 500. 00 23500. 00
18, 200. 00 18200. 00
465. 00 21390. 00
166. 00 9130. 00
185, 000. 00 185000. 00
1,964, 119. 05

SUMMARY

OF REMA

THI RD

BI D AMOUNT
40. 00 15600
60. 00 51600
30. 00 6000
23.00 805
260. 00 5720
500. 00 2000
16. 00 25040
400. 00 1600
800. 00 3200
1, 200. 00 2400
12, 000. 00 60000
70. 00 15680
260. 00 2080
4,300. 00 4300
22, 000. 00 22000
33, 000. 00 33000
25, 000. 00 25000
8, 000. 00 8000
500. 00 23000
400. 00 22000
184, 902. 00 184902
2,039, 243. 00

N

N G

B

DDERS

Bl D245
PACE 8
10/ 30/ 06



