STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 26/ 06 I N SAN DI EGO COUNTY AT ALPI NE FROM 10/ 30/ 06
CONTRACT NUMBER 11- 267704 0.4 KM WEST OF TAVERN ROAD CONTRACT CODE 'D '
LOCATI ON 11- SD- 8- R28. 2/ R28. 6 OVERCROSSI NG TO 0.2 KM EAST OF 54 CONTRACT | TEMS
TAVERN ROAD OVERCROSSI NG
I NSTALL NEW S| GNAL AND W DEN RAMP FEDERAL AID ACI M 008-1(301)E

G 008- 1(301) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB1 1, 230, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 7 ENG NEERS EST 1,056, 478.00 AMOUNT UNDER 487, 499. 00 PERCENT UNDER EST 46. 14
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 568, 979. 00 5 SIMJ HARRIS INC 858 502-9999
00871021
P O BOX 420850 FAX 858 502-9920
SAN DI EGO CA 92142-0850
2 571, 062. 00 3 DALEY CORPORATI ON 858 642- 7500
00749995
5370 EASTGATE MALL FAX 858 642-9269
SAN DI EGO CA 92121
3 593, 972. 00 6 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
4 744, 459. 00 4 ERRECAS | NC 619 390- 6400
00395434
P O BOX 640 FAX 619 443-3002
LAKESI DE CA 92040
5 816, 864. 00 7 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SUITE 171 FAX 805 494-0757

WESTLAKE VI LLAGE CA 91361



11- 267704
11- SD- 8- R28
10/ 26/ 06

828, 230. 00

936, 975. 00

1

2

H M'S CONSTRUCTI ON | NC

1225 LI NDA VI STA DRI VE
SAN MARCCS CA 92078

NEW CENTURY CONSTRUCTI ON | NC

9119 EMERALD GROVE AVENUE
LAKESI DE CA 92040

760 736-3093
00765590
FAX 760 731-6158

619 390- 3300
00614517
FAX 619 390-3311

Bl D245
PACE 2
10/ 30/ 06



11- 267704 Bl D245

11- SD- 8- R28 PAGE 3

10/ 26/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANDERSON Pl PI NG CONTRACTCOR WET UTI LI TI ES
EL CAJON CA
ATLAS FENCE COVPANY METAL BEAM GUARD RAI L
SAN DI EGO CA
LEKGS ELECTRI C ELECTRI CAL
EL CAJON CA
ORANGE COUNTY STRI PI NG SERVI CE STRI PI NG AND MARKI NG

CRANGE CA



11- 267704 Bl D245

11- SD- 8- R28 PAGE 4

10/ 26/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE
LI NCOLN CA
AREA WEST FENCE METAL BEAM GUARD RAI L
LAKESI DE CA
HYDROSPROUT ERCSI ON CONTROL
ESCONDI DO CA
LEKOS ELECTRI C TRAFFI C SI GNAL
EL CAJON CA
CRANGE COUNTY STRI PI NG STRI PI NG AND MARKI NG
ORANGE CA
STATEW DE SAFETY AND SI GNS SI GNAGE
POMAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 . ROADSI DE SI GNS
AREA WEST FENCE COVPANY METAL BEAM GUARD RAI L

12566 VI G LANTE RD
LAKESI DE CA 92040

LEKOS ELECTRI C ELECTRI CAL
1370 PI ONEER WAY
EL CAJON CA 92020

CONTI NUED ON NEXT PAGE



11- 267704 Bl D245

11- SD- 8- R28 PAGE 5

10/ 26/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CRANGE COUNTY STRI PI NG SERVI CE STRI PI NG AND MARKI NG
183 N PI XLEY ST
CRANGE CA 92668

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ATLAS FENCE FENCE, SI GNS AND RAI LI NG
SAN DI EGO CA
DALEY CORPORATI ON ASPHALT PAVI NG
SAN DI EGO CA
GROUND SERVI CE TECHNOLOGY ERCSI ON CONTRCL ( PARTI AL)
ESCONDI DO CA
LEKOS ELECTRI C S| GNALS AND LI GHTI NG
EL CAJON CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NG
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
POMAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 DALEY CORPORATI ON PAVI NG

SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 267704
11- SD- 8- R28
10/ 26/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

10/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CRANGE COUNTRY STRI PI NG STRI PI NG
ORANGE CA
TRAFFI C LOOP AND CRACKFI LLI NG | TEMS 52 AND 53 ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS FENCE I TEM5 18, 21, 25, 38 THRU 41 AND 43 THRU 46

P O BOX 13249
SAN DI EGO CA 92170

GROUND SERVI CE TECHNOLOGY
502 S QUI NCE STREET
ESCONDI DO CA 92025

KOCH ARVBTRONG
P O BOX 1190
LAKESI DE CA 92040

PAYCO SPECI ALTI ES | NC
120 N SECOND ST
CHULA VI STA CA 91910

STATEW DE SAFETY AND SI GNS
13775 BLAI SDELL PL
POMY CA 92064

ITEM5S 1, 4 THRU 6 AND 29 THRU 31

I TEMS 10 AND 32 THRU 36 ( PARTI AL)

ITEMS 10 THRU 13, 19, 20, 28, 47 THRU 51 AND 54 (PARTI AL)

I TEMS 9, 14, 16 AND 17



11- 267704
11- SD- 8- R28
10/ 26/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

10/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AREA WEST FENCE COVPANY
12566 VI G LANTE RD
LAKESI DE CA 92040

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

PAYCO SPECI ALTI ES | NC
120 N SECOND AVE
CHULA VI STA CA 91910

PERRY ELECTRI C
9201 | SAAC STREET SUI TE B
SANTEE CA 92071

SAXON EXCAVATI NG
20580 BEXLEY RD
JAMAL CA 91935

SAXON EXCAVATI NG
20580 BEXLEY RD
JAMAL CA 91935

VETAL BEAM GUARD RAIL AND TERM NAL ENDS

I NLI NE TERM NAL SYSTEM

VETAL BEAM GUARD RAI L, ROADWAY SI GNS AND TRANSI TI ON RAI LI NG

STRI PI NG AND LEAD COVPLI ANCE PLAN

SI GNALS AND LI GHTI NG

M SCELLANEQUS GRADI NG

ROADWAY EXCAVATI ON, BASE AND DEMOLI TI ON



11- 267704 Bl D245

11- SD- 8- R28 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 420 9.18 3, 855. 60
2 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 250. 00 1, 250. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 218. 00 9, 218. 00
4 (S) 074039 TEMPORARY HYDRAULI C MULCH MR 700 1.72 1, 204. 00
(POLYMER STABI LI ZED FI BER MATRI X)
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 3, 000. 00 3, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 375. 00 375. 00
7 074041 STREET SWEEPI NG LS LUMP SUM 5, 000. 00 5, 000. 00
8 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 750. 00 750. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 300. 00 3, 300. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 500. 00 15, 500. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 950 4.36 4,142. 00
12 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 13 150. 00 1, 950. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 50 5. 00 250. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 3, 937. 00 15, 748. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 270 35. 00 9, 450. 00
16 (S) 010362 TRAFFI C PLASTI C DRUM EA 7 40. 00 280. 00
17 (S) 010363 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 200. 00 200. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 49 37.00 1, 813. 00
19 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE MR 75 36. 28 2, 721. 00
20 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVENENT M2 310 21. 00 6, 510. 00
MARKI NG
21 150742 REMOVE ROADSI DE Sl GN EA 9 125. 00 1, 125. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 190 16. 39 3,114. 10
23 150820 REMOVE | NLET EA 1 5, 200. 00 5, 200. 00
24 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 0.8 5, 713. 00 4., 570. 40
25 152320 RESET ROADS| DE SI GN EA 5 150. 00 750. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 263. 00 4, 263. 00
27 190101 ROADWAY EXCAVATI ON VB 450 67. 13 30, 208. 50
28 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 4, 250. 00 4., 250. 00
29 (S) 010364 ERCSI ON CONTROL ( TYPE 1) M2 700 1.83 1, 281. 00
30 (S) 010365 EROSI ON CONTROL ( TYPE 2) MR 15 62. 00 930. 00
31 (S) 203021 FI BER ROLLS M 83 7.35 610. 05
32 260201 CLASS 2 AGGREGATE BASE B 260 90. 00 23, 400. 00
33 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.2 8, 500. 00 1, 700. 00
34 390102 ASPHALT CONCRETE ( TYPE A) TONN 460 115. 00 52, 900. 00
35 394001 PLACE ASPHALT CONCRETE DI KE M 350 8.16 2, 856. 00



11- 267704 Bl D245

11- SD- 8- R28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 26/ 06 10/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 13 114. 00 1, 482. 00
AREA)

37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 12, 000. 00 9, 600. 00

38 (S) 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 14 148. 00 2,072.00
(1.6 MV UNFRAVED)

39 (S) 560241 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 3.5 195. 00 682. 50
(1.6 MV FRAMED)

40 566011 ROADSI DE SI GN - ONE POST EA 10 238. 00 2, 380. 00

41 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 8 90. 00 720. 00
EXI STI NG POST

42 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 108 22. 00 2,376. 00

43 820118 GUARD RAI LI NG DELI NEATOR EA 8 30. 00 240. 00

44 (S) 832001 METAL BEAM GUARD RAI LI NG M 8 123.00 984. 00

45 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 754. 00 7,508. 00

46 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 3,589. 00 7,178.00

47 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 90 56. 00 5, 040. 00

48 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 520 3.64 1, 892. 80

49 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 3,150 .82 2, 583. 00

50 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 70 3.75 262. 50

51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 340 4.25 1, 445. 00

52 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVMP SUM 120, 000. 00 120, 000. 00

53 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 128, 858. 55 128, 858. 55

54 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 568, 979. 00
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11- 267704
11- SD- 8- R28
10/ 26/ 06

4, 000.
130.
13.

60.

6, 200.
215.
300.

SUMMARY

OF

REMA/

NI NG B

110.

2, 500.
1, 000.

360.
1, 000.

5, 000.

15.

96.

5, 100.
140.
15.

70.

6, 300.
180.
250.

Bl D245
PAGE 10
10/ 30/ 06
FI FTH
Bl D AMOUNT
9. 00 3780.
1, 000. 00 1000.
1, 000. 00 1000.
4.00 2800.
3, 000. 00 3000.
500. 00 500.
1, 000. 00 1000.
250. 00 250.
1, 000. 00 1000.
53, 000. 00 53000.
4.50 4275.
150. 00 1950.
5. 00 250.
100. 00 400.
100. 00 27000.
50. 00 350.
15, 000. 00 15000.
20. 00 980.
37.00 2775.
21.00 6510.
100. 00 900.
3. 00 570.
3, 000. 00 3000.
500. 00 400.
200. 00 1000.
1, 000. 00 1000.
130. 00 58500.
4, 300. 00 4300.
4.80 3360.
4.80 72.
11.00 913.
100. 00 26000
4,375.00 875
126. 50 58190
14. 00 4900
68. 00 884
2, 800. 00 2240
156. 00 2184
200. 00 700



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

54
TOT

11- 267704

11- SD- 8- R28

10/ 26/ 06

123000. 00
13200. 00
80000. 00

571, 062. 00

SUMMARY

132, 400.
132, 400.
59, 000.

OF

REMA

132400.
132400.
59000.

593, 972. 00

FOURTH

Bl D AMOUNT
360. 00 3600
160. 00 1280
6. 00 648.
35. 00 280
130. 00 1040
3, 800. 00 7600
3, 800. 00 7600
40. 00 3600
2. 80 1456
.80 2520
6. 00 420
7.00 2380.
114, 000. 00 114000.
123, 000. 00 123000
74, 400. 00 74400
744, 459. 00

Bl D245
PACGE 11
10/ 30/ 06
FI FTH
BI D AMOUNT
200. 00 2000
100. 00 800
25. 00 2700
25.00 200
105. 00 840.
3, 700. 00 7400
3, 600. 00 7200
56. 00 5040
4.00 2080
1.00 3150
4.00 280
5.00 1700.
205, 000. 00 205000
211, 666. 00 211666
70, 000. 00 70000
816, 864. 00



11- 267704 Bl D245

11- SD- 8- R28 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 26/ 06 10/ 30/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 13. 00 5460. 00 35. 00 14700. 00

2 4,900. 00 4900. 00 10, 000. 00 10000. 00

3 10, 200. 00 10200. 00 25, 000. 00 25000. 00

4 5.00 3500. 00 10. 00 7000. 00

5 6, 000. 00 6000. 00 5, 000. 00 5000. 00

6 1, 400. 00 1400. 00 5, 000. 00 5000. 00

7 23, 000. 00 23000. 00 10, 000. 00 10000. 00

8 1, 700. 00 1700. 00 2, 000. 00 2000. 00

9 12, 300. 00 12300. 00 20, 000. 00 20000. 00
10 97, 500. 00 97500. 00 99, 000. 00 99000. 00
11 6. 20 5890. 00 7.00 6650. 00
12 90. 00 1170. 00 100. 00 1300. 00
13 11.00 550. 00 10. 00 500. 00
14 5, 760. 00 23040. 00 15, 000. 00 60000. 00
15 135. 00 36450. 00 80. 00 21600. 00
16 150. 00 1050. 00 100. 00 700. 00
17 12, 000. 00 12000. 00 10, 000. 00 10000. 00
18 48. 00 2352. 00 100. 00 4900. 00
19 60. 00 4500. 00 60. 00 4500. 00
20 30. 00 9300. 00 35. 00 10850. 00
21 128. 00 1152. 00 250. 00 2250. 00
22 21.00 3990. 00 15. 00 2850. 00
23 2, 000. 00 2000. 00 2,500. 00 2500. 00
24 2, 240. 00 1792. 00 500. 00 400. 00
25 435. 00 2175. 00 500. 00 2500. 00
26 25, 000. 00 25000. 00 1, 000. 00 1000. 00
27 90. 00 40500. 00 155. 00 69750. 00
28 7, 300. 00 7300. 00 5, 000. 00 5000. 00
29 6. 15 4305. 00 10. 00 7000. 00
30 175. 00 2625. 00 50. 00 750. 00
31 15. 00 1245. 00 30. 00 2490. 00
32 130. 00 33800. 00 150. 00 39000. 00
33 6, 105. 00 1221. 00 2, 000. 00 400. 00
34 149. 00 68540. 00 135. 00 62100. 00
35 40. 00 14000. 00 20. 00 7000. 00
36 186. 00 2418. 00 60. 00 780. 00
37 5,120. 00 4096. 00 5, 000. 00 4000. 00
38 220. 00 3080. 00 300. 00 4200. 00
39 278.00 973. 00 400. 00 1400. 00




11- 267704 Bl D245

11- SD- 8- R28 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
10/ 26/ 06 10/ 30/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 448. 00 4480. 00 650. 00 6500. 00
41 192. 00 1536. 00 250. 00 2000. 00
42 93. 00 10044. 00 50. 00 5400. 00
43 39. 00 312. 00 100. 00 800. 00
44 158. 00 1264. 00 250. 00 2000. 00
45 4,800. 00 9600. 00 6, 000. 00 12000. 00
46 4, 600. 00 9200. 00 4, 500. 00 9000. 00
47 46. 00 4140. 00 50. 00 4500. 00
48 3.50 1820. 00 5. 00 2600. 00
49 1.00 3150. 00 3.00 9450. 00
50 7.00 490. 00 8.50 595. 00
51 8. 00 2720. 00 9. 00 3060. 00
52 121, 000. 00 121000. 00 140, 000. 00 140000. 00
53 126, 000. 00 126000. 00 140, 000. 00 140000. 00
54 50, 000. 00 50000. 00 65, 000. 00 65000. 00

TOT 828, 230. 00 936, 975. 00



