STATE OF CALI FORNI A

11/ 15/ 06
03- 1E6804
03- SAC-51-1.0/5.1

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY
I N SACRAMENTO COUNTY | N SACRAMENTO
FROM 1.7 KM NORTH OF THE 50, 99 AND
51 SEPARATION TO 0.6 KM SOUTH OF
THE MARCONI AVENUE OVERCROSSI NG

RESURFACE PORTLAND CEMENT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 16/ 06
CONTRACT CODE 'C '
45 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 80

PERCENT OVER EST 5. 09

916 381-0911
00726454

CC PREF CLAI MED

FAX 916 381-0611

831 724-1011 CC PREF CLAI MED

00000089

FAX 831 768-4021

PROPGOSALS | SSUED 12 FUND TOTAL HA22 3, 740, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 3, 565, 796. 00 AMOUNT OVER 181, 339. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3,747, 135. 00 3 MARTI N BROTHERS CONSTRUCTI ON
20 LI GHT SKY COURT
SACRAMENTO CA 95828
2 3,791, 748. 34 2 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077-5085
3 4,323, 955. 40 1 TEI CHERT CONSTRUCTI ON

P O BOX 15144
SACRAMENTO CA 95851

916 386-6800 CC PREF CLAI MED

00000008

FAX 916 386-2392

3. 0%



03- 1E6804 Bl D245
03- SAC-51-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 15/ 06 11/ 16/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ACC WEST COAST I NC
BENI Cl A CA

ANRAK CORPCRATI ON
SACRAMENTO CA

CENTRAL FENCE
SACRAMENTO CA

FARVWEST SAFETY
LODI CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

NI TTA EROSI ON CONTROL
LOOM S CA

VESTERN O L AND SPREADI NG
SACRAMENTO CA

ASPHALT CONCRETE DI KE

CONCRETE AND JO NT SEAL

COLD PLANE

FENCI NG

TRAFFI C CONTROL

PREPARE WATER POLLUTI ON CONTROL PROGRAM

STRI PI NG

ELECTRI CAL

ERCSI ON CONTROL

SLURRY SEAL



03- 1E6804 Bl D245

03- SAC-51-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 15/ 06 11/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVERI CAN CI VI L CONSTRUCTCRS GRI ND EXI STI NG PORTLAND CEMENT CONCRETE PAVEMENT
BENI Cl A CA
AMERI CAN CI VI L CONSTRUCTORS GRI ND RAPI D STRENGTH
BENI Cl A CA
AVERI CAN CI VI L CONSTRUCTCRS PANEL REPLACEMENT, APPRCACH SLABS AND JO NT SEAL
BENI Cl A CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL CRACK SEAL
HAYWARD CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ANRAK CORPCRATI ON ASPHALT CONCRETE AND CONCRETE GRI NDI NG
SACRAMENTO CA
C C MYERS RAPI D SET CONCRETE AND RELATED

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



03- 1E6804 Bl D245
03- SAC-51-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 15/ 06 11/ 16/ 06

L

Bl DDER | D NAME AND ADDRESS

I ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

NI TTA EROSI ON CONTROL
LOOM S CA

RUTHERFORD ENG NEERI NG CONTRACTOR
SACRAMENTO CA

WESTERN O L AND SPREADI NG
SACRAMENTO CA

VETAL BEAM GUARD RAI L AND RELATED

SEAL RANDOM CRACKS AND SPALLED JO NTS

STRI PI NG AND MARKERS

DETECTOR LOCPS

ERCSI ON CONTRCL AND RELATED

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

ASPHALT TACK AND FOG SEAL



03- 1E6804 Bl D245

03- SAC- 51- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 15/ 06 11/ 16/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 22, 500. 00 22, 500. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 2 4, 400. 00 8, 800. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 850. 00 5, 850. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 160, 000. 00 160, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 25, 000. 00 25, 000. 00
7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 29. 00 4, 640. 00
8 (S) 010403 REMOVE YELLOW PAVENENT MARKI NG MR 25 110. 00 2, 750. 00
9 (S) 150713 REMOVE PAVENMENT MARKI NG MR 330 38. 50 12, 705. 00
10 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE MR 960 49. 50 47, 520. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 1,570 25.00 39, 250. 00
12 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9,670 4.50 43, 515. 00
(30 MM MAXI MUM)
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 760 61. 00 46, 360. 00
14 (S) 203003 STRAW ( ERCS| ON CONTROQL) TONN 3 363. 00 1, 089. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 300 2.00 600. 00
16 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 1.5 620. 00 930. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 171. 60 5, 148. 00
18 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 18 3.00 54. 00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 150 2. 40 360. 00
20 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 20 715. 00 14, 300. 00
21 374206 SEAL RANDOM CRACKS LNKM 36 2, 530. 00 91, 080. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 130 263. 00 34, 190. 00
23 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 14, 400 139. 00 2,001, 600. 00
24 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 560 425.00 238, 000. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 560 6. 00 9, 360. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 12 6. 00 72.00
27 401108 REPLACE CONCRETE PAVEMENT VB 260 1, 045. 00 271, 700. 00
(RAPI D STRENGTH CONCRETE)
28 413111 REPAI R SPALLED JO NTS M2 200 825. 00 165, 000. 00
29 (S) 420201 GRI ND EXI STI NG CONCRETE M2 6, 440 18. 15 116, 886. 00
PAVENVENT
30 (S) 010404 GRI ND RAPI D STRENGTH CONCRETE PAVEMENT M2 1, 200 15. 00 18, 000. 00
31 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 65 1, 650. 00 107, 250. 00
(TYPE R)
32 519120 JONT SEAL (MR 15 M) M 25 385. 00 9, 625. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 130 84. 00 10, 920. 00



03- 1E6804 Bl D245

03- SAC-51-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 15/ 06 11/ 16/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 690. 00 1, 380. 00

35 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 300. 00 3, 300. 00

36 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,585. 00 5,170. 00

37 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 360 49. 50 17, 820. 00

38 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 36, 700 . 65 23, 855. 00
( SPRAYABLE)

39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,230 1.10 4,653. 00

40 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,790 1.10 3, 069. 00
(BROKEN 3.66 M- 0.92 M

41 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 28, 500 . 65 18, 525. 00
(BROKEN 10.98 M- 3.66 M

42 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 580 . 65 1, 677. 00
(BROKEN 5.18 M- 2.14 M

43 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 030 4. 40 22, 132. 00

44 860811 DETECTOR LOOP LS LUMP SUM 44, 000. 00 44, 000. 00

45 999990 MOBI LI ZATI ON LS LUMP SUM 85, 000. 00 85, 000. 00

TOTAL 3, 747, 135. 00
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03- 1E6804
03- SAC-51-1
11/ 15/ 06

.00
.00

10000.
532000.
40000.
4000.
2500.
9900.
14400.
20410.
58020.
76000.
990.
525.
840.
4680.
46.
330.
14000.
47520.
13000.
1368000.
218400.
7129.
54.
247000.
150000.
322000.
30000.
97500.
8750.
13000.
2000.
2800.
4200.
14400.
31195.
6768.

SUMMARY

OF

.00

.00
. 65
.10

REMA/

15500.
185000.
60000.
4560.
2750.
12622.
26400.
33755.
82195.
144400.
1080.
570.
918.
5100.
50.

352.
7100.
64260.
15600.
1720800.
260400.
13260.
576.
507000.
205000.
57960.
13200.
260000.
6050.
10790.
1360.
3275.
5100.
18000.
23855.
4653.

DDERS



| TEM

40
41
42
43
44
45

TOT

03- 1E6804
03- SAC-51-1 SUMMARY OF REMA
11/ 15/ 06
SECOND THI RD
BI D AMOUNT BI D AMOUNT
1.60 4464. 00 1.10 3069
1.50 42750. 00 .65 18525
1.60 4128. 00 .65 1677
3.25 16347. 50 4.40 22132
40, 000. 00 40000. 00 43, 450. 00 43450.
300, 000. 00 300000. 00 430, 000. 00 430000.
3,791, 748. 34 4,323, 955. 40
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DDERS

Bl D245
PAGE 8
11/ 16/ 06



