STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 11

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

11/ 29/ 06
03-1E7204

03- SAC-5-25.4/34.3

HML

ENG NEERS EST

RAS

Bl D TOTAL

6, 085, 866. 55

6,626, 179. 50

6, 777,972.55

6,792, 794. 00

Bl D

SUMMARY

I N SACRAMENTO COUNTY | N AND NEAR
SACRAMENTO FROM THE AMERI CAN RI VER

BRI DGE
BRI DGE

TO THE SACRAMENTO RI VER

RESURFACE ASPHALT CONCRETE

6,478,282. 00 AMOUNT UNDER

5, 740, 000
BIEDER 1D
2
3
1
4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

392, 415. 45

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

12/ 02/ 06
CONTRACT CODE 'B '
41 CONTRACT | TEMS

FEDERAL AID MICE-- ()

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

85

PERCENT UNDER EST 6. 06

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

TElI CHERT CONSTRUCTI ON

P O BOX 15144
SACRAMENTO CA 95851

BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

916 386- 6800
00000008
916 386-2392

530 891-6555
00091712
530 894-6220

925 829-9220
00704195
925 803-4263

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 1E7204 Bl D245

03- SAC- 5-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 29/ 06 12/ 02/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVERI CAN Cl VI L CONSTRUCTCRS WEST COAST REPLACE AND GRI ND RAPI D SET CONCRETE PANELS
BENI Cl A CA
CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA

MBI METAL BEAM GUARD RAI L AND M NOR CONCRETE
LI VERMORE CA



03- 1E7204

03- SAC- 5-25 SUMMARY

11/ 29/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
12/ 02/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

C C MYERS I NC
RANCHO CORDOVA CA

CENTERLI NE STRI PI NG
ELK GROVE CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

MBI
LI VERMORE CA

THOVAS AND PRATT
VALLEJO CA

VESTERN O L AND SPREADI NG
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

ITEMS 5, 7, 8, 24 AND 41 (PORTION)

| TEMS 10, 11 AND 33 THRU 40 ( PORTI ON)

| TEM 26 (PORTI ON)

ITEMS 9, 13, 14, 17 AND 27 THRU 32

| TEM 7 ( PORTI ON)

| TEM 19 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURB I NC
ELK GROVE CA

AMERI CAN CI VI L CONSTRUCTORS
BENI Cl A CA

FARWEST SAFETY | NC
LODI CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

CONTI NUED ON NEXT PAGE

| TEM5 20 THRU 22

ITEMS 5, 7, 24, 26 AND 41 (PARTIAL)

| TEM 6

| TEM 3



03- 1E7204

03- SAC- 5-25

11/ 29/ 06

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

12/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 KENTS O L | TEM 19 ( PARTI AL)
STOCKTON CA
LI NEAR OPTI ONS I TEMS 7, 10, 11, 23, 33 THRU 41 (PARTI AL)
MENLO PARK CA
MBI INC I TEMS 9, 13, 14, 17, 27 THRU 32
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AMERI CAN CI VI L CONSTRUCTORS PORTLAND CEMENT CONCRETE PAVI NG AND GRI NDI NG

BENI Cl A CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

STRI PI NG AND RUMBLE STRI P

VETAL BEAM GUARD RAI L



03- 1E7204 Bl D245

03- SAC- 5- 25 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 29/ 06 12/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 750. 00 3, 750. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 85 4, 000. 00 340, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 2 1, 000. 00 2, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 357, 500. 00 357, 500. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 75, 000. 00 75, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 810 18. 00 14, 580. 00
10 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 11, 700 3. 50 40, 950. 00
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 460 10. 00 4, 600. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 2,080 25. 00 52, 000. 00
13 010475 SALVAGE TERM NAL SYSTEM EA 20 350. 00 7, 000. 00
14 (S) 010476 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 12 110. 00 1, 320. 00
(STEEL POST)
15 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 320 14. 00 88, 480. 00
(30 MM MAXI MUM)
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 8, 370 50. 00 418, 500. 00
17 010477 WEED CONTROL MAT ( RUBBER) MR 1,130 125. 00 141, 250. 00
18 390102 ASPHALT CONCRETE (TYPE A) TONN 140 95. 00 13, 300. 00
19 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O) TONN 34, 300 102. 00 3, 498, 600. 00
20 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 63 3.85 242. 55
21 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 400 3.85 5, 390. 00
22 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 620 3.85 2, 387. 00
23 394054 SHOULDER RUMBLE STRI P STA 300 130. 00 39, 000. 00
(AC, GROUND- | N | NDENTATI ONS)
24 401108 REPLACE CONCRETE PAVEMENT VB 120 1, 150. 00 138, 000. 00
(RAPI D STRENGTH CONCRETE)
25 (S) 420201 GRI ND EXI STI NG CONCRETE MR 1, 600 52. 00 83, 200. 00
PAVENVENT
26 (S) 010478 GRI ND RAPI D STRENGTH CONCRETE PAVEMENT M2 600 35. 00 21, 000. 00
27 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.5 14, 400. 00 7,200. 00
28 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 810 96. 50 78, 165. 00
29 (S) 839576 END CAP (TYPE A) EA 1 100. 00 100. 00
30 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 19 900. 00 17, 100. 00
31 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 2, 700. 00 8, 100. 00
32 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 17 2,100. 00 35, 700. 00



03- 1E7204 Bl D245

03- SAC- 5- 25 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 29/ 06 12/ 02/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

33 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 410 50. 00 20, 500. 00

34 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 69, 300 . 80 55, 440. 00
( SPRAYABLE)

35 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5,170 2.50 12, 925. 00

36 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 720 2.50 16, 800. 00
(BROKEN 3.66 M- 0.92 M

37 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 50, 000 .70 35, 000. 00
(BROKEN 10.98 M- 3.66 M

38 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 760 .70 1,232.00
(BROKEN 5.18 M- 2.14 M

39 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 230 2.50 575. 00

40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 660 3. 00 25, 980. 00

41 999990 MOBI LI ZATI ON LS LUMP SUM 400, 000. 00 400, 000. 00

TOTAL 6, 085, 866. 55



03- 1E7204 Bl D245

03- SAC- 5-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 29/ 06 12/ 02/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 750. 00 3750. 00 3, 750. 00 3750. 00 1, 000. 00 1000. 00

2 1, 500. 00 127500. 00 800. 00 68000. 00 4,000. 00 340000. 00

3 3, 000. 00 3000. 00 3, 000. 00 3000. 00 1, 000. 00 1000. 00

4 5, 000. 00 5000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00

5 2,200. 00 4400. 00 1, 000. 00 2000. 00 1, 500. 00 3000. 00

6 10, 500. 00 10500. 00 8, 800. 00 8800. 00 5, 000. 00 5000. 00

7 300, 000. 00 300000. 00 450, 000. 00 450000. 00 940, 000. 00 940000. 00

8 35, 000. 00 35000. 00 75, 000. 00 75000. 00 40, 000. 00 40000. 00

9 20. 00 16200. 00 18. 00 14580. 00 20. 00 16200. 00
10 4.30 50310. 00 2.00 23400. 00 2.00 23400. 00
11 28. 00 12880. 00 35. 00 16100. 00 30. 00 13800. 00
12 13. 00 27040. 00 15. 00 31200. 00 10. 00 20800. 00
13 390. 00 7800. 00 350. 00 7000. 00 400. 00 8000. 00
14 120. 00 1440. 00 110. 00 1320. 00 120. 00 1440. 00
15 10. 00 63200. 00 30. 00 189600. 00 15. 00 94800. 00
16 52.00 435240. 00 44. 00 368280. 00 25.00 209250. 00
17 140. 00 158200. 00 125. 40 141702. 00 75. 00 84750. 00
18 85. 00 11900. 00 90. 00 12600. 00 125. 00 17500. 00
19 130. 00 4459000. 00 125. 00 4287500. 00 110. 00 3773000. 00
20 21.00 1323. 00 3.85 242.55 6. 00 378. 00
21 21.00 29400. 00 3.85 5390. 00 6. 00 8400. 00
22 21.00 13020. 00 3.85 2387. 00 6. 00 3720. 00
23 60. 00 18000. 00 55. 00 16500. 00 50. 00 15000. 00
24 1, 600. 00 192000. 00 1, 150. 00 138000. 00 1, 200. 00 144000. 00
25 32.00 51200. 00 40. 00 64000. 00 25. 00 40000. 00
26 56. 00 33600. 00 50. 00 30000. 00 25.00 15000. 00
27 16, 000. 00 8000. 00 14, 400. 00 7200. 00 10, 000. 00 5000. 00
28 100. 00 81000. 00 96. 50 78165. 00 100. 00 81000. 00
29 110. 00 110. 00 100. 00 100. 00 1, 000. 00 1000. 00
30 950. 00 18050. 00 900. 00 17100. 00 1, 000. 00 19000. 00
31 3, 000. 00 9000. 00 2,700. 00 8100. 00 3, 000. 00 9000. 00
32 2, 300. 00 39100. 00 2,100. 00 35700. 00 2, 000. 00 34000. 00
33 75. 00 30750. 00 40. 00 16400. 00 50. 00 20500. 00
34 .95 65835. 00 .60 41580. 00 .60 41580. 00
35 2. 80 14476. 00 1.00 5170. 00 1.00 5170. 00
36 1.40 9408. 00 1.00 6720. 00 1.00 6720. 00
37 .75 37500. 00 .60 30000. 00 .60 30000. 00
38 .75 1320. 00 .60 1056. 00 .60 1056. 00
39 4.25 977.50 3.00 690. 00 3.00 690. 00




03- 1E7204
03- SAC- 5-25
11/ 29/ 06

5. 00 43300. 00
196, 450. 00 196450. 00

6,626, 179. 50

SUMMARY OF

4.00 34640. 00|
525, 000. 00 525000. 00

6,777,972.55

REMAI NI NG BI DDERS

4.00 34640. 00
679, 000. 00 679000. 00

6, 792, 794. 00

Bl D245
PAGE 8
12/ 02/ 06



