Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED

16

NUMBER OF Bl DDERS 5

PROGRAM ELEMENTS

Bl D RANK

STATE OF CALI FORNI A

11/ 29/ 06

04- 246804

04- SM 101- 16. 4/ 25
04- SM 280-17. 3/ 27
04- SF-280-0.1/6. 4

FUND TOTAL HA2

ENG NEERS EST

RAS

Bl D TOTAL

2,290, 526. 80

162 DAYS X 2200

2, 646, 926. 80
2,554,674.00

110 DAYS X 2200

2,796,674. 00
2,554,379. 00

135 DAYS X 2200

2,851, 379. 00
2,478, 561. 40

200 DAYS X 2200

2,918, 561. 40
3,317, 828. 00

200 DAYS X 2200

3, 757, 828. 00

Bl D

SUMMARY

IN SAN MATEO AND SAN FRANCI SCO
COUNTI ES AT VARI QUS LOCATI ONS

.1
.1

MAI NTENANCE VEHI CLE PULLQOUTS

8 2,430, 000
2, 065, 530. 30

BI DDER | D

1

3

4

2

5

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 224,996. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

12/ 02/ 06
CONTRACT CODE 'C '
50 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

162

PERCENT OVER EST 10. 89

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PROVEN MANAGEMENT | NC
706 SANSOVE STREET

SAN FRANCI SCO CA 94111
MC GUI RE AND HESTER
9009 RAI LRACD AVENUE
OAKLAND CA 94603

O C JONES AND SONS | NC
1520 FOURTH STREET
BERKELEY CA 94710
OGRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 94043
| NTERSTATE GRADI NG AND PAVI NG
llyg S MAPLE AVENUE

SOUTH SAN FRANCI SCO CA 94080

415 421-9500
00749370
FAX 415 421-9600

510 632-7676
00095879
FAX 510 562-5209

510 526-3424
00759729
FAX 510 526- 0990

650 966-1926
00201696
FAX 650 966-1946

650 952- 7333
00366020
FAX 650 952-6851

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 246804 Bl D245
04-SM101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 29/ 06 12/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL FENCE COVPANY CHAI' N LI NK FENCE
SAN LEANDRO CA

GLOBAL ENVI RONMENTAL NETWORK TRAFFI C CONTROL
FOUNTAI N VALLEY CA

J J REBAR REI NFCRCI NG STEEL
SACRAMENTO CA

R AND W CONCRETE CONCRETE RETAI NI NG WALLS
BURLI NGAME CA

ROBERT BEADLES | NC CONSTRUCTI ON AREA SI GNS
LODI CA



04- 246804 Bl D245

04-SM101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 29/ 06 12/ 02/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
ELK GROVE CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L AND CHAI N LI NK FENCE
SAN JOSE CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
ROBERT BEADLES | NC CONSTRUCTI ON AREA SI GNS AND SI GNS
LODI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 LONESTAR LANDSCAPE ERCSI ON CONTRCL ( PARTI AL)
SAN MARTI N CA
MBI VETAL BARRI ERS
LI VERMORE CA
M F MAHER M NOR CONCRETE
VALLEJO CA
ROBERT BEADLES | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
LODI CA
S AND S TRUCKI NG AERI ALLY DEPGCSI TED LEAD HAULI NG AND DI SPCSI NG ( PARTI AL)
OAKLAND CA
STONE ENG NEERI NG STRUCTURE CONCRETE

Pl TTSBURG CA



04- 246804 Bl D245

04-SM101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 29/ 06 12/ 02/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS ASPHALT CONCRETE DI KE
ELK GROVE CA
GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA
GLOBAL ENVI RONVANETAL NETWORK WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
LONESTAR LANDSCAPE LANDSCAPI NG
SAN MARTI N CA
MBI VETAL BEAM GUARD RAI L AND CONCRETE BARRI ER
LI VERMORE CA
ROBERT BEADLES | NC CONSTRUCTI ON AREA SI GNS
LODI CA
SAMS EQUI PMENT ERCSI ON CONTROL
FRESNO CA
WLIAM P YOUNG RETAI NI NG WALL

SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C CURBS ASPHALT CONCRETE DI KE
ELK GROVE CA
ACACI A ERCSI ON CONTROL ERCSI ON CONTRCL

SANTA BARBARA CA
CONTI NUED ON NEXT PAGE



04- 246804 Bl D245

04-SM101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

11/ 29/ 06 12/ 02/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL FENCE MVETAL BEAM GUARD RAI L AND FENCI NG
SAN JOSE CA
DI RT SHOP HAZARDOUS MATERI AL HAULI NG
BURLI NGAME CA
F FERRANDO AND SONS CONCRETE
SQUTH SAN FRANCI SCO CA
GLOBAL ENVI RONMANTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN AND MESSAGE BOARD
FOUNTAI N VALLEY CA
JONES BROTHERS RETAI NI NG WALLS
MORGAN HI LL CA
ROBERT BEADLES | NC TRAFFI C CONTROL SI GNS
LODI CA
T AND L LANDSCAPE LANDSCAPI NG AND | RRI GATI ON

SAN JOSE CA



04- 246804 Bl D245

04- SM 101- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 29/ 06 12/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 500. 00 3, 000. 00
4 074034 TEMPORARY COVER MR 300 5. 00 1, 500. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 150. 00 450. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 75. 00 9, 750. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 395 40. 00 15, 800. 00
11 150857 REMOVE ASPHALT CONCRETE SURFACI NG MB 70 200. 00 14, 000. 00
12 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 250 45. 00 11, 250. 00
13 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 6 500. 00 3, 000. 00
14 152387 RELOCATE ROADSI DE S| G\- TWD POST EA 2 500. 00 1, 000. 00
15 153214 REMOVE CONCRETE CURB M 290 50. 00 14, 500. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00 25, 000. 00
17 160120 REMOVE TREE EA 12 1, 500. 00 18, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 740 230. 00 170, 200. 00
19 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 500 230. 00 345, 000. 00
(AERI ALLY DEPCSI TED LEAD)
20 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 125 230. 00 28, 750. 00
(AERI ALLY DEPCSI TED LEAD)
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 500. 00 5, 500. 00
22 (F) 010451 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 560 230. 00 128, 800. 00
(TYPE Z-2) (AERI ALLY DEPCSI TED LEAD)
23 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 400 55. 00 22, 000. 00
24 194001 DI TCH EXCAVATI ON VB 32 110. 00 3, 520. 00
25 198001 | MPORTED BORROW VB 610 70. 00 42,700. 00
26 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 2, 500. 00 2, 500. 00
27 (S) 010452 EROSI ON CONTROL ( NETTI NG) MR 2, 640 14. 00 36, 960. 00
28 (S) 203014 FI BER ( EROSI ON CONTROL) KG 186 2. 00 372. 00
29 (S) 203021 FI BER ROLLS M 1,120 15. 00 16, 800. 00
30 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2.5 200. 00 500. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 15 585. 00 8, 775. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 41 41. 00 1, 681. 00
33 (S) 010453 EROSI ON CONTROL ( MULCH) VB 321 60. 00 19, 260. 00
34 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 8, 000. 00 8, 000. 00



04- 246804 Bl D245

04- SM 101- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 29/ 06 12/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
36 260301 CLASS 3 AGGREGATE BASE VB 110 300. 00 33, 000. 00
37 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 500 180. 00 270, 000. 00
38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 200 180. 00 36, 000. 00
AREA)
39 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 710 50. 00 35, 500. 00
40 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 160 2,196. 13 351, 380. 80
41 (F) 511064 FRACTURED RI B TEXTURE MR 74 200. 00 14, 800. 00
42 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 6, 606 3.00 19, 818. 00
43 731501 M NOR CONCRETE ( CURB) VB 42 600. 00 25, 200. 00
44 731517 M NOR CONCRETE ( GUTTER) M 100 300. 00 30, 000. 00
45 (S) 800385 CHAI N LI NK FENCE (TYPE CL-1.2) M 100 100. 00 10, 000. 00
46 820107 DEL| NEATOR ( CLASS 1) EA 6 75. 00 450. 00
47 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 120. 00 30, 000. 00
48 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 2,000. 00 2, 000. 00
49 839704 CONCRETE BARRI ER ( TYPE 60D) M 90 309. 00 27, 810. 00
50 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00 250, 000. 00
A) 2,290, 526. 80

B) 16 DAYS X 2200

A+B) 2, 646, 926. 80



04- 246804 Bl D245

04-SM101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 29/ 06 12/ 02/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 975.00 1975. 00 1, 500. 00 1500. 00 2,500. 00 2500. 00 2,200. 00 2200. 00

2 30, 000. 00 30000. 00 15, 000. 00 15000. 00 50, 000. 00 50000. 00 78, 500. 00 78500. 00

3 800. 00 1600. 00 4, 000. 00 8000. 00 5, 000. 00 10000. 00 6, 000. 00 12000. 00

4 30. 00 9000. 00 10. 00 3000. 00 10. 00 3000. 00 12. 00 3600. 00

5 300. 00 900. 00 600. 00 1800. 00 3, 000. 00 9000. 00 230. 00 690. 00

6 10, 513. 00 10513. 00 11, 000. 00 11000. 00 12, 000. 00 12000. 00 12, 000. 00 12000. 00

7 120, 000. 00 120000. 00 240, 000. 00 240000. 00 100, 000. 00 100000. 00 100, 000. 00 100000. 00

8 12, 200. 00 12200. 00 15, 000. 00 15000. 00 10, 000. 00 10000. 00 60, 000. 00 60000. 00

9 500. 00 65000. 00 190. 00 24700. 00 150. 00 19500. 00 340. 00 44200. 00
10 20. 00 7900. 00 12. 00 4740. 00 20. 00 7900. 00 25. 00 9875. 00
11 200. 00 14000. 00 70. 00 4900. 00 100. 00 7000. 00 150. 00 10500. 00
12 50. 00 12500. 00 50. 00 12500. 00 55. 00 13750. 00 45. 00 11250. 00
13 130. 00 780. 00 400. 00 2400. 00 200. 00 1200. 00 150. 00 900. 00
14 230. 00 460. 00 600. 00 1200. 00 300. 00 600. 00 260. 00 520. 00
15 150. 00 43500. 00 40. 00 11600. 00 40. 00 11600. 00 50. 00 14500. 00
16 25, 000. 00 25000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00
17 1, 300. 00 15600. 00 650. 00 7800. 00 1, 000. 00 12000. 00 650. 00 7800. 00
18 144. 00 106560. 00 140. 00 103600. 00 150. 00 111000. 00 265. 00 196100. 00
19 335. 00 502500. 00 295. 00 442500. 00 275. 00 412500. 00 425. 00 637500. 00
20 360. 00 45000. 00 475. 00 59375. 00 650. 00 81250. 00 700. 00 87500. 00
21 10, 000. 00 10000. 00 4, 000. 00 4000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
22 280. 00 156800. 00 370. 00 207200. 00 350. 00 196000. 00 550. 00 308000. 00
23 110. 00 44000. 00 200. 00 80000. 00 100. 00 40000. 00 300. 00 120000. 00
24 220. 00 7040. 00 250. 00 8000. 00 200. 00 6400. 00 200. 00 6400. 00
25 54. 00 32940. 00 95. 00 57950. 00 80. 00 48800. 00 200. 00 122000. 00
26 12, 220. 00 12220. 00 10, 000. 00 10000. 00 13, 000. 00 13000. 00 8, 000. 00 8000. 00
27 15. 00 39600. 00 6. 00 15840. 00 6. 00 15840. 00 16. 00 42240. 00
28 17. 00 3162. 00 7.00 1302. 00 7.00 1302. 00 2.50 465. 00
29 12. 00 13440. 00 15. 00 16800. 00 14. 00 15680. 00 30. 00 33600. 00
30 76. 00 190. 00 600. 00 1500. 00 600. 00 1500. 00 250. 00 625. 00
31 90. 00 1350. 00 800. 00 12000. 00 800. 00 12000. 00 700. 00 10500. 00
32 90. 00 3690. 00 10. 00 410. 00 8. 00 328. 00 5.00 205. 00
33 180. 00 57780. 00 65. 00 20865. 00 65. 00 20865. 00 60. 00 19260. 00
34 16, 400. 00 16400. 00 12, 000. 00 12000. 00 30, 000. 00 30000. 00 6, 000. 00 6000. 00
35 48, 300. 00 48300. 00 110, 000. 00 110000. 00 120, 000. 00 120000. 00 45, 000. 00 45000. 00
36 635. 00 69850. 00 275.00 30250. 00 150. 00 16500. 00 600. 00 66000. 00
37 223.00 334500. 00 190. 00 285000. 00 150. 00 225000. 00 300. 00 450000. 00
38 54. 00 10800. 00 25. 00 5000. 00 60. 00 12000. 00 115. 00 23000. 00
39 101. 00 71710. 00 38. 00 26980. 00 50. 00 35500. 00 60. 00 42600. 00



04- 246804 Bl D245

04-SM101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
11/ 29/ 06 12/ 02/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 1,100. 00 176000. 00 1, 300. 00 208000. 00 1,525.00 244000. 00 2, 000. 00 320000. 00
41 210. 00 15540. 00 160. 00 11840. 00 195. 00 14430. 00 200. 00 14800. 00
42 4.00 26424. 00 4.50 29727. 00 4.40 29066. 40 8. 00 52848. 00
43 650. 00 27300. 00 900. 00 37800. 00 1, 500. 00 63000. 00 1, 400. 00 58800. 00
44 200. 00 20000. 00 320. 00 32000. 00 155. 00 15500. 00 180. 00 18000. 00
45 71. 00 7100. 00 100. 00 10000. 00 165. 00 16500. 00 80. 00 8000. 00
46 45. 00 270. 00 50. 00 300. 00 100. 00 600. 00 50. 00 300. 00
47 125. 00 31250. 00 160. 00 40000. 00 175. 00 43750. 00 115. 00 28750. 00
48 1, 500. 00 1500. 00 2, 000. 00 2000. 00 1, 600. 00 1600. 00 800. 00 800. 00
49 397. 00 35730. 00 300. 00 27000. 00 440. 00 39600. 00 300. 00 27000. 00
50 254, 800. 00 254800. 00 255, 000. 00 255000. 00 290, 000. 00 290000. 00 160, 000. 00 160000. 00
TOT A) 2,554,674. 00 A) 2,554,379. 00 A) 2,478, 561. 40 A) 3,317, 828. 00
B) 110 DAYS X 2200 B) 135 DAYS X 2200 B) 200 DAYS X 2200 B) 200 DAYS X 2200



