STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 05/ 06 I N MARI POSA COUNTY AT BOOTJACK FROM 12/ 06/ 06
CONTRACT NUMBER 10- 1A9304 0.4 KM WEST OF DARRAH ROAD TO CONTRACT CODE 'B '
LOCATI ON 10- MPA-49-12.0/ 12. 4 0.3 KM EAST OF DARRAH ROAD 58 CONTRACT | TEMS
CONSTRUCT LEFT AND RI GHT TURN LANES FEDERAL Al D ACST- P049-(139)E

PH P049- (139) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 2,627,000 TOTAL NUMBER OF WORKI NG DAYS 375
NUMBER OF Bl DDERS 3 ENG NEERS EST 2,146, 001. 50 AMOUNT UNDER 588, 001. 50 PERCENT UNDER EST 27. 40
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 558, 000. 00 3 TEI CHERT CONSTRUCTI ON 209 632-6600
00000008
P O BOX 3367 FAX 209 632-3404
TURLOCK CA 95381
2 1, 832, 944. 00 2 SI ERRA EQUI PMENT RENTAL | NC 877 503-6300
00804169
8176 COUNTY ROAD 44 FAX 530 934-2247
GLENN CA 95943
3 2,149, 744.00 1 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787

REDDI NG CA  96099- 4248



10- 1A9304 Bl D245

10- MPA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 05/ 06 12/ 06/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AUBURN GARDENI NG AND LANDSCAPI NG LANDSCAPI NG
POLLOCK PI NES CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
HARRI S REBAR REBAR
FRESNO CA
S J D CONSTRUCTI ON CONCRETE
OAKDALE CA
SELBYS SO L EROSI ON CONTROL ERCSI ON CONTRCL

LOOM S CA



10- 1A9304 Bl D245

10- MPA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 05/ 06 12/ 06/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURB ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE
ELK GROVE CA
AUBURN GARDENI NG AND LANDSCAPI NG PLANTI NG AND | RRI GATI ON
POLLOCK PI NES CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
SJD CONCRETE
CAKDALE CA
SELBYS SO L ERCSI ON CONTRCL ERCSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A S| ITEMS 9 THRU 11, 14, 41 AND 45 THRU 53
MARI PCSA CA
APCO | TEMS 36 THRU 38 (PARTIAL)
GOSHEN CA
AUBURN GARDENI NG AND LANDSCAPE | TEMS 24, 32 AND 33
POLLOCK PI NES CA
CHRI SP COVPANY I TEMS 7 AND 55 THRU 57 ( PARTI AL)
FREMONT CA
DRI LLI NG 7 BLASTI NG CO | TEM 18 ( PARTI AL)
AUBERRY CA

CONTI NUED ON NEXT PAGE



Bl D245

10- 1A9304

10- MPA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

12/ 05/ 06 12/ 06/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FARWEST SAFETY | NC ITEM5S 6 THRU 8, 12, 43, 44 AND 54

LODI CA
S J D CONSTRUCTI ON I TEMS 4, 15, 17, 19, 40 AND 42 (PARTI AL)
CAKDALE CA
SELBYS SO L ERCSI ON CONTRCL | TEM5 25 THRU 31

LOOM S CA



10- 1A9304 Bl D245

10- MPA-49-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
12/ 05/ 06 12/ 06/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 530 17. 60 9, 328. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 15, 000. 00 15, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 200. 00 3, 200. 00
5 074041 STREET SWEEPI NG LS LUWP SUM 20, 000. 00 20, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 10, 000. 00 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 100, 000. 00 100, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00 20, 000. 00
9 150206 ABANDON CULVERT EA 1 2,100. 00 2,100. 00
10 150668 REMOVE FLARED END SECTI ON EA 1 385. 00 385. 00
11 010338 REMOVE FLUME DOANDRAI N EA 2 400. 00 800. 00
12 150742 REMOVE ROADSI DE SI GN EA 7 100. 00 700. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 660 4.50 2,970. 00
14 150820 REMOVE | NLET EA 1 2,200. 00 2,200. 00
15 150821 REMOVE HEADWALL EA 1 15, 000. 00 15, 000. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 280 25.00 7, 000. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 29, 000. 00 29, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 6, 660 46. 65 310, 689. 00
19 (F) 192025 STRUCTURE EXCAVATI ON ( CULVERT) VB 145 125. 00 18, 125. 00
20 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) VB 176 25. 00 4, 400. 00
21 194001 DI TCH EXCAVATI ON VB 60 50. 00 3, 000. 00
22 198001 | MPORTED BORROW VB 5, 350 40. 00 214, 000. 00
23 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 44 100. 00 4, 400. 00
24 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00 10, 000. 00
25 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 3 1, 100. 00 3, 300. 00
26 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 440 2.75 1, 210. 00
27 (S) 203024 COVPOST ( ERCSI ON CONTROL) KG 10, 400 .85 8, 840. 00
28 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 2 500. 00 1, 000. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 43 127. 25 5,471. 75
30 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 140 2.70 378. 00
31 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 30 3. 20 96. 00
32 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00 5, 000. 00
33 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 20, 000. 00 20, 000. 00
34 260201 CLASS 2 AGGREGATE BASE VB 730 100. 00 73, 000. 00
35 390103 ASPHALT CONCRETE ( TYPE B) TONN 2,790 75. 00 209, 250. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANECUS MR 100 65. 00 6, 500. 00

AREA)



10- 1A9304 Bl D245

10- MPA-49-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
12/ 05/ 06 12/ 06/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 390 11. 85 4,621. 50
38 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 650 11.75 7,637.50
39 397001 ASPHALTI C EMJULSI ON ( PAI NT BI NDER) TONN 14 1.00 14. 00
40 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 140 900. 00 126, 000. 00
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.7 2,200. 00 8, 140. 00
42 (SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 15, 675 2.50 39, 187. 50
43 566011 ROADSI DE SI GN - ONE POST EA 6 250. 00 1, 500. 00
44 566012 ROADSI DE SI GN - TWO POST EA 2 375. 00 750. 00
45 650069 450 MM RElI NFORCED CONCRETE Pl PE M 18 900. 00 16, 200. 00
46 650075 600 MM REI NFORCED CONCRETE PI PE M 20 1, 000. 00 20, 000. 00
47 691900 FLUVE DOANDRAI N M 16 300. 00 4, 800. 00
48 692101 TAPERED | NLET EA 2 275.00 550. 00
49 692361 FLUVE ANCHOR ASSEMBLY EA 10 250. 00 2,500. 00
50 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00
51 721008 ROCK SLOPE PROTECTI ON (LI GAT, METHCD B) VB 33 285. 00 9, 405. 00
52 729010 ROCK SLOPE PROTECTI ON FABRI C M 110 6. 00 660. 00
53 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 432 6. 50 2, 808. 00
54 820107 DELI NEATOR ( CLASS 1) EA 10 45. 00 450. 00
55 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,920 2.40 7, 008. 00
56 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 30 75. 00 2, 250. 00
57 (S) 850122 PAVEMENT MARKER EA 240 25.00 6, 000. 00

( RETROREFLECTI VE- RECESSED)
58 999990 MOBI LI ZATI ON LS LUMP SUM 155, 675. 75 155, 675. 75

TOTAL 1, 558, 000. 00



10- 1A9304 Bl D245
10- MPA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
12/ 05/ 06 12/ 06/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 20. 00 10600. 00 22.00 11660. 00
2 7, 500. 00 7500. 00 2,500. 00 2500. 00
3 20, 000. 00 20000. 00 7, 000. 00 7000. 00
4 3, 000. 00 3000. 00 3, 500. 00 3500. 00
5 20, 000. 00 20000. 00 24, 000. 00 24000. 00
6 2, 000. 00 2000. 00 3, 500. 00 3500. 00
7 42, 500. 00 42500. 00 288, 000. 00 288000. 00
8 5, 000. 00 5000. 00 40, 000. 00 40000. 00
9 3, 000. 00 3000. 00 2,500. 00 2500. 00
10 500. 00 500. 00 500. 00 500. 00
11 1, 000. 00 2000. 00 250. 00 500. 00
12 350. 00 2450. 00 100. 00 700. 00
13 5. 00 3300. 00 5. 00 3300. 00
14 2,500. 00 2500. 00 800. 00 800. 00
15 10, 000. 00 10000. 00 10, 000. 00 10000. 00
16 50. 00 14000. 00 12. 00 3360. 00
17 29, 000. 00 29000. 00 29, 000. 00 29000. 00
18 28. 50 189810. 00 80. 00 532800. 00
19 100. 00 14500. 00 85. 00 12325. 00
20 250. 00 44000. 00 140. 00 24640. 00
21 50. 00 3000. 00 225.00 13500. 00
22 55. 00 294250. 00 35. 00 187250. 00
23 100. 00 4400. 00 120. 00 5280. 00
24 15, 000. 00 15000. 00 15, 000. 00 15000. 00
25 1, 100. 00 3300. 00 1, 000. 00 3000. 00
26 2.00 880. 00 2.50 1100. 00
27 1.50 15600. 00 .80 8320. 00
28 3, 500. 00 7000. 00 2, 250. 00 4500. 00
29 200. 00 8600. 00 120. 00 5160. 00
30 3. 00 420. 00 2.50 350. 00
31 4.00 120. 00 3.00 90. 00
32 17, 000. 00 17000. 00 17, 000. 00 17000. 00
33 32, 000. 00 32000. 00 25, 000. 00 25000. 00
34 100. 00 73000. 00 85. 00 62050. 00
35 120. 00 334800. 00 100. 00 279000. 00
36 15. 00 1500. 00 65. 00 6500. 00
37 12. 00 4680. 00 5.50 2145. 00
38 12. 00 7800. 00 5.50 3575. 00
39 2, 000. 00 28000. 00 1.00 14. 00




10- 1A9304 Bl D245

10- MPA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
12/ 05/ 06 12/ 06/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 1, 200. 00 168000. 00 1, 000. 00 140000. 00
41 6, 000. 00 22200. 00 2, 300. 00 8510. 00
42 6. 00 94050. 00 5. 00 78375. 00
43 350. 00 2100. 00 325. 00 1950. 00
44 350. 00 700. 00 650. 00 1300. 00
45 1, 000. 00 18000. 00 750. 00 13500. 00
46 1, 000. 00 20000. 00 975. 00 19500. 00
47 350. 00 5600. 00 350. 00 5600. 00
48 1, 500. 00 3000. 00 800. 00 1600. 00
49 1, 000. 00 10000. 00 300. 00 3000. 00
50 3, 000. 00 3000. 00 3, 500. 00 3500. 00
51 200. 00 6600. 00 150. 00 4950. 00
52 15. 00 1650. 00 3.00 330. 00
53 7.00 3024. 00 5.00 2160. 00
54 100. 00 1000. 00 50. 00 500. 00
55 3. 00 8760. 00 2.50 7300. 00
56 75. 00 2250. 00 75. 00 2250. 00
57 25.00 6000. 00 25.00 6000. 00
58 180, 000. 00 180000. 00 210, 000. 00 210000. 00

TOT 1,832, 944. 00 2,149, 744. 00



