STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

12/ 14/ 06
12- 0F9404
12- ORA-5-35.9/35.9

Bl D

SUMMARY

I N ORANGE COUNTY | N ANAHEI M AT
GENE AUTRY WAY OVERCROSSI NG

RESURFACE ROADVWAY

FUND TOTAL HA22 995, 000
ENG NEERS EST 894, 856. 00
RAS
Bl D TOTAL Bl DDER | D

959, 300. 00 2
1, 297, 837. 00 4
1, 308, 175. 00 1
1, 880, 511. 00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

64, 444. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 19/ 06
CONTRACT CODE 'F '
35 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY

I NC

26320 LESTER Cl RCLE
CORONA CA 92883
EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

951 674-7352
00720483
951 674-7495

562 599-5841
00688659
562 591-7485

909 394-4510
00772905
909 394-4750

714 538-5156
00743775
714 538-5157

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

370
EST 7.20

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



12- 0F9404 Bl D245

12- ORA-5-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AREA WEST FENCE FENCI NG
LAKESI DE CA
BEADOR AND SCON | TEM 26
CORONA CA
ECOLOGE C I TEM5 14 AND 16 THRU 18
TEMECULA CA
J F L ELECTRIC | TEMS 33 AND 34

LOS ANGELES CA

LANDSCAPE CENTER | TEM 15
Rl VERSI DE CA



12- 0F9404 Bl D245

12- ORA-5-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NANE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AREA WEST FENCE CHAI N LI NK
LAKESI DE CA
C L CONCRETE CONCRETE
AZUSA CA
F ML LINNGS INC LI NI NG
HUNTI NGTON BEACH CA
GLOBAL ENVI RONMVENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
J F L ELECTRIC INC ELECTRI CAL
LOS ANGELES CA
LANDSCAPE CONTRACTOR | NC RELOCATE PALM TREE
R VERSI DE CA
ORANGE CCOUNTY STRI PI NG STRI PI NG
ORANGE CA
S AND M LANDSCAPI NG L ANDSCAPE
AZUSA CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA VEST FENCE COVPANY FENCI NG
LAKESI DE CA

CONTI NUED ON NEXT PAGE



12- 0F9404 Bl D245
12- ORA-5-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 14/ 06 12/ 19/ 06
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AMOND PAVI NG ASPHALT CONCRETE
BALDW N PARK CA
J F L ELECTRIC INC ELECTRI CAL
LOS ANCGELES CA
P AND D CONSULTANTS | RRI GATI ON AND PLANTI NG
ORANGE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE FENCI NG ( PARTI AL)

SUN VALLEY CA

ECOLOGE C
TEMECULA CA

J FL ELECTRIC
LOS ANGELES CA

PLANTI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)



12- 0F9404 Bl D245

12- ORA- 5- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,125.00 4,125. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00 7, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 750. 00 2, 750. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
5 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 6 110. 00 660. 00
6 151540 RECONSTRUCT CHAI N LI NK FENCE M 130 110. 00 14, 300. 00
7 151554 RECONSTRUCT CHAI N LI NK GATE EA 8 510. 00 4., 080. 00
8 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 63 115. 00 7, 245. 00
9 190101 ROADWAY EXCAVATI ON VB 9, 640 19. 50 187, 980. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 850. 00 3, 850. 00
11 198001 | MPORTED BORROW VB 8, 740 16. 00 139, 840. 00
12 039264 GEOTEXTI LE CUSHI ON (M RAFI 500X) M2 2,710 1.70 4, 607. 00
13 039265 GEOVEMBRANE M2 2,710 8. 10 21, 951. 00
14 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 22, 000. 00 22, 000. 00
15 (S) 204031 TRANSPLANT PALM TREE EA 22 2, 625. 00 57, 750. 00
16 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00 40, 000. 00
17 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 11, 000. 00 11, 000. 00
18 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 22, 000. 00 22, 000. 00
19 390102 ASPHALT CONCRETE (TYPE A) TONN 900 87. 00 78, 300. 00
20 390108 ASPHALT CONCRETE BASE ( TYPE A) TONN 1, 020 87.00 88, 740. 00
21 566011 ROADSI DE SI GN - ONE POST EA 6 460. 00 2, 760. 00
22 039266 100 MM SCHEDULE 40 PVC Pl PE SUBDRAI N M 510 38. 00 19, 380. 00
( SLOTTED)
23 039267 100 MM SCHEDULE 40 PVC Pl PE SUBDRAI N M 120 46. 00 5, 520. 00
OUTLET (UNSLOTTED)
24 681990 FI LTER FABRI C MR 1, 210 2.00 2, 420. 00
25 682040 CLASS 2 PERVEABLE MATERI AL VB 190 116. 00 22, 040. 00
26 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 60 605. 00 36, 300. 00
27 731519 M NOR CONCRETE ( STAMPED CONCRETE) VB 24 600. 00 14, 400. 00
28 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 31 75. 00 2, 325. 00
29 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 20 11. 00 220. 00
30 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 440 3.50 1, 540. 00
31 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 90 13. 00 1, 170. 00
32 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 67 12. 00 804. 00
33 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 30, 000. 00 30, 000. 00
34 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 14, 000. 00 14, 000. 00
35 999990 MOBI LI ZATI ON LS LUMP SUM 73, 243. 00 73, 243.00

TOTAL 959, 300. 00



12- 0F9404 Bl D245
12- ORA-5-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 14/ 06 12/ 19/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 4,125.00 4125. 00 4,125.00 4125. 00
2 8, 000. 00 8000. 00 25, 000. 00 25000. 00 2, 000. 00 2000. 00
3 4,400. 00 4400. 00 3, 000. 00 3000. 00 20, 000. 00 20000. 00
4 28, 000. 00 28000. 00 40, 000. 00 40000. 00 90, 000. 00 90000. 00
5 55. 00 330. 00 100. 00 600. 00 200. 00 1200. 00
6 110. 00 14300. 00 105. 00 13650. 00 180. 00 23400. 00
7 480. 00 3840. 00 500. 00 4000. 00 1, 500. 00 12000. 00
8 127. 00 8001. 00 125. 00 7875. 00 250. 00 15750. 00
9 26. 25 253050. 00 29. 00 279560. 00 55. 00 530200. 00
10 14, 000. 00 14000. 00 1, 000. 00 1000. 00 6, 500. 00 6500. 00
11 36. 00 314640. 00 29. 00 253460. 00 60. 00 524400. 00
12 24.00 65040. 00 11. 00 29810. 00 3. 00 8130. 00
13 3.00 8130. 00 18. 00 48780. 00 10. 00 27100. 00
14 22,000. 00 22000. 00 23, 000. 00 23000. 00 22,000. 00 22000. 00
15 2, 600. 00 57200. 00 3, 000. 00 66000. 00 2, 600. 00 57200. 00
16 13, 500. 00 13500. 00 22,000. 00 22000. 00 41, 000. 00 41000. 00
17 3, 400. 00 3400. 00 7, 000. 00 7000. 00 12, 000. 00 12000. 00
18 40, 000. 00 40000. 00 31, 000. 00 31000. 00 24,500. 00 24500. 00
19 90. 00 81000. 00 115. 00 103500. 00 110. 00 99000. 00
20 97. 00 98940. 00 115. 00 117300. 00 105. 00 107100. 00
21 193. 00 1158. 00 450. 00 2700. 00 450. 00 2700. 00
22 42.00 21420. 00 45. 00 22950. 00 30. 00 15300. 00
23 38. 00 4560. 00 45. 00 5400. 00 25. 00 3000. 00
24 4.80 5808. 00 2.00 2420. 00 3. 00 3630. 00
25 175. 00 33250. 00 85. 00 16150. 00 175. 00 33250. 00
26 740. 00 44400. 00 600. 00 36000. 00 475. 00 28500. 00
27 755. 00 18120. 00 700. 00 16800. 00 600. 00 14400. 00
28 33. 00 1023. 00 68. 00 2108. 00 40. 00 1240. 00
29 6. 00 120. 00 11.00 220. 00 7.00 140. 00
30 2.20 968. 00 3.50 1540. 00 4.00 1760. 00
31 3.00 270. 00 11.00 990. 00 5. 00 450. 00
32 7.00 469. 00 11.00 737.00 8. 00 536. 00
33 31, 000. 00 31000. 00 27, 000. 00 27000. 00 32, 500. 00 32500. 00
34 15, 000. 00 15000. 00 12, 500. 00 12500. 00 15, 500. 00 15500. 00
35 80, 000. 00 80000. 00 80, 000. 00 80000. 00 100, 000. 00 100000. 00
TOT 1, 297, 837. 00 1, 308, 175. 00 1, 880, 511. 00




