STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 01/ 03/ 07 I N BUTTE, SACRAMENTO AND YUBA 01/ 05/ 07
CONTRACT NUVBER 03- 1E7704 COUNTI ES AT VARI OUS LOCATI ONS CONTRACT CODE ' F °
LOCATI ON 03- SAC- 50- L2. 3 55 CONTRACT | TEMS
RESURFACE OPEN GRADED ASPHALT FEDERAL AlD ACST- 000C- ( 289) E
PH 000C- ( 289) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPOSALS | SSUED 11 FUND TOTAL  HBL 1, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BIDDERS 4  ENG NEERS EST 1, 035, 950. 00 AMOUNT UNDER 102, 950. 00 PERCENT UNDER EST 9. 94
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 933,000.00 4 MC GUI RE AND HESTER 510 632- 7676
00095879
9009 RAI LROAD AVENUE FAX 510 562- 5209
OAKLAND CA 94603
2 1,049, 217.22 1 CENTRAL VALLEY ENG NEERI NG AND 916 791- 1609
ASPHALT | NC 00773404
216 KENROY LANE FAX 916 791- 6424
ROSEVI LLE CA 95678
3 1,123,123.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
4 1,142,778.00 3 VI NTAGE PAVI NG CO | NC 530 795- 0132

P O BOX 461
W NTERS CA 95694

00709237

FAX 530 795-5734



03- 1E7704 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 03/ 07 01/ 05/ 07

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
CENTERLI NE STRI PI NG COVPANY STRI PI NG
ELK GROVE CA
CONTRACTORS CHEM CAL | NC JO NT SEAL
HAYWARD CA
ROBERT BEADLES | NC TRAFFI C CONTROL

LODI CA



03- 1E7704 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 03/ 07 01/ 05/ 07
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS INC ASPHALT CONCRETE DI KE ( PARTI AL)
ELK GROVE CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L ( PARTI AL)
ANDERSON CA
B AND C ASPHALT GRI NDI NG GRI NDI NG ( PARTI AL)
WOODLAND CA
CTM BARRI ER RAI L ( PARTI AL)
RANCHO CORDOVA CA
CENTERLI NE STRI PI NG STRI PI NG ( PARTI AL)
ELK GROVE CA
ROBERT BEADLES | NC TRAFFI C CONTROL ( PARTI AL)
LODI CA
WESTERN O L AND SPREADI NG TACK O L (PARTI AL)

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
CTM PORTLAND CEMENT CONCRETE BARRI ER RAI L ( PARTI AL)

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



03- 1E7704 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 4

01/ 03/ 07 01/ 05/ 07
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA
ROBERT BEADLES | NC SI GNS
LODI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPORATI ON | TEMS 19 AND 24 ( PARTI AL)
SACRAMENTO CA
APEX FENCE COVPANY | NC ITEM5 10 THRU 12, 17, 18, 20 AND 42 THRU 46
ANDERSON CA
C T M CONSTRUCTI ON | NC | TEM 47 ( PARTI AL)
RANCHO CORDOVA CA
CENTERLI NE STRI PI NG COVPANY I TEM5 13 AND 48 THRU 55
ELK GROVE CA
CONTRACTORS CHEM CAL | NC | TEMS 4 AND 32 THRU 34 ( PARTI AL)
HAYWARD CA
FARWEST SAFETY | NC ITEMS 3 THRU 5, 7, 8, 14, 35, 40 AND 41 (PARTIAL)

LODI CA



03- 1E7704 Bl D245

03- SAC- 50- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

01/ 03/ 07 01/ 05/ 07

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00 3., 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 154, 013. 00 154, 013. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 30 40. 00 1, 200. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 11, 000. 00 11, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 270 30. 00 8, 100. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 200. 00 8., 400. 00
9 150615 REMOVE ENTRANCE TAPER EA 1 500. 00 500. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 85 40. 00 3, 400. 00
11 (S) 010899 REMOVE TERM NAL SYSTEM ( TYPE ET) EA 2 400. 00 800. 00
12 (S) 010900 REMOVE TERM NAL SYSTEM ( TYPE SRT) EA 1 400. 00 400. 00
13 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 7 175. 00 1, 225. 00
14 150742 REMOVE ROADSI DE SI GN EA 2 50. 00 100. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 620 10. 00 6, 200. 00
16 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 1 1, 700. 00 1, 700. 00
17 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 330 70. 00 23, 100. 00
18 (S) 152632 MODI FY METAL BEAM GUARD RAI LI NG M 610 45. 00 27, 450. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 810 5. 00 44, 050. 00
20 (S) 010901 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 15 200. 00 3, 000. 00
(TYPE 8)

21 190101 ROADWAY EXCAVATI ON VB 110 130. 00 14, 300. 00
22 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 170 140. 00 23, 800. 00
23 (S) 010902 WEED CONTROL MAT ( RUBBER) M2 440 70. 00 30, 800. 00
24 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 76 550. 00 41, 800. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 310 140. 00 43, 400. 00
26 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 000 200. 00 200, 000. 00
27 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 300 27.00 8. 100. 00
28 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 64 27. 00 1, 728. 00
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 180 27.00 4. 860. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 43 27. 00 1, 161. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 1, 200. 00 2. 400. 00
32 (S) 519050 EXPANSI ON DAM VB 0.6 50, 000. 00 30, 000. 00
33 (S) 519117 JONT SEAL (MR 30 M) M 10 200. 00 2. 000. 00
34 (S) 519144 JONT SEAL (MR 50 M) M 20 480. 00 9. 600. 00
35 566011 ROADSI DE SI GN - ONE POST EA 1 185. 00 185. 00
36 690155 200 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 10 600. 00 6, 000. 00

(1.63 MV THI CK)



03- 1E7704 Bl D245

03- SAC-50- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 03/ 07 01/ 05/ 07

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 692086 200 MM ENTRANCE TAPER EA 1 2,000. 00 2, 000. 00

38 692382 200 MM ANCHOR ASSEMBLY EA 4 700. 00 2, 800. 00

39 010903 200 MM CORRUGATED STEEL Pl PE TEE ENERGY EA 1 1, 700. 00 1, 700. 00
DI SSI PATOR (1.63 MV THI CK)

40 820107 DEL| NEATOR ( CLASS 1) EA 17 32. 00 544. 00

41 820151 OBJECT MARKER (TYPE L-1) EA 1 40. 00 40. 00

42 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 330 78. 00 25, 740. 00

43 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 5 4,000. 00 20, 000. 00

44 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 000. 00 2, 000. 00

45 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 3, 400. 00 6, 800. 00

46 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2,300. 00 2, 300. 00

47 010904 CONCRETE BARRI ER ( TYPE 732B MODI FI ED) M 80 1, 500. 00 120, 000. 00

48 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 21 35. 00 735. 00

49 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 460 4.85 16, 781. 00

50 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 4.85 776.00

51 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14 4.00 56. 00
(BROKEN 1.83 M- 0.30 M

52 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,070 4.00 4, 280. 00
(BROKEN 10.98 M- 3.66 M

53 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 4.00 720. 00
(BROKEN 5.18 M- 2.14 M

54 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 24 4.00 96. 00

55 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 340 4.00 1, 360. 00

TOTAL 933, 000. 00
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03- 1E7704
03- SAC-50-L
01/ 03/ 07

5, 500.
14, 000.
222.
300.
185.
100.
1, 000.
125.
500.

.00
.00

.24
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00

25410.
134200.
37971.
3300.
16173.
20145.
19800.
45768.
56001.
193240.
16500.
3520.
9900.
2365.
11000.
8400.
2220.
6000.
185.
1000.
1000.
500.
500.

SUMMAR

13,
50,

Y

OF

REMA/

150000.
2700.
576.
1620.
387.
26000.
30000.
2000.
9600.
185.
3900.
875.
1800.
750.

NI NG B

| DDERS
FOURTH
AMOUNT
000. 00 1000
500. 00 3500
300. 00 5300
000. 00 355000
40. 00 1200
000. 00 7000
130. 00 35100
250. 00 10500
500. 00 500
40. 00 3400
400. 00 800
400. 00 400
150. 00 1050
100. 00 200
7.00 4340
000. 00 4000
70. 00 23100
45. 00 27450
5. 00 44050
200. 00 3000
250. 00 27500
130. 00 22100
10. 00 4400
475. 00 36100
175. 00 54250.
180. 00 180000.
35. 00 10500
80. 00 5120.
40. 00 7200.
100. 00 4300
000. 00 2000
000. 00 30000.
200. 00 2000
480. 00 9600
300. 00 300.
400. 00 4000
500. 00 500.
300. 00 1200.
500. 00 500.

Bl D245
PAGE 7
01/ 05/ 07



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

03- 1E7704

03- SAC-50-L
01/ 03/ 07
SECOND
Bl D AMOUNT

50. 00 850. 00
100. 00 100. 00
86. 00 28380. 00
4,400. 00 22000. 00
1,100. 00 2200. 00
3, 740. 00 7480. 00
2,530. 00 2530. 00
1, 690. 00 135200. 00
39. 00 819. 00
5. 36 18545. 60
5.34 854. 40
4.40 61. 60
4.40 4708. 00
4.40 792. 00
4.40 105. 60
4.40 1496. 00
1, 049, 217. 22

SUMMARY

OF

1,

REMA/

123, 123. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT

40. 00 680
40. 00 40
78. 00 25740
4,000. 00 20000
1, 000. 00 2000
3, 400. 00 6800
2, 300. 00 2300
1, 640. 00 131200
150. 00 3150
3. 00 10380
3.50 560
10. 00 140
3. 00 3210
5.10 918
20. 00 480
8. 00 2720
1,142,778.00

Bl D245
PACE 8
01/ 05/ 07



