STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
LOCATION

04/19/07
12-0G6704
12-ORA-57-11.9/20

MBE GOALS: MINORITY BUSINESS ENTERPRISES

PROPOSALS ISSUED 14

NUMBER OF BIDDERS 2

BID RANK

FUND TOTAL HM3
ENGINEERS EST

BID TOTAL

874,477.00

1,222,374.00

BID

IN ORANGE COUNTY AT VARIOUS

S

UMMARY

LOCATIONS

.6

TREAT AND JOINT SEAL BRIDGES

- 0.0% WOMEN'S BUSINESS ENTERPRISES

1,338,195.00

BIDDER ID

2

0

AMOUNT UNDER

BIDDER INFORMATION

DEPARTMENT OF TRANSPORTATION

RR INVOLVEMENT

BID245
PAGE 1
04/23/07
CONTRACT CODE 'B '
31 CONTRACT ITEMS

FEDERAL AID NONE

- 0.0% DISABLED VETERANS BUSINESS ENTERPRISES -
TOTAL NUMBER OF WORKING DAYS 65

463,718.00 PERCENT UNDER EST 34.65

(NAME/ADDRESS/LOCATION)

TRUESDELL CORPORATION OF
CALIFORNIA INC

1310 W 23RD STREET

TEMPE AZ 852

PAVE TECH INC

735 LAGUNA DR
CARLSBAD CA

82

92008

FAX

FAX

602 437-1711
00615058
602 437-1821

760 729-7592
00720394
760 729-6158

CC PREF CLAIMED

CC PREF CLAIMED

3.

o\°



12-0G6704
12-ORA-57-1
04/19/07

BIDDER ID NAME AND ADDRESS

SUMMARY

LIST

)

0]

F

F

REMAINTING BIDDERS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 2
04/23/07

01 PACIFIC COAST MARKINGS
PHELAN CA

PARRIS TRAFFIC CONTROL
MURRIETA CA

STRIPING

TRAFFIC CONTROL



12-0G6704 BID245

12-ORA-57-1 SUMMARY O F REMAINTING BIDDERS PAGE 3

04/19/07 04/23/07
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 K R C SAFETY COMPANY ITEMS 5 AND 6 (PARTIAL)
VISALIA CA

SUDHAKAR COMPANY ITEMS 8 THRU 11, 15 AND 24 THRU 31 (PARTIAL)
WEST COVINA CA



12-0G6704 BID245

12-ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/19/07 04/23/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 1,100.00 1,100.00
PROGRAM
2 074020 WATER POLLUTION CONTROL LS LUMP SUM 2,500.00 2,500.00
3 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 10 250.00 2,500.00
4 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 1 500.00 500.00
5 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 14,800.00 14,800.00
6 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 70,000.00 70,000.00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 6,000.00 6,000.00
8 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 4,300 5.00 21,500.00
STRIPE
9 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 3,300 4.00 13,200.00
10 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 37 65.00 2,405.00
11 150722 REMOVE PAVEMENT MARKER EA 1,860 2.00 3,720.00
12 150870 REMOVE CONCRETE DECK SURFACE M2 760 24.00 18,240.00
13 153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 1,550 2.80 4,340.00
14 153235 CLEAN BRIDGE DECK M2 24,350 1.75 42,612.50
15 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 1,000.00 1,000.00
16 511118 CLEAN EXPANSION JOINT M 405 125.00 50,625.00
17 515041 FURNISH POLYESTER CONCRETE OVERLAY M3 52 3,400.00 176,800.00
18 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 2,310 20.00 46,200.00
19 (S) 519117 JOINT SEAL (MR 30 MM) M 100 72.00 7,200.00
20 (S) 519142 JOINT SEAL (MR 40 MM) M 209 148.00 30,932.00
21 (S) 040961 WABO STRIP SEAL GLAND (MR=70 MM) M 96 92.00 8,832.00
22 (F) 540102 TREAT BRIDGE DECK M2 24,350 3.00 73,050.00
23 (S) 540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 14,220 16.00 227,520.00
24 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 37 57.00 2,109.00
25 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 9,300 1.10 10,230.00
26 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 500 3.52 1,760.00
27 (S) 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 580 2.20 1,276.00
(BROKEN 3.66 M - 0.92 M)
28 (S) 840574 200 MM THERMOPLASTIC TRAFFIC STRIPE M 260 3.00 780.00
(BROKEN 10.98 M - 3.66 M)
29 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 880 1.50 1,320.00
30 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 990 2.00 1,980.00
31 999990 MOBILIZATION LS LUMP SUM 29,445.50 29,445.50

TOTAL 874,477.00



12-0G6704 BID245

12-ORA-57-1 SUMMARY O F REMAINTING BIDDERS PAGE 5
04/19/07 04/23/07
ITEM SECOND
BID AMOUNT

1 1,000.00 1000.00

2 15,000.00 15000.00

3 500.00 5000.00

4 6,000.00 6000.00

5 9,500.00 9500.00

6 134,000.00 134000.00

7 8,000.00 8000.00

8 4.00 17200.00

9 3.00 9900.00
10 40.00 1480.00
11 1.00 1860.00
12 30.00 22800.00
13 7.00 10850.00
14 3.00 73050.00
15 7,500.00 7500.00
16 100.00 40500.00
17 3,087.00 160524.00
18 65.00 150150.00
19 100.00 10000.00
20 200.00 41800.00
21 400.00 38400.00
22 3.00 73050.00
23 16.00 227520.00
24 50.00 1850.00
25 2.00 18600.00
26 4.00 2000.00
27 3.00 1740.00
28 3.00 780.00
29 5.00 4400.00
30 8.00 7920.00
31 120,000.00 120000.00

TOT 1,222,374.00



