
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    06/07/07                    IN LOS ANGELES COUNTY IN LOS                                       06/11/07 
     CONTRACT NUMBER     07-4L9104                   ANGELES, HIDDEN HILLS AND CALABASAS                      CONTRACT CODE 'F ' 
     LOCATION            07-LA-101-1.3/31.9          AT VARIOUS LOCATIONS                                      31 CONTRACT ITEMS 
 
 
                                                     SEAL BRIDGE DECKS AND JOINTS              FEDERAL AID  NONE 
 
 
 
 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0% 
 PROPOSALS ISSUED    13   FUND TOTAL   HM3               0                         TOTAL NUMBER OF WORKING DAYS    230 
 
 NUMBER OF BIDDERS  2    ENGINEERS EST      1,181,819.50   AMOUNT OVER         45,326.50         PERCENT OVER EST  3.84 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         1,227,146.00    1              PAVE TECH INC                         760 729-7592  SB PREF CLAIMED 
                                                                                                  00720394 
                                                            735 LAGUNA DRIVE                  FAX 760 729-6158 
                                                            CARLSBAD CA  92008 
 
                   2         1,268,635.92    2              PENHALL COMPANY                       714 772-6450  CC PREF CLAIMED 
                                                                                                  00568673 
                                                            P O BOX 4609                      FAX 714 778-4193 
                                                            ANAHEIM CA  92803 



          07-4L9104                                                                                                BID245 
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          06/07/07                                                                                                 06/11/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     KRC SAFETY                                                   ITEM 7 (PARTIAL) 
           VISALIA CA 
 
           R AND D STEEL                                                ITEMS 16 AND 17 (PARTIAL) 
           COMPTON CA 
 
           STATEWIDE SAFETY AND SIGNS                                   ITEM 6 (PARTIAL) 
           POWAY CA 
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          06/07/07                                                                                                 06/11/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     BRUTOCO ENGINEERING AND CONSTRUCTION                         ITEMS 15 AND 17 (PARTIAL) 
           P O BOX 310189 
           FONTANA CA  92311 
 
           KRC SAFETY                                                   ITEM 7 (PARTIAL) 
           6084 W HURLEY AVE 
           VISALIA CA  93291 
 
           STERNDAHL ENTERPRISE                                         ITEMS 8 THRU 11, 13 AND 24 THRU 30 
           11861 BRANFORD ST 
           SUN VALLEY CA  91352 
 
           THOMAS AND PRATT                                             ITEM 6 (PARTIAL) 
           1988 BROADWAY ST 
           VALLEJO CA  94589 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           20,000.00        20,000.00 
       2     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,000.00         1,000.00 
                         PROGRAM 
       3     011773      ASBESTOS COMPLIANCE PLAN                       LS     LUMP SUM           10,000.00        10,000.00 
       4     074041      STREET SWEEPING                                LS     LUMP SUM            6,000.00         6,000.00 
       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            4,000.00         4,000.00 
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,665.00        15,665.00 
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          422,200.00       422,200.00 
       8     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         1,080                4.00         4,320.00 
                         STRIPE 
       9     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         1,980                4.00         7,920.00 
      10     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           11              400.00         4,400.00 
      11     150722      REMOVE PAVEMENT MARKER                         EA        1,190                2.00         2,380.00 
      12     153235      CLEAN BRIDGE DECK                              M2       18,441                2.50        46,102.50 
      13     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00 
      14     011774      ASBESTOS ABATEMENT WORKPLAN                    LS     LUMP SUM           23,000.00        23,000.00 
      15     260210      AGGREGATE BASE (APPROACH SLAB)                 M3            1            2,000.00         2,000.00 
      16     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3           11            3,522.00        38,742.00 
                         (TYPE R) 
      17     510800      PAVING NOTCH EXTENSION                         M3            0.5         17,224.00         8,612.00 
      18     511118      CLEAN EXPANSION JOINT                          M         1,415               85.00       120,275.00 
      19 (S) 519117      JOINT SEAL (MR 30 MM)                          M           665               95.00        63,175.00 
      20 (S) 519120      JOINT SEAL (MR 15 MM)                          M           637               90.00        57,330.00 
      21 (S) 519142      JOINT SEAL (MR 40 MM)                          M           116              150.00        17,400.00 
      22 (F) 540102      TREAT BRIDGE DECK                              M2       18,441                2.50        46,102.50 
      23     540108      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         8,382               16.50       138,303.00 
      24 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           11              500.00         5,500.00 
      25 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,200                3.00         6,600.00 
      26 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           275               20.00         5,500.00 
      27 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           244               30.00         7,320.00 
                         (BROKEN 3.66 M - 0.92 M) 
      28 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,733                3.00         8,199.00 
                         (BROKEN 10.98 M - 3.66 M) 
      29 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          760                5.00         3,800.00 
      30 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          430               10.00         4,300.00 
      31     999990      MOBILIZATION                                   LS     LUMP SUM          122,000.00       122,000.00 
 
                                                                                                  TOTAL         1,227,146.00 
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     |------------------------------- 
 ITEM|            SECOND 
     |       BID         AMOUNT 
     |------------------------------- 
   1 |         4,218.00       4218.00 
   2 |         1,710.00       1710.00 
   3 |         1,824.00       1824.00 
   4 |         6,900.00       6900.00 
   5 |         1,770.00       1770.00 
   6 |        57,649.00      57649.00 
   7 |       240,897.00     240897.00 
   8 |            16.00      17280.00 
   9 |            11.40      22572.00 
  10 |            63.00        693.00 
  11 |             2.30       2737.00 
  12 |             3.50      64543.50 
  13 |         5,700.00       5700.00 
  14 |         7,433.00       7433.00 
  15 |         1,000.00       1000.00 
  16 |         7,844.00      86284.00 
  17 |        28,000.00      14000.00 
  18 |            78.00     110370.00 
  19 |           140.00      93100.00 
  20 |           146.00      93002.00 
  21 |           233.00      27028.00 
  22 |             5.00      92205.00 
  23 |            15.31     128328.42 
  24 |           263.00       2893.00 
  25 |             5.70      12540.00 
  26 |            11.40       3135.00 
  27 |            12.00       2928.00 
  28 |             6.00      16398.00 
  29 |             8.00       6080.00 
  30 |            16.00       6880.00 
  31 |       136,538.00     136538.00 
 
 TOT                    1,268,635.92 


