STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
LOCATION

MBE GOALS: MINORITY BUSINESS ENTERPRISES

PROPOSALS ISSUED 6

NUMBER OF BIDDERS 3
PROGRAM ELEMENTS

BID RANK

0
0

05-SB-1-M29.9/R36.4

8/14/07
5-0N2904

BID

SUMMARY

DEPARTMENT

IN SANTA BARBARA COUNTY IN AND NEAR
ORCUTT FROM VANDENBERG AIR FORCE

BASE MAIN GATE TO SOLOMON ROAD

ASPHALT CONCRETE OVERLAY

OF TRANSPORTATION

BID245
PAGE 1
08/15/07
CONTRACT CODE 'B '
19 CONTRACT ITEMS

FEDERAL AID NONE

- 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES -

FUND TOTAL HA22

ENGINEERS EST

RAS

BID TOTAL

2,850,928.50

3,316,740.00

3,411,145.00

3,281,818.00

BIDDER ID

0

AMOUNT UNDER

BIDDER INFORMATION

TOTAL NUMBER OF WORKING DAYS 45

430,889.50

PERCENT UNDER EST 13.13

(NAME/ADDRESS/LOCATION)

UNION ASPHALT INC

P O BOX 1280
SANTA MARIA CA

93456

GRANITE CONSTRUCTION COMPANY

P O BOX 50085
WATSONVILLE CA

95077

HIGHLAND CONSTRUCTION INC

133 NORTH PIXLEY STREET

ORANGE CA

92868

FAX

FAX

FAX

805 922-9858
00523019
805 349-8301

831 724-1011
00000089
831 768-4021

714 538-5156
00743775
714 538-5157

CC PREF CLAIMED

CC PREF CLAIMED

SB PREF CLAIMED

BID IS OVER SBP
PREFERENCE LIMITS

3.

o\°



05-0N2904
05-SB-1-M29
08/14/07

BIDDER ID NAME AND ADDRESS

SUMMARY

LIST

)

0]

F

F

REMAINTING BIDDERS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 2
08/15/07

02

STATEWIDE SAFETY AND SIGNS
522 LINDON LANE
NIPOMO CA 93444

SUDHAKAR COMPANY
1450 N FITZGERALD
RIALTO CA 92376

ITEM 3

ITEMS 6 THRU 8 AND 15 THRU 19



05-0N2904
05-SB-1-M29
08/14/07

BIDDER ID NAME AND ADDRESS

SUMMARY

LIST

)

0]

F

F

BID245
PAGE 3
08/15/07

REMAINTING BIDDERS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03 STATEWIDE SAFETY AND SIGNS SIGNS
522 LINDON LANE
NIPOMO CA 93444
SUDHAKAR COMPANY STRIPING
1450 N FITZGERALD AVE
RIALTO CA 92376
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 SUDHAKER CO STRIPING

RIALTO CA



05-0N2904 BID245

05-SB-1-M29 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/14/07 08/15/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 2,700.00 2,700.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 1,200.00 1,200.00
PROGRAM
3 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4,500.00 4,500.00
4 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 320,000.00 320,000.00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 20,000.00 20,000.00
6 (S) 150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT SQFT 440 4.50 1,980.00
MARKING
7 (S) 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 11,300 .90 10,170.00
8 (S) 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 3,380 1.45 4,901.00
9 152300 RESET OBJECT MARKER EA 2 36.50 73.00
10 152320 RESET ROADSIDE SIGN EA 3 170.00 510.00
11 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 2,850.00 2,850.00
12 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 16 350.00 5,600.00
13 390106 ASPHALT CONCRETE (OPEN GRADED) TON 25,200 90.00 2,268,000.00
14 397001 ASPHALTIC EMULSION (PAINT BINDER) TON 190 350.00 66,500.00
15 (S) 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 246,000 .35 86,100.00
16 (S) 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 8,850 .75 6,637.50
17 (S) 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 5,070 3.40 17,238.00
18 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 10,500 1.15 12,075.00
19 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 6,860 2.90 19,894.00

TOTAL 2,850,928.50



05-0N2904 BID245

05-SB-1-M29 SUMMARY O F REMAINTING BIDDERS PAGE 5
08/14/07 08/15/07
ITEM SECOND THIRD
BID AMOUNT BID AMOUNT

1 4,120.00 4120.00 6,000.00 6000.00

2 987.00 987.00 1,500.00 1500.00

3 4,270.00 4270.00 33,000.00 33000.00

4 273,070.00 273070.00 200,000.00 200000.00

5 9,750.00 9750.00 9,300.00 9300.00

6 5.40 2376.00 5.00 2200.00

7 .86 9718.00 1.00 11300.00

8 1.30 4394 .00 1.50 5070.00

9 50.00 100.00 20.00 40.00
10 150.00 450.00 100.00 300.00
11 2,680.00 2680.00 3,000.00 3000.00
12 1,050.00 16800.00 2,950.00 47200.00
13 110.00 2772000.00 105.00 2646000.00
14 450.00 85500.00 1,500.00 285000.00
15 32 78720.00 .40 98400.00
16 70 6195.00 1.00 8850.00
17 3.20 16224.00 4.00 20280.00
18 1.10 11550.00 1.25 13125.00
19 2.60 17836.00 3.00 20580.00

TOT 3,316,740.00 3,411,145.00



