
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    10/31/07                    IN SAN FRANCISCO COUNTY IN                                         12/21/07 
     CONTRACT NUMBER     04-162514                   SAN FRANCISCO AT VARIOUS LOCATIONS                       CONTRACT CODE 'B ' 
     LOCATION            04-SF-1-R0.7/5.5            FROM JUNIPERO SERRA BOULEVARD TO                          34 CONTRACT ITEMS 
                                                     LINCOLN WAY 
 
                                                     MODIFY TRAFFIC SIGNALS                    FEDERAL AID  NONE 
 
 
 
 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0% 
 PROPOSALS ISSUED    10   FUND TOTAL   HB4   ,HB4       1,500,000                  TOTAL NUMBER OF WORKING DAYS    250 
 
 NUMBER OF BIDDERS  3    ENGINEERS EST      3,800,000.00  AMOUNT UNDER        765,188.00        PERCENT UNDER EST 20.14 
 PROGRAM ELEMENTS      400   RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         3,034,812.00    3              MIKE BROWN ELECTRIC CO                707 792-8100  CC PREF CLAIMED 
                                                                                                  00306767 
                                                            561 A MERCANTILE DRIVE            FAX 707 792-8110 
                                                            COTATI CA  94931-3040 
 
                   2         4,147,665.00    1              W BRADLEY ELECTRIC INC                415 898-1400  CC PREF CLAIMED 
                                                                                                  00390741 
                                                            90 HILL ROAD                      FAX 415 493-2554 
                                                            NOVATO CA  94945 
 
                   3         2,964,701.00    2              STEINY AND COMPANY INC                707 552-6900  CC PREF CLAIMED 
                                         NO GOOD FAITH EFFRT                                      00161273 
                                                            P O BOX 3008                      FAX 707 554-6347 
                                                            VALLEJO CA  94590 
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          10/31/07                                                                                                 12/21/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     DIAZ CORPORATION                                             STRIPING AND TRAFFIC CONTROL 
           SAN JOSE CA 
 
           GLOBAL ENVIRONMENTAL NETWORK INC                             PREPARE WATER POLLUTION CONTROL PROGRAM AND LEAD COMPLIANCE 
           FOUNTAIN VALLEY CA 
 
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS 
           FAIRFIELD CA 
 
           THOMAS AND PRATT                                             PORTABLE CHANGEABLE MESSAGE BOARDS 
           VALLEJO CA 
 
           VARGAS AND ESQUIVEL CONSTRUCTION                             CONCRETE AND ASPHALT CONCRETE WORK 
           SAN FRANCISCO CA 
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          10/31/07                                                                                                 12/21/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     ADVANCED CUTTING AND PAVING                                  TRENCHING 
           SAN JOSE CA 
 
           CENTRAL STRIPING SERVICE                                     STRIPING 
           RANCHO CORDOVA CA 
 
           COLEBANK CONSTRUCTION                                        BORING 
           SAN JOSE CA 
 
           GHILOTTI BROTHERS                                            ASPHALT CONCRETE 
           SAN RAFAEL CA 
 
           STATEWIDE SAFETY AND SIGNS                                   SIGNING 
           SAN JOSE CA 
 
           TITAN DVBE                                                   CONSTRUCTION AREA SIGNS 
           DAVIS CA 
 
           TITAN DVBE                                                   PORTABLE CHANGEABLE MESSAGE SIGNS 
           DAVIS CA 
 
           TITAN DVBE                                                   WATER POLLUTION CONTROL PROGRAM AND LEAD REPORT 
           DAVIS CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     DIAZ CORP                                                    STRIPING 
           SAN JOSE CA 
 
           FARWEST SAFETY                                               SIGNS 
           LODI CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     GHILOTTI BROTHERS                                            CONCRETE 
           SAN RAFAEL CA 
 
           NORWOOD                                                      TRENCHING 
           BYRON CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            3,010.00         3,010.00 
       2     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,045.00         1,045.00 
                         PROGRAM 
       3     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           11            1,000.00        11,000.00 
       4     074041      STREET SWEEPING                                LS     LUMP SUM           25,000.00        25,000.00 
       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            2,500.00         2,500.00 
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            9,995.00         9,995.00 
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          300,000.00       300,000.00 
       8 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM          108,000.00       108,000.00 
       9     150705      REMOVE YELLOW THERMOPLASTIC PAVEMENT           SQFT      1,620                8.00        12,960.00 
                         MARKING 
      10     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF          170                4.00           680.00 
      11     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT      4,100                5.00        20,500.00 
      12     150742      REMOVE ROADSIDE SIGN                           EA           73              100.00         7,300.00 
      13     152390      RELOCATE ROADSIDE SIGN                         EA           25              220.00         5,500.00 
      14     152402      ADJUST WATER VALVE COVER TO GRADE              EA            1              250.00           250.00 
      15 (S) 153239      REMOVE CONCRETE (CURB, GUTTER, AND             CY          190              650.00       123,500.00 
                         SIDEWALK) 
      16     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,075.00         3,075.00 
      17     390121      ASPHALT CONCRETE (TYPE A, 1/2" MAXIMUM         TON          14              500.00         7,000.00 
                         GRADING) 
      18     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        680               17.15        11,662.00 
                         (0.063"-UNFRAMED) 
      19     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA           43               95.00         4,085.00 
                         METHOD) 
      20 (S) 731627      MINOR CONCRETE (CURB, SIDEWALK AND             CY          180            1,200.00       216,000.00 
                         CURB RAMP) 
      21 (S) 731656      CURB RAMP DETECTABLE WARNING SURFACE           SQFT        200               45.00         9,000.00 
      22     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      6,350                5.00        31,750.00 
      23     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM           54,000.00        54,000.00 
                         SYSTEM ELEMENTS DURING CONSTRUCTION 
      24     861497      MODIFY SIGNAL AND LIGHTING (LOCATION 1)        LS     LUMP SUM          297,000.00       297,000.00 
      25     861498      MODIFY SIGNAL AND LIGHTING (LOCATION 2)        LS     LUMP SUM          225,000.00       225,000.00 
      26     861499      MODIFY SIGNAL AND LIGHTING (LOCATION 3)        LS     LUMP SUM          144,000.00       144,000.00 
      27     861500      MODIFY SIGNAL AND LIGHTING (LOCATION 4)        LS     LUMP SUM          147,000.00       147,000.00 
      28     861505      MODIFY SIGNAL AND LIGHTING (LOCATION 5)        LS     LUMP SUM          150,000.00       150,000.00 
      29     861506      MODIFY SIGNAL AND LIGHTING (LOCATION 6)        LS     LUMP SUM          148,000.00       148,000.00 
      30     861507      MODIFY SIGNAL AND LIGHTING (LOCATION 7)        LS     LUMP SUM          149,000.00       149,000.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      31     861508      MODIFY SIGNAL AND LIGHTING (LOCATION 8)        LS     LUMP SUM          145,000.00       145,000.00 
      32     861509      MODIFY SIGNAL AND LIGHTING (LOCATION 9)        LS     LUMP SUM          160,000.00       160,000.00 
      33     034696      MODIFY SIGNAL AND LIGHTING (LOCATION 10)       LS     LUMP SUM          225,000.00       225,000.00 
      34     999990      MOBILIZATION                                   LS     LUMP SUM          277,000.00       277,000.00 
 
                                                                                                  TOTAL         3,034,812.00 
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     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
   1 |         5,000.00       5000.00|        50,000.00      50000.00 
   2 |         2,000.00       2000.00|         4,000.00       4000.00 
   3 |           300.00       3300.00|           300.00       3300.00 
   4 |        50,000.00      50000.00|        60,000.00      60000.00 
   5 |        48,732.00      48732.00|         6,000.00       6000.00 
   6 |        20,000.00      20000.00|        13,300.00      13300.00 
   7 |       300,000.00     300000.00|       120,000.00     120000.00 
   8 |        50,000.00      50000.00|        60,000.00      60000.00 
   9 |             8.00      12960.00|             8.00      12960.00 
  10 |             4.00        680.00|             4.00        680.00 
  11 |             5.00      20500.00|             5.00      20500.00 
  12 |           100.00       7300.00|            85.00       6205.00 
  13 |           220.00       5500.00|           240.00       6000.00 
  14 |         1,500.00       1500.00|           250.00        250.00 
  15 |           750.00     142500.00|           750.00     142500.00 
  16 |         2,000.00       2000.00|         6,000.00       6000.00 
  17 |           264.00       3696.00|           264.00       3696.00 
  18 |            17.15      11662.00|            18.00      12240.00 
  19 |            95.00       4085.00|           240.00      10320.00 
  20 |         1,500.00     270000.00|         1,500.00     270000.00 
  21 |            40.00       8000.00|            40.00       8000.00 
  22 |             5.00      31750.00|             5.00      31750.00 
  23 |         1,500.00       1500.00|        60,000.00      60000.00 
  24 |       470,000.00     470000.00|       308,000.00     308000.00 
  25 |       325,000.00     325000.00|       190,000.00     190000.00 
  26 |       280,000.00     280000.00|       155,000.00     155000.00 
  27 |       280,000.00     280000.00|       170,000.00     170000.00 
  28 |       295,000.00     295000.00|       172,000.00     172000.00 
  29 |       280,000.00     280000.00|       175,000.00     175000.00 
  30 |       280,000.00     280000.00|       175,000.00     175000.00 
  31 |       280,000.00     280000.00|       190,000.00     190000.00 
  32 |       285,000.00     285000.00|       195,000.00     195000.00 
  33 |       290,000.00     290000.00|       195,000.00     195000.00 
  34 |        80,000.00      80000.00|       132,000.00     132000.00 
 
 TOT                    4,147,665.00                   2,964,701.00 


