
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    03/11/08                    IN SOLANO COUNTY IN FAIRFIELD AND                                  03/13/08 
     CONTRACT NUMBER     04-4C1524                   VACAVILLE FROM 0.8 MILE WEST OF                          CONTRACT CODE 'A ' 
     LOCATION            04-SOL-80-20.1/30.6         NORTH TEXAS STREET OVERCROSSING TO                        65 CONTRACT ITEMS 
                                                     0.7 MILE EAST OF LEISURE TOWN ROAD 
 
                                                     OVERLAY AND CRACK SEAL                    FEDERAL AID  ACIM-080-2(353)E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    37   FUND TOTAL   HA22     49,490,000                         TOTAL NUMBER OF WORKING DAYS    190 
 
 NUMBER OF BIDDERS  8    ENGINEERS EST     46,054,235.00  AMOUNT UNDER     11,948,813.00        PERCENT UNDER EST 25.95 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)     34,105,422.00    7              GHILOTTI BROS INC                     415 454-7011 
                                                                                                  00132128 
                     B)  190 DAYS X  17200                  525 JACOBY STREET                 FAX 415 454-8376 
                    -------------------- 
                   A+B)    37,373,422.00                    SAN RAFAEL CA  94901 
 
                   2 A)     35,176,105.40    6              TEICHERT CONSTRUCTION                 530 406-4200 
                                                                                                  00000008 
                     B)  145 DAYS X  17200                  P O BOX 1890                      FAX 530 406-4299 
                    -------------------- 
                   A+B)    37,670,105.40                    DAVIS CA  95617-1890 
 
                   3 A)     36,219,345.00    3              DE SILVA GATES CONSTRUCTION           925 829-9220 
                                                                                                  00704195 
                     B)  160 DAYS X  17200                  P O BOX 2909                      FAX 925 803-4263 
                    -------------------- 
                   A+B)    38,971,345.00                    DUBLIN CA  94568 
 
                   4 A)     35,905,905.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                     B)  200 DAYS X  17200                  P O BOX 50085                     FAX 831 768-4021 
                    -------------------- 
                   A+B)    39,345,905.00                    WATSONVILLE CA  95077 
 
                   5 A)     36,796,769.00    1              PAVE TECH INC                         760 729-7592 
                                                                                                  00720394 
                     B)  208 DAYS X  17200                  735 LAGUNA DRIVE                  FAX 760 729-6158 
                    -------------------- 
                   A+B)    40,374,369.00                    CARLSBAD CA  92008 



          04-4C1524                                                                                                BID245 
          04-SOL-80-2                                                                                              PAGE  2 
          03/11/08                                                                                                 03/13/08 
 
                   6 A)     38,240,230.00    5              O C JONES AND SONS INC                510 526-3424 
                                                                                                  00759729 
                     B)  198 DAYS X  17200                  1520 FOURTH STREET                FAX 510 526-0990 
                    -------------------- 
                   A+B)    41,645,830.00                    BERKELEY CA  94710 
 
                   7 A)     37,815,096.50    4              BAY CITIES PAVING AND GRADING         925 687-6666 
                                                            INC                                   00238650 
                     B)  225 DAYS X  17200                  P O BOX 6227                      FAX 925 687-2122 
                    -------------------- 
                   A+B)    41,685,096.50                    CONCORD CA  94524 
 
                   8 A)     38,873,090.50    8              R G W CONSTRUCTION INC                925 606-2400 
                                                                                                  00591940 
                     B)  205 DAYS X  17200                  P O BOX 2910                      FAX 925 961-1925 
                    -------------------- 
                   A+B)    42,399,090.50                    LIVERMORE CA  94551 
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          03/11/08                                                                                                 03/13/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    07     ANRAK CORPORATION                                            GRIND PORTLAND CEMENT CONCRETE (PARTIAL) 
           5770 MAYHEW ROAD 
           SACRAMENTO CA  95827 
 
           ANTIGO CONSTRUCTION INC                                      CRACK AND SEAT 
           1973 COMMERCE STREET 
           BOISE ID  83705 
 
           BARRY FOSTER ELECTRICAL CONTRACTOR                           ELECTRICAL 
           1639 SAN PABLO AVENUE 
           BERKELEY CA  94702 
 
           BOND BLACKTOP INC                                            CRACK SEAL 
           P O BOX 616 
           UNION CITY CA  94587 
 
           CALIFORNIA TRAFFIC MAINTENANCE INC                           STRIPING 
           P O BOX 6486 
           BURBANK CA  91506 
 
           M BUMGARNER INC                                              METAL BEAM GUARD RAIL 
           1175 GREENVILLE ROAD 
           LIVERMORE CA  94550 
 
           R E SERRANO INC                                              SLAB REPLACEMENT (PARTIAL) 
           MARTINEZ CA 
 
           TELFER GEOSYNTHETICS                                         FABRIC 
           1150 WILLOW PASS ROAD 
           PITTSBURG CA  94565 
 
           THOMAS AND PRATT HIGHWAY SPECIALTY SERVICES INC              TRAFFIC CONTROL (PARTIAL) 
           VALLEJO CA 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    06     CENTRAL STRIPING SERVICE INC                                 STRIPING AND MARKING (PARTIAL) 
           RANCHO CORDOVA CA 
 
           M B I                                                        METAL BEAM GUARD RAIL (PARTIAL) 
           LIVERMORE CA 
 
           R E SERRANO INC                                              CONCRETE PAVEMENT AND STRUCTURAL CONCRETE (PARTIAL) 
           MARTINEZ CA 
 
           TELFER GEOSYNTHETICS                                         PAVEMENT REINFORCING FABRIC 
           PITTSBURG CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     ANTIGO CONSTRUCTION INC                                      CRACK EXISTING PORTLAND CEMENT CONCRETE (PARTIAL) 
           BOISE ID 
 
           BARRY FOSTER ELECTRICAL CONTRACTOR                           ELECTRICAL 
           BERKELEY CA 
 
           CENTRAL STRIPING SERVICE INC                                 STRIPING 
           RANCHO CORDOVA CA 
 
           GLOBAL ROAD SEALING INC                                      CRACK SEAL 
           WESTMINSTER CA 
 
           KENTS OIL SERVICE                                            FABRIC 
           STOCKTON CA 
 
           M B I                                                        METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     M F MAHER INC                                                MINOR CONCRETE (PARTIAL) 
           VALLEJO CA 
 
           R E SERRANO INC                                              PORTLAND CEMENT CONCRETE PAVING 
           MARTINEZ CA 
 
           R E SERRANO INC                                              VEGETATION CONTROL AND MINOR CONCRETE (PARTIAL) 
           MARTINEZ CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     C C MYERS                                                    RAPID SET PORTLAND CEMENT CONCRETE AND APPROACH SLABS 
           RANCHO CORDOVA CA 
 
           CENTRAL STRIPING SERVICE INC                                 STRIPING 
           RANCHO CORDOVA CA 
 
           KENTS OIL SERVICE                                            TACK AND PAVING FABRIC (PARTIAL) 
           STOCKTON CA 
 
           M B I                                                        METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     ANTIGO CONSTRUCTION INC                                      ITEM 43 (PARTIAL) 
           BOISE ID 
 
           BOBBIE MACK GRINDING                                         ITEMS 17, 25 AND 44 (PARTIAL) 
           VISALIA CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     C M C FONTANA STEEL                                          ITEMS 45 AND 46 (PARTIAL) 
           STOCKTON CA 
 
           CAL STRIPE INC                                               ITEMS 15 AND 54 THRU 60 (PARTIAL) 
           SAN BERNARDINO CA 
 
           KRC SAFETY CO INC                                            ITEM 12 (PARTIAL) 
           VISALIA CA 
 
           M B I                                                        ITEMS 14, 19 THRU 21, 52 AND 53 (PARTIAL) 
           LIVERMORE CA 
 
           TELFER                                                       ITEM 36 (PARTIAL) 
           PITTSBURG CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    05     ANTIGO CONSTRUCTION INC                                      CRACK AND SEAT PAVEMENT (PARTIAL) 
           BOISE ID 
 
           KENTS OIL SERVICE                                            PAVING FABRIC AND EMULSION 
           STOCKTON CA 
 
           M B I                                                        METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 
           R E SERRANO INC                                              REPLACE CONCRETE PAVING (PARTIAL) 
           MARTINEZ CA 
 
           STATEWIDE SAFETY AND SIGNS                                   TRAFFIC CONTROL (PARTIAL) 
           FAIRFIELD CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    05     TRAFFIC SOLUTIONS INC                                        STRIPING 
           REDDING CA 
 
           VANGUARD CONSTRUCTION                                        MINOR CONCRETE (PARTIAL) 
           LIVERMORE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     ANTIGO CONSTRUCTION INC                                      CRACK CONCRETE 
           BOISE ID 
 
           BARRY FOSTER ELECTRICAL CONTRACTOR                           ELECTRICAL 
           BERKELEY CA 
 
           BOND BLACKTOP INC                                            CRACK SEALING 
           UNION CITY CA 
 
           CURRY GROUP INC                                              QUALITY CONTROL AND QUALITY ASSURANCE (PARTIAL) 
           REDDING CA 
 
           LOWELL SUPPLY                                                PAINT BINDER 
           PRUNEDALE CA 
 
           M BUMGARNER INC                                              METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 
           R E SERRANO INC                                              CONCRETE PAVING AND MINOR CONCRETE (PARTIAL) 
           MARTINEZ CA 
 
           SPECIALTY MOWING SERVICES                                    CLEARING AND GRUBBING (PARTIAL) 
           FALLBROOK CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     TELFER GEOSYNTHETICS                                         PAVING FABRIC 
           PITTSBURG CA 
 
           TRAFFIC SOLUTIONS INC                                        STRIPING 
           REDDING CA 
 
           VANGUARD CONSTRUCTION                                        MINOR CONCRETE (PARTIAL) 
           LIVERMORE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    08     C M C FONTANA STEEL                                          REBAR 
           STOCKTON CA 
 
           CENTRAL STRIPING SERVICE INC                                 STRIPING 
           RANCHO CORDOVA CA 
 
           M BUMGARNER INC                                              METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 
           MURGA STRANGE AND CHALMERS INC                               MINOR CONCRETE 
           VALLEJO CA 
 
           R E SERRANO INC                                              CONCRETE 
           MARTINEZ CA 
 
           TELFER                                                       FABRIC 
           PITTSBURG CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00 
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          250,000.00       250,000.00 
       3     071325      TEMPORARY FENCE (TYPE ESA)                     LF        9,940                1.75        17,395.00 
       4     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           10,000.00        10,000.00 
       5     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,500.00         2,500.00 
                         PREVENTION PLAN 
       6     074029      TEMPORARY SILT FENCE                           LF        9,940                1.30        12,922.00 
       7     074035      TEMPORARY CHECK DAM                            LF          180                4.50           810.00 
       8     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           88               95.00         8,360.00 
       9     074041      STREET SWEEPING                                LS     LUMP SUM            5,000.00         5,000.00 
      10     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           20,000.00        20,000.00 
      11 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           30,000.00        30,000.00 
      12 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          295,000.00       295,000.00 
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           25,000.00        25,000.00 
      14     150659      REMOVE TERMINAL SECTION                        EA            6              400.00         2,400.00 
      15     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT        850                4.00         3,400.00 
      16     150722      REMOVE PAVEMENT MARKER                         EA       37,900                1.20        45,480.00 
      17     150771      REMOVE ASPHALT CONCRETE DIKE                   LF       66,500                 .90        59,850.00 
      18     150801      REMOVE OVERSIDE DRAIN                          EA           44              595.00        26,180.00 
      19     151568      RECONSTRUCT THRIE BEAM BARRIER                 LF       57,800                9.20       531,760.00 
      20     151570      RECONSTRUCT DOUBLE THRIE BEAM BARRIER          LF        1,660               11.20        18,592.00 
      21     151572      RECONSTRUCT METAL BEAM GUARD RAILING           LF       11,900               10.30       122,570.00 
      22     152315      RESET CRASH CUSHION                            EA            1              250.00           250.00 
      23     152430      ADJUST INLET                                   EA           48            1,300.00        62,400.00 
      24     152438      ADJUST FRAME AND COVER TO GRADE                EA            3              700.00         2,100.00 
      25     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD     18,100               10.25       185,525.00 
      26     153214      REMOVE CONCRETE CURB                           CY          200               80.00        16,000.00 
      27     153246      REMOVE CONCRETE (MISCELLANEOUS)                CY            8               80.00           640.00 
      28     013254      RESET CONCRETE BARRIER (TYPE K)                LF       44,200                5.00       221,000.00 
      29     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TON      13,300               14.30       190,190.00 
      30     260210      AGGREGATE BASE (APPROACH SLAB)                 CY          140              130.00        18,200.00 
      31     374206      SEAL RANDOM CRACKS                             LNMI         33            6,000.00       198,000.00 
      32     390095      REPLACE ASPHALT CONCRETE SURFACING             CY          910              270.00       245,700.00 
      33     390102      ASPHALT CONCRETE (TYPE A)                      TON     144,000               70.00    10,080,000.00 
      34     390106      ASPHALT CONCRETE (OPEN GRADED)                 TON      58,700               76.00     4,461,200.00 
      35     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TON      87,900               94.00     8,262,600.00 
      36     393001      PAVEMENT REINFORCING FABRIC                    SQYD    869,000                 .95       825,550.00 
      37     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          SQYD        220               80.00        17,600.00 
                         AREA) 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      38     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           LF       14,000                 .70         9,800.00 
      39     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           LF       30,400                 .70        21,280.00 
      40     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           LF       21,800                 .70        15,260.00 
      41     397001      ASPHALTIC EMULSION (PAINT BINDER)              TON       1,160              575.00       667,000.00 
      42     401108      REPLACE CONCRETE PAVEMENT                      CY        1,600              575.00       920,000.00 
                         (RAPID STRENGTH CONCRETE) 
      43     415101      CRACK EXISTING CONCRETE PAVEMENT               SQYD    387,000                 .70       270,900.00 
      44 (S) 013255      GRIND EXISTING CONCRETE PAVEMENT               SQYD     19,600               19.25       377,300.00 
                         (CONFORM) 
      45     510087      STRUCTURAL CONCRETE, APPROACH SLAB             CY        1,380              995.00     1,373,100.00 
                         (TYPE R) 
      46     510800      PAVING NOTCH EXTENSION                         CY           37            4,000.00       148,000.00 
      47     511118      CLEAN EXPANSION JOINT                          LF        1,300                6.00         7,800.00 
      48 (S) 519081      JOINT SEAL (MR 1/2")                           LF        1,300               23.00        29,900.00 
      49     731501      MINOR CONCRETE (CURB)                          CY          200              400.00        80,000.00 
      50     731507      MINOR CONCRETE (GUTTER DEPRESSION)             CY            8              900.00         7,200.00 
      51     731511      MINOR CONCRETE (ISLAND PAVING)                 CY          580              270.00       156,600.00 
      52     820151      OBJECT MARKER (TYPE L-1)                       EA            6               40.00           240.00 
      53     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            6            2,700.00        16,200.00 
      54 (S) 840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF      229,000                 .40        91,600.00 
      55 (S) 840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF       18,400                1.50        27,600.00 
      56 (S) 840508      8" THERMOPLASTIC TRAFFIC STRIPE                LF        3,060                1.50         4,590.00 
                         (BROKEN 12-3) 
      57 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        850                3.00         2,550.00 
      58 (S) 840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF        5,570                 .40         2,228.00 
                         (BROKEN 17-7) 
      59 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       27,500                1.55        42,625.00 
      60 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       10,500                2.55        26,775.00 
      61     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            2,500.00         2,500.00 
                         SYSTEM ELEMENTS DURING CONSTRUCTION 
      62 (S) 862065      REPLACE PULL BOX                               LS     LUMP SUM           73,000.00        73,000.00 
      63     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
      64     832070      VEGETATION CONTROL (MINOR CONCRETE)            SQYD     30,800               39.00     1,201,200.00 
      65     999990      MOBILIZATION                                   LS     LUMP SUM        2,251,000.00     2,251,000.00 
 
                                                                                                    A)         34,105,422.00 
                                                                                                    B)   19 DAYS X   17200 
                                                                                                           ----------------- 
                                                                                                   A+B)        37,373,422.00 
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     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
   1 |         5,000.00       5000.00|         1,000.00       1000.00|         2,400.00       2400.00|         2,500.00       2500.00 
   2 |       145,000.00     145000.00|     4,120,000.00    4120000.00|     1,550,000.00    1550000.00|       250,000.00     250000.00 
   3 |             2.00      19880.00|             5.00      49700.00|             4.20      41748.00|             1.35      13419.00 
   4 |        45,000.00      45000.00|        25,000.00      25000.00|        32,500.00      32500.00|        50,000.00      50000.00 
   5 |        10,000.00      10000.00|         1,000.00       1000.00|            60.00         60.00|         1,000.00       1000.00 
   6 |             2.00      19880.00|             5.00      49700.00|             5.00      49700.00|             1.45      14413.00 
   7 |            15.00       2700.00|            20.00       3600.00|            19.00       3420.00|             4.00        720.00 
   8 |           420.00      36960.00|           250.00      22000.00|           280.00      24640.00|           100.00       8800.00 
   9 |        14,000.00      14000.00|        50,000.00      50000.00|       200,000.00     200000.00|        50,000.00      50000.00 
  10 |        15,000.00      15000.00|        30,000.00      30000.00|        20,000.00      20000.00|        30,000.00      30000.00 
  11 |        28,000.00      28000.00|        30,000.00      30000.00|        33,000.00      33000.00|        25,000.00      25000.00 
  12 |       600,000.00     600000.00|       560,000.00     560000.00|     1,050,000.00    1050000.00|       600,000.00     600000.00 
  13 |       136,000.00     136000.00|        75,000.00      75000.00|       130,000.00     130000.00|        50,000.00      50000.00 
  14 |         1,050.00       6300.00|         1,000.00       6000.00|            50.00        300.00|           100.00        600.00 
  15 |             4.15       3527.50|             5.00       4250.00|             4.00       3400.00|             3.00       2550.00 
  16 |             1.80      68220.00|             1.00      37900.00|              .50      18950.00|              .65      24635.00 
  17 |             2.00     133000.00|             1.00      66500.00|             1.75     116375.00|             1.09      72485.00 
  18 |           600.00      26400.00|           300.00      13200.00|           125.00       5500.00|           430.00      18920.00 
  19 |             9.20     531760.00|            10.00     578000.00|             9.20     531760.00|            12.00     693600.00 
  20 |            11.20      18592.00|            10.00      16600.00|            11.20      18592.00|            24.00      39840.00 
  21 |            10.30     122570.00|            10.00     119000.00|            10.30     122570.00|            10.00     119000.00 
  22 |           770.00        770.00|         2,000.00       2000.00|         1,700.00       1700.00|         1,500.00       1500.00 
  23 |           700.00      33600.00|         1,000.00      48000.00|         2,080.00      99840.00|         1,107.00      53136.00 
  24 |           700.00       2100.00|         1,000.00       3000.00|         2,670.00       8010.00|         1,000.00       3000.00 
  25 |            14.00     253400.00|            10.00     181000.00|            16.00     289600.00|             1.27      22987.00 
  26 |            90.00      18000.00|           100.00      20000.00|           150.00      30000.00|           130.00      26000.00 
  27 |            90.00        720.00|           500.00       4000.00|           600.00       4800.00|           200.00       1600.00 
  28 |             7.50     331500.00|            10.00     442000.00|             4.50     198900.00|             3.35     148070.00 
  29 |            30.00     399000.00|            30.00     399000.00|            40.00     532000.00|            31.50     418950.00 
  30 |           260.00      36400.00|           350.00      49000.00|           130.00      18200.00|           600.00      84000.00 
  31 |         5,000.00     165000.00|         4,000.00     132000.00|         6,000.00     198000.00|         1,750.00      57750.00 
  32 |           220.00     200200.00|           300.00     273000.00|           275.00     250250.00|           285.00     259350.00 
  33 |            68.00    9792000.00|            60.00    8640000.00|            68.00    9792000.00|            74.00   10656000.00 
  34 |            68.00    3991600.00|            60.00    3522000.00|            68.00    3991600.00|            81.00    4754700.00 
  35 |            88.00    7735200.00|            90.00    7911000.00|            82.00    7207800.00|           104.00    9141600.00 
  36 |             1.10     955900.00|              .40     347600.00|             1.04     903760.00|             1.10     955900.00 
  37 |            50.00      11000.00|            50.00      11000.00|            85.00      18700.00|            45.00       9900.00 
  38 |             1.00      14000.00|             1.00      14000.00|              .90      12600.00|              .70       9800.00 
  39 |             1.00      30400.00|             1.00      30400.00|              .90      27360.00|              .70      21280.00 
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     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
  40 |             1.00      21800.00|             1.00      21800.00|              .90      19620.00|              .70      15260.00 
  41 |           100.00     116000.00|           100.00     116000.00|           350.00     406000.00|           540.00     626400.00 
  42 |           530.00     848000.00|           600.00     960000.00|           575.00     920000.00|           725.00    1160000.00 
  43 |             1.25     483750.00|              .40     154800.00|              .70     270900.00|             1.12     433440.00 
  44 |            15.00     294000.00|            15.00     294000.00|            18.00     352800.00|            11.47     224812.00 
  45 |         1,100.00    1518000.00|         1,200.00    1656000.00|           995.00    1373100.00|           925.00    1276500.00 
  46 |         7,500.00     277500.00|         4,000.00     148000.00|         4,000.00     148000.00|         3,445.00     127465.00 
  47 |            11.00      14300.00|            10.00      13000.00|             6.00       7800.00|            17.00      22100.00 
  48 |             9.00      11700.00|            50.00      65000.00|            23.00      29900.00|            17.00      22100.00 
  49 |           350.00      70000.00|           400.00      80000.00|           710.00     142000.00|           300.00      60000.00 
  50 |           400.00       3200.00|           500.00       4000.00|         1,200.00       9600.00|           200.00       1600.00 
  51 |           300.00     174000.00|           250.00     145000.00|           370.00     214600.00|           227.00     131660.00 
  52 |            36.00        216.00|            30.00        180.00|            30.00        180.00|            45.00        270.00 
  53 |         2,250.00      13500.00|         2,000.00      12000.00|         2,200.00      13200.00|         2,500.00      15000.00 
  54 |              .52     119080.00|              .50     114500.00|              .50     114500.00|              .45     103050.00 
  55 |              .85      15640.00|              .50       9200.00|              .80      14720.00|              .75      13800.00 
  56 |              .85       2601.00|              .50       1530.00|              .80       2448.00|             1.00       3060.00 
  57 |             6.25       5312.50|             6.00       5100.00|             6.00       5100.00|             8.00       6800.00 
  58 |              .52       2896.40|              .50       2785.00|              .50       2785.00|              .50       2785.00 
  59 |             2.10      57750.00|             2.00      55000.00|             2.00      55000.00|             2.00      55000.00 
  60 |             4.00      42000.00|             4.00      42000.00|             3.75      39375.00|             4.00      42000.00 
  61 |         2,600.00       2600.00|         2,000.00       2000.00|         2,500.00       2500.00|         2,000.00       2000.00 
  62 |        76,000.00      76000.00|        40,000.00      40000.00|        73,042.00      73042.00|        83,542.00      83542.00 
  63 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00 
  64 |            65.00    2002000.00|            25.00     770000.00|            50.00    1540000.00|            41.40    1275120.00 
  65 |     3,045,680.00    3045680.00|     3,620,000.00    3620000.00|     2,608,700.00    2608700.00|     2,400,000.00    2400000.00 
 
 TOT            A)     35,176,105.40           A)     36,219,345.00           A)     35,905,905.00           A)     36,796,769.00 
                B)   145 DAYS X  17200         B)   160 DAYS X  17200         B)   200 DAYS X  17200         B)   208 DAYS X  17200 
                   --------------------           --------------------           --------------------           -------------------- 
              A+B)     37,670,105.40         A+B)     38,971,345.00         A+B)     39,345,905.00         A+B)     40,374,369.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SIXTH              |           SEVENTH             |            EIGHTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |         3,500.00       3500.00|         5,000.00       5000.00|         5,000.00       5000.00 
   2 |       360,000.00     360000.00|       915,000.00     915000.00|       850,000.00     850000.00 
   3 |             2.00      19880.00|             1.41      14015.40|             2.50      24850.00 
   4 |        50,000.00      50000.00|         5,000.00       5000.00|        30,000.00      30000.00 
   5 |         3,000.00       3000.00|         5,250.00       5250.00|         1,000.00       1000.00 
   6 |             2.50      24850.00|             1.51      15009.40|             2.50      24850.00 
   7 |             5.00        900.00|             3.87        696.60|            20.00       3600.00 
   8 |           225.00      19800.00|           105.00       9240.00|           342.00      30096.00 
   9 |        25,000.00      25000.00|       275,000.00     275000.00|       200,000.00     200000.00 
  10 |        30,000.00      30000.00|        10,500.00      10500.00|         7,000.00       7000.00 
  11 |        30,000.00      30000.00|        30,345.00      30345.00|        27,000.00      27000.00 
  12 |       300,000.00     300000.00|       672,000.00     672000.00|       700,000.00     700000.00 
  13 |        25,000.00      25000.00|        54,430.00      54430.00|        88,000.00      88000.00 
  14 |         1,000.00       6000.00|            52.50        315.00|           700.00       4200.00 
  15 |             4.00       3400.00|             4.20       3570.00|             4.10       3485.00 
  16 |             1.00      37900.00|              .45      17055.00|              .80      30320.00 
  17 |             1.00      66500.00|              .60      39900.00|              .85      56525.00 
  18 |           400.00      17600.00|           320.00      14080.00|           600.00      26400.00 
  19 |             9.20     531760.00|             9.66     558348.00|            14.50     838100.00 
  20 |            11.20      18592.00|            11.76      19521.60|            27.00      44820.00 
  21 |            10.30     122570.00|            10.82     128758.00|            19.50     232050.00 
  22 |         1,000.00       1000.00|         2,625.00       2625.00|         2,400.00       2400.00 
  23 |         1,300.00      62400.00|         1,722.00      82656.00|         2,100.00     100800.00 
  24 |         1,400.00       4200.00|         1,575.00       4725.00|         1,610.00       4830.00 
  25 |             8.00     144800.00|             6.25     113125.00|             3.00      54300.00 
  26 |            65.00      13000.00|            57.00      11400.00|           125.00      25000.00 
  27 |           225.00       1800.00|           331.00       2648.00|           540.00       4320.00 
  28 |            11.00     486200.00|             2.00      88400.00|            10.50     464100.00 
  29 |            40.00     532000.00|            27.60     367080.00|            40.00     532000.00 
  30 |           380.00      53200.00|           315.00      44100.00|           175.00      24500.00 
  31 |         3,000.00      99000.00|         6,264.00     206712.00|         4,950.00     163350.00 
  32 |           260.00     236600.00|           214.00     194740.00|           226.00     205660.00 
  33 |            79.00   11376000.00|            80.30   11563200.00|            80.00   11520000.00 
  34 |            88.00    5165600.00|            73.85    4334995.00|            75.00    4402500.00 
  35 |           103.00    9053700.00|            89.75    7889025.00|            84.00    7383600.00 
  36 |             1.05     912450.00|             1.16    1008040.00|             1.05     912450.00 
  37 |            45.00       9900.00|            59.50      13090.00|            24.00       5280.00 
  38 |              .80      11200.00|              .74      10360.00|              .80      11200.00 
  39 |              .80      24320.00|              .74      22496.00|              .80      24320.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SIXTH              |           SEVENTH             |            EIGHTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  40 |              .80      17440.00|              .74      16132.00|              .80      17440.00 
  41 |           610.00     707600.00|           720.00     835200.00|           675.00     783000.00 
  42 |           575.00     920000.00|           556.50     890400.00|           517.00     827200.00 
  43 |              .50     193500.00|              .63     243810.00|              .50     193500.00 
  44 |            13.00     254800.00|             6.85     134260.00|             9.50     186200.00 
  45 |           950.00    1311000.00|           997.50    1376550.00|           880.00    1214400.00 
  46 |         4,000.00     148000.00|         4,200.00     155400.00|         6,000.00     222000.00 
  47 |            10.00      13000.00|            12.60      16380.00|            14.00      18200.00 
  48 |            35.00      45500.00|            25.20      32760.00|            21.00      27300.00 
  49 |           600.00     120000.00|           567.00     113400.00|           626.00     125200.00 
  50 |           480.00       3840.00|           766.50       6132.00|           730.00       5840.00 
  51 |           400.00     232000.00|           339.15     196707.00|           427.00     247660.00 
  52 |           100.00        600.00|            31.50        189.00|            54.00        324.00 
  53 |         2,200.00      13200.00|         2,310.00      13860.00|         2,300.00      13800.00 
  54 |              .50     114500.00|              .53     121370.00|              .50     114500.00 
  55 |              .80      14720.00|              .84      15456.00|              .80      14720.00 
  56 |              .80       2448.00|              .84       2570.40|              .80       2448.00 
  57 |             6.00       5100.00|             6.30       5355.00|             6.15       5227.50 
  58 |              .50       2785.00|              .53       2952.10|              .50       2785.00 
  59 |             2.00      55000.00|             2.10      57750.00|             2.10      57750.00 
  60 |             3.75      39375.00|             3.94      41370.00|             3.85      40425.00 
  61 |         5,000.00       5000.00|         2,625.00       2625.00|         2,765.00       2765.00 
  62 |        60,000.00      60000.00|       123,837.00     123837.00|        81,000.00      81000.00 
  63 |              .00          0.00|              .00          0.00|              .00          0.00 
  64 |            59.00    1817200.00|            40.85    1258180.00|            61.25    1886500.00 
  65 |     2,260,000.00    2260000.00|     3,400,000.00    3400000.00|     3,715,000.00    3715000.00 
 
 TOT            A)     38,240,230.00           A)     37,815,096.50           A)     38,873,090.50 
                B)   198 DAYS X  17200         B)   225 DAYS X  17200         B)   205 DAYS X  17200 
                   --------------------           --------------------           -------------------- 
              A+B)     41,645,830.00         A+B)     41,685,096.50         A+B)     42,399,090.50 


