
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    05/20/08                    IN SAN LUIS OBISPO COUNTY NEAR SAN                                 05/23/08 
     CONTRACT NUMBER     05-0A4604                   LUIS OBISPO FROM EAST FORK SAN                           CONTRACT CODE 'A ' 
     LOCATION            05-SLO-227-R10.9/R14.2      LUIS OBISPO CREEK BRIDGE TO 0.2 KM                        99 CONTRACT ITEMS 
                                                     WEST OF MADONNA ROAD OVERCROSSING 
 
                                                     REHABILITATE ROADWAY                      FEDERAL AID  ACNH-S227-(005)E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    16   FUND TOTAL   HA22      9,047,000                         TOTAL NUMBER OF WORKING DAYS    160 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST      8,163,950.00  AMOUNT UNDER        991,535.70        PERCENT UNDER EST 12.15 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         7,172,414.30    1              UNION ASPHALT INC                     805 922-9858 
                                                                                                  00523019 
                                                            P O BOX 1280                      FAX 805 349-8301 
                                                            SANTA MARIA CA  93456 
 
                   2         7,627,570.20    4              PAPICH CONSTRUCTION COMPANY           805 473-3016 
                                                            INC                                   00767055 
                                                            P O BOX 2210                      FAX 805 473-2216 
                                                            PISMO BEACH CA  93443 
 
                   3         7,788,877.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                                                            P O BOX 50085                     FAX 831 768-4021 
                                                            WATSONVILLE CA  95077-5085 
 
                   4         8,243,662.00    3              R BURKE CORPORATION                   805 543-8568 
                                                                                                  00264193 
                                                            P O BOX 957                       FAX 805 543-2521 
                                                            SAN LUIS OBISPO CA  93406-0957 
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          05/20/08                                                                                                 05/23/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     C AND W CONSTRUCTION SPECIALTIES INC                         ITEM 29 
           VENTURA CA 
 
           K C I ENVIRONMENTAL INC                                      ITEMS 6 AND 50 THRU 53 
           SAN LUIS OBISPO CA 
 
           PRECISION CONCRETE INC                                       ITEM 75 
           SANTA MARIA CA 
 
           PRO LINE STRIPING INC                                        ITEMS 14 (PARTIAL), 16, 19, 24 THRU 26, 44 AND 81 THRU 89 
           VENTURA CA 
 
           SOUZA AND PETERSEN CONSTRUCTION COMPANY INC                  ITEM 99 (PARTIAL) 
           NIPOMO CA 
 
           SOUZA AND PETERSEN CONSTRUCTION COMPANY INC                  ITEMS 28, 41, 45 THRU 47, 58 THRU 61, 63 THRU 68 AND 71 
           NIPOMO CA 
 
           SOUZA AND PETERSEN CONSTRUCTION COMPANY INC                  ITEMS 79 AND 80 
           NIPOMO CA 
 
           STATEWIDE SAFETY                                             ITEMS 13, 15, 17, 18, 20, 22, 30, 69 AND 70 
           NIPOMO CA 
 
           WOESTE ELECTRIC INC                                          ITEMS 90 (PARTIAL) AND 91 THRU 98 
           ARROYO GRANDE CA 



          05-0A4604                                                                                                BID245 
          05-SLO-227                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     HARRIS REBAR FRESNO INC                                      REINFORCING STEEL (PARTIAL) 
           FRESNO CA 
 
           PRO LINE STRIPING INC                                        STRIPING 
           VENTURA CA 
 
           RISING SUN COMPANY                                           BRIDGE AND CONCRETE (PARTIAL) 
           EXETER CA 
 
           STATEWIDE SAFETY                                             CONSTRUCTION SIGNS 
           NIPOMO CA 
 
           WEST COAST WELDING INC                                       PILING (PARTIAL) 
           PLEASANT HILL CA 
 
           WOESTE ELECTRIC INC                                          ELECTRICAL 
           ARROYO GRANDE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     C AND W CONSTRUCTION SPECIALTIES INC                         METAL BEAM GUARD RAIL AND HAND RAIL 
           VENTURA CA 
 
           C T M CONSTRUCTION INC                                       CONCRETE BARRIER (PARTIAL) 
           RANCHO CORDOVA CA 
 
           HARRIS REBAR FRESNO INC                                      REBAR 
           FRESNO CA 
 
           K C I ENVIRONMENTAL INC                                      EROSION CONTROL 
           SAN LUIS OBISPO CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     PRO LINE STRIPING INC                                        STRIPING 
           VENTURA CA 
 
           STATEWIDE SAFETY                                             SIGNS 
           NIPOMO CA 
 
           WOESTE ELECTRIC INC                                          ELECTRICAL 
           ARROYO GRANDE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     AVAR CONSTRUCTION SYSTEMS INC                                PRESTRESSING 
           FREMONT CA 
 
           C AND W CONSTRUCTION SPECIALTIES INC                         RAIL 
           VENTURA CA 
 
           C T M CONSTRUCTION INC                                       CONCRETE BARRIER 
           RANCHO CORDOVA CA 
 
           CON FAB CALIFORNIA CORPORATION                               PRECAST PRESTRESSED CONCRETE GIRDERS 
           LATHROP CA 
 
           DORADO AND DORADO CONSTRUCTION                               MINOR CONCRETE 
           YUCAIPA CA 
 
           HARRIS REBAR FRESNO INC                                      REBAR 
           FRESNO CA 
 
           K C I ENVIRONMENTAL INC                                      EROSION CONTROL 
           SAN LUIS OBISPO CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     PRO LINE STRIPING INC                                        STRIPING 
           VENTURA CA 
 
           STATEWIDE SAFETY                                             SIGNS 
           NIPOMO CA 
 
           STROER AND GRAFF INC                                         PILING 
           ANTIOCH CA 
 
           WOESTE ELECTRIC INC                                          ELECTRICAL AND SIGNAL 
           ARROYO GRANDE CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            4,800.00         4,800.00 
       2     070018      TIME-RELATED OVERHEAD                          WDAY        160              500.00        80,000.00 
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           130               10.00         1,300.00 
       4     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           10,000.00        10,000.00 
       5 (S) 074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,100.00         2,100.00 
                         PREVENTION PLAN 
       6     074026      TEMPORARY MULCH                                M3           69               87.00         6,003.00 
       7     074029      TEMPORARY SILT FENCE                           M           170               13.00         2,210.00 
       8     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            3,500.00         3,500.00 
       9     074035      TEMPORARY CHECK DAM                            M             9              211.00         1,899.00 
      10     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           59               70.00         4,130.00 
      11     074041      STREET SWEEPING                                LS     LUMP SUM            7,850.00         7,850.00 
      12     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            3,100.00         3,100.00 
      13 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           26,700.00        26,700.00 
      14 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          320,130.00       320,130.00 
      15 (S) 120116      TYPE II BARRICADE                              EA            2               26.00            52.00 
      16 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         3,180                3.25        10,335.00 
      17 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           18               32.00           576.00 
      18 (S) 120166      CHANNELIZER (SURFACE MOUNTED)                  EA           52               42.00         2,184.00 
                         (LEFT IN PLACE) 
      19 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          150                5.00           750.00 
      20 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           20,800.00        20,800.00 
      21     129000      TEMPORARY RAILING (TYPE K)                     M           190               82.00        15,580.00 
      22 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           22              187.00         4,114.00 
      23     013425      REMOVE GRATE                                   EA           11              121.00         1,331.00 
      24 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         1,010                5.00         5,050.00 
                         STRIPE 
      25 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M           260                9.00         2,340.00 
      26 (S) 150722      REMOVE PAVEMENT MARKER                         EA          110                3.00           330.00 
      27     150771      REMOVE ASPHALT CONCRETE DIKE                   M             3               90.00           270.00 
      28     151270      SALVAGE METAL BRIDGE RAILING                   M            96               57.00         5,472.00 
      29 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M            25              170.00         4,250.00 
      30     152320      RESET ROADSIDE SIGN                            EA           42              207.00         8,694.00 
      31     152403      ADJUST WATER METER BOX TO GRADE                EA            5              675.00         3,375.00 
      32     013426      ADJUST RECLAIMED WATER VALVE                   EA            7              675.00         4,725.00 
      33     013427      ADJUST STORM DRAIN MANHOLE                     EA           12              880.00        10,560.00 
      34     013428      ADJUST AIR RELEASE VALVE                       EA            5              675.00         3,375.00 
      35     152451      ADJUST WATER VALVE                             EA          160              675.00       108,000.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      36     013429      ADJUST PULL BOX                                EA            8              312.00         2,496.00 
      37     013430      ADJUST SANITARY SEWER MANHOLE                  EA           73              880.00        64,240.00 
      38 (S) 013431      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      109,000                2.90       316,100.00 
                         AND BASE 
      39     153215      REMOVE CONCRETE (CURB AND GUTTER)              M           980               60.00        58,800.00 
      40     153218      REMOVE CONCRETE SIDEWALK                       M2        3,070               48.00       147,360.00 
      41     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM          106,900.00       106,900.00 
      42     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           11,425.00        11,425.00 
      43     190101      ROADWAY EXCAVATION                             M3        1,300               38.00        49,400.00 
      44     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,300.00         3,300.00 
      45     190113      ASBESTOS COMPLIANCE PLAN                       LS     LUMP SUM            8,050.00         8,050.00 
      46 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3           18              277.00         4,986.00 
      47 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           14              641.00         8,974.00 
      48 (S) 200101      IMPORTED TOPSOIL                               M3        1,400               34.00        47,600.00 
      49 (S) 013432      MORTARED ROCK BLANKET                          M2           42              370.00        15,540.00 
      50 (S) 203001      EROSION CONTROL (BLANKET)                      M2          550                6.00         3,300.00 
      51 (S) 203016      EROSION CONTROL (TYPE D)                       M2          550                7.00         3,850.00 
      52 (S) 203021      FIBER ROLLS                                    M           120               13.00         1,560.00 
      53 (S) 208731      200 MM CORRUGATED HIGH DENSITY                 M           140              127.00        17,780.00 
                         POLYETHYLENE PIPE CONDUIT 
      54     390102      ASPHALT CONCRETE (TYPE A)                      TONN     39,400              101.50     3,999,100.00 
      55     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          700               18.00        12,600.00 
                         AREA) 
      56     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M             2              650.00         1,300.00 
      57     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        150              550.00        82,500.00 
      58     490511      FURNISH STEEL PILING (HP 250 X 85)             M            37              357.00        13,209.00 
      59 (S) 490512      DRIVE STEEL PILE (HP 250 X 85)                 EA            2            7,842.00        15,684.00 
      60 (S) 500010      PRESTRESSING                                   LS     LUMP SUM           17,251.00        17,251.00 
      61 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3           39            4,177.00       162,903.00 
      62 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            3.7          3,239.00        11,984.30 
      63     511106      DRILL AND BOND DOWEL                           M             9              626.00         5,634.00 
      64 (S) 512229      FURNISH PRECAST PRESTRESSED CONCRETE           EA            2           15,500.00        31,000.00 
                         GIRDER (5 M - 10 M) 
      65 (S) 512231      FURNISH PRECAST PRESTRESSED CONCRETE           EA            1           24,800.00        24,800.00 
                         GIRDER (15 M - 20 M) 
      66 (S) 512500      ERECT PRECAST PRESTRESSED CONCRETE             EA            3            3,382.00        10,146.00 
                         GIRDER 
      67     515073      CORE CONCRETE (51 MM - 100 MM)                 M             7              677.00         4,739.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      68 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG        5,920                4.60        27,232.00 
      69     560238      FURNISH SINGLE SHEET ALUMINUM SIGN             M2            6              187.00         1,122.00 
                         (1.6 MM-UNFRAMED) 
      70     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            8              103.00           824.00 
                         METHOD) 
      71     597601      PREPARE AND STAIN CONCRETE                     M2          184              192.00        35,328.00 
      72     700617      DRAINAGE INLET MARKER                          EA           59               95.00         5,605.00 
      73     721012      ROCK SLOPE PROTECTION                          M3            4              355.00         1,420.00 
                         (BACKING NO. 3, METHOD B) 
      74     729010      ROCK SLOPE PROTECTION FABRIC                   M2           12               17.00           204.00 
      75     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          540              750.00       405,000.00 
                         CONSTRUCTION) 
      76 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          750                8.00         6,000.00 
      77 (S) 750008      FRAME AND COVER                                EA           56              231.00        12,936.00 
      78     810116      SURVEY MONUMENT (TYPE D)                       EA           20              598.00        11,960.00 
      79 (SF)833090      TUBULAR HANDRAILING (MODIFIED)                 M            96              288.00        27,648.00 
      80 (F) 833142      CONCRETE BARRIER (TYPE 26 MODIFIED)            M            96              644.00        61,824.00 
      81 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        1,050               18.00        18,900.00 
      82 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M         1,360                1.00         1,360.00 
                         (SPRAYABLE) 
      83 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         7,820                 .85         6,647.00 
      84 (S) 840562      150 MM THERMOPLASTIC TRAFFIC STRIPE            M         7,050                1.25         8,812.50 
      85 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,410                2.75         3,877.50 
      86 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           110                2.60           286.00 
                         (BROKEN 3.66 M - 0.92 M) 
      87 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,020                 .50         2,010.00 
                         (BROKEN 10.98 M - 3.66 M) 
      88 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         6,940                 .50         3,470.00 
                         (BROKEN 5.18 M - 2.14 M) 
      89 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,480                2.60         3,848.00 
      90 (S) 860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM           18,500.00        18,500.00 
                         SYSTEM ELEMENTS DURING CONSTRUCTION 
      91 (S) 861497      MODIFY SIGNAL AND LIGHTING (LOCATION 1)        LS     LUMP SUM           17,550.00        17,550.00 
      92 (S) 861498      MODIFY SIGNAL AND LIGHTING (LOCATION 2)        LS     LUMP SUM           46,200.00        46,200.00 
      93 (S) 861499      MODIFY SIGNAL AND LIGHTING (LOCATION 3)        LS     LUMP SUM           17,000.00        17,000.00 
      94 (S) 861500      MODIFY SIGNAL AND LIGHTING (LOCATION 4)        LS     LUMP SUM           12,350.00        12,350.00 
      95 (S) 861505      MODIFY SIGNAL AND LIGHTING (LOCATION 5)        LS     LUMP SUM           65,925.00        65,925.00 
      96 (S) 861506      MODIFY SIGNAL AND LIGHTING (LOCATION 6)        LS     LUMP SUM           16,510.00        16,510.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      97 (S) 861507      MODIFY SIGNAL AND LIGHTING (LOCATION 7)        LS     LUMP SUM           81,400.00        81,400.00 
      98 (S) 861508      MODIFY SIGNAL AND LIGHTING (LOCATION 8)        LS     LUMP SUM          143,269.00       143,269.00 
      99     999990      MOBILIZATION                                   LS     LUMP SUM          157,000.00       157,000.00 
 
                                                                                                  TOTAL         7,172,414.30 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |         8,400.00       8400.00|         5,000.00       5000.00|         5,000.00       5000.00 
   2 |           615.00      98400.00|         1,750.00     280000.00|           350.00      56000.00 
   3 |            10.00       1300.00|            10.00       1300.00|            30.00       3900.00 
   4 |        10,000.00      10000.00|         3,000.00       3000.00|         5,000.00       5000.00 
   5 |         3,700.00       3700.00|         1,000.00       1000.00|         3,000.00       3000.00 
   6 |           100.00       6900.00|            96.00       6624.00|           200.00      13800.00 
   7 |            11.00       1870.00|            10.00       1700.00|            25.00       4250.00 
   8 |         2,500.00       2500.00|         2,000.00       2000.00|         4,500.00       4500.00 
   9 |           130.00       1170.00|           125.00       1125.00|           100.00        900.00 
  10 |            80.00       4720.00|           275.00      16225.00|           240.00      14160.00 
  11 |        36,600.00      36600.00|        20,000.00      20000.00|        80,000.00      80000.00 
  12 |         2,700.00       2700.00|           500.00        500.00|         2,500.00       2500.00 
  13 |        27,000.00      27000.00|        25,615.00      25615.00|        35,000.00      35000.00 
  14 |        52,000.00      52000.00|       223,899.00     223899.00|       350,000.00     350000.00 
  15 |            53.00        106.00|            50.00        100.00|            35.00         70.00 
  16 |             3.00       9540.00|             3.15      10017.00|             4.00      12720.00 
  17 |            30.00        540.00|            30.00        540.00|            40.00        720.00 
  18 |            45.00       2340.00|            30.00       1560.00|            45.00       2340.00 
  19 |             4.50        675.00|             4.00        600.00|             5.00        750.00 
  20 |         7,900.00       7900.00|        10,000.00      10000.00|        40,000.00      40000.00 
  21 |           110.00      20900.00|            55.00      10450.00|            80.00      15200.00 
  22 |           190.00       4180.00|           180.00       3960.00|           210.00       4620.00 
  23 |            38.00        418.00|            50.00        550.00|           130.00       1430.00 
  24 |             5.00       5050.00|             4.25       4292.50|             5.00       5050.00 
  25 |             9.00       2340.00|             8.00       2080.00|             9.00       2340.00 
  26 |             3.00        330.00|             2.50        275.00|             4.00        440.00 
  27 |           260.00        780.00|            30.00         90.00|           220.00        660.00 
  28 |            50.00       4800.00|            70.00       6720.00|            50.00       4800.00 
  29 |           175.00       4375.00|           165.00       4125.00|           190.00       4750.00 
  30 |           200.00       8400.00|           200.00       8400.00|           230.00       9660.00 
  31 |           450.00       2250.00|           150.00        750.00|           850.00       4250.00 
  32 |           350.00       2450.00|           350.00       2450.00|           700.00       4900.00 
  33 |           360.00       4320.00|           600.00       7200.00|           800.00       9600.00 
  34 |           750.00       3750.00|           350.00       1750.00|           800.00       4000.00 
  35 |           240.00      38400.00|           350.00      56000.00|           600.00      96000.00 
  36 |           300.00       2400.00|           350.00       2800.00|           600.00       4800.00 
  37 |           400.00      29200.00|           600.00      43800.00|           800.00      58400.00 
  38 |             5.55     604950.00|             4.75     517750.00|             3.00     327000.00 
  39 |            36.00      35280.00|            10.00       9800.00|            48.00      47040.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  40 |            18.00      55260.00|            17.00      52190.00|            20.00      61400.00 
  41 |        48,000.00      48000.00|        45,000.00      45000.00|        46,000.00      46000.00 
  42 |        14,000.00      14000.00|         1,000.00       1000.00|        10,000.00      10000.00 
  43 |           140.00     182000.00|            30.00      39000.00|            26.00      33800.00 
  44 |         3,400.00       3400.00|         2,000.00       2000.00|         2,000.00       2000.00 
  45 |         2,600.00       2600.00|         3,000.00       3000.00|        10,000.00      10000.00 
  46 |           800.00      14400.00|           300.00       5400.00|           500.00       9000.00 
  47 |         1,100.00      15400.00|           540.00       7560.00|           700.00       9800.00 
  48 |            27.00      37800.00|            20.00      28000.00|            60.00      84000.00 
  49 |           280.00      11760.00|           600.00      25200.00|           170.00       7140.00 
  50 |             6.00       3300.00|             5.40       2970.00|             8.50       4675.00 
  51 |             8.00       4400.00|             6.00       3300.00|            10.00       5500.00 
  52 |            14.00       1680.00|            12.50       1500.00|            20.00       2400.00 
  53 |           250.00      35000.00|           165.00      23100.00|           250.00      35000.00 
  54 |           109.00    4294600.00|           106.00    4176400.00|           118.00    4649200.00 
  55 |            39.00      27300.00|            20.00      14000.00|            43.00      30100.00 
  56 |           114.00        228.00|           100.00        200.00|           300.00        600.00 
  57 |           955.00     143250.00|             1.00        150.00|           950.00     142500.00 
  58 |           185.00       6845.00|           220.00       8140.00|           220.00       8140.00 
  59 |        27,000.00      54000.00|        20,000.00      40000.00|        25,000.00      50000.00 
  60 |        31,000.00      31000.00|        31,500.00      31500.00|        20,000.00      20000.00 
  61 |         6,550.00     255450.00|         3,600.00     140400.00|         4,300.00     167700.00 
  62 |           200.00        740.00|         1,000.00       3700.00|         1,100.00       4070.00 
  63 |         1,800.00      16200.00|         1,000.00       9000.00|           320.00       2880.00 
  64 |        16,000.00      32000.00|        14,000.00      28000.00|        16,100.00      32200.00 
  65 |        25,000.00      25000.00|        22,000.00      22000.00|        27,000.00      27000.00 
  66 |         6,300.00      18900.00|         2,500.00       7500.00|         5,000.00      15000.00 
  67 |         3,500.00      24500.00|           700.00       4900.00|         1,300.00       9100.00 
  68 |             6.40      37888.00|             2.50      14800.00|             8.00      47360.00 
  69 |           190.00       1140.00|           180.00       1080.00|           230.00       1380.00 
  70 |           105.00        840.00|           100.00        800.00|           120.00        960.00 
  71 |            53.00       9752.00|            80.00      14720.00|           200.00      36800.00 
  72 |            10.50        619.50|            15.00        885.00|           120.00       7080.00 
  73 |           180.00        720.00|           300.00       1200.00|           300.00       1200.00 
  74 |            60.00        720.00|             4.00         48.00|            30.00        360.00 
  75 |           681.30     367902.00|           700.00     378000.00|           680.00     367200.00 
  76 |             5.25       3937.50|             5.00       3750.00|            10.00       7500.00 
  77 |           370.00      20720.00|           200.00      11200.00|           900.00      50400.00 
  78 |           395.00       7900.00|           500.00      10000.00|           770.00      15400.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  79 |           265.00      25440.00|           251.00      24096.00|           290.00      27840.00 
  80 |           510.00      48960.00|         1,000.00      96000.00|           144.00      13824.00 
  81 |            18.00      18900.00|            17.00      17850.00|            20.00      21000.00 
  82 |             1.00       1360.00|              .95       1292.00|             1.20       1632.00 
  83 |              .85       6647.00|              .80       6256.00|             1.00       7820.00 
  84 |             1.25       8812.50|             1.20       8460.00|             1.50      10575.00 
  85 |             2.80       3948.00|             2.65       3736.50|             3.00       4230.00 
  86 |             2.65        291.50|             2.50        275.00|             3.00        330.00 
  87 |              .42       1688.40|              .40       1608.00|              .60       2412.00 
  88 |              .42       2914.80|              .40       2776.00|              .60       4164.00 
  89 |             2.65       3922.00|             2.50       3700.00|             3.00       4440.00 
  90 |         3,000.00       3000.00|         2,800.00       2800.00|         5,000.00       5000.00 
  91 |        18,000.00      18000.00|        16,900.00      16900.00|        23,000.00      23000.00 
  92 |        47,000.00      47000.00|        44,500.00      44500.00|        69,000.00      69000.00 
  93 |        17,500.00      17500.00|        16,400.00      16400.00|        17,500.00      17500.00 
  94 |        12,500.00      12500.00|        11,900.00      11900.00|        17,500.00      17500.00 
  95 |        67,000.00      67000.00|        63,500.00      63500.00|        98,000.00      98000.00 
  96 |        17,000.00      17000.00|        15,900.00      15900.00|        19,000.00      19000.00 
  97 |        83,000.00      83000.00|        78,400.00      78400.00|        99,000.00      99000.00 
  98 |       145,600.00     145600.00|       138,000.00     138000.00|       128,000.00     128000.00 
  99 |       230,000.00     230000.00|       778,887.00     778887.00|       415,000.00     415000.00 
 
 TOT                    7,627,570.20                   7,788,877.00                   8,243,662.00 


