

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 01-1A9904

BID AMOUNT:
 \$ 2,356,678.00

BID OPENING DATE:
 03/29/2016

BIDDER'S NAME:
 STEVE MANNING CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT %:
 10%

Second Bidder

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	9	\$813,785.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	Traffic Control System	C1201	Charlie's Custom Excavating, Inc. 21113 Gilbert Dr, Redding CA 96002	175,000.00
4	Port. changeable message sign		Cert#37820 (530) 221-3626	12,000.00
62	Rail Element Wall	C0683, C1970,	Dirt & Aggregate Interchange, Inc. 20905 N.E. Sandy Blvd.	13,500.00
87	Midwest Guardrail System	C8320, C8391		7,480.00
88	Midwest GR Sys (7') Post		Fairview, OR 97024	3,250.00
90	Alt Flared Terminal System		Cert# 20 (503) 661-5093	10,760.00
93 (p)	Mobilization - Partial			5,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ see pg 2

see pg 2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

Arlene Litsey
 Secty/Treas

03/31/2016
 Date

(530) 222-0810
 (Area Code) Tel. No.

Bill Spoon - Project Manager

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
01-1A9904

BID AMOUNT:
\$ 2,356,678.00

BID OPENING DATE:
03/29/2016

BIDDER'S NAME:
STEVE MANNING CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT %:
10%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	9	\$813,785.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1	Lead Compliance Plan	C8713, C8851	Adanta, Inc. 828 School St, Napa CA 94559 Cert#37357 (707) 709-8894	1,280.00
6	Prepare SWPPP	C8852, C2030,	La Firma, Inc. 715 Ridge Rd, Nipomo CA 93444	2,000.00
7	Rain Event Action Plan	C8700		18,300.00
9	Storm Water Annual Report		Cert# 39322 (805) 929-8576	2,000.00
63 materials	Minor Concrete - Materials	C1920	GR Sundberg, Inc. 5211 Boyd Rd, Arcata CA 95521	8,274.00
82 materials	Misc Iron & Steel - Materials		Cert# 31060 (707)825-6565	3,948.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation	\$ 262,792.00
	11.15 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

Arlene Litsey
 Secty/Treas

03/31/2016
 Date

(530) 222-0810
 (Area Code) Tel. No.

Bill Spoon - Project Manager
 Person to Contact (Please Type or Print)

D.B.E.

Sub Bid Quote from:

Charlie's Custom Excavating, Inc.

CA. LIC# 892338

TRAFFIC CONTROL DIVISION

PH: 530-221-3626

P.O. Box 1160

FAX: 530-221-7563

Palo Cedro, CA. 96073

CELL: 530-334-3037

DBE Cert# 37820 SBE Cert #1288320 DIR #1000017602

CALTRANS PROJECT # 01-0A9904

Bid Opens: 03/28/2016

QTY	DESCRIPTION	UNIT PRICE	TOTAL
70	4 Man Flagging Crew - 10 hr Shift (Ref. std. plan T13) All cones and advanced portable warning signs as needed	2,500.00	\$175,000.00
LS	PORTABLE CHANGEABLE MESSAGE BOARD with CCEI Traffic Control ONLY.	20,000.00	\$20,000.00
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment based on fuel prices or wage requirement increases. Special Shifts and Subsistence areas will require changes to manpower rates at the amount required only. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start date or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid is in good faith however; all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license UDBE and Small Business Certified with the State of California. Will sign Union Agreement if needed. Call Charlie Jurin 530-334-3037 or Chris Wisinger 530-227-3965 with any questions		\$195,000.00

@ 6070
12,000.00

DBE Participation \$187,000.00

[Back To Query Form](#)

Search Returned 1 Records

Wed Mar 30 11:57:10 PDT 2016

Query Criteria

Firm/DBA Name: charlie"s custom ex

Firm Type: DBE

Firm ID	37820
Firm/DBA Name	CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1	21113 GILBERT DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	PO BOX 1160
Mailing Address Line2	
Mailing City	PALO CEDRO
Mailing State	CA
Mailing Zip Code1	96073
Mailing Zip Code2	
Certification Type	DBE
E-Mail	office@ccexcavatinginc.com
Contact Name	CHARLES JURIN
Area Code	(530)
Phone Number	221-3626
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	221-7563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	113310; 237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



Press Room | Contact DIR | CA.gov

Go to Search

Home Labor Law Cal/OSHA - Safety & Health Workers' Comp Self Insurance Apprenticeship Director's Office Boards

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: Contractor License Lookup

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

2 registered contractors found, displaying all registered contractors. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/10/2015	06/30/2016
View	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/09/2015	06/30/2016

v2.20160101

About DIR

Who we are
DIR Divisions, Boards & Commissions
Contact DIR

Work with Us

Licensing, registrations, certifications & permits
Notification of activities
Public Records Act

Learn More

Site Map
Frequently Asked Questions
Jobs at DIR

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

D.B.E.

DATE: 3/28/2016

TO: STEVE MANNING CONST.

Attn: ESTIMATOR

FAX: 530-222-4908

Project Name: 01-0A9904 RECONSTRUCT & REALIGN ROADWAY
 Owner: CALTRANS
 Bid Date & Time: 3/29/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
62	Rall Element Wall	500	SQFT	\$27.00	\$13,500.00
87	Midwest Guardrail System	340	LF	\$22.00	\$7,480.00
88	Midwest Guardrail System (7' Post)	130	LF	\$25.00	\$3,250.00
90	Alternative Flared Terminal System	4	EA	\$2,690.00	\$10,760.00
93	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL:	\$39,990.00

- Stipulations:**
- ITEM#62 Includes ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill
 - Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt work and concrete work on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 4 Working days.
 - CA Contractor # 507828
 - CA DBE # CT-000020
 - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 15:50:42 PDT 2016

Query Criteria

Firm/DBA Name: Dirt & Agg

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	DIRT AND AGGREGATE INTERCHANGE, INC.	1000010905	OUT OF STATE	FAIRVIEW	07/06/2015	06/30/2016

v2.20160101

About DIR

- [Who we are](#)
- [DIR Divisions, Boards & Commissions](#)
- [Contact DIR](#)

Work with Us

- [Licensing, registrations, certifications & permits](#)
- [Notification of activities](#)
- [Public Records Act](#)

Learn More

- [Site Map](#)
- [Frequently Asked Questions](#)
- [Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102 13 (NEW 05/2015)

Contract no
 01-0A9904

Name of DBE business
 ADANTA, INC.

Name of DBE representative:
 KIMBERLY PATZ

DBE certification number
 37357

Name of bidder
 STEVE MANNING CONSTRUCTION, INC.

Name of prime contractor if different from the bidder.

Name of representative of bidder or prime contractor
 BILL SPOON

Date
 03/29/16

Bid item number	Item of work and description of services to be sub-contracted or materials to be provided	Amount (\$)
1	LEAD COMPLIANCE PLAN	1,280.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

Total	1,280.00
--------------	-----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kimberly Patz
 Signature of DBE's authorized representative.

Kimberly Patz
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative


3/31/2016
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368

B(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442



A d a n t a

D.B.E.

March 29, 2016

Attn: Estimator

Subject: Caltrans Contract 01-0A9904

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,280

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

Search Returned 1 Records

Tue Mar 29 11:27:12 PDT 2016

Query Criteria

Firm/DBA Name: adanta

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
E-Mail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
NATIVE AMERICAN
DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	ADANTA, INC.	1000029442	NAPA	NAPA	09/16/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

D.B.E.

Project:

01-0A9904

Reconstruct & realign roadway, grading, AB, HMA, culverts, guardrail

01-Hum-96-R6.2/6.6

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum


Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00
7	130310	Rain Event Action Plan	LS	61x	\$300.00	=\$18,300.00
9	130330	Prepare Annual Report	LS	2x	\$1,000.00	=\$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

\$22,300.⁰⁰

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 10:36:34 PDT 2016

Query Criteria

Firm ID: 39322
 Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswppffirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:
PWC Registration Number:
Contractor Legal Name: [Contractor License Lookup](#)
License Number:
County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	LA FIRMA INC	1000005131	SAN LUIS OBISPO	NIPOMO	07/02/2015	06/30/2016

v2.20160101

About DIR

Who we are
 DIR Divisions, Boards & Commissions
 Contact DIR

Work with Us

Licensing, registrations, certifications & permits
 Notification of activities
 Public Records Act

Learn More

Site Map
 Frequently Asked Questions
 Jobs at DIR

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

Materials
DBE
Manufacturer @
100%



D.B.E.

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

QUOTE 086


OWNER: Bidding Prime Contractor
PROJECT: 01-0A9904
LOCATION: Hwy 96

PHONE:
DATE: 3/29/2016
BID DATE: 3/29/2016

<u>BID ITEM</u>	<u>Description</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$ / UNIT</u>	<u>TOTAL</u>
63 F	Minor Concrete (minor structure)	CY	13	\$ 598.00	\$ 7,774.00
82 F	Misc Iron and Steel - excludes frame and grate in sand traps.	LB	1724	\$ 2.00	\$ 3,448.00
XX	Mobilization - Delivered to jobsite, can be deleted from quote if you pick up in Arcata, CA. 1 drop location per delivered load.	LS	1	\$ 1,000.00	\$ 1,000.00
TOTAL					\$ 12,222.00

TERMS & EXCLUSIONS

- 1 F.O.B Arcata, CA. Can deliver for above mentioned price.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at \$100 per hour. If multiple drop locations per load occur, there will be a \$50 fee per additional drop location.
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. At least 1 week notice required to schedule each delivery.
- 10 Sales tax NOT included.
- 11 Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources.

By: 
Ron Wallace - GR Sundberg, Inc.

*** GR Sundberg is a certified DBE,
UDBE, and Small
Business ***
UDBE # 31060 SBE # 26982

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 15:49:53 PDT 2016

Query Criteria

Firm/DBA Name: GR Sund

Firm Type: DBE

Firm ID	31060
Firm/DBA Name	GR SUNDBERG, INC.
Address Line1	5211 BOYD ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	randy@grsinc.biz
Contact Name	GARTH RANDOLPH SUNDBERG JR.
Area Code	(707)
Phone Number	825-6565
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	825-6563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 53;
Districts	01; 02;
DBE NAICS	237310; 238910; 327390; 532412;

ACDBE NAICS

Work Codes

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Licenses

A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;

Trucks

FOR HIRE - 6;

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:
PWC Registration Number:
Contractor Legal Name: [Contractor License Lookup](#)
License Number:
County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	GR SUNDBERG, INC	1000001216	HUMBOLDT	ARCATA	06/11/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHMENT 4 & 5			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

CONTACTED DBE SUBCONTRACTORS AND SUPPLIERS VIA TELEPHONE, FAX, EMAIL AND ADVERTISING IN TRADE PUBLICATIONS AND ON CALTRANS WEBSITE.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

INVITATIONS TO BID AND ADVERTISING OFFERS OF ASSISTANCE. NO SUCH ASSISTANCE REQUESTED.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NO SUCH ASSISTANCE REQUESTED.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SELF PERFORMED USING CALTRANS DATABASE FOR CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS.

9. Include additional data to support a demonstration of good faith efforts.

SEE ATTACHED GOOD FAITH DOCUMENTATION

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Attachment 1

Items of Work offered

Attachment 1

Item Description	Bidder Normally performs Item	Item Broken Down to Facilitate Participation	Establish Flexible Timeframes for Performance and Delivery Schedules	Amount	% of Total Bid
LEAD COMPLIANCE PLAN	N	Y	Y	\$ 2,500.00	0.11%
CONSTRUCTION AREA SIGNS	Y	Y	Y	\$ 6,500.00	0.28%
TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$ 175,000.00	7.43%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	Y	\$ 20,000.00	0.85%
JOB SITE MANAGEMENT	Y	Y	Y	\$ 25,000.00	1.06%
PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	N	Y	Y	\$ 3,000.00	0.13%
RAIN EVENT ACTION PLAN	N	Y	Y	\$ 30,500.00	1.29%
STORM WATER SAMPLING AND ANALYSIS DAY	N	Y	Y	\$ 15,000.00	0.64%
STORM WATER ANNUAL REPORT	N	Y	Y	\$ 4,000.00	0.17%
MOVE-IN/MOVE-OUT (TEMP EROSION CONTROL)	N	Y	Y	\$ 8,000.00	0.34%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	N	Y	Y	\$ 5,940.00	0.25%
TEMPORARY COVER	Y	Y	Y	\$ 5,400.00	0.23%
TEMPORARY CHECK DAM	Y	Y	Y	\$ 6,500.00	0.28%
TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	Y	\$ 300.00	0.01%
TEMPORARY FIBER ROLL	Y	Y	Y	\$ 10,500.00	0.45%
TEMPORARY GRAVEL BAG BERM	Y	Y	Y	\$ 6,200.00	0.26%
TEMPORARY REINFORCED SILT FENCE	Y	Y	Y	\$ 600.00	0.03%
TEMPORARY SILT FENCE	Y	Y	Y	\$ 3,750.00	0.16%
TEMPORARY CONSTRUCTION ENTRANCE	Y	Y	Y	\$ 6,000.00	0.25%
STREET SWEEPING	Y	Y	Y	\$ 10,000.00	0.42%
TEMPORARY CONCRETE WASHOUT	Y	Y	Y	\$ 100.00	0.00%
TEMPORARY CREEK DIVERSION SYSTEM	Y	Y	Y	\$ 6,000.00	0.25%
TREATED WOOD WASTE	N	Y	Y	\$ 1,000.00	0.04%
48" ALTERNATIVE PIPELINER	Y	Y	Y	\$ 40,000.00	1.70%
CLEANING, INSPECTING, AND PREPARING CULVERT	Y	Y	Y	\$ 6,000.00	0.25%
PACKET FERTILIZER	N	Y	Y	\$ 450.00	0.02%
PLANT (GROUP H)	N	Y	Y	\$ 1,800.00	0.08%
WOOD MULCH	Y	Y	Y	\$ 1,300.00	0.06%
IMPORTED BIOFILTRATION SOIL	N	Y	Y	\$ 11,200.00	0.48%
EROSION CONTROL (BONDED FIBER MATRIX)(SQFT)	N	Y	Y	\$ 12,060.00	0.51%
ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	Y	Y	Y	\$ 4,920.00	0.21%
ROLLED EROSION CONTROL PRODUCT (NETTING)	Y	Y	Y	\$ 10,000.00	0.42%
HYDROMULCH	N	Y	Y	\$ 10,580.00	0.45%
FIBER ROLLS	Y	Y	Y	\$ 10,750.00	0.46%
STRAW	N	Y	Y	\$ 7,406.00	0.31%
HYDROSEED	N	Y	Y	\$ 21,160.00	0.90%
COMPOST	N	Y	Y	\$ 9,600.00	0.41%
INCORPORATE MATERIALS	N	Y	Y	\$ 2,400.00	0.10%
HOT MIX ASPHALT (TYPE A)	Y	Y	Y	\$ 154,530.00	6.56%
RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	Y	Y	Y	\$ 145,600.00	6.18%
SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Y	Y	\$ 2,900.00	0.12%
CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Y	Y	\$ 1,800.00	0.08%
PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	Y	Y	\$ 6,720.00	0.29%

Item Description	Bidder Normally performs Item	Item Broken Down to Facilitate Participation	Establish Flexible Timeframes for Performance and Delivery Schedules	Amount	% of Total Bid
PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	Y	\$ 1,820.00	0.08%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	Y	Y	\$ 7,800.00	0.33%
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (BONDED WEARING COURSE)	Y	Y	Y	\$ 172,500.00	7.32%
TACK COAT	Y	Y	Y	\$ 3,120.00	0.13%
RAIL ELEMENT WALL	N	Y	Y	\$ 20,000.00	0.85%
MINOR CONCRETE (MINOR STRUCTURE)	Y	Y	Y	\$ 11,700.00	0.50%
ROADSIDE SIGN - ONE POST	Y	Y	Y	\$ 500.00	0.02%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	Y	Y	Y	\$ 540.00	0.02%
RETROREFLECTIVE SHEETING (TYPE XI)	Y	Y	Y	\$ 180.00	0.01%
24" ALTERNATIVE PIPE CULVERT	Y	Y	Y	\$ 16,500.00	0.70%
CONCRETE BACKFILL (PIPE TRENCH)	Y	Y	Y	\$ 5,250.00	0.22%
36" CORRUGATED STEEL PIPE INLET (.138" THICK)	Y	Y	Y	\$ 18,480.00	0.78%
21" x 15" CORREGATED STEEL PIPE ARCH (.109" THICK)	Y	Y	Y	\$ 39,600.00	1.68%
12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	Y	Y	Y	\$ 16,800.00	0.71%
24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	Y	Y	Y	\$ 810.00	0.03%
36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	Y	Y	Y	\$ 14,790.00	0.63%
ANCHOR ASSEMBLY	Y	Y	Y	\$ 4,500.00	0.19%
CONCRETE ANCHOR AND CABLE ASSEMBLY	Y	Y	Y	\$ 17,500.00	0.74%
12" STEEL FLARED END SECTION	Y	Y	Y	\$ 400.00	0.02%
24" STEEL FLARED END SECTION	Y	Y	Y	\$ 300.00	0.01%
36" STEEL FLARED END SECTION	Y	Y	Y	\$ 1,000.00	0.04%
ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	Y	Y	Y	\$ 4,080.00	0.17%
ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	Y	Y	Y	\$ 900.00	0.04%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	Y	Y	\$ 760.00	0.03%
MISCELLANEOUS IRON AND STEEL	Y	Y	Y	\$ 5,172.00	0.22%
DELINEATOR (CLASS 2)	Y	Y	Y	\$ 1,820.00	0.08%
MILEPOST MARKER	Y	Y	Y	\$ 280.00	0.01%
MARKER (CULVERT)	Y	Y	Y	\$ 910.00	0.04%
OBJECT MARKER (TYPE P)	Y	Y	Y	\$ 140.00	0.01%
MIDWEST GUARDRAIL SYSTEM	N	Y	Y	\$ 8,500.00	0.36%
MIDWEST GUARDRAIL SYSTEM (7' POST)	N	Y	Y	\$ 3,900.00	0.17%
VEGETATION CONTROL (MINOR CONCRETE)	N	Y	Y	\$ 14,000.00	0.59%
ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	Y	\$ 11,200.00	0.48%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	Y	\$ 10,800.00	0.46%
PAVEMENT MARKING (RETROREFLECTIVE)	N	Y	Y	\$ 1,600.00	0.07%
MOBILIZATION	Y	Y	Y	\$ 230,000.00	9.76%

Total Bid \$ 2,356,678.00

Attachment 2

List of Solicited DBE's and Dates

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
41039	6 RIVERS CONSTRUCTION, INC.	530 515-7563	Email 03.07.16		Call 03.15.16 @ 3:35 pm	Yes - Chip Grant			YES	NO
33638	A & P DEVELOPMENT & CONSTRUCTION, INC.	310 793-2310	Email 03.07.16		Call 03.15.16 @ 3:38 pm	No - Holly	N/A	N/A	NO	NO
5270	A B S L CONSTRUCTION	510 727-0900	Email 03.07.16		Call 03.15.16 @ 3:39 pm	No - Daryll	N/A	N/A	NO	NO
40592	A PLUS SIGNS, INC.	559 275-0700	Email 03.07.16	Email No Good	Call 03.15.16 @ 3:41 pm	No - Joaquin	N/A	N/A	NO	NO
40742	A S CONTRACTORS, INC.	209 742-6684	Email 03.07.16	Email No Good	Call 03.15.16 @ 3:42 pm	left message	Call 03.28.16 @ 11:58 am	left message	?	NO
32142	A-1 ORNAMENTAL IRON WORKS, INC.	559 251-1447	Email 03.07.16		Call 03.15.16 @ 3:43 pm	No - Anne-Marie	N/A	N/A	NO	NO
32335	A.J. VASCONI GENERAL ENGINEERING	925 691-9400	Email 03.07.16		Call 03.15.16 @ 3:45 pm	left message	Call 03.28.16 @ 12:00pm	left message	?	NO
40447	ABRASIVE BLASTING SERVICE	951 683-4692	Email 03.07.16		Call 03.15.16 @ 3:46 pm	No - Lloyd	N/A	N/A	NO	NO
42662	ABT PRODUCTS AND SERVICES LTD	631 421-1500	Email 03.07.16		Call 03.15.16 @ 3:46 pm	left message	Call 03.28.16 @ 12:01 pm	left message	?	NO
42633	ACE FENCE CO.	626 333-0727	Email 03.07.16		Call 03.15.16 @ 3:48 pm	email to lecalla@acefencec ompany.com	Call 03.28.16 @ 12:03 pm	not sure	?	NO
34153	ACE FENCE COMPANY	626 333-0727	Email 03.07.16	Read 03.07.16	Call 03.15.16 @ 3:48 pm	email to lecalla@acefencec ompany.com	Call 03.28.16 @ 12:07 pm	not sure	?	NO
43189	ADVANCED TRAFFIC SERVICES LLC	303 434-2836	Email 03.07.16		Call 03.15.16 @ 3:52 pm	Number No good	Fax 03.25.16	Fax Good	?	NO
16345	ALERT-O-LITE, INC	559 453-2474	Email 03.07.16		Call 03.15.16 @ 3:53 pm	left message	Call 03.28.16 @ 12:08 pm	No - Mark	?	NO
40963	ALL AMERICAN ASPHALT SEALING INC	775 329-3003	Email 03.07.16		Call 03.15.16 @ 3:56 pm	left message	Call 03.28.16 @ 12:10 pm	unable to leave message	?	NO
15324	ALLEN GILL CONSTRUCTION, INC.	530 547-4334	Email 03.07.16		Call 03.15.16 @ 3:59 pm	left message	Call 03.28.16 @ 12:11 pm	left message	?	NO
12026	AMERC INC.	951 677-1078	Email 03.07.16		Call 03.15.16 @ 4:02 pm	No - Sue	N/A	N/A	NO	NO
33825	AMERICAN STEEL PLACERS, INC.	909 884-6031	Email 03.07.16		Call 03.15.16 @ 4:03 pm	unable to leave message	Fax 03.25.16	No Good Fax	?	NO
42891	ANCHOR SINGH PAINTING	916 595-1837	Email 03.07.16		Call 03.15.16 @ 4:04 pm	No -	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
37715	APADANA ENGINEERING, INC.	415 300-6600	Email 03.07.16		Call 03.15.16 @ 4:06 pm	left message	Call 03.28.16 @ 12:13 pm	left message	?	NO
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	909 746-8066	Email 03.07.16		Call 03.15.16 @ 4:07 pm	No - Sal	N/A	N/A	NO	NO
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	323 945-9782	Email 03.07.16		Call 03.15.16 @ 4:09 pm	left message	Call 03.28.16 @ 12:14 pm	No - Richard	NO	NO
40322	ARROW S COMPANY, INC.	707 396-0073	Email 03.07.16		Call 03.15.16 @ 4:11 pm	left message	Call 03.28.16 @ 12:16 pm	left message	?	NO
13602	AUSTIN ENTERPRISE	661 589-1001	Email 03.07.16		Call 03.15.16 @ 3:12 pm	No - Debbie	N/A	N/A	NO	NO
38119	AXNER EXCAVATING, INC.	530 222-0539	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 12:17 pm	No - Marilyn	NO	NO
42810	AYCE CONSULTING ENGINEERS, INC.	949 388-1515	Email 03.07.16		Call 03.15.16 @ 4:14 pm	left message	Call 03.28.16 @ 12:18 pm	No - David	NO	NO
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	559 805-3656	Email 03.07.16		Call 03.15.16 @ 4:16 pm	left message	Call 03.28.16 @ 12:19 pm	left message	?	NO
41022	BANAGA CONSTRUCTION, INC	619 922-8570	Email 03.07.16		Call 03.15.16 @ 4:17 pm	left message	Call 03.28.16 @ 12:21 pm	left message	?	NO
21117	BAY LINE CUTTING & CORING, INC.	510 527-1000	Email 03.07.16	Email No Good	Call 03.15.16 @ 4:19 pm	No - Louis	N/A	N/A	NO	NO
33659	BC SCHMIDT CONSTRUCTION, INC.	530 473-5423	Email 03.07.16		Call 03.15.16 @ 4:20 pm	No - Dee Dee	N/A	N/A	NO	NO
42378	BELLCURVE AND SYNCNETWORKS	310 678-5018	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 12:22 pm	left message	?	NO
37742	BELMONTE'S CONCRETE SERVICE	510 261-8439	Email 03.07.16		Call 03.15.16 @ 4:21 pm	No - Rosa	N/A	N/A	NO	NO
77	BERT W SALAS, INC.	619 562-7711	Email 03.07.16		Call 03.15.16 @ 4:22 pm	No - Shari	N/A	N/A	NO	NO
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	661 282-8800	Email 03.07.16	Email No Good	Call 03.15.16 @ 4:24 pm	No	N/A	N/A	NO	NO
36219	BLANCO CONSTRUCTION	951 250-6692	Email 03.07.16		Call 03.15.16 @ 4:26 pm	left message	Call 03.28.16 @ 12:24 pm	call did not go thru	?	NO
41963	BLUE CABLE INC	818 559-5454	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 12:25 pm	No - Sydney	NO	NO
41886	BORG FENCE	925 455-9620	Email 03.07.16		Call 03.15.16 @ 4:27 pm	left message	Call 03.28.16 @ 12:26 pm	No - Monique	NO	NO
39963	BOUTHILLIER CONSTRUCTION, INC	707 459-4041	Email 03.07.16		Call 03.15.16 @ 4:30 pm	left message	Call 03.28.16 @ 12:27 pm	No - Jamie	NO	NO
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	909 790-1637	Email 03.07.16		Call 03.15.16 @ 4:31 pm	No - Lily	N/A	N/A	NO	NO
10544	BUENA VISTA LANDSCAPE, INC	714 771-2563	Email 03.07.16		Call 03.15.16 @ 4:32 pm	left message	Call 03.28.16 @ 12:28 pm	No - Tina	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
30173	BURKE CONSTRUCTION	530 676-1009	Email 03.07.16		Call 03.15.16 @ 4:35 pm	left message	Call 03.28.16 @ 12:29 pm	left message	?	NO
41061	BWW & COMPANY	909 268-8516	Email 03.07.16		Call 03.15.16 @ 4:36 pm	No - Robbie	N/A	N/A	NO	NO
8268	C & L DRILLING CO	562 697-7715	Email 03.07.16		Call 03.15.16 @ 4:37 pm	No - Lloyd	N/A	N/A	NO	NO
33568	CADIT COMPANY	817 430-4409	Email 03.07.16		Call 03.15.16 @ 4:38 pm	left message	Call 03.28.16 @ 12:30 pm	No - Violet	NO	NO
36919	CAL-CON PUMPING, LLC	415 401-9838	Email 03.07.16		Call 03.15.16 @ 4:39 pm	email to nathan.berry@cal conpumping.com	Call 03.28.16 @ 12:31 pm	email - nathan.berry@calc onpumping.com	?	YES
17042	CALCON STEEL CONSTRUCTION, INC.	310 768-8094	Email 03.07.16	Email No Good	Call 03.15.16 @ 4:41 pm	left message	Call 03.28.16 @ 12:33 pm	number is no good	?	NO
39528	CE GREEN INC.	916 365-4925	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 12:35 pm	No - Steve	NO	NO
37820	CHARLIE'S CUSTOM EXCAVATING, INC	530 221-3626	Email 03.07.16		Call 03.15.16 @ 4:43 pm	No - Charlie	Call 03.28.16 @ 12:35 pm	Yes - Charlie	YES	YES
33135	CINDY BALES ENGINEERING, INC.	909 585-1557	Email 03.07.16		Call 03.15.16 @ 4:44 pm	left message	Call 03.28.16 @ 12:36 pm	left message	?	NO
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	562 697-2286	Email 03.07.16		Call 03.15.16 @ 4:46 pm	left message	Call 03.28.16 @ 12:37 pm	left message	?	NO
41250	CLEAR CREEK CONSTRUCTION INC.	530 547-4938	Email 03.07.16		Call 03.15.16 @ 4:50 pm	left message	Call 03.28.16 @ 12:40 pm	left message	?	NO
33473	CMC TRAFFIC CONTROL SPECIALIST	415 206-1700	Email 03.07.16		Call 03.15.16 @ 4:52 pm	left message	Call 03.28.16 @ 12:41 pm	left message	?	NO
42591	COLEMAN CONSTRUCTION	707 275-9016	Email 03.07.16		Call 03.15.16 @ 4:54 pm	left message	Call 03.28.16 @ 12:44 pm	left message	?	NO
40570	COMBINED EFFORT INC	831 717-7556	Email 03.07.16		Call 03.15.16 @ 4:55 pm	mail box full	Fax 03.25.16	No Good Fax	?	NO
43013	CONCRETE LANDSCAPE SERVICES	916 688-1500	Email 03.07.16		Call 03.15.16 @ 4:57 pm	Number No good	Fax 03.25.16	Fax Good	?	NO
38004	CONSTRUCTION INSPECTION SPECIALISTS	707 838-1679	Email 03.07.16	Deleted without Read	Call 03.15.16 @ 4:58 pm	No - Diana	N/A	N/A	NO	NO
30669	CONSULTANT ENGINEERING, INC.	602 866-5090	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 12:48 pm	No - Patty	NO	NO
31969	CONTECH CONCRETE TECHNIQUES, INC	559 251-8818	Email 03.07.16		Call 03.15.16 @ 4:59 pm	left message	Call 03.28.16 @ 12:49 pm	left message	?	NO
36742	CONTRACTOR SERVICES GROUP, INC.	916 371-7303	Email 03.07.16		Call 03.16.16 @ 3:36 pm	No - Sherry	N/A	N/A	NO	NO
40072	COOKS AND SON INC.	805 934-2705	Email 03.07.16		Call 03.16.16 @ 3:38 pm	left message	Call 03.28.16 @ 12:51 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
2163	COVARRUBIAS BROTHERS CONSTRUCTION	951 600-1751	Fax 03.07.16	Fax Good			Call 03.28.16 @ 12:52 pm	left message	?	NO
42226	DECO PAVE	626 337-9580	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 12:54 pm	left message	?	NO
34801	DEENSGROUP CONSTRUCTION	408 345-3860	Email 03.07.16		Call 03.16.16 @ 3:40 pm	No - Muhammad	N/A	N/A	NO	NO
40902	DETAIL IRONWORKS	415 822-8896	Email 03.07.16		Call 03.16.16 @ 3:41 pm	No - Yung	N/A	N/A	NO	NO
41844	DEXTEROUS CONSTRUCTION	323 290-1100	Email 03.07.16		Call 03.16.16 @ 3:42 pm	No - Victoria	N/A	N/A	NO	NO
7106	DILLARD ENVIRONMENTAL SERVICES	925 634-6850	Email 03.07.16		Call 03.16.16 @ 3:43 pm	No - Jane	N/A	N/A	NO	NO
20	DIRT & AGGREGATE INTERCHANGE, INC	503 661-5093	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 12:55 pm	No - Christine	NO	YES
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	559 370-5756	Email 03.07.16		Call 03.16.16 @ 3:45 pm	No - Jack	N/A	N/A	NO	NO
42619	DLD STRUCTURAL BUILDERS & FABRICATORS	626 831-4958	Email 03.07.16	Email No Good	Call 03.16.16 @ 3:46 pm	left message	Call 03.28.16 @ 12:56 pm	left message	?	NO
30081	DOD CONSTRUCTION	661 366-8000	Email 03.07.16		Call 03.16.16 @ 3:47 pm	No - Jillus	N/A	N/A	NO	NO
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	626 962-5000	Email 03.07.16	Email No Good	Call 03.16.16 @ 3:48 pm	left message	Call 03.28.16 @ 12:59 pm	No - Monica	?	NO
425	DON GARCIA EXCAVATING & PAVING, INC.	530 577-0558	Email 03.07.16		Call 03.16.16 @ 3:49 pm	No - Dana	N/A	N/A	NO	NO
43116	DON H MAHAFFEY DRILLING CO	310 668-2030	Email 03.07.16		Call 03.16.16 @ 3:50 pm	Yes -			YES	NO
38712	DREAMBUILDER CONSTRUCTION CORP	714 646-3697	Email 03.07.16		Call 03.16.16 @ 3:51 pm	No - Alex	N/A	N/A	NO	NO
25021	E E ELECTRIC, INC	909 829-7818	Email 03.07.16		Call 03.16.16 @ 3:52 pm	No - Jill	N/A	N/A	NO	NO
31492	E. JASPER WRKG. (DEMO) & TRKG	323 754-9877	Fax 03.07.16	No Good Fax	Call 03.16.16 @ 3:53 pm	left message	Call 03.28.16 @ 1:00 pm	left message	?	NO
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	650 367-8000	Email 03.07.16		Call 03.16.16 @ 3:55 pm	unable to leave message	Fax 03.25.16	Fax Good	?	NO
27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	951 324-8060	Email 03.07.16		Call 03.16.16 @ 3:55 pm	left message	Call 03.28.16 @ 1:02 pm	No - Rosanne	NO	NO
39646	EDISON CONSTRUCTION, INC.	661 366-6311	Email 03.07.16		Call 03.16.16 @ 3:57 pm	No - Cathy	N/A	N/A	NO	NO
39513	ERNEST B. DEE	916 271-0410	Email 03.07.16		Call 03.16.16 @ 3:58 pm	Maybe -	Call 03.28.16 @ 1:05 pm	left message	NO	NO
36272	EXBON DEVELOPMENT, INC.	714 539-2222	Email 03.07.16	Email No Good	Call 03.16.16 @ 4:00 pm	No - Todd	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
39845	FCS STRIPING, SEALING AND PAVING, INC.	925 373-6205	Email 03.07.16		Call 03.16.16 @ 4:01 pm	left message	Call 03.28.16 @ 1:07 pm	left message	?	NO
4952	FINE GRADE EQUIPMENT, INC.	661 949-8788	Email 03.07.16		Call 03.16.16 @ 4:02 pm	left message	Call 03.28.16 @ 1:08 pm	left message	?	NO
29335	FORCE TRAFFIC CONTROL, INC.	559 594-1062	Email 03.07.16		Call 03.16.16 @ 4:04 pm	Yes - Vern			YES	NO
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	530 743-0744	Email 03.07.16		Call 03.16.16 @ 4:05 pm	left message	Call 03.28.16 @ 1:10 pm	left message	?	YES
4823	FRANK ZABEL TRUCKING, INC.	707 443-4277	Email 03.07.16		Call 03.16.16 @ 4:07 pm	Yes - Margaret			YES	NO
29381	G. W. PEOPLES CONTRACTING CO., INC.	202 488-7185	Email 03.07.16		Call 03.16.16 @ 4:09 pm	left message	Call 03.28.16 @ 1:11 pm	left message	?	NO
37053	GATES ENTERPRISES, INC	714 382-6707	Email 03.07.16		Call 03.16.16 @ 4:10 pm	No - Joel	N/A	N/A	NO	NO
36507	GDM, INC.	909 627-2973	Email 03.07.16		Call 03.16.16 @ 4:11 pm	Number No good	Fax 03.25.16	Fax Good	?	NO
34507	GERONIMO CONCRETE, INC.	323 225-2016	Email 03.07.16		Call 03.16.16 @ 4:13 pm	left message	Call 03.28.16 @ 1:13 pm	No - Sylvia	NO	NO
41873	GL ENGINEERING	916 289-0912	Email 03.07.16		Call 03.16.16 @ 4:15 pm	Number No good	Fax 03.25.16	No Good Fax	?	NO
31176	GLOBAL ROAD SEALING, INC	714 893-0845	Email 03.07.16	forward to grs@globalroad sealing.com	Call 03.16.16 @ 4:16 pm	left message	Call 03.28.16 @ 1:14 pm	No - Tri	NO	NO
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	909 985-9531	Email 03.07.16		Call 03.16.16 @ 4:17 pm	left message	Call 03.28.16 @ 1:15 pm	left message	?	NO
31060	GR SUNDBERG, INC.	707 825-6565	Email 03.07.16		Call 03.16.16 @ 4:19 pm	left message	Call 03.28.16 @ 1:16 pm	Yes - Carey	YES	YES
34675	GREGG SIMPSON TRUCKING	707 468-1654	Email 03.07.16		Call 03.16.16 @ 4:21 pm	No - Amanda	N/A	N/A	NO	NO
20535	HAMANAKA PAINTING CO.	707 444-3340	Email 03.07.16		Call 03.16.16 @ 4:22 pm	No - Miranda	N/A	N/A	NO	NO
42780	HEIR & SON CONSTRUCTION, INC	530 415-4777	Email 03.07.16		Call 03.16.16 @ 4:23 pm	left message	Call 03.28.16 @ 1:17 pm	No - Peter	NO	NO
35158	HERCON COMPANY, INC.	949 766-6770	Email 03.07.16		Call 03.16.16 @ 4:24 pm	unable to leave message			?	NO
33587	INDUSTRIAL BATTERY SERVICES	510 222-7719	Email 03.07.16		Call 03.16.16 @ 4:26 pm	unable to leave message			?	NO
27378	INTERIOR DEMOLITION INC	818 249-4932	Email 03.07.16	Email No Good	Call 03.16.16 @ 4:27 pm	left message	Call 03.28.16 @ 1:19 pm	left message	?	NO
42391	INTERNATIONAL GOVERNMENT SERVICES INC.	323 386-9027	Email 03.07.16		Call 03.16.16 @ 4:29 pm	left message	Call 03.28.16 @ 1:21 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
12174	INTERWEST PACIFIC, LTD.	858 259-2062	Email 03.07.16	Email No Good	Call 03.16.16 @ 4:31 pm	left message	Call 03.28.16 @ 1:24 pm	left message	?	NO
42290	IRB CONSTRUCTION, INC.	916 612-0608	Email 03.07.16		Call 03.16.16 @ 4:35 pm	left message	Call 03.28.16 @ 1:26 pm	left message	?	NO
38326	J FRANCIS COMPANY	951 776-9100	Email 03.07.16		Call 03.16.16 @ 4:37 pm	left message	Call 03.28.16 @ 1:28 pm	left message	?	NO
43187	J. CARDENAS INC	760 403-0015	Email 03.07.16		Call 03.16.16 @ 4:39 pm	No - Jeremiah	N/A	N/A	NO	NO
38962	K & G CONCRETE INC	916 539-6652	Email 03.07.16		Call 03.16.16 @ 4:40 pm	email to kevin@k&Gconcrete.com			YES	YES
447	K R C SAFETY CO. INC.	559 732-0393	Email 03.07.16		Call 03.16.16 @ 4:42 pm	left message	Call 03.28.16 @ 1:30 pm	left message	?	NO
20410	K. W. EMERSON, INC.	209 754-3839	Email 03.07.16	Read 03.08.16			Call 03.28.16 @ 1:37 pm	No - Alison	NO	NO
37235	KA'PEL CONSTRUCTION INC.	530 629-3300	Email 03.07.16		Call 03.16.16 @ 4:44 pm	unable to leave message	Call 03.28.16 @ 1:33 pm	No - Maryanne	NO	NO
30847	KERN COUNTY CUSTOM CONCRETE	661 872-4602	Email 03.07.16		Call 03.16.16 @ 4:46 pm	left message	Call 03.28.16 @ 1:35 pm	left message	?	NO
40497	KIONA LANDSCAPING	707 616-4340	Email 03.07.16		Call 03.16.16 @ 4:48 pm	Number No good	Call 03.28.16 @ 1:36 pm	call did not go thru	?	NO
40890	KRS CONSTRUCTION INC	916 381-6438	Email 03.07.16		Call 03.16.16 @ 4:49 pm	left message	Call 03.28.16 @ 1:38 pm	left message	?	NO
39322	LA FIRMA INC.	805 748-8576	Email 03.07.16		Call 03.16.16 @ 4:51 pm	unable to leave message	Call 03.28.16 @ 1:42 pm	left message	?	YES
29429	LARRANAGA TRUCKING, INC.	530 233-3785	Email 03.07.16		Call 03.16.16 @ 4:52 pm	left message	Call 03.28.16 @ 1:44 pm	No - Victoria	NO	NO
31286	LNA CONCRETE STRUCTURES, INC.	909 393-1493	Email 03.07.16		Call 03.16.16 @ 4:53 pm	No - Angie	N/A	N/A	NO	NO
35670	LOS ANGELES SIGNAL CONSTRUCTION, INC.	909 599-2201	Email 03.07.16		Call 03.16.16 @ 4:54 pm	left message	Call 03.28.16 @ 1:45 pm	left message	?	NO
42324	LOWERS WELDING & FABRICATION, INC.	562 946-4521	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 1:47 pm	No - Nora	NO	NO
37039	LUCAS BUILDERS, INC.	310 853-0690	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 1:48 pm	left message	?	NO
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	530 241-1418	Email 03.07.16	Read 03.08.16			Call 03.28.16 @ 1:50 pm	left message	?	YES
34508	MAD STEEL INC.	909 592-3443	Email 03.07.16		Call 03.16.16 @ 4:55 pm	left message	Call 03.28.16 @ 1:52 pm	No - Ginger	NO	NO
36949	MARTINI DRILLING CORP.	714 715-2715	Email 03.07.16		Call 03.17.16 @ 3:35 pm	left message	Call 03.28.16 @ 1:53 pm	No	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
42990	MAXIMUM METAL WORKS LLC	323 426-1493	Email 03.07.16		Call 03.17.16 @ 3:36 pm	hang up	Call 03.28.16 @ 1:54 pm	Unable to understand	?	NO
27969	MC CULLOUGH CONSTRUCTION INC	707 825-1014	Email 03.07.16		Call 03.17.16 @ 3:39 pm	Yes - Tina			YES	NO
14906	METCO	415 455-9922	Email 03.07.16		Call 03.17.16 @ 3:40 pm	Number No good	Fax 03.25.16	No Good Fax	?	NO
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	909 989-7191	Email 03.07.16	Read 03.08.16			Call 03.28.16 @ 1:56 pm	No	NO	NO
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	619 578-2538	Email 03.07.16		Call 03.17.16 @ 3:41 pm	No - Mathew	N/A	N/A	NO	NO
4481	MORALES CONTRACTING SERVICES	626 856-3646	Email 03.07.16		Call 03.17.16 @ 3:43 pm	left message	Call 03.28.16 @ 2:00 pm	No - Angela	NO	NO
38705	MRCI, INC.	559 351-2048	Email 03.07.16	Email No Good	Call 03.17.16 @ 3:45 pm	left message	Call 03.28.16 @ 2:15 pm	left message	?	NO
40840	MV CONSTRUCTION, INC.	209 756-5936	Email 03.07.16		Call 03.17.16 @ 3:47 pm	left message	Call 03.28.16 @ 2:16 pm	left message	?	NO
42893	NACC, INC	817 276-2388	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 2:18 pm	left message		
40921	NEW WEST LANDSCAPING	310 617-9667	Email 03.07.16		Call 03.17.16 @ 3:48 pm	left message	Call 03.28.16 @ 2:20 pm	left message	?	NO
35955	NEWLAND ENTITIES, INC	530 755-1178	Email 03.07.16		Call 03.17.16 @ 3:50 pm	No - Kevin	N/A	N/A	NO	NO
32107	NIELSON CONSTRUCTION	707 253-8774	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 2:22 pm	No - Tammy	NO	NO
9483	NISH-KO INC.	559 275-6653	Email 03.07.16		Call 03.17.16 @ 3:51 pm	No - Karen	N/A	N/A	NO	NO
34182	NOR-CAL PUMP & WELL DRILLING, INC.	530 674-5861	Email 03.07.16		Call 03.17.16 @ 3:51 pm	No -	N/A	N/A	NO	NO
37127	NORTH STAR CONSTRUCTION & ENGINEERING, INC	530 673-7080	Email 03.07.16	Email No Good	Call 03.17.16 @ 3:54 pm	left message	Call 03.28.16 @ 2:23 pm	No - Christina	NO	NO
34396	NORTHERN INDUSTRIAL ELECTRIC	530 246-2366	Email 03.07.16		Call 03.17.16 @ 3:56 pm	left message	Call 03.28.16 @ 2:25 pm	No - Cathy	NO	NO
40834	NUNO IRON & MFG, INC	831 386-0513	Email 03.07.16		Call 03.17.16 @ 3:57 pm	No - Priscilla	N/A	N/A	NO	NO
31112	OLIVAS VALDEZ INC.	360 225-7900	Email 03.07.16	Read 03.08.16			Call 03.28.16 @ 2:26 pm	left message	?	NO
27179	P. A. WILSON, INC.	619 654-0295	Email 03.07.16		Call 03.17.16 @ 3:59 pm	left message	Call 03.28.16 @ 2:28 pm	left message	?	NO
21950	PAPILLON BUILDERS	916 580-7019	Email 03.07.16	Email No Good	Call 03.17.16 @ 4:00 pm	left message	Call 03.28.16 @ 2:29 pm	left message	?	NO
29512	PARAGON PROJECT RESOURCES, INC	214 239-9212	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 2:31 pm	No - Jona	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
40051	PARMETER GENERAL ENGINEERS & SERVICES, INC	707 566-7437	Email 03.07.16	Email No Good	Call 03.17.16 @ 4:02 pm	left message	Call 03.28.16 @ 2:33 pm	No -Jennifer	NO	NO
39218	PC&N CONSTRUCTION, INC	925 634-4567	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 2:34 pm	left message	?	NO
34174	PROFESSIONAL CONCRETE SAWING INC.	209 722-2226	Email 03.07.16		Call 03.17.16 @ 4:03 pm	left message	Call 03.28.16 @ 2:36 pm	left message	?	NO
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	707 746-4198	Fax 03.07.16	No Per Fax	N/A	N/A	N/A	N/A	NO	NO
33524	QUIMU CONTRACTING, INC.	707 693-0289	Email 03.07.16		Call 03.17.16 @ 4:05 pm	left message	Call 03.28.16 @ 2:38 pm	left message	?	NO
37684	R.A. MARTIN CONSTRUCTORS, INC	530 547-1717	Email 03.07.16		Call 03.17.16 @ 4:06 pm	left message	Call 03.28.16 @ 2:39 pm	left message	?	NO
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	951 279-5020	Email 03.07.16		Call 03.17.16 @ 4:08 pm	mail box full	Call 03.28.16 @ 2:42 pm	call did not go thru	?	NO
34501	ROBERT'S BACKHOE SERVICE, INC.	909 678-0813	Email 03.07.16	Email No Good	Call 03.17.16 @ 4:10 pm	left message	Call 03.28.16 @ 2:45 pm	left message	?	NO
32928	ROSSI CONSTRUCTION COMPANY, INC.	714 903-0401	Fax 03.07.16	No Good Fax	Call 03.17.16 @ 4:12 pm	Number No good	Fax 03.25.16	No Good Fax	?	NO
33187	ROYAL TRUCKING/ MAINTENANCE	N/A N/A	Fax 03.07.16	No Good Fax	N/A	N/A	N/A	N/A	?	NO
37693	S.T. RHOADES CONSTRUCTION, INC.	530 223-9322	Email 03.07.16	Yes Per Fax	N/A	N/A			YES	NO
34479	SAM'S EQUIPMENT & SUPPLIES	559 252-0354	Email 03.07.16	Read 03.08.16			Call 03.28.16 @ 2:46 pm	Yes - Gabriel	YES	YES
33099	SCHOTKA CONSTRUCTION INC	707 265-6977	Email 03.07.16		Call 03.17.16 @ 4:12 pm	left message	Call 03.28.16 @ 2:48 pm	left message	?	NO
9101	SEAN CONSTRUCTION & DEVELOPMENT	951 712-6170	Fax 03.07.16	No Good Fax	Call 03.17.16 @ 4:17 pm	Number No good	Fax 03.25.16	No Good Fax	?	NO
42246	SELECT MASONRY CONTRACTOR	909 463-4398	Email 03.07.16		Call 03.17.16 @ 4:18 pm	No - Leonard	N/A	N/A	NO	NO
36684	SHIP-DTS	626 818-7402	Email 03.07.16		Call 03.17.16 @ 4:19 pm	left message	Call 03.28.16 @ 2:50 pm	left message	?	NO
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	209 742-4948	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 2:51 pm	NO - Tommy	NO	NO
38758	SITE WORK SOLUTIONS	530 222-2229	Email 03.07.16		Call 03.17.16 @ 4:21 pm	No - Franchesca	N/A	N/A	NO	NO
9241	SITWORKS CONSTRUCTION, INC	925 284-1437	Email 03.07.16		Call 03.17.16 @ 4:23 pm	left message	Call 03.28.16 @ 2:53 pm	left message	?	NO
30508	SJR MASONRY & CONSTRUCTION	707 839-2103	Email 03.07.16		Call 03.17.16 @ 4:25 pm	left message	Call 03.28.16 @ 2:55 pm	left message	?	NO
32266	SPENCER MASONRY	415 467-1341	Email 03.07.16		Call 03.17.16 @ 4:27 pm	left message	Call 03.28.16 @ 2:56 pm	No - Mike	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Bid Rcv'd
32232	STATEWIDE STRIPES, INC	858 560-6887	Email 03.07.16		Call 03.17.16 @ 4:29 pm	left message	Call 03.28.16 @ 2:58 pm	No - Holly	?	NO
39899	STONY CREEK GENERAL ENGINEERING	530 526-3191	Email 03.07.16		Call 03.17.16 @ 4:30 pm	left message	Call 03.28.16 @ 2:59 pm	left message	?	NO
42109	STORMWATER SPECIALISTS INC	916 230-0370	Email 03.07.16		Call 03.17.16 @ 4:32 pm	left message	Call 03.28.16 @ 3:02 pm	left message	?	NO
42910	STRAIGHT STRIPE PAINTING INC	435 656-0930	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 3:03 pm	No - Jen	NO	NO
36537	STRIVE CONCRETE CUTTING, INC	714 669-9860	Email 03.07.16		Call 03.17.16 @ 4:34 pm	Number No good	Fax 03.25.16	Fax Good	?	NO
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	707 427-3209	Email 03.07.16	Read 03.08.16			Call 03.28.16 @ 3:05 pm	No - Joy	NO	NO
42433	TRAFFIC CONTROL PROS	925 270-4580	Email 03.07.16		Call 03.17.16 @ 4:35 pm	No - Jeff	N/A	N/A	NO	NO
38033	TRAFFIC LOOPS CRACKFILLING, INC	714 520-4026	Email 03.07.16		Call 03.17.16 @ 4:36 pm	No - Lan	N/A	N/A	NO	NO
38675	TSR CONSTRUCTION COMPANY	650 826-4954	Email 03.07.16		Call 03.17.16 @ 4:37 pm	left message	Call 03.28.16 @ 3:06 pm	left message	?	NO
27723	TUCKER TECHNOLOGY INC	510 836-0422	Email 03.07.16		Call 03.17.16 @ 4:38 pm	left message	Call 03.28.16 @ 3:09 pm	left message	?	NO
25303	TURNER MANUFACTURING CO INC	559 251-1918	Email 03.07.16		Call 03.17.16 @ 4:41 pm	left message	Call 03.28.16 @ 3:11 pm	left message	?	NO
38525	TYRRELL RESOURCES, INC.	530 243-8733	Email 03.07.16		Call 03.17.16 @ 4:42 pm	Maybe - Charyl	Call 03.28.16 @ 3:13 pm	No - Cheryl	NO	NO
38294	U.S. CONCRETE CONSTRUCTION, INC	661 259-3522	Email 03.07.16		Call 03.17.16 @ 4:43 pm	No -Theresa	N/A	N/A	NO	NO
39166	V A P CONSTRUCTION INC.	714 253-3270	Email 03.07.16		Call 03.17.16 @ 4:44 pm	left message	Call 03.28.16 @ 3:14 pm	left message	?	NO
1045	VALVERDE CONSTRUCTION, INC	562 906-1826	Email 03.07.16		Call 03.17.16 @ 4:45 pm	No - Paula	N/A	N/A	NO	NO
27011	VINTAGE PAVING COMPANY, INC.	530 795-0132	Email 03.07.16		Call 03.17.16 @ 4:46 pm	left message	Call 03.28.16 @ 3:16 pm	call did not go thru	?	NO
41176	WALLACE STRUCTURES	707 834-4992	Email 03.07.16		Call 03.17.16 @ 4:49 pm	Yes - Eric			YES	NO
42704	WELDON WORKS, INC.	408 251-1161	Email 03.07.16		Call 03.17.16 @ 4:50 pm	left message	Call 03.28.16 @ 3:18 pm	not sure	?	NO
42783	WEST PACIFIC ELECTRIC COMPANY	559 924-6422	Email 03.07.16		Call 03.17.16 @ 4:53 pm	No - Virginia	N/A	N/A	NO	NO
42610	WILLIS REBAR	707 419-5949	Email 03.07.16		Call 03.17.16 @ 4:54 pm	left message	Call 03.28.16 @ 3:20 pm	No - Willis	NO	NO
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	415 647-2682	Email 03.07.16	Read 03.07.16			Call 03.28.16 @ 3:21 pm	not sure	?	NO

[Back To Query Form](#)**Search Returned 183 Records**

Thu Mar 03 13:44:17 PST 2016

Query Criteria

District: 01 02

Naics Category: 23 Construction

Work Codes: C0600 MISC SUPPLIERS C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0626 GRANITE & MARBLE SUPPLIER C0627 ROCK, COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0653 STEEL SOLDIER PILES C0654 TIMBER LAGGING C0655 STEEL SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0699 TOOLS Supplier C0700 CONSTRUCTION STAKING SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1211 TRAFFIC FLAGGERS C1212 PILOT CAR SERVICES C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2067 LANDSCAPE CARE AND MAINTENANCE SERVICES C2201 FINISHING ROADWAY C2301 PIPELINE, DRAIN INSPECTION & CLEANING C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4905 SOIL STABILIZATION C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5310 PIPE LINING (CEMENT MORTAR) C5501 STEEL

STRUCTURES C5570 STEEL CRIB WALL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN
 C5900 CLEAN & PAINT STEEL C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE
 CONCRETE PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED
 CONCRETE PIPE C6591 NON-REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL
 PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C6700 STRUCTURAL STEEL PLATE
 PIPE, ARCH & PIPE ARCH C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815
 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900
 DOWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026
 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7036
 WELDING CONTRACTOR C7041 JACKED WELDED STEEL PIPE C7065 DEBRIS
 RACK-DRAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7200 ROCK SLOPE
 PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR
 (SLOPE PAVING) C7250 SACKED CONCRETE C7500 MISC IRON & STEEL FRAME, COVER &
 GRATE C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL
 RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405
 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING &
 MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT
 MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE
 SIGNS, LIGHTING & SIGN ILLUMINATION C8606 LIGHTING DESIGN SERVICES C8608
 DETECTOR C8609 TRAFFIC COUNT STATION C8850 Traffic Management / Operations C8851
 Lead Compliance C8852 SWPPP Planning C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER
 DUMP TRUCK C9606 WATER TRUCK C9607 END DUMP TRUCK C9609 STREET SWEEPING
 TRUCK C9670 TRUCK RENTAL C9771 TRUCK BROKER C9774 TRUCKER C9829 RETAINER
 WALLS C9867 LANDSCAPING CONTRACTOR C9907 CONSTRUCTION EQUIPMENT RENTAL
 C9982 CONSTRUCTION STAKING (SURVEYING)

Firm Type: DBE

Firm ID	41039
Firm/DBA Name	6 RIVERS CONSTRUCTION, INC.
Address Line1	200 REDWOOD GROVE RD
Address Line2	
City	HOOPA
State	CA
Zip Code1	95546
Zip Code2	
Mailing Address Line1	P O BOX 1431
Mailing Address Line2	
Mailing City	HOOPA
Mailing State	CA
Mailing Zip Code1	95546
Mailing Zip Code2	
Certification Type	DBE
E-Mail	6riversconstruction@gmail.com
Contact Name	ZANE E JR GRANT
Area Code	(530)
Phone Number	515-7563
Alt Area Code	(530)
Alt Phone Number	625-4716
Fax Area Code	(530)
Fax Phone Number	625-5423
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 45; 47; 53;
Districts	01; 02;

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-0A9904

14 Opt-in records found.

01-0A9904	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: rumble strips
01-0A9904	Contractor Plan Center
	5468 SE International Way Milwaukie, OR 97222
	Phone: 503-650-0148 Fax Number: 503-650-8273
	Disadvantaged status:
	Services offered:
01-0A9904	A. C. Dike Co.
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike and shoulder backing.
01-0A9904	Trinity Engineering Laboratories, Inc.
	3109 N. Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of construction material testing and inspection
01-0A9904	WGR Southwest Inc.
	11780 N. Hwy. 99 Lodi CA, 95240
	Phone: 209-334-5363 ex 110 Fax Number:
	Disadvantaged status:
	Services offered: Providing environmental compliance needs
01-0A9904	Cook Concrete Products, Inc.

	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
01-0A9904	Acacia Environmental
	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
	Disadvantaged status: SBE
	Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding And Compost / Bark Blower Truck Services. Scope of Work: ITEMS 42-50. EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (JUTE MESH), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.
01-0A9904	Statewide Traffic Safety & Signs, Inc.
	6479 Eastside Rd. Redding, CA, 96001
	Phone: 530-222-8023 Fax Number: 530-222-5517
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
01-0A9904	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Grind for rumble strips

01-0A9904	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike and shoulder backing.	
01-0A9904	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number:
	Disadvantaged status:	
	Services offered:	
01-0A9904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction sweeping companies on the largest projects in Northern California. www.wellssweeping.com	
01-0A9904	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -Supplier- Certified DVBE / SBE #1769627 Highway Safety Rentals & Sales website (www.1stvg.com) SALES CATEGORIES Highway (Traffic) Safety Products Alternative In-Line Terminal Systems (SKT) Crack Sealant and Gap Sealant Erosion Control Products Fencing PP&E Spill Control Product RENTALS Aerial Rentals General (Construction) Rentals Highway Rentals	
01-0A9904	SAMS EQUIPMENT & SUPPLIES	
	PO BOX 7797 FRESNO CA 93747	
	Phone: 559 252-0354	Fax Number: 559 251-1119
	Disadvantaged status: DBE DVBE SBE	
	Services offered:	

Attachment 3

Attachment 3

Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
1	LEAD COMPLIANCE PLAN	N	Adanta, Inc.	DBE		Adanta \$1280	
2	CONSTRUCTION AREA SIGNS	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
3	TRAFFIC CONTROL SYSTEM	N	Charlie's Custom Excavating, Inc.	DBE		Charlies \$175000	
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	N	Charlie's Custom Excavating, Inc.	DBE		Charlies \$20000	
5	JOB SITE MANAGEMENT	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
6	PREPARE STORM WATER POLLUTION	N	La Firma, Inc.	DBE		La Firma \$2000	
7	RAIN EVENT ACTION PLAN	N	La Firma, Inc.	DBE		La Firma \$18300	
8	STORM WATER SAMPLING AND ANALYSIS DAY	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
9	STORM WATER ANNUAL REPORT	N	La Firma, Inc.	DBE		La Firma \$2000	
10	MOVE-IN/MOVE-OUT (TEMP EOSION CONTROL)	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$2000 M&S \$2000	\$0.00
11M	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) - MATERIALS	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$5400 M&S \$6372	\$972.00
12M	TEMPORARY COVER - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$2000 Sams \$2150	\$150.00
13M	TEMPORARY CHECK DAM - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$650 Sams \$698.75	\$48.75
14M	TEMPORARY DRAINAGE INLET PROTECTION - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$1050 Sams \$1128.75	\$78.75
15M	TEMPORARY FIBER ROLL - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$1970 Sams \$2117.75	\$147.75
16M	TEMPORARY GRAVEL BAG BERM - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$2.50 Sams \$2.69	\$0.19

Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
17M	TEMPORARY REINFORCED SILT FENCE - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$360 Sams \$387	\$27.00
18M	TEMPORARY SILT FENCE - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$165 Sams \$177.38	\$12.38
19M	TEMPORARY CONSTRUCTION ENTRANCE - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$650 Sams \$698.75	\$48.75
20	STREET SWEEPING	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
21M	TEMPORARY CONCRETE WASHOUT - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$370 Sams \$397.76	\$27.76
22M	TEMPORARY CREEK DIVERSION SYSTEM - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE	Sam's Equipment & Supplies	Telfer \$162.50 Sams \$174.69	\$12.19
23	TREATED WOOD WASTE	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
30M	48" ALTERNATIVE PIPELINER - MATERIALS	N	Jernigan Pipeline Supply	Non-DBE		Jernigan \$29000	
31	CLEANING, INSPECTING, AND PREPARING CULVERT	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
38	PACKET FERTILIZER	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$ 180 M&S \$4.50	-\$175.50
39	PLANT (GROUP H)	N	Miller Farms Nursery Inc.	Non-DBE		Miller \$630	
40	WOOD MULCH	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$1170 M&S \$2197	\$1,027.00
41	IMPORTED BIOFILTRATION SOIL	N	Miller Farms Nursery Inc.	Non-DBE		Miller \$9800	
42	EROSION CONTROL (BONDED FIBER MATRIX)(SQFT)	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$8040 M&S \$11055	\$3,015.00
43	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$1968 M&S \$3690	\$1,722.00
44	ROLLED EROSION CONTROL PRODUCT (NETTING)	N	Miller Farms Nursery Inc.	Non-DBE		Miller \$4500	

Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
45	HYDROMULCH	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$7935 M&S \$3174	-\$4,761.00
46	FIBER ROLLS	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$8062.50 M&S \$13115	\$5,052.50
47	STRAW	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$5290 M&S \$3174	-\$2,116.00
48	HYDROSEED	N	Miller Farms Nursery Inc.	Non-DBE	M&S Environmental Landscapes, Inc.	Miller \$15870 M&S \$9257.50	-\$6,612.50
49	COMPOST	N	Miller Farms Nursery Inc.	Non-DBE		Miller \$8800	
50	INCORPORATE MATERIALS	N	Miller Farms Nursery Inc.	Non-DBE		Miller \$1800	
53	HOT MIX ASPHALT (TYPE A)	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.	Taylor \$146450 Rhoades \$140390	-\$6,060.00
54	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.	Taylor \$138600 Rhoades \$130200	-\$8,400.00
55	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Apply-A-Line, Inc.	Non-DBE		Apply \$2030	
56	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Apply-A-Line, Inc.	Non-DBE		Apply \$1260	
57	PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	A.C. Dike Co.	Non-DBE		AC Dike \$4800	
58	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	A.C. Dike Co.	Non-DBE		AC DIKE \$1300	
59	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	N	Steve Manning Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.	Rhoades \$6058	Self Perform
60	RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (BONDED WEARING COURSE)	N	Telfer Pavement Technologies LLC	Non-DBE		Telfer \$103500	
61	TACK COAT	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.	Taylor \$2990 Rhoades \$4420	\$1,430.00
62	RAIL ELEMENT WALL	N	D&A Interchange, Inc.	DBE		D&A \$13500	
63M	MINOR CONCRETE (MINOR STRUCTURE) - MATERIALS	N	GR Sundberg, Inc.	DBE		GR \$8274	
64	ROADSIDE SIGN - ONE POST	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform

Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
65	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
66	RETROREFLECTIVE SHEETING (TYPE XI)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
67M	24" ALTERNATIVE PIPE CULVERT - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE	Rupert Construction Supply	C&K \$21 Rupert \$16.34	-\$4.66
68	CONCRETE BACKFILL (PIPE TRENCH)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
69M	36" CORRUGATED STEEL PIPE INLET (.138" THICK) - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$48 Rupert \$56.61	\$8.61
70M	21" x 15" CORREGATED STEEL PIPE ARCH (.109" THICK) - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$21 Rupert \$25.37	\$4.37
71M	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$13 Rupert \$10.96	-\$2.04
72M	24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$25 Rupert \$30.13	\$5.13
73M	36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$48 Rupert \$56.61	\$8.61
74M	ANCHOR ASSEMBLY - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$120 Rupert \$176	\$56.00
75M	CONCRETE ANCHOR AND CABLE ASSEMBLY - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$650	
76M	12" STEEL FLARED END SECTION - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$60 Rupert \$82.50	\$22.50
77M	24" STEEL FLARED END SECTION - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$145 Rupert \$165.78	\$20.78
78M	36" STEEL FLARED END SECTION - MATERIALS	N	C&K Johnson Industries, Inc.	Non-DBE		C&K \$400 Rupert \$451	\$51.00
79	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
80	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform

Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
81M	ROCK SLOPE PROTECTION FABRIC (CLASS 8) - MATERIALS	N	Telfer Pavement Technologies LLC	Non-DBE		Telfer \$190	
82M	MISCELLANEOUS IRON AND STEEL - MATERIALS	N	GR Sundberg, Inc.	DBE		GR \$3948	
83	DELINEATOR (CLASS 2)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
84	MILEPOST MARKER	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
85	MARKER (CULVERT)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
86	OBJECT MARKER (TYPE P)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
87	MIDWEST GUARDRAIL SYSTEM	N	D&A Interchange, Inc.	DBE		D&A \$7480	
88	MIDWEST GUARDRAIL SYSTEM (7' POST)	N	D&A Interchange, Inc.	DBE		D&A \$3250	
89	VEGETATION CONTROL (MINOR CONCRETE)	N	Steve Manning Construction, Inc.	Non-DBE			Self Perform
90	ALTERNATIVE FLARED TERMINAL SYSTEM	N	D&A Interchange, Inc.	DBE		D&A \$10760	
91	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Apply-A-Line, Inc.	Non-DBE		Apply \$6840	
92	PAVEMENT MARKING (RETROREFLECTIVE)	N	Apply-A-Line, Inc.	Non-DBE		Apply \$1600	
93(p)	MOBILIZATION - Partial	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.	Taylor \$0 Rhoades \$17750	\$17,750.00
93(p)	MOBILIZATION - Partial	N	D&A Interchange, Inc.	DBE		D&A \$5000	
93(p)	MOBILIZATION - Partial	N	Telfer Pavement Technologies LLC	Non-DBE		Telfer \$61200	
93(p)	MOBILIZATION - Partial	N	Apply-A-Line, Inc.	Non-DBE		Apply \$3200	

Attachment 4

Ads and Publications

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**CONTRACT #01-0A9904 IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK
TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND - 01-HUM-96-R6.2/6.6
BID DATE: MARCH 29, 2016 @ 2:00 PM
DBE GOAL FROM PROJECT: 10%**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSEMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS, HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM.**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.
CONTACT: PROJECT MANAGER
P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908**

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature



DATES PUBLISHED



3/10/16, 3/17/16, 3/24/16

3/17/16, 3/14/16, 3/21/16

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaietheffort.com>

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**CONTRACT #01-0A9904 IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK
TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND - 01-HUM-96-R6.2/6.6
BID DATE: MARCH 29, 2016 @ 2:00 PM
DBE GOAL FROM PROJECT: 10%**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSEMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS, HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM.**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.
CONTACT: PROJECT MANAGER
P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908**

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature



3/10/16, 3/17/16, 3/24/16

TRADE PUBLICATION

DATES PUBLISHED



3/17/16, 3/14/16, 3/21/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	3108
DESTINATION ADDRESS	18584873500
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	03/03 15:52
USAGE T	00' 37
PGS.	2
RESULT	OK

Printable Form

<http://www.goodfaitheffort.com/placeads.htm>

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project In Humboldt County 6.2 Miles East of Willow Creek to 2.6 Miles West of TISH-TANG CAMPGROUND	
Project Number 01-0A9904	Project Location 01-Hum-96-R6.2/6.6
Bid Date and Time March 29, 2016 @ 2:00pm	Respond By March 29, 2016 @ 12:00pm
Company Name Steve Manning Construction Inc.	Contact Name Bill Spoon
Address/City/State/Zip P.O. Box 491660 Redding CA 96049	
Phone 530-222-0810	Fax 530-222-4908
Additional Information GOAL OF 10% DBE	

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project <u>In Humboldt County 6.2 Miles East of Willow Creek to 2.6 Miles West of TISH-TANG CAMPGROUND</u>	
Project Number <u>01-0A9904</u>	Project Location <u>01-Hum-96-R6.2/6.6</u>
Bid Date and Time <u>March 29, 2016 @ 2:00 pm</u>	Respond By <u>MARCH 29, 2016 @ 12:00 pm</u>
Company Name <u>Steve Manning Construction Inc.</u>	Contact Name <u>BILL SPOON</u>
Address/City/State/Zip <u>P.O. Box 491660 READING CA 96049</u>	
Phone <u>530-222-0810</u>	Fax <u>530-222-4908</u>
Additional Information <u>GOAL OF 10% DBE</u>	
Run Ad On Following Dates <u>3/7/16 & 3/10/16 3/14/16 & 3/17/16 3/21/16 & 3/24/16</u>	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: March 29, 2016 @ 2:00 PM time

DBE GOAL FROM PROJECT: 10%

CONTRACT # 01-0A9904

IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-

TANG CAMPGROUND

01-HUM-96-R6.2/6.6

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING _____

NAME OF FIRM

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3107
 DESTINATION ADDRESS 2212140
 PSWD/SUBADDRESS
 DESTINATION ID
 ST. TIME 03/03 15:51
 USAGE T 01' 17
 PGS. 2
 RESULT OK



BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. 01-0A9904 Highway construction in Humboldt County 6.2 MILES EAST OF WILLOW CREEK to 2.6 MILES WEST OF TISH-TANG CAMPGROUND	01-Hum-96- R6.2/6.6	3/29/16	2 PM		<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>
2. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
3. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
4. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
5. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>

Company Information

Company Steve Manning Construction Inc. Contact BILL SPOON
 Address P.O. Box 491660 City REDDING State CA Zip 96049
 Phone 530-222-0810 Fax 530-222-4908 License No. 754230 Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBES / SBEC / VSB
 SUB-CONTRACTORS AND MATERIAL SUPPLIERS E/E / WANG P

[LOCATION]: (Proj. #) _____
 BID DATE: DD / TT / YR : [BID TIME]

COMP. ADDRESS CITY, STA. CONTACT NAME PHONE: (000) 000-0000 FAX: (000) 000-0000 DATE OF AD: 1/1/2007 - 1/15/2007 EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	3.5	3/7/16 -	20.00	40.00	
2. Bid Request Advertisement		3/29/16	20.00	40.00	



BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. 01-0A9904 Highway construction in Humboldt County 6.2 MILES EAST OF WILLOW Creek to 2.6 MILES WEST OF TISH-TANG CAMPGROUND	01-HUM-96- R6.2/616	3/29/16	2 PM		<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>
2. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
3. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
4. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
5. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>

Company Information

Company Steve Manning Construction Inc. Contact Bill Spoon
 Address P.O. Box 491660 City REDDING State CA Zip 96049
 Phone 530-222-6810 Fax 530-222-4908 License No. 754230 Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/ WBE/ DBE/ VSBEC/ VSBF
 SUB-CONTRACTORS AND MATERIAL SUPPLIERS. SEE P. 4000 P. 4000 P.

[LOCATION]: (Pro. V.)
 BID DATE: (D D) TIME: (BID)

COMP. ADDRESS CITY, STA CONTACT NAME PHONE: (800) 000-0000 FAX: (800) 000-0000 DATE OF AD: 1/1/2007 - 1/15/2007 EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	3.5	3/7/16 -	20.00	40.00	
2. Bid Request Advertisement		3/29/16	20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____
 Non-member Payment Info: Check Number _____ Check Amount _____ Check Received Check Photocopy Received

STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: March 29, 2016 @ 2:00 PM time

DBE GOAL FROM PROJECT: 10%

CONTRACT # 01-0A9904

IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-

TANG CAMPGROUND

01-HUM-96-R6.2/6.6

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING _____

NAME OF FIRM

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-0A9904. 4 results found.

Contractor: Telfer Pavement Technologies, LLC **Contact:** Rick Arias

Address: 4522 Parker Avenue Suite 350 McClellan, CA. 95652

Phone: 916-383-1756 **Fax:** 916-383-4084 **Email:** rick.arias@telferpavements.com

Services needed: Telfer Pavement Technologies, LLC is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for the following items of work, including but not limited to; Materials supply/delivery, Trucking, Lead Compliance Plan, Construction Area Signs, PCMS, SWPPP, Temporary Erosion Control, Street Sweeping, Treated Wo 21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK) od Waste, Roadside Signs, 24" Alternative Pipe Culvert, 36" CORRUGATED STEEL PIPE (.138" THICK), 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK), . Quotations will be broken down to comparable packages as reasonably necessary. Telfer Pavement Technologies, LLC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. All Supplier and Subcontractor proposals shall be in strict accordance with said project plans, specifications, and any addenda's issued.

Requirements: Telfer Pavement Technologies, LLC will assist with performance and payment bonds as they may be required for the full amount of subcontract price. Telfer Pavement Technologies, LLC, will pay for bond premium up to 1.5%. Please call if you need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Telfer Pavement Technologies, LLC requirements and will be required to sign the standard Telfer Pavement Technologies, LLC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the Telfer Pavement Technologies, LLC's office. Endorsements or waivers required are Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Plans and specifications are available for viewing at our office, and or available for viewing on the Caltrans website. Please call if you need any additional assistance. Telfer Pavement Technologies, LLC intends to work cooperatively with all qualified firms seeking to supply materials, services or work on this project Telfer Pavement Technologies, LLC is an equal opportunity employer.

Date posted: 02/22/2016

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com

Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): 48" Alternative Pipeliner, Cleaning Inspecting and Preparing Culvert, HMA (Type A), Rubberized HMA (Gap Graded), Shoulder Rumble Strip (HMA, Ground-In Indentations), Centerline Rumble Strip (HMA, Ground-In Indentations), Rubberized HMA Open Graded (Bonded Wearing Course), Tack Coat, Rail Element Wall, Midwest Guardrail System, Midwest Guardrail System (7' [Post]), Vegetation Control (Minor Concrete), Alternative Flared Terminal System, 4" Thermoplastic Traffic Stripe, (Enhanced Wet Night Visibility), Pavement Marker (Retroreflective). The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors

and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement.

Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner.

Date posted: 03/02/2016

Contractor: VetCon Inc **Contact:** Uriah McBroome

Address: 6591 East Side road Redding, Ca. 96001

Phone: 530-243-6016 **Fax:** 530-243-6092 **Email:** uriah38@yahoo.com

Services needed: Please look at bid and scope of work to see what items your company can perform, 1-93 on the items list

Requirements: All subs must have current lic. to perform to items they bid on

Date posted: 03/03/2016

Contractor: Steve Manning Construction, Inc. **Contact:** Bill Spoon

Address: 5211 Churn Creek Road Redding, CA 96002

Phone: 530-222-0810 **Fax:** 530-222-4908 **Email:** admin@smci-const.com

Services needed: Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRAINAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM

Requirements: Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Date posted: 03/03/2016

Jennie Davis

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, March 03, 2016 3:40 PM
To: Jennie Davis
Subject: Copy of your DBE Ad - IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND

Date Of Advertisement Placement: 3/3/2016 3:39:52 PM

Steve Manning Construction Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND

City/Location: **Willow Creek**
County: **Humboldt**

Owner: **California Department of Transportation**

Bid Date: Tuesday 3/29/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

LEAD COMP. PLAN, CAS, TRAFFIC CONTROL,
PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM

Bid documents can be viewed at or obtained from:

Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory

or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract.

Steve Manning Construction Inc.
5211 Churn Creek Rd
Redding, CA 96002
Phone: (530) 222-0810 **Fax:** (530) 222-4908
Bill Spoon
admin@smci-const.com

Published on 3/3/2016 4:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Jennie Davis

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, March 03, 2016 3:40 PM
To: Jennie Davis
Subject: Weekly Bid Flash DBE Ad Affidavit - IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Steve Manning Construction Inc.** did place an advertisement we published on **3/3/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 3/3/2016 3:39:52 PM

Steve Manning Construction Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND

City/Location: **Willow Creek**
County: **Humboldt**

Owner: **California Department of Transportation**

Bid Date: Tuesday 3/29/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

LEAD COMP. PLAN, CAS, TRAFFIC CONTROL,
PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING,
TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER
BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH,
FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT,
RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24"
ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED
END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG.
CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN,
DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION
SYSTEM

Bid documents can be viewed at or obtained from:

Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract.

Steve Manning Construction Inc.
5211 Churn Creek Rd
Redding, CA 96002

Phone: (530) 222-0810 Fax: (530) 222-4908

Bill Spoon

admin@smci-const.com

Published on 3/3/2016 4:00:00 PM

by The Weekly Bid Flash and The Construction Star

Trade and Focus Publications

located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Attachment 5

Solicitations

EMAIL / FAX 03.07.16

01-0A9904

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 03/07/2016)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: March 29, 2016 @ 2:00 PM time

DBE GOAL FROM PROJECT: 10%

CONTRACT # 01-0A9904

IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-
TANG CAMPGROUND

01-HUM-96-R6.2/6.6

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, March 07, 2016 2:48 PM
To: 'griversconstruction@gmail.com'; 'pocampo@ap-construction.com';
'Daryl@abslconstruction.com'; 'pacheco@1430espn.com'; 'deni@sti.com';
'a1orniron@sbcglobal.net'; 'aj@ajvasconi.com';
'dianawinn@abrasiveblastingervice.com'; 'lhorchos@abt-products.com';
'america@acefencecompany.com'; 'KIM@acefencecompany.com';
'duran@advancedtraffictteam.com'; 'debbieh@alertolite.com'; 'aaasealing96
@yahoo.com'; 'tgill@allengillconstruction.com'; 'amercinc@hotmail.com';
'Rusty@steelplacers.com'; 'perfectpainter26@yahoo.com'; 'apadana1@sbcglobal.net';
'sopida@sbcglobal.net'; 'rita@aramexxgroupinc.com';
'richarddiaz@architecturalunlimited.com'; 'lori@arrowsco.com'; 'paustin@austin-
enterprise.com'; 'juliet@axnerexcavating.com'; 'axner@shasta.com'; 'woo@ayceinc.com';
'blequipment@aol.com'; 'frank@kiteclimbers.com'; 'juan@baylinecutting.com';
'bcschmidt@frontiernet.net'
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.07.16.pdf

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, March 07, 2016 2:52 PM
To: 'syncnetworks@gmail.com'; 'belmonteconcrete@earthlink.net';
'bsalaz@bertsalasinc.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com';
'blancoconst@aol.com'; 'helinda@bluecable.com'; 'julieborg@borgfence.com';
'wecandigit@onemain.com'; 'bravopacific@hotmail.com'; 'b.v.landscape@pacbell.net';
'burkebid@gmail.com'; 'b-w-w@live.com'; 'cldrilling@aol.com';
'k.carlisle@caditcompany.com'; 'jb.calcon@mac.com'; 'benn@calconsteel.com';
'carole@cegreeninc.com'; 'office@ccexcavatinginc.com';
'airbears@balesengineering.com'; 'wegrindasphalt@aol.com';
'clearcreekadam@gmail.com'; 'crystal@cmctrffic.com'; 'tcoleman2009@hotmail.com';
'cbrandt@combined-effort.us'; 'clsconcrete@pacbell.net'; 'steve@cisinspects.com';
'jpatterson@cei-az.com'; 'jpatterson@ceiworldwide.com'; 'contechg@gmail.com';
'shelli@csg-web.com'; 'cooks_son@mail.com'
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.07.16.pdf

Tracking:

Recipient	Read
'syncnetworks@gmail.com'	
'belmonteconcrete@earthlink.net'	
'bsalaz@bertsalasinc.com'	
'info@BLACKSTONEASPHALT.COM'	
'lawym2004@aol.com'	
'blancoconst@aol.com'	
'helinda@bluecable.com'	
'julieborg@borgfence.com'	
'wecandigit@onemain.com'	
'bravopacific@hotmail.com'	
'b.v.landscape@pacbell.net'	
'burkebid@gmail.com'	
'b-w-w@live.com'	
'cldrilling@aol.com'	
'k.carlisle@caditcompany.com'	
'jb.calcon@mac.com'	
'benn@calconsteel.com'	
'carole@cegreeninc.com'	
'office@ccexcavatinginc.com'	
'airbears@balesengineering.com'	
'wegrindasphalt@aol.com'	
'clearcreekadam@gmail.com'	
'crystal@cmctrffic.com'	
'tcoleman2009@hotmail.com'	
'cbrandt@combined-effort.us'	
'clsconcrete@pacbell.net'	

Recipient

Read

'steve@cisinspects.com'

'jpatterson@cei-az.com'

Read: 3/7/2016 2:52 PM

'jpatterson@ceiworldwide.com'

'contechg@gmail.com'

'shelli@csg-web.com'

'cooks_son@mail.com'

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
[**jennie@smci-const.com**](mailto:jennie@smci-const.com)

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
[**jennie@smci-const.com**](mailto:jennie@smci-const.com)

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, March 07, 2016 2:54 PM
To: 'covarrubias@aol.com'; 'Ferry@DecoPaveCorp.com'; 'deensgroup@aol.com';
'detailironworksinc@gmail.com'; 'dextersconstruction2@hotmail.com';
'patriciad@dillardenv.com'; 'contractor@dirtagg.com'; 'DAVEtrucksweep@gmail.com';
'IDDominguez6@att.net'; 'derrickd@dodconstruction.com';
'dodconstruction@yahoo.com'; 'rsl@dominguezconstr.com'; 'dgarcia287@aol.com';
'amahaffey@mahaffeycompanies.com'; 'alex.singh@dreambuildercorp.com';
'eeelectric@earthlink.net'; 'brooks.curtis@att.net'; 'rpendurthi@earmanagement.com';
'eci@lightspeed.net'; 'ernestdee6@gmail.com'; 'info@exbon.com'; 'inesseoane@fcs-
ssp.com'; 'judy@finegradeinc.com'; 'forcetraffic@earthlink.net'; 'toni.medina@att.net';
'zabeltrucking@gmail.com'; 'meclarkjr21@aol.com'; 'jgates.gei@gmail.com';
'gates@gdminc.us'; 'geronimo_concrete@sbcglobal.net'
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.07.16.pdf

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049

Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, March 07, 2016 2:55 PM
To: 'gl_engineering@comcast.net'; 'globalroadsealinginc@gmail.com';
'dgonzales@gsaeng.com'; 'randy@grsinc.biz'; 'gregg.simpson@comcast.net';
'glenn@hamanakapainting.com'; 'Heirandson@comcast.net';
'ahernandez@herconcompany.com'; 'ibsrecoder@aol.com';
'maria@interiordemolition.net'; 'mnuno@idegconstruction.com';
'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'raspencer7@gmail.com';
'diana@jfranciscompany.com'; 'jcardenasinc@gmail.com';
'keaven@kgconcretepumping.com'; 'garyc@krcsafety.com'; 'alison@kwemerson.com';
'lrobbins@kapelconstruction.com'; 'JerryKCCC@yahoo.com';
'egruetzmacherjr@gmail.com'; 'krsconstruction@sbcglobal.net';
'estimating@theswpppfirm.com'; 'vlarranaga@yahoo.com'; 'agarcialna@aol.com';
'rarte10213@aol.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com';
'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.07.16.pdf

Tracking:

Recipient	Read
'gl_engineering@comcast.net'	
'globalroadsealinginc@gmail.com'	
'dgonzales@gsaeng.com'	
'randy@grsinc.biz'	
'gregg.simpson@comcast.net'	
'glenn@hamanakapainting.com'	
'Heirandson@comcast.net'	
'ahernandez@herconcompany.com'	
'ibsrecoder@aol.com'	
'maria@interiordemolition.net'	
'mnuno@idegconstruction.com'	
'jack@interwestpacific.com'	
'sales@interwestpac.ac.com'	
'raspencer7@gmail.com'	
'diana@jfranciscompany.com'	
'jcardenasinc@gmail.com'	
'keaven@kgconcretepumping.com'	
'garyc@krcsafety.com'	
'alison@kwemerson.com'	
'lrobbins@kapelconstruction.com'	
'JerryKCCC@yahoo.com'	
'egruetzmacherjr@gmail.com'	
'krsconstruction@sbcglobal.net'	
'estimating@theswpppfirm.com'	
'vlarranaga@yahoo.com'	

Recipient

Read

'agarcialna@aol.com'

'rarte10213@aol.com'

'ddavis@lowerswelding.com'

Read: 3/7/2016 2:55 PM

'sam@lucascompany.com'

'shelley@mandsenviro.com'

'michael@mandsenviro.com'

'madsteelinc@aol.com'

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, March 07, 2016 2:56 PM
To: 'martinidrilling@yahoo.com'; 'maximumironworks@yahoo.com';
'denamccullough@mcculloughconstructioninc.com'; 'c.martinez@metco-usa.com';
'vmuniz@charter.net'; 'estimating@montcsi.com'; 'tmorales@moralescontracting.com';
'mrci@mrci.biz'; 'valdez05@gmail.com'; 'contact@naccservices.com';
'newwestlandscaping@yahoo.com'; 'rcervantes@newlandentities.com';
'dnielson@nielsoninc.com'; 'nish-koinc@comcast.net'; 'norcalpump@yahoo.com';
'contact@northstarconstruction.biz'; 'nie01@sbcglobal.net'; 'bpantoja@nunoiron.com';
'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com';
'jsellers@papillonbuilders.com'; 'william.correa@2paragon.com';
'parameter@parameterges.com'; 'cplum@pcnconstructioninc.com';
'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'ramartinconst.inc@sbcglobal.net';
'rdconst69@netzero.com'; 'rbsil997@yahoo.com'
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.07.16.pdf

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

Human Resources




**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660

Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis


From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, March 07, 2016 2:58 PM
To: 'steve@strhoadesinc.com'; 'samsequipment@comcast.net'; 'dschotka@aol.com'; 'leonard.mckinney@yahoo.com'; 'bianca@shipdts.com'; 'Tommy@SierraCCI.com'; 'cwhitmer@swsgc.com'; 'kdesena@linkzone.com'; 'sjrmasonry@outlook.com'; 'spencermasonrySF@aol.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com'; 'vchavez@sbcglobal.net'; 'kristina.viado@suulutaaq.com'; 'estimating@tcpros.net'; 'trafficloops@sbcglobal.net'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'turnermfginc@sbcglobal.net'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'arvind@vapci.com'; 'joev@valverdeconst.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com'; 'jenn@weldonworks.com'; 'villa@westpacificelectriccompany.com'; 'willisrebar@gmail.com'; 'yjones@ycat-c.com'
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.07.16.pdf

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis

Human Resources




**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049

Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.


Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Thursday, March 24, 2016 4:43 PM
To: 'lecalla@acefencecompany.com'; 'nathan.berry@calconpumping.com'
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.24.16.pdf

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

EMAIL
UNDERLIVERABLE
01-0A9904

Jennie Davis

From: Steve Clark <Steve@cisinspects.com>
To: Jennie Davis
Sent: Tuesday, March 08, 2016 3:43 PM
Subject: Not read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Steve Clark
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 07, 2016 2:52:03 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Tuesday, March 08, 2016 3:41:55 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway26.websitewelcome.com>
Sent: Monday, March 07, 2016 2:47 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway26.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<juan@baylinecutting.com>: host
inbound.baylinecutting.com.netsolmail.net[206.188.198.64] said: 553 5.3.0
192.185.3.61 Your message was rejected for possible spam/virus
content. Please ask your email provider to visit
<http://emailadmin.registeredsite.com> for resolution. (in reply to MAIL FROM
command)*

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Monday, March 07, 2016 2:51 PM
To: jennie@smci-const.com
Subject: Mail delivery failed: returning message to sender
Attachments: details.txt; Untitled attachment 00220.txt

This message was created automatically by mail delivery software.

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error.
The following address(es) failed:*

benn@calconsteel.com


host cm.websitewelcome.com [192.185.178.13]

*SMTP error from remote mail server after RCPT TO:<*benn@calconsteel.com*>:*

*550 5.1.1 <*benn@calconsteel.com*> recipient rejected*

Jennie Davis

From: postmaster@blackstoneasphalt.com
Sent: Monday, March 07, 2016 2:51 PM
To: jennie@smci-const.com
Subject: Undeliverable: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: details.txt; Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request (227 KB)



Your message to info@blackstoneasphalt.com couldn't be delivered.

info wasn't found at
blackstoneasphalt.com.

jennie	Office 365	info
Action Required		Recipient
Unknown To address		

How to Fix It

The address may be misspelled or may not exist. Try one or more of the following:

- Send the message again following these steps: In Outlook, open this non-delivery report (NDR) and choose **Send Again** from the Report ribbon. In Outlook on the web, select this NDR, then select the link "**To send this message again, click here.**" Then delete and retype the entire recipient address. If prompted with an Auto-Complete List suggestion don't select it. After typing the complete address, click **Send**.
- Contact the recipient (by phone, for example) to check that the address exists and is correct.
- The recipient may have set up email forwarding to an incorrect address. Ask them to check that any forwarding they've set up is working correctly.
- Clear the recipient Auto-Complete List in Outlook or Outlook on the web by following the steps in this article: [Fix email delivery issues for error code 5.1.10 in Office 365](#), and then send the message again.

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway20.websitewelcome.com>
Sent: Monday, March 07, 2016 2:53 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway20.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<covarrubias@aol.com>: host mailin-04.mx.aol.com[152.163.0.100] said: 550 5.1.1
<covarrubias@aol.com>: Recipient address rejected: aol.com (in reply to
RCPT TO command)*

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway34.websitewelcome.com>
Sent: Monday, March 07, 2016 2:53 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway34.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<info@exbon.com>: host aspmx.l.google.com[108.177.9.27] said: 550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 <https://support.google.com/mail/answer/6596> il10si9711579obc.52 - gsmtpl (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Monday, March 07, 2016 2:53 PM
To: jennie@smci-const.com
Subject: Mail delivery failed: returning message to sender
Attachments: details.txt; Untitled attachment 00202.txt

This message was created automatically by mail delivery software.

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error.
The following address(es) failed:*

rsl@dominguezconstr.com

host cm.websitewelcome.com [192.185.178.233]

*SMTP error from remote mail server after RCPT TO:<*rsl@dominguezconstr.com*>:*

*550 5.1.1 <*rsl@dominguezconstr.com*> recipient rejected*

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway36.websitewelcome.com>
Sent: Monday, March 07, 2016 2:53 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway36.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<IDDominguez6@att.net>: host frf-mailrelay2.att.net[204.127.217.21] said: 551
not our customer (in reply to RCPT TO command)*

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Monday, March 07, 2016 2:54 PM
To: jennie@smci-const.com
Subject: Mail delivery failed: returning message to sender
Attachments: details.txt; Untitled attachment 00195.txt

This message was created automatically by mail delivery software.

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error.
The following address(es) failed:*

sales@interwestpac.ac.com

host cm.websitewelcome.com [192.185.178.13]

SMTP error from remote mail server after RCPT TO:<sales@interwestpac.ac.com>:

550 5.1.1 <sales@interwestpac.ac.com> recipient rejected

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway34.websitewelcome.com>
Sent: Monday, March 07, 2016 2:55 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway34.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<jsellors@papillonbuilders.com>: host
inbound.papillonbuilders.com.netsolmail.net[206.188.198.64] said: 553 5.3.0
192.185.148.212 Your message was rejected for possible spam/virus
content. Please ask your email provider to visit
<http://emailadmin.registeredsite.com> for resolution. (in reply to MAIL FROM
command)*

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Monday, March 07, 2016 2:55 PM
To: jennie@smci-const.com
Subject: Mail delivery failed: returning message to sender
Attachments: details.txt; Untitled attachment 00188.txt

This message was created automatically by mail delivery software.

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error.
The following address(es) failed:*

parameter@parameterges.com

host cm.websitewelcome.com [192.185.178.13]

SMTP error from remote mail server after RCPT TO:<parameter@parameterges.com>:

550 5.1.1 <parameter@parameterges.com> recipient rejected

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway26.websitewelcome.com>
Sent: Monday, March 07, 2016 2:55 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway26.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<rbsil997@yahoo.com>: host mta6.am0.yahoodns.net[98.138.112.38] said: 554
delivery error: dd This user doesn't have a yahoo.com account
(rbsil997@yahoo.com) [0] - mta1098.mail.ne1.yahoo.com (in reply to end of
DATA command)*

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@p01c11m091.mxlogic.net>
Sent: Monday, March 07, 2016 2:55 PM
To: jennie@smci-const.com
Subject: Mail delivery failed
Attachments: Untitled attachment 00234.txt

This message was created automatically by mail delivery software.

*A message that you have sent could not be delivered to one or more recipients. This is a permanent error.
The following address(es) failed:*

<deni@sti.com>: 550 deni@sti.com... No such user

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway21.websitewelcome.com>
Sent: Monday, March 07, 2016 3:16 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway21.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<maria@interiordemolition.net>: host
inbound.interiordemolition.net.netsolmail.net[206.188.198.64] said: 553
5.3.0 192.185.45.228 Your message was rejected for possible spam/virus
content. Please ask your email provider to visit
<http://emailadmin.registeredsite.com> for resolution. (in reply to MAIL FROM
command)*

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway20.websitewelcome.com>
Sent: Monday, March 07, 2016 5:17 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway20.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<contact@northstarconstruction.biz>: host
mx-biz.mail.am0.yahoodns.net[98.139.171.245] said: 421 4.7.0 [TS01]
Messages from 192.185.62.46 temporarily deferred due to user complaints -
4.16.55.1; see <https://help.yahoo.com/kb/postmaster/SLN3434.html> (in reply
to MAIL FROM command)*

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Tuesday, March 08, 2016 6:39 PM
To: jennie@smci-const.com
Subject: Warning: message 1ad43U-000BFN-5r delayed 24 hours
Attachments: details.txt; Untitled attachment 00029.txt

*This message was created automatically by mail delivery software.
A message that you sent has not yet been delivered to one or more of its recipients after more than 24 hours on the queue on touareg.websitewelcome.com.*

*The message identifier is: 1ad43U-000BFN-5r
The subject of the message is: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
The date of the message is: Mon, 7 Mar 2016 14:56:02 -0800*

The address to which the message has not yet been delivered is:

mrci@mrci.biz
host cm.websitewelcome.com [192.185.0.102]
Delay reason: SMTP error from remote mail server after RCPT TO:<mrci@mrci.biz>:
452 4.1.1 ... temporary failure

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Tuesday, March 08, 2016 8:18 PM
To: jennie@smci-const.com
Subject: Warning: message 1ad3vM-000948-5I delayed 24 hours
Attachments: details.txt; Untitled attachment 00022.txt

*This message was created automatically by mail delivery software.
A message that you sent has not yet been delivered to one or more of its recipients after more than 24 hours on the queue on touareg.websitewelcome.com.*

*The message identifier is: 1ad3vM-000948-5I
The subject of the message is: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
The date of the message is: Mon, 7 Mar 2016 14:47:38 -0800*

The address to which the message has not yet been delivered is:

pacheco@1430espn.com

host cm.websitewelcome.com [108.167.139.15]

*Delay reason: SMTP error from remote mail server after RCPT TO:<pacheco@1430espn.com>:
452 4.1.1 ... temporary failure*

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Wednesday, March 09, 2016 3:02 PM
To: jennie@smci-const.com
Subject: Warning: message 1ad43U-000BFN-5r delayed 48 hours
Attachments: details.txt; Untitled attachment 00084.txt

*This message was created automatically by mail delivery software.
A message that you sent has not yet been delivered to one or more of its recipients after more than 48 hours on the queue on touareg.websitewelcome.com.*

*The message identifier is: 1ad43U-000BFN-5r
The subject of the message is: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
The date of the message is: Mon, 7 Mar 2016 14:56:02 -0800*

The address to which the message has not yet been delivered is:

mrci@mrci.biz
host cm.websitewelcome.com [192.185.178.13]
Delay reason: SMTP error from remote mail server after RCPT TO:<mrci@mrci.biz>:
452 4.1.1 ... temporary failure

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Wednesday, March 09, 2016 4:20 PM
To: jennie@smci-const.com
Subject: Warning: message 1ad3vM-000948-5I delayed 48 hours
Attachments: details.txt; Untitled attachment 00096.txt

*This message was created automatically by mail delivery software.
A message that you sent has not yet been delivered to one or more of its recipients after more than 48 hours on the queue on touareg.websitewelcome.com.*

*The message identifier is: 1ad3vM-000948-5I
The subject of the message is: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
The date of the message is: Mon, 7 Mar 2016 14:47:38 -0800*

The address to which the message has not yet been delivered is:

*pacheco@1430espn.com
host cm.websitewelcome.com [192.185.178.233]
Delay reason: SMTP error from remote mail server after RCPT TO:<pacheco@1430espn.com>:
452 4.1.1 ... temporary failure*

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Thursday, March 10, 2016 4:38 PM
To: jennie@smci-const.com
Subject: Warning: message 1ad3vM-000948-5I delayed 72 hours
Attachments: details.txt; Untitled attachment 00106.txt

*This message was created automatically by mail delivery software.
A message that you sent has not yet been delivered to one or more of its recipients after more than 72 hours on the queue on touareg.websitewelcome.com.*

*The message identifier is: 1ad3vM-000948-5I
The subject of the message is: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
The date of the message is: Mon, 7 Mar 2016 14:47:38 -0800*

The address to which the message has not yet been delivered is:

*pacheco@1430espn.com
host cm.websitewelcome.com [108.167.139.16]
Delay reason: SMTP error from remote mail server after RCPT TO:<pacheco@1430espn.com>:
452 4.1.1 ... temporary failure*

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Thursday, March 10, 2016 10:11 PM
To: jennie@smci-const.com
Subject: Warning: message 1ad43U-000BFN-5r delayed 72 hours
Attachments: details.txt; Untitled attachment 00021.txt

*This message was created automatically by mail delivery software.
A message that you sent has not yet been delivered to one or more of its recipients after more than 72 hours on the queue on touareg.websitewelcome.com.*

*The message identifier is: 1ad43U-000BFN-5r
The subject of the message is: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
The date of the message is: Mon, 7 Mar 2016 14:56:02 -0800*

The address to which the message has not yet been delivered is:

mrci@mrci.biz
host cm.websitewelcome.com [192.185.0.102]
Delay reason: SMTP error from remote mail server after RCPT TO:<mrci@mrci.biz>:
452 4.1.1 ... temporary failure

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Friday, March 11, 2016 4:56 PM
To: jennie@smci-const.com
Subject: Mail delivery failed: returning message to sender
Attachments: details.txt; Untitled attachment 00050.txt

This message was created automatically by mail delivery software.

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error.
The following address(es) failed:*

mrci@mrci.biz

host cm.websitewelcome.com [192.185.178.13]

*SMTP error from remote mail server after RCPT TO:<*mrci@mrci.biz*>:*

452 4.1.1 ... temporary failure: retry timeout exceeded

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Friday, March 11, 2016 3:35 PM
To: jennie@smci-const.com
Subject: Mail delivery failed: returning message to sender
Attachments: details.txt; Untitled attachment 00046.txt

This message was created automatically by mail delivery software.

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error.
The following address(es) failed:*

pacheco@1430espn.com

host cm.websitewelcome.com [108.167.139.15]

SMTP error from remote mail server after RCPT TO:<pacheco@1430espn.com>:

452 4.1.1 ... temporary failure: retry timeout exceeded

EMAIL READ

01-0A9904

Jennie Davis

From: Global Road Sealing <globalroadsealinginc@gmail.com>
Sent: Monday, March 07, 2016 2:54 PM
To: jennie@smci-const.com
Subject: Re: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Hi,

We will be switching over to a different email.

Please send all bidding inquiries to **grs@globalroadsealing.com**.
For Contract/Billing/Payroll, please email **terri@globalroadsealing.com**.
For scheduling purposes, please email **tri@globalroadsealing.com**.

Truly sorry for the inconvenience and thank you for your patience.

We look forward to working with you

--

Thank You,
Global Road Sealing, Inc.

10832 Dorothy Avenue
Garden Grove, CA 92843
P: (714)893-0845 ~ F: (714)893-0945


Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Friday, March 11, 2016 9:31 AM
To: grs@globalroadsealing.com
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Attachments: DBE Solicitaion 01-0A9904 03.11.16.pdf

RE: Upcoming Bid 01-0A9904 Bid Date March 29, 2016

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are listed on the attached form with additional information pertaining to the bid.

Jennie Davis
Human Resources



STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: John Patterson <JPatterson@cei-az.com>
To: Jennie Davis
Sent: Monday, March 07, 2016 2:52 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message was read on Monday, March 07, 2016 10:52:08 PM UTC.

Jennie Davis

From: Dawn Davis <ddavis@lowerswelding.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 2:55 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Ryan Cheever <cheever@straightstripe.net>
Sent: Monday, March 07, 2016 2:57 PM
To: Jennie Davis
Subject: Automatic reply: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

I will be out of the office March 7th - 11th. If this is an emergency please contact:
Jake Adams jake@straightstripe.com
435-669-6748

Ryan G Cheever
Vice President, B.S.
Straight Stripe Painting, Inc.
DBE Certified (UT, AZ, ID, MT, WY)
Licensed, Bonded, Insured
(C) 435.862.9011 (F) 435.634.0580

www.straightstripe.com

Jennie Davis

From: Yolanda Jones <yjones@ycat-c.com>
To: Jennie Davis
Sent: Monday, March 07, 2016 3:04 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Yolanda Jones
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 07, 2016 2:57:42 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 07, 2016 3:04:29 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Sam Silva <sam@lucascompany.com>
Sent: Monday, March 07, 2016 3:06 PM
To: Jennie Davis
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Jennie Davis

From: carole green <carole@cegreeninc.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 3:10 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Sam Silva <sam@lucascompany.com>
Sent: Monday, March 07, 2016 3:06 PM
To: Jennie Davis
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Jennie Davis

From: carole green <carole@cegreeninc.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 3:10 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Steve Rhoades <steve@strhoadesinc.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 3:11 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Kimberly Lee <kim@acefencecompany.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 3:16 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: SYNCNETWORKS <syncnetworks@gmail.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 3:37 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Ferry Soendjojo <ferry@decopavecorp.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 3:39 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Correa, P.E., William <william.correa@2paragon.com>
To: Jennie Davis
Sent: Monday, March 07, 2016 3:43 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Correa, P.E., William
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 07, 2016 4:56:02 PM (UTC-06:00) Central Time (US & Canada)
was read on Monday, March 07, 2016 5:44:11 PM (UTC-06:00) Central Time (US & Canada).

Jennie Davis

From: Tommy <Tommy@Sierracci.com>
To: Jennie Davis
Sent: Monday, March 07, 2016 3:56 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

This is a receipt for the mail you sent to

<steve@strhoadesinc.com>; <samsequipment@comcast.net>; <dschotka@aol.com>; <leonard.mckinney@yahoo.com>;
<bianca@shipdts.com>; <Tommy@SierraCCI.com>; <cwhitmer@swsgc.com>; <kdesena@linkzone.com>;
<sjrmasonry@outlook.com>; <spencermasonrySF@aol.com>; <dawn@statewidestripes.com>; <luke@scgeinc.com>;
<Mary@stormwaterspecialists.com>; <cheever@straightstripe.com>; <vchavez@sbcglobal.net>;
<kristina.viado@suulutaaq.com>; <estimating@tcpros.net>; <trafficloops@sbcglobal.net>; <r.rico1025@yahoo.com>;
<frank@tuckertech.com>; <turnermfginc@sbcglobal.net>; <tyrrellresources@sbcglobal.net>; <les@us-concrete.net>;
<arvind@vapci.com>; <joev@valverdeconst.com>; <edc@vintagepavingco.com>; <wallacestr@aol.com>;
<jenn@weldonworks.com>; <villa@westpacificelectriccompany.com>; <willisrebar@gmail.com>; <yjones@ycat-c.com>
at 3/7/2016 2:57 PM

This receipt verifies that the message has been displayed on the recipient's computer at 3/7/2016 3:56 PM

Jennie Davis

From: Contractor <contractor@dirtagg.com>
To: Jennie Davis
Sent: Monday, March 07, 2016 4:03 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Contractor
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 7, 2016 2:53:52 PM (UTC-08:00) Pacific Time (US & Canada)
was read on Monday, March 7, 2016 4:03:06 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Julie Tatom <juliet@axnerexcavating.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 4:12 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Tommy <tommy@sierracci.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 4:13 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: NACC Contact <contact@naccservices.com>
To: Jennie Davis
Sent: Monday, March 07, 2016 4:15 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: NACC Contact
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 7, 2016 4:56:02 PM (UTC-06:00) Central Time (US & Canada)
was read on Monday, March 7, 2016 6:14:39 PM (UTC-06:00) Central Time (US & Canada).

Jennie Davis

From: Helinda Nazari <helinda@bluecable.com>
Sent: Monday, March 07, 2016 3:09 PM
To: Jennie Davis
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Jennie Davis

From: Christi Plum <cplum@pcnconstructioninc.com>
To: 'Jennie Davis'
Sent: Monday, March 07, 2016 4:20 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Ryan Cheever <cheever@straightstripe.net>
To: Jennie Davis
Sent: Monday, March 07, 2016 5:21 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Ryan Cheever
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 7, 2016 3:57:42 PM (UTC-07:00) Mountain Time (US & Canada)
was read on Monday, March 7, 2016 6:20:36 PM (UTC-07:00) Mountain Time (US & Canada).

Jennie Davis

From: Diann Nielson <dnielson@nielsoninc.com>
To: Jennie Davis
Sent: Monday, March 07, 2016 6:19 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Diann Nielson
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 07, 2016 2:56:02 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 07, 2016 6:19:04 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Kristina Viado <kristina.viado@suulutaaq.com>
To: Jennie Davis
Sent: Tuesday, March 08, 2016 6:17 AM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message was read on Tuesday, March 08, 2016 2:10:23 PM UTC.

Jennie Davis

From: sam callison <samsequipment@comcast.net>
To: 'Jennie Davis'
Sent: Tuesday, March 08, 2016 7:26 AM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Alison Engell <alison@kwemerson.com>
To: Jennie Davis
Sent: Tuesday, March 08, 2016 7:36 AM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Alison Engell
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Monday, March 07, 2016 5:54:55 PM (UTC-05:00) Eastern Time (US & Canada)

was read on Tuesday, March 08, 2016 10:36:08 AM (UTC-05:00) Eastern Time (US & Canada).

Jennie Davis

From: Jessica Arauz <jarauz@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Tuesday, March 08, 2016 9:14 AM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Shelley Smith <mikeands5@aol.com>
To: 'Jennie Davis'
Sent: Tuesday, March 08, 2016 12:59 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: VICTOR MUNIZ <vmuniz@charter.net>
To: 'Jennie Davis'
Sent: Wednesday, March 09, 2016 1:13 PM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Unknown
Subject:

Jennie Davis

From: Nathan D. Berry <Nathan.Berry@calconpumping.com>
To: Jennie Davis
Sent: Monday, March 28, 2016 8:21 AM
Subject: Read: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request

Your message

To: Nathan D. Berry
Subject: Upcoming Bid 01-0A9904 Bid Date March 29, 2016 Quote Request
Sent: Thursday, March 24, 2016 4:42:36 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 28, 2016 8:21:23 AM (UTC-08:00) Pacific Time (US & Canada).

FAX RESULTS

01-0A9904

 *** FAX MULTI TX REPORT ***

JOB NO.	3120
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	19516004975
	17077513962
ERROR	13237548558
	17149034411
	15106322895
	19517224491

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 03/07/2016)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: March 29, 2016 @ 2:00 PM time

DBE GOAL FROM PROJECT: 10%

CONTRACT # 01-0A9904

**IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-
 TANG CAMPGROUND
 01-HUM-96-R6.2/6.6**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.
 PROJECT MANAGER
 P.O. BOX 491660 REDDING, CA 96049-1660
 PHONE: (530)222-0810 FAX (530)222-4908**

*** FAX MULTI TX REPORT ***

JOB NO.	3223
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	13033534567
	19166821884
	16503678282
	19096270320
	17146699864
ERROR	19098846032
	18312197530
	19166733455
	14154559960
	17149034411
	19517224491

STEVE MANNING CONSTRUCTION, INC.
(Notice 03/25/2016)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: March 29, 2016 @ 2:00 PM time

DBE GOAL FROM PROJECT: 10%

CONTRACT # 01-0A9904

IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND
01-HUM-96-R6.2/6.6

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

BIDDING

01-0A9904

STEVE MANNING CONSTRUCTION, INC.*(1st Notice 03/07/2016)***REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:****BID DATE: March 29, 2016 @ 2:00 PM time****DBE GOAL FROM PROJECT: 10%****CONTRACT # 01-0A9904****IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND**
01-HUM-96-R6.2/6.6

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.**PROJECT MANAGER****P.O. BOX 491660 REDDING, CA 96049-1660****PHONE: (530)222-0810 FAX (530)222-4908**YES, WE ARE QUOTING NO, WE ARE NOT QUOTING S. T. Rhoades

NAME OF FIRM

NOT BIDDING

01-0A9904



3130 Bayshore Road • Benicia, CA 94510
(707) 746-1233 • FAX (707) 751-3962
License #502736

March 8, 2016

Steve Manning Construction, Inc.

Re: Humboldt County Contract#01-OA9904

Dear Project Manager,

Thank you for considering Quality Erectors & Construction. We recently received your request for sub contractor's bids for the Humboldt County Contract#01-OA9904 project. Although we will not be submitting a bid for this project; I would like to take this opportunity to introduce the services of our company. QEC, Inc. is a WBE / MBE / DBE certified with the DOT. QEC, Inc. was founded in 1982 and incorporated in 1986. A union shop signatory to California Field Ironworkers, as such we are able to bid not only union projects, but PLA, prevailing wage and private agreements as well. With our crews training and abilities (along with hands on management) we are able to contract projects that vary from large multi-unit commercial & industrial to the small private sector structures.

QEC, Inc. holds a Class B, C-51, C-13 and a C-39 license with the State of California Contractors Licensing Bureau and specializes in the complete erection of pre-engineered metal building packages. We are authorized dealer and erector for Butler Manufacturing Company, Garco Building Systems and Nucor Building Systems.

QEC, Inc. has a vast amount of experience installing and erecting Star, Varco Pruden, CBC, General & Braemar Buildings Packages, and also install Architectural roof paneling, bar joist installation, welding and miscellaneous steel structures.

We take pride in our commitment to the safety and health of all our employees and have established a thorough safety and health policy applicable to all phases of operations. Our goal is to eliminate personal injuries, occupational illnesses, damage to equipment and property, and protection of these when interacting with the general public during the course of construction. Safety inspections are performed daily by the job foremen to identify any potential safety risks and hazards on the jobsite. In addition, we require that each site foreman have a current CPR and Basic First Aid Certification.

All field personnel have received additional training and are certified operators for aerial lift equipment, forklift and scaffolding.

For a list of our completed projects, feel free to check out our new website at www.qec-inc.com. It is my sincere hope to establish a mutually beneficial working relationship with your firm. If we can be of any assistance, or for more information please feel free to call my office direct (707) 746-1233.

Sincerely,

A handwritten signature in black ink, appearing to read "Lacey Romo".

Lacey Romo
Office Administrator

STEVE MANNING CONSTRUCTION, INC.
(1st Notice 03/07/2016)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: March 29, 2016 @ 2:00 PM time

DBE GOAL FROM PROJECT: 10%

CONTRACT # 01-0A9904

IN HUMBOLDT COUNTY 6.2 MILES EAST OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-
TANG CAMPGROUND
01-HUM-96-R6.2/6.6

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACT. PLAN, SW SAMPLING & ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, ABANDON CULVERT, SALVAGE GRATE, SAND BACKFILL, DUST PALLIATIVE, SHOULDER BACKING, FERTILIZER, PLANT (GP H), WOOD MULCH, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, HMA, RUMBLE STRIP, HMA DIKE, TACK COAT, RAIL ELEMENT WALL, MINOR CONCRETE, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, 24" ALT. PIPE CULVERT, CONCRETE BACKFILL, CORRUGATED STEEL PIPE ITEMS, ANCHOR ASSYMBLY, STEEL FLARED END SECTIONS, ROCK SLOPE PROTECTION, MISC. IRON & STEEL, DELINEATORS, MARKERS, GUARDRAIL, VEG. CONTROL, ALT. FLARED TERM. SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAMN, DRIANAGE INLET PROT., FIBER ROLL, GRAVEL BAG BERM, SILT FENCE, CONCRETE WASHOUT, CREEK DIVERSION SYSTEM

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING x

Quality Erectors & Construction NAME OF FIRM


Attachment 6

Selected Quotes

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368

8(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442



A d a n t a

D.B.E.

March 29, 2016

Attn: Estimator

Subject: **Caltrans Contract 01-0A9904**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,280

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

Search Returned 1 Records

Tue Mar 29 11:27:12 PDT 2016

Query Criteria

Firm/DBA Name: adanta

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EMail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
NATIVE AMERICAN
DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	ADANTA, INC.	1000029442	NAPA	NAPA	09/16/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) [Privacy Policy](#) [Disclaimer](#) [Disability accommodation](#) [Site Help](#)

Copyright © 2015 State of California

D.B.E.

Sub Bid Quote from:

Charlie's Custom Excavating, Inc.

CA. LIC# 892338

TRAFFIC CONTROL DIVISION

PH: 530-221-3626

P.O. Box 1160

FAX: 530-221-7563

Palo Cedro, CA. 96073

CELL: 530-334-3037

DBE Cert# 37820 SBE Cert #1288320 DIR #1000017602

CALTRANS PROJECT # 01-0A9904

Bid Opens: 03/28/2016

QTY	DESCRIPTION	UNIT PRICE	TOTAL
70	4 Man Flagging Crew - 10 hr Shift (Ref. std. plan T13) All cones and advanced portable warning signs as needed	2,500.00	\$175,000.00
LS	PORTABLE CHANGEABLE MESSAGE BOARD with CCEI Traffic Control ONLY.	20,000.00	\$20,000.00
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment based on fuel prices or wage requirement increases. Special Shifts and Subsistence areas will require changes to manpower rates at the amount required only. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start date or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid is in good faith however; all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license UDBE and Small Business Certified with the State of California. Will sign Union Agreement if needed. Call Charlie Jurin 530-334-3037 or Chris Wisinger 530-227-3965 with any questions		\$195,000.00

@ 6070
12,000.00

DBE Participation \$187,000.00

[Back To Query Form](#)

Search Returned 1 Records

Wed Mar 30 11:57:10 PDT 2016

Query Criteria

Firm/DBA Name: charlie"s custom ex

Firm Type: DBE

Firm ID	37820
Firm/DBA Name	CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1	21113 GILBERT DRME
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	PO BOX 1160
Mailing Address Line2	
Mailing City	PALO CEDRO
Mailing State	CA
Mailing Zip Code1	96073
Mailing Zip Code2	
Certification Type	DBE
EMail	office@ccexcavatinginc.com
Contact Name	CHARLES JURIN
Area Code	(530)
Phone Number	221-3626
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	221-7563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	113310; 237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)



[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: Contractor License Lookup

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

2 registered contractors found, displaying all registered contractors. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/10/2015	06/30/2016
View	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/09/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) [Privacy Policy](#) [Disclaimer](#) [Disability accommodation](#) [Site Help](#)

Copyright © 2015 State of California



DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

D.B.E.

DATE: 3/28/2016

TO: STEVE MANNING CONST.

Attn: ESTIMATOR

FAX: 530-222-4908

Project Name: **01-0A9904 RECONSTRUCT & REALIGN ROADWAY**
Owner: CALTRANS
Bid Date & Time: 3/29/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
02	Rail Element Wall	500	SQFT	\$27.00	\$13,500.00
07	Midwest Guardrail System	340	LF	\$22.00	\$7,480.00
08	Midwest Guardrail System (7' Post)	130	LF	\$25.00	\$3,250.00
00	Alternative Flared Terminal System	4	EA	\$2,690.00	\$10,760.00
03	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL:	\$39,990.00

- Stipulations:**
- ITEM#02 includes ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill
 - Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt work and concrete work on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 4 Working days.
 - CA Contractor # 507828
 - CA DBE # CT-000020
 - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #403, OR CCB# 28599, WA CCB# DIRTAL102NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 15:50:42 PDT 2016

Query Criteria

Firm/DBA Name: Dirt & Agg

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
ASIAN PACIFIC

[Back To Query Form](#)



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	DIRT AND AGGREGATE INTERCHANGE, INC.	1000010905	OUT OF STATE	FAIRVIEW	07/06/2015	06/30/2016

v2.20160101

[About DIR](#)

- [Who we are](#)
- [DIR Divisions, Boards & Commissions](#)
- [Contact DIR](#)

[Work with Us](#)

- [Licensing, registrations, certifications & permits](#)
- [Notification of activities](#)
- [Public Records Act](#)

[Learn More](#)

- [Site Map](#)
- [Frequently Asked Questions](#)
- [Jobs at DIR](#)

Materials
DBE
manufacturer @
100%



D.B.E.

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

QUOTE 086


OWNER: Bidding Prime Contractor
PROJECT: 01-0A9904
LOCATION: Hwy 96

PHONE:
DATE: 3/29/2016
BID DATE: 3/29/2016

BID ITEM	Description	UNIT	QTY	\$ / UNIT	TOTAL
63 F	Minor Concrete (minor structure)	CY	13	\$ 598.00	\$ 7,774.00
82 F	Misc Iron and Steel - excludes frame and grate in sand traps.	LB	1724	\$ 2.00	\$ 3,448.00
XX	Mobilization - Delivered to jobsite, can be deleted from quote if you pick up in Arcata, CA. 1 drop location per delivered load.	LS	1	\$ 1,000.00	\$ 1,000.00
TOTAL					\$ 12,222.00

TERMS & EXCLUSIONS

- 1 F.O.B Arcata, CA. Can deliver for above mentioned price.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at \$100 per hour. If multiple drop locations per load occur, there will be a \$50 fee per additional drop location.
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. At least 1 week notice required to schedule each delivery.
- 10 Sales tax NOT included.
- 11 Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources.

By: 
Ron Wallace - GR Sundberg, Inc.

*** GR Sundberg is a certified DBE,
UDBE, and Small
Business ***
UDBE # 31060 SBE # 26982

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 15:49:53 PDT 2016

Query Criteria

Firm/DBA Name: GR Sund

Firm Type: DBE

Firm ID	31060
Firm/DBA Name	GR SUNDBERG, INC.
Address Line1	5211 BOYD ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	randy@grsinc.biz
Contact Name	GARTH RANDOLPH SUNDBERG JR.
Area Code	(707)
Phone Number	825-6565
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	825-6563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 53;
Districts	01; 02;
DBE NAICS	237310; 238910; 327390; 532412;

ACDBE NAICS

Work Codes

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Licenses

A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;

Trucks

FOR HIRE - 6;

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	GR SUNDBERG, INC	1000001216	HUMBOLDT	ARCATA	06/11/2015	06/30/2016

v2.20160101

[About DIR](#)

[Who we are](#)

[DIR Divisions, Boards & Commissions](#)

[Contact DIR](#)

[Work with Us](#)

[Licensing, registrations, certifications & permits](#)

[Notification of activities](#)

[Public Records Act](#)

[Learn More](#)

[Site Map](#)

[Frequently Asked Questions](#)

[Jobs at DIR](#)

[Conditions of Use](#) [Privacy Policy](#) [Disclaimer](#) [Disability accommodation](#) [Site Help](#)

Copyright © 2015 State of California

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

D.B.E.

Project:

01-0A9904

Reconstruct & realign roadway, grading, AB, HMA, culverts, guardrail

01-Hum-96-R6.2/6.6

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum


Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00
7	130310	Rain Event Action Plan	LS	61x	\$300.00	=\$18,300.00
9	130330	Prepare Annual Report	LS	2x	\$1,000.00	=\$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

\$22,300.⁰⁰

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 10:36:34 PDT 2016

Query Criteria

Firm ID: 39322
 Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
 ACDBE NAICS	
 Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: Contractor License Lookup

License Number:

County:

Export as: Excel | PDF

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	LA FIRMA INC	1000005131	SAN LUIS OBISPO	NIPOMO	07/02/2015	06/30/2016

v2.20160101

[About DIR](#)

[Who we are](#)

[DIR Divisions, Boards & Commissions](#)

[Contact DIR](#)

[Work with Us](#)

[Licensing, registrations, certifications & permits](#)

[Notification of activities](#)

[Public Records Act](#)

[Learn More](#)

[Site Map](#)

[Frequently Asked Questions](#)

[Jobs at DIR](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 96 HUMBOLDT CO. 01-0A9904

BIDS : 3/29/16

Item 57
960 x 5 = 4,800.00
Item 58
260 x 5 = 1,300.00

Item #
57 & 58

~~"PLACE ONLY"* 1220 LF ASPHALT DIKE TYPES (A,F) @ \$5.00 LF
PLACE 260 SQYDS ASPHALT MISC AREAS @ \$30.00 SQYD~~

\$6,100.00

~~PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.**
** PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE \$1000.00~~

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	SPECIALTY PAVING, INC.	1000005929	PLACER	LINCOLN	06/24/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

APPLY A LINE, INC. 19652 N. HIRSCH COURT ANDERSON, CA 96007
 PHONE (530) 365-4000 FAX (530) 365-4060
 MAIL@APPLYALINE.COM LIC. #562762

APPLY-A-LINE, INC.



SAFER ROADS SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762

DIR: 1000003300 C-32 LIC. # 562762



To: **General Contractors**

Project: **01-HUM-96-R6.2/6.6**
01-0A9904
 County: **HUMBOLDT**
 City: **NEAR WILLOW CREEK**

Bid Date: **3/29/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
55	RUMBLE GROUND-IN SHOULDER	29	STA	70.00	2030.00
56	RUMBLE GROUND-IN CENTER LINE	18	STA	70.00	1260.00
91	4" THERMO STRIPE WET NIGHT	7200	LF	0.95	6840.00
92	PM. RETRO-REFLECTIVE	180	EA	10.00	1600.00
93	MOBILIZATION	1	LS	3200.00	3200.00
					\$14,930.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 1-Trip included.
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. not included for perm work. **1 DAY NEEDED**
- 7 Message Board NOT included.
- 8 12 Working days required for scheduling.
- 9 Re Rumbles Fog seal not included.
- 10 Sweeping not included. **_1 day sweeping needed.**
- 12 General to provide dump site on job or dump truck for millings. General to dispose of these millings.
PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.
- 13 ADL LEAD PLAN EXCLUDED IF NEEDED \$1250

Thank you for the opportunity to quote this project with your company.

Sincerely,

Wes Wilhite
 Project Manager
wes@applyaline.com



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:
PWC Registration Number:
Contractor Legal Name: [Contractor License Lookup](#)
License Number:
County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	APPLY-A-LINE INC	1000003300	OUT OF STATE	PACIFIC	06/10/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

Materials

 C&K JOHNSON INDUSTRIES, INC. 1061 SAMOA BLVD. ARCATA, CALIFORNIA 95521 (707) 822-7687 FAX: (707) 822-5813

**Attention: C & K JOHNSON IS A CERTIFIED SMALL BUSINESS
PROPOSAL AGREEMENT**

PROPOSAL TO: BIDDING CONTRACTOR

BID DATE: 3.29.16

PROJECT: EAST OF WILLOW CREEK

DATE: 3.24.16

CONTRACT: CAL TRANS 01-0A9904

SUBMITTED BY: MARV CHRISTENSEN

JI proposes to furnish the items noted herein for installation by others on the above-referenced project in conformance with the bid documents and subject to the terms and conditions herein. This proposal shall remain in effect only for 30 days and the Total Price herein is contingent upon material delivery commencing approximately within 60 days of execution of a written agreement, with final delivery no later than 360 days of execution of a written agreement. If, through no fault of JI, its work must be performed during period other than that specified above, the price for that portion of the work shall be subject to a negotiated increase. Prices noted herein are subject to Buyer stipulating referenced items at time of execution of written agreement.

ITEM NO.	ITEM CODE	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM PRICE
30	155136	48 INCH ALTERNATIVE PIPELINER	200	LF	172.00
67	620140	24 INCH ALTERNATIVE PIPE CULVERT	150	LF	21.00
		COUPLERS W/GASKETS		EA	45.00
69	665038	36 INCH CORRUGATED STEEL PIPE (.138" THICK)	84	LF	48.00
		COUPLERS W/GASKETS		EA	60.00
70	667006	21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK)	300	LF	21.00
		COUPLERS W/GASKETS		EA	35.00
71	690112	12 INCH CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	280	LF	13.00
		COUPLERS W/GASKETS		EA	30.00
72	690124	24 INCH CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	9	LF	25.00
		COUPLERS W/GASKETS		EA	45.00
		ELBOW LABOR		LS	100.00
73	690138	36 INCH CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	87	LF	48.00
		COUPLERS W/GASKETS		EA	60.00
		ELBOW LABOR		LS	150.00

ITEM NO.	ITEM CODE	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM PRICE
74	692301	ANCHOR ASSEMBLY	15	EA	120.00
75	692381	CONCRETE ANCHOR AND CABLE ASSEMBLY	5	EA	650.00
76	705007	12 INCH STEEL FLARED END SECTION	2	EA	60.00
77	70515	24 INCH STEEL FLARED END SECTION	1	EA	145.00
78	705023	36 INCH STEEL FLARED END SECTION	2	EA	400.00

PRICES DO NOT INCLUDE TAX

DELIVERY: F.O.B. JOBSITE freight allowed to nearest reasonably accessible point of delivery as directed by Buyer in full truckload quantities. Buyer shall be liable for any charges by the carrier for excessive unloading time. Upon arrival of any material at the delivery site, Buyer shall inspect it prior to unloading and shall note any damage or quantity variations on the carrier's bill of lading. JI shall have no liability whatsoever with respect to any damage *not* so noted. Delivery of material can commence within 120 working days of receipt of approved written agreement or per a mutually agreed upon written schedule.

PAYMENT TERMS: Full payment for one hundred percent (100%) of materials and labor F.O.B. Arcata plant/jobsite during each month shall be due and payable on the 15th of the following month of delivery. Prices herein are based upon material on hand payments for items delivered to Buyer but not incorporated into the work. Accounts past due shall bear interest at the rate of one and one-half percent (1-1/2%) per month or the maximum rate allowed by the prevailing law, whichever is less. Prices quoted subject to mutually acceptable contract and exclude any applicable taxes (state, federal & local).

NOTWITHSTANDING REFERENCES TO DRAWINGS, PLANS, SPECIFICATIONS OR SPECIAL CONDITIONS, IT IS UNDERSTOOD AND AGREED THAT THE "GENERAL TERMS AND CONDITIONS" OF JI ARE HEREBY MADE PART OF THIS PROPOSAL AND ARE THE SOLE TERMS AND CONDITIONS APPLICABLE TO THIS PROPOSAL. SHOULD THIS PROPOSAL BE NAMED IN ANY CONTRACT DOCUMENTS PREPARED BY THE BUYER, THE PROVISIONS OF THIS PROPOSAL, INCLUDING JI'S GENERAL TERMS AND CONDITIONS SHALL GOVERN WHEREVER THEY CONFLICT WITH ANY PROVISION OF SUCH CONTRACT DOCUMENTS.

Submitted By: JI MARV CHRISTENSEN

Date: 3/24/2016

ACCEPTANCE: The above Proposal, including all documents therein, shall constitute a Contract when executed by each party below, or when Buyer gives JI written or oral notice to proceed, whichever occurs first.

Buyer:	JI
By:	By:
Title:	Title:
Date:	Date:

JI - GENERAL TERMS & CONDITIONS

ACCEPTANCE: Written or oral notice by Buyer to proceed shall constitute acceptance by Buyer of this Proposal, including these General Terms and Conditions.

DESIGN: JI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify and hold JI free and harmless of any such claims or liability.

WORKMANSHIP: JI agrees to replace any product furnished hereunder which is found to be defective or not in conformance with the contract requirements, provided, JI's liability for any and all losses and damages, direct and consequential, sustained by Buyer and/or others arising out of the performance of this Contract shall be limited to the replacement of defective or non-conforming product, and then only when JI receives timely notice in accordance with the provisions of this Contract so that replacement may be made prior to the installation of such product.

INSPECTION AND TESTING: JI's standard quality control program will be used at the place of manufacture, and any other inspection shall be per Contract Plans and Specifications.

DELAY OR FAILURE TO PERFORM: JI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of transportation, fuel, labor, equipment or equipment failure,

delay by Buyer in the approval of any re-design or shop drawing of JI, Supplier failure to perform, or any other cause beyond the reasonable control of JI.

CLAIMS: Any claim of shortage, adjustment or correction of product furnished by JI must be made in writing and submitted to JI within five (5) days after such product has been delivered. Any such claim not so submitted is forever waived.

TERMINATION: If under the terms of this Contract or the prime contract the price is to be increased through negotiation, JI shall, in the absence of agreement on a new price, have the right to terminate this Contract without any liability to Buyer or third party. In the event of a termination of this Contract for any reason by either Buyer or JI, any work in progress, including administrative and pre-fabrication costs, shall be paid for by Buyer subject to an equitable adjustment in price by JI. In the event the parties cannot agree the matter shall be submitted to Arbitration under the procedures described herein.

COST AND CHARGES TO JI: With respect to any work claimed to be performed by Buyer for JI's account: JI shall receive prior notice thereof; JI shall have the right to perform such work; JI shall receive written notice of the costs incurred by Buyer therefore within ten (10) days of the date such costs were incurred. If not so notified, JI shall have no liability therefore. JI hereby reserves the right to dispute any such claim of Buyer.

SUPPLY BOND: At the request of Buyer, a supply bond for one hundred percent (100%) of the material to be furnished hereunder shall be provided by JI at Buyer's expense.

PAYMENT: If Buyer fails to make payment to JI when due, or if, in JI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract, JI shall be entitled to terminate all remaining shipments without any liability whatsoever to Buyer, and JI shall be entitled to recover from Buyer its damages. Furthermore, if at any time during the performance of this Contract, payment is not received by JI within forty-five (45) days from date of invoice, all remaining material shipments shall be made on a COD-basis. If the prime contract documents between Buyer and Owner contain more favorable terms for Buyer, these more favorable terms shall automatically become incorporated herein and shall be the basis for payment under this Contract. Buyer's failure to meet these payment terms shall be cause for JI's cancellation of this contract without liability.

LIABILITY OF BUYER: Buyer agrees that Buyer is liable to JI for the Total Price and the terms of payment thereof as set forth in this Contract. If any progress payment or the final payment is not timely made by Owner to Buyer, regardless of the reason for non-payment, Buyer shall be liable for full and timely payment of balance of contract to JI. Any unpaid balance of the Total Price shall be due and payable by Buyer to JI thirty (30) days after substantial performance by JI of its delivery obligation under this Contract.

INDEMNIFICATION: Other than is provided herein, JI and Buyer shall indemnify and save harmless one another against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent due to any negligent or willful act or omission of the other or of any subcontractor thereof, or of any officer, agent or employee of the other, arising out of its work and equipment on/related to the project.

ARBITRATION: All claims, disputes, and other matters in question between the Buyer and JI arising out of or relating to either's obligation to the other under this Material Contract, shall be decided by binding arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. The decision of the arbitration procedure shall be final and judgement shall be entered thereon in accordance with the applicable laws of the State of California. All parties shall proceed with their obligations under this Material Contract pending any Arbitration proceedings. These arbitration provisions apply without any limitations as to the amount in dispute. The venue for all proceedings shall be the place of manufacture: Arcata, California.

ATTORNEYS' FEES AND COSTS: In the event any legal action or arbitration arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees/costs of suit.

INSURANCE: Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils. Buyer's interest, including JI's interest, in the entire structure on which work of this Contract is to be done, including all property, equipment and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse JI for any loss which would have been recoverable therefrom. If Buyer's contract or purchase order places greater responsibility upon JI or requires further insurance coverage, JI, if specifically directed in writing by Buyer, shall obtain additional insurance (if procurable) to protect JI, at Buyer's expense, but JI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage's of JI's insurance, and Buyer agrees to hold JI harmless from the cost of any such damage, including all expenses related thereto.

TECHNICAL ASSISTANCE: Technical assistance provided by JI is of a consulting nature and shall not relieve Buyer of its responsibility to supervise and construct the project in accordance with the contract documents.

SAFETY: Buyer agrees to indemnify and hold JI harmless for any fines, penalties, damages, attorney's fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.

TIME OF ESSENCE: With respect to all matters in this Contract, time is of the essence.

DARREN TAYLOR CONSTRUCTION, Inc.

Paving – Asphalt Milling – Trucking Services

5750 Pleasant View Drive
Anderson, CA 96007

Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers DIR #1000005101

PROPOSAL REVISED DUE TO MATH ERROR

Date	Project	Bid Date	Bid Time		
3-28-2016	01-0A9904	3-29-2016	2:00 PM		
Proposed To	Attention	Agency	Location		
Bidding Contractor	Estimating Department	Cal Trans	In Humboldt County		
Item No	Description	Unit	Qty.	Unit Price	Total
37	Shoulder Backing	TON	240	\$88.00	\$21,120.00
53	Hot Mix Asphalt (Type A)	TON	1010	\$145.00	\$146,450.00
54 59	Rubberized Hot Mix Asphalt (Gap Grade)	TON	700	\$198.00	\$138,600.00
61	Tack Coat	Ton	2.6	\$1,150.00	\$2,990.00
TOTAL PROPOSAL					-\$309,160.00

SCOPE

288,040.00

ITEM 37 SHOULDER BACKING

Included: Equipment, Labor, Trucking, Material.

Excluded: Traffic Control, PCMS

ITEM 53 HOT MIX ASPHALT (TYPE A)

Included: Equipment, Labor, Trucking, Material, Mobilization. Material Testing.

Excluded: Traffic Control, PCMS

ITEM 59 RUBBERIZED HOT MIX ASPHALT (Gap Grade)

Included: Equipment, Labor, Trucking, Material, Mobilization. Material Testing.

Excluded: Traffic Control, PCMS

ITEM 61 TACK COAT

Included: Equipment, Labor, Material, Mobilization.

Excluded: Traffic Control, PCMS

Schedule - 14 Day Notice Required

Standard Exclusions – Please See Attached

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Estimator
Darren Taylor Construction

DARREN TAYLOR CONSTRUCTION, Inc.**Paving – Asphalt Milling – Trucking Services**5750 Pleasant View Drive
Anderson, CA 96007Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers DIR #1000005101**PROPOSAL**

Date	Project	Bld Date	Bid Time		
3-28-2016	01-0A9904	3-29-2016	2:00 PM		
Proposed To	Attention	Agency	Location		
Bidding Contractor	Estimating Department	Cal Trans	In Humboldt County		
Item No	Description	Unit	Qty.	Unit Price	Total
37	Shoulder Backing	TON	240	\$88.00	\$21,120.00
53	Hot Mix Asphalt (Type A)	TON	1010	\$145.00	\$146,450.00
59	Rubberized Hot Mix Asphalt (Gap Grade)	TON	700	\$198.00	\$136,600.00
61	Tack Coat	Ton	2.6	\$1,150.00	\$2,990.00
TOTAL PROPOSAL					\$373,910.00

SCOPEITEM 37 SHOULDER BACKING

Included: Equipment, Labor, Trucking, Material.

Excluded: Traffic Control, PCMS

ITEM 53 HOT MIX ASPHALT (TYPE A)

Included: Equipment, Labor, Trucking, Material, Mobilization, Material Testing.

Excluded: Traffic Control, PCMS

ITEM 59 RUBBERIZED HOT MIX ASPHALT (Gap Grade)

Included: Equipment, Labor, Trucking, Material, Mobilization, Material Testing.

Excluded: Traffic Control, PCMS

ITEM 61 TACK COAT

Included: Equipment, Labor, Material, Mobilization.

Excluded: Traffic Control, PCMS

Schedule - 14 Day Notice Required

Standard Exclusions – Please See Attached

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Estimator
Darren Taylor Construction

DARREN TAYLOR CONSTRUCTION, INC.
5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers DIR #1000005101

Rental Rates

01-0A9904

March 29, 2016

Grinding / Milling Machines

Machine	Operator (s)	Daily Rate	Overtime Rate (Per Hour)
Wirtgen 4'-0" Mill / Grinder 1900DG	2	\$3,200.00	\$450.00
Wirtgen 6'-0" Mill / Grinder W1900	2	\$3,800.00	\$520.00
Wirtgen 6'-6" Mill / Grinder 1900DG	2	\$3,800.00	\$520.00
Wirtgen 6'-6" Mill / Grinder W2000	2	\$4,200.00	\$520.00
Wirtgen 6'-6" Micro Drum	2	\$6,800.00	\$885.00
Wirtgen 6'-6" Micro Drum**	2	\$5,800.00	\$760.00

**Charge Applies For Asphalt Removal From Brlge Deck*

*** Charge Applies For Asphalt Removal From Roadway (PRE PAVE GRINDING)*

FUEL CHARGE – An Additional Fuel Charge Of 5% May Apply At Tlme Work Is Done

- 1) Daily Rate Includes Cutting Teeth (8 Hour Shift)
- 2) Mobilization Billed @ \$120.00 Per Hour Portal To Portal
- 3) Pilot Car Billed At \$90.00 Per Hour (If Required) All Mobilization Permits Billed On An As Needed Basis

WATER REQUIREMENTS: Milling/Grinding Operations Requires 425 gal. per hour +/- Contractor To Supply Water Source and Water Truck.

The grinding / planning process produces airborne and surface particulates, water runoff and mud. Grinding Machines have a decibel rating of 90 dba at 25', and the prime contractor acknowledges the scope of Darren Taylor Constructions work including changing the elevation of the existing roadway. By accepting this proposal, the contractor releases and agrees to hold Darren Taylor Construction harmless for claims or damages arising out of or related to these or other by products of its normal use.

EXCLUSIONS: Water Source, Clean Up, Handwork, Sweeping, Permits, Bonds, Off Haul Trucking, Areas The Machine Will Not Reach, Portland Cement Grinding, Cobbles.

Darren Taylor Construction accepts **NO** responsibility for notifying Underground Service Alert, locating pipes, utilities, monuments, property markers, concrete or metal valve boxes, manholes, any obstacle above or below the surface. Repair charges for damage to the machine or property will be the Prime Contractors responsibility. The grinding / planning machine will not be operated in rock or cobble conditions.

SCHEDULING: 10 Days Notice Projects may take longer than anticipated, schedule is subject to change.

PAYMENT: Payment, In full due 30 days from invoice date

EXTRA / ADDITIONAL WORK: Darren Taylor Construction, pursuant to this agreement, will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.

ADDITIONAL CHARGES: Shifts lasting longer than 8 hours will have an additional charge of \$275.00 For Replacement Teeth. If an overnight stay is required, travel and or subsistence will be billed at \$150.00 Per Man Per Day.

Respectfully Submitted,
Brom Barker
Estimator brom@darrentaylorconstruction.com



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	DARREN TAYLOR CONSTRUCTION INC	1000005101	SHASTA	ANDERSON	07/06/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

Miller Farms

NURSERY INC.

Landscape • Excavation • Fencing • Power Equipment Sales & Service
Irrigation Systems • Nursery & Landscape Materials

"Grow With Us"

March 25, 2016

Caltrans 01-0A9904

1- Addenda noted

DIR # 1000006690

Item 10, 103505, Move-in/move-out (temporary erosion control) qty. 4 @ \$500./ea. = \$2,000.00

Item 11, 130530, Temporary hydraulic mulch (bonded fiber matrix) 5,400sq. yd. @ \$1.00/sq. yd. = \$5,400.00

Item 38, 202038, Packet fertilizer, qty. 9 @ \$20./ea. = \$180.00

Item 39, 204008, Plant (group H), 9@ \$70./ea. = \$630.00

Item 40, 205035, Wood mulch, 13 cy. @ \$90./cy. = \$1,170.00

Item 41, 030671, Imported bio-filtration soil, 140 cy. @ \$70.00/cy. = \$9,800.00

Item 42, 210250, Erosion control (bonded fiber matrix sq. ft.)40,200 sq. ft. @ \$0.20/sq. ft. = \$8,040.00

Item 43, 210260, Rolled erosion control product (jute mesh), 2,460 sq. ft. @ \$0.80/sq. ft. = \$1,968.00

Item 44, 210270, Rolled erosion control product (netting), 5,000 sq. ft. @ \$.90/sq. ft. = \$4,500.00

Item 45, 210300, Hydro-mulch, 52,900 sq. ft. @ \$0.15/sq. ft. = \$7,935.00

Item 46, 210350, Fiber rolls, 2,150 lf. @ \$3.75/lf. = \$8,062.50

Item 47, 210420, Straw, 52,900 sq. ft. @ \$0.10/sq. ft. = \$5,290.00


Item 48, 210430, Hydro-seed, 52,900 sq. ft. @ \$0.30/sq. ft. = \$15,870.00

Item 49, 210600, Compost, 12,000 sq. ft. @ \$0.74/sq. ft. = \$8,800.00

Item 50, 210630, Incorporate materials, 12,000 sq. ft. @ \$0.15/sq. ft. = \$1,800.00

GENERAL CONTRACTOR TO PROVIDE WATER

\$ 81,445.50





[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	MILLER FARMS NURSERY, INC.	1000006690	HUMBOLDT	MCKINLEYVILLE	06/30/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



4522 Parker Avenue
 Building 700, Suite 350
 McClellan, CA. 95652
 Ph: (916) 383-1756
 Fax: (916) 383-4084
 CA State License #1005314
 DIR #1000027901

To:	Steve Manning Construction	Contact:	Bill Spoon
Address:	P.O. Box 491660 Redding, CA 96049 USA	Phone:	(530) 222-0810
Project Name:	01-Hum-96-R6.2/6.6	Fax:	(530) 222-4908
Project Location:	96-R6.2/6.6, Willow Creek, CA	Bid Number:	01-0A9904
Addendum #:	1	Bid Date:	3/29/2016

Line #	Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
Bonded Wearing Course						
003	003	TRAFFIC CONTROL SYSTEM	1.00	LS	\$26,200.000	\$26,200.00
060	060	RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (BONDED WEARING COURSE)	460.00	TON	\$225.000	\$103,500.00
093	093	MOBILIZATION	1.00	LS	\$40,000.000 61,200.00	\$40,000.00 61,200.00
Tack						
061	061	TACK COAT	2.60	TON	\$1,850.000	\$4,810.00
	000	DISTRIBUTOR TRUCK	1.00	UNIT	\$2,200.000	\$2,200.00

\$ 164,700.00

Notes:

• **Bonded Wearing Course:**

- Includes:
 Complete in place installation of quoted Bonded Wearing Course items.
 One move in.
 One day to place.
 Remove conform material prior to placing the BWC.
 Place temporary tabs on centerline line
 Move customers delineators on edge lines.

- Excludes:
 CMS Boards
 Job Water
 SWPP Measures beyond good house keeping for our work.
 Striping placement or removal of striping of any kind.

• **Tack:**

- Includes:
- # of days of "Mob and Spreading..." to be determined by General Contractor
 - 8 hrs of spread time per day or night. Excess spread time at \$195.00 per hr.
 - Delivery for material quoted
 - Spread time measured from "Start time" of job.
 - Excludes all prep work, traffic control, shielding, etc.
 - Prices firm for 10 days from time of quotation
 - Minimum Daily Charge or \$2950.00 applies to all days
- Bonded Wearing Course Item may be split for Tack Items.
 • We opt in on asphalt index
 • Quotation is subject to a mutually agreeable schedule.

Payment Terms:

Payment is due within 7 days of when paid by the owner.

Buyer agrees to waive all right to damages to the fullest extent allowed by law, however those damages may be characterized, whether provided by California Commercial Code §§2613-2615 or by other applicable law, by any breach of this agreement, or caused by any delay in delivery or nondelivery or allocation for whatever reason, whether or not they were foreseeable by either party when entering into the contract, including failure of the contingency, fire, acts of God, strikes or other labor difficulties, acts of governmental or military authorities, acts of war or terrorism, delays in transportation or procuring materials, explosion, lightning, earthquake, cyclone, or other inclement weather, riot, insurrection, vandalism, or other unavoidable casualties, or any material adverse change to Telfer Pavement Technologies, LLC in any of the assumptions described in this contract, including price. The waived damages include, but are not limited to, delay damages, financing, loss of use and enjoyment, penalties, lost bonuses for early or timely completion, wages and salaries, and lost business opportunities or bonding capacity.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

Telfer Pavement Technologies, LLC

Authorized Signature: _____

Estimator: Mike Fain

(916) 383-1756 mikefain@telferpavements.com



Press Room | Contact DIR | CA.gov
Go to Search

Home Labor Law Cal/OSHA - Safety & Health Workers' Comp Self Insurance Apprenticeship Director's Office Boards

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)
Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: Contractor License Lookup

License Number:

County:

Export as: Excel | PDF

Search Results
One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	TELFER PAVEMENT TECHNOLOGIES, LLC	1000027901	CONTRA COSTA	MARTINEZ	08/11/2015	06/30/2016

v2.20160101

About DIR
Who we are
DIR Divisions, Boards & Commissions
Contact DIR

Work with Us
Licensing, registrations, certifications & permits
Notification of activities
Public Records Act

Learn More
Site Map
Frequently Asked Questions
Jobs at DIR

Conditions of Use | Privacy Policy | Disclaimer | Disability accommodation | Site Help

Copyright © 2015 State of California

TELFER PAVEMENT TECHNOLOGIES LLC

2300 Barney Street
Anderson, CA 96007

FORMERLY CALIFORNIA PAVING FABRICS

Quotation #: 16-111

Agency: CALTRANS

PAGE 1 OF 3

Project Name: 01-HUM-96-R6.2/6.6

Contract #: 01-0A9904

Materials

Location: WILLOW CREEK

Terms: Bid prices are firm 30 days after bid opening for acceptance.

Bid prices are firm for up to 120 days to take delivery.

Payment terms: Net 30, no retention.

All conditions, terms and requirements set forth in this Quote remain firm and binding upon close of bid. All questions concerning this Quote must be resolved prior to bid closing.

Bid Date	Quote Date	Time	PLACE	F.O.B. Point
3/29/2016	3/23/2016	2:00 PM	SACRAMENTO	JOB SITE
Item #	Quantity	Description	Price	Extension
12	2,000 SY	Temporary Cover Roll Size: 15' X 300'	\$1.00 /SY	\$2,000.00
	As Required EA	Gravel Bags (unfilled)	\$2.50 /EA	
	As Required EA	3/8" X 600' Poly Rope	\$70.00 /EA	
13	650 LF	Temporary Check Dam Type 2 Includes: 230 ea Gravel Bags (unfilled)	\$1.00 /LF	\$650.00
14	5 EA	Temporary Drainage Inlet Protection Type 3B Includes: 270 ea Gravel Bags (unfilled) 1 rl Erosion Control Blanket 500 ea Staples	\$210.00 /EA	\$1,050.00
15	1,500 LF	Temporary Fiber Roll Roll Size: 8" X 25' Type 1 Installation	\$1.10 /LF	\$1,650.00
	800 EA	1" X 1" X 24" Wood Stakes	\$0.40 /EA	\$320.00
16	620 LF	Temporary Gravel Bag Berm Includes: 620 ea Gravel Bags (unfilled)	\$2.50 /LF	\$1,550.00
17	40 LF	Temporary Reinforced Silt Fence Type 2 Includes: 1 rl Wire Backed Silt Fence 3' X 48" X 100' 10 ea 5 1/2' T-Post 10 ea T-Post Caps 10 ea J-Hooks 1 rl Tie Wire 100 ea Zip Ties	\$9.00 /LF	\$360.00

TELFER PAVEMENT TECHNOLOGIES LLC

2300 Barney Street

FORMERLY CALIFORNIA PAVING FABRICS

Anderson, CA 96007

Quotation #: 16-111

Agency: CALTRANS

PAGE 2 OF 3

Project Name: 01-HUM-96-R6.2/6.6

Contract #: 01-0A9904

Location: WILLOW CREEK

Terms: Bid prices are firm 30 days after bid opening for acceptance.

Bid prices are firm for up to 120 days to take delivery.

Payment terms: Net 30, no retention.

All conditions, terms and requirements set forth in this Quote remain firm and binding upon close of bid. All questions concerning this Quote must be resolved prior to bid closing.

Bid Date	Quote Date	Time	Place	F.O.B. Point
3/29/2016	3/23/2016	2:00PM	SACRAMENTO	JOB SITE

Item #	Quantity	Description	Price	Extension
18	300 LF	Temporary Silt Fence Roll Size: 3' X 100' * We are taking exception to the pockets for the Pre Fab Silt Fence and the water flow requirement for the Silt Fence Fabric.	\$0.55 /LF	\$165.00
19	1 RL	Fabric for Temporary Construction Entrance Roll Size: 15' x 300'	\$650.00 /RL	\$650.00
21	As Required EA	Temporary Concrete Washout (Portable) (Kit) Includes: 1 ea pvc Frame 1 ea Plywood Washout Sign 1 ea Enviro Systems Ready Mix Washout Bag 42" X 42" X 43"	\$275.00 /EA	
	As Required EA	Extra Ready Mix Washout Bags 42" X 42" X 43"	\$95.00 /EA	
22	As Required EA	Temporary Creek Diversion System Non Woven Gravel Bags (unfilled)	\$2.50 /EA	
	As Required EA	10mil Black Plastic 20' X 100'	\$160.00 /EA	
43	2,700 SF	Rolled Erosion Control Product (Jute Netting) Roll Size: 4' X 225'	\$0.105 /SF	\$283.50
	1,000 EA	6" 11ga U-Pins	\$0.05 /EA	\$50.00
44	5,370 SF	Rolled Erosion Control Product (Netting) Type B Roll Size: 13.1' X 164'	\$0.33 /SF	\$1,772.10
	1,000 EA	6" 11ga U-Pins	\$0.05 /EA	\$50.00

1-800-443-6322

530-365-0108

530-365-0100 FAX

TELFER PAVEMENT TECHNOLOGIES LLC

2300 Barney Street

FORMERLY CALIFORNIA PAVING FABRICS

Anderson, CA 96007

Quotation #: 16-111

Agency: CALTRANS

PAGE 3 OF 3

Project Name: 01-HUM-96-R6.2/6.6

Contract #: 01-0A9904

Location: WILLOW CREEK

Terms: Bid prices are firm 30 days after bid opening for acceptance.

Bid prices are firm for up to 120 days to take delivery.

Payment terms: Net 30, no retention.

All conditions, terms and requirements set forth in this Quote remain firm and binding upon close of bid. All questions concerning this Quote must be resolved prior to bid closing.

Bid Date	Quote Date	Time	Place	F.O.B. Point
3/29/2016	3/23/2016	2:00PM	SACRAMENTO	JOB SITE
Item #	Quantity	Description	Price	Extension
46	2,150 LF	Fiber Rolls Roll Size: 8" X 25'	\$1.10 /LF	\$2,365.00
	1,150 EA	Wood Stakes (Type 2 Installation)	\$0.45 /EA	\$517.50
	2 EA	1/4" X 1,200' Manila Rope	\$65.00 /EA	\$130.00
81	76 SY	Rock Slope Protection Fabric Class 8 Roll Size: 15' X 50'	\$2.50 /SY	\$190.00

Tax is not included. Sold in full rolls only. Quotation is for supply only. The above quantity is estimated only. Unloading is by others. Additional freight charges will apply on partial shipments and supplemental orders. Installation is by others.

Quoted By: *Wendel Banson*

1-800-443-6322

530-365-0108

530-365-0100 FAX



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	TELFER PAVEMENT TECHNOLOGIES, LLC	1000027901	CONTRA COSTA	MARTINEZ	08/11/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

Attachment 7

Rejected Quotes

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003
 530-241-1418
 Fax 241-9647

D.B.E.

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

3/29/16

To: Steve Manning Construction
 Fax 222-4908
 Bid For - CT# 01-0A9904 Willow Creek

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
10	Move-in / Out	EA	4	\$ 500.00	\$ 2,000.00
11	Temporary Hydraulic Mulch (BFM)	SQYD	5400	\$ 1.18	\$ 6,372.00
38	Packet Fertilizer	EA	9	\$ 0.50	\$ 4.50
39	Plant Group H	EA	9	\$ 25.00	\$ 225.00
	* Installing willow cutting not in bid,				
40	Wood Mulch	CY	13	\$ 169.00	\$ 2,197.00
42	Erosion Control (BFM)	SQFT	40200	\$ 0.275	\$ 11,055.00
43	Jute Mesh	SQFT	2460	\$ 1.50	\$ 3,690.00
45	Hydromulch	SQFT	52900	\$ 0.06	\$ 3,174.00
46	Fiber Rolls	LF	2150	\$ 6.10	\$ 13,115.00
47	Straw	SQFT	52900	\$ 0.06	\$ 3,174.00
48	Hydroseed	SQFT	52900	\$ 0.175	\$ 9,257.50

* No installing compost in bid.

TOTAL \$ 54,264.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road
Redding, CA 96003
530-241-1418 FAX 530-241-9647
DIR Registration No. 1000010084
CA Lic. 751931 DBE, SDBE, and MBE Certified CT No. 030736

3/29/16

To: Steve Manning Construction

Bid For - CT# 01-0A9904 Willow Creek - Compst

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
A.	Medum Compost Delevered to jod site	CY	650		
	\$53 / CY x tax				

Michael Smilth

Back To Query Form

Wed Jan 20 10:22:42 PST 2010

Search Returned 1 Records

Query Criteria
Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	mandserviro@aol.com
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-8847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 06; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 46; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0820 LANDSCAPING & NURSERY; C1801 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C27 Landscaping Contractor;
Licenses	M
Gender	HISPANIC
Ethnicity	SMBE
Firm Type	

Back To Query Form

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

Jenice Salaw
CUCP OFFICER

April 24, 2012

[Back To Query Form](#)

Search Returned 1 Records

Tue Mar 29 10:54:55 PDT 2016

Query Criteria

Firm/DBA Name: M & S Environ

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	shelley@mandsenviro.com; michael@mandsenviro.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Alt Area Code	(530)
Alt Phone Number	941-1631
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
 ACDBE NAICS	
 Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	M&S ENVIRONMENTAL LANDSCAPES, INC.	1000010084	SHASTA	REDDING	07/02/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us


[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



D.B.E.

materials

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator

Fax:

Bid Date: 3/29/16

Attn.:

Ph:

Date: 3/28/16

JOB: Reconstruct & realign roadway, grading, AB, HMA, culverts, guardrail
JOB #: 01-0A9904

Quantity	Details	Unit	Total
Bid item 67			
150 LF	24" alternative pipe culvert	\$16.34	\$2,451.00
1 EA.	Estimated shipping and handling bid item 67	\$250.00	\$250.00
Bid item 69			
84 LF	36" corrugated steel pipe (.138" thick)	\$56.61	\$4,755.24
1 EA.	36" bands, <i>contractor to verify quantity</i>	\$39.72	\$39.72
Bid item 70			
300 LF	21"x15" corrugated steel pipe arch (.109" thick)	\$25.37	\$7,611.00
1 EA.	21"x15" bands, <i>contractor to verify quantity</i>	\$10.96	\$10.96
Bid item 71			
280 LF	12" corrugated steel pipe downdrain (.079" thick)	\$10.96	\$3,068.80
1 EA.	12" bands, <i>contractor to verify quantity</i>	\$16.50	\$16.50
1 EA.	12" gasket, <i>contractor to verify quantity</i>	\$13.20	\$13.20
Bid item 72			
9 LF	24" corrugated steel pipe downdrain (.109" thick)	\$30.13	\$271.17
1 EA.	24" band, <i>contractor to verify quantity</i>	\$27.50	\$27.50
1 EA.	24" gaskets, <i>contractor to verify quantity</i>	\$26.40	\$26.40
Bid item 73			
87 LF	36" corrugated steel pipe downdrain (.138" thick)	\$56.61	\$4,925.07
1 EA.	36" band, <i>contractor to verify quantity</i>	\$39.72	\$39.72
1 EA.	36" gasket, <i>contractor to verify quantity</i>	\$39.71	\$39.71
Bid item 74			
15 EA.	Anchor assembly	\$176.00	\$2,640.00
Bid item 76			
2 EA.	12" steel flared end section	\$82.50	\$165.00
Bid item 77			
1 EA.	24" steel flared end section	\$165.78	\$165.78
Bid item 78			
2 EA.	36" steel flared end section	\$451.00	\$902.00
1 EA.	Estimated shipping and handling for bid items 69-78	\$800.00	\$800.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to varify field dimensions.

Total: \$28,218.77

Actual quantities are the responsibility of the contractor.

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: ship point

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnenberg

FAX COVER SHEET

TO	BillSpoon
COMPANY	Steve Manning Construction, Inc.
FAXNUMBER	15302224908
FROM	KarenWonnenberg
DATE	2016-03-28 16:40:17 GMT
RE	Quote:01-0A9904

COVER MESSAGE

Hello, please see attached quote for Caltrans 01-0A9904. Please review and let me know if you have any questions.

Thank you,

KarenWonnenberg

925-229-5577

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 10:39:36 PDT 2016

Query Criteria

Firm/DBA Name: rupert construction

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:
PWC Registration Number:
Contractor Legal Name: [Contractor License Lookup](#)
License Number:
County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	RUPERT CONSTRUCTION SUPPLY LP	1000008293	EL DORADO	EL DORADO HILLS	06/03/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

Materials

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/29/2016	2004568

D.B.E.

Project
01-0A9904 CAL TRANS PROJECT LOCATION: WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
12	2,000	TEMPORARY COVER, ROLL SIZE: 15' X 300'	SY	1.075	2,150.00T
		AS REQUIRED GRAVEL BAGS (UNFILLED)	EA	2.69	2.69T
		AS REQUIRED 3/8" X 600' POLY ROPE	EA	75.25	75.25T
13	650	TEMPORARY CHECK DAM TYPE 2 INCLUDES: 230 EA GRAVEL BAGS UNFILLED	LF	1.075	698.75T
14	5	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3B INCLUDES: 270 EA GRAVEL BAGS (UNFILLED) 1 RL ERIOSION CONTROL BLANKET 500 STAPLES	EA	225.75	1,128.75T
15	1,500	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.1825	1,773.75T
	800	WOOD STAKES 1"X1"X24"	EA	0.43	344.00T

GABE CALLISON 559-252-0354

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/29/2016	2004568

Project
01-0A9904 CAL TRANS PROJECT LOCATION: WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
16	620	TEMPORARY GRAVEL BAG BERM INCLUDES 620 EA GRAVEL BAGS UNFILLED	LF	2.6875	1,666.25T
17	40	TEMP. REINFORCED SILT FENCE TYPE: 2 INCLUDES: 1 ROLL WIRE BACKED SILT FENCE 3' X 48" X 100' 10 EA. 6' T-POST 10 EA. T-POST CAPS 10 EA J-HOOKS 1 ROL TIE WIRE 100 EA ZIP TIES	LF	9.675	387.00T
18	300	TEMPORARY SILT FENCE ROLL SIZE: 3' X 100' **We are taking exception to the pockets for the Pre Fab Silt Fence and the water flow requirement for the Silt Fence Fabric	LF	0.59127	177.38T
19	1	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	RL	698.75	698.75T

GABE CALLISON 559-252-0354

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/29/2016	2004568

Project
01-0A9904 CAL TRANS PROJECT LOCATION: WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
21		TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43" AS REQUIRED GRAVEL BAGS (UNFILLED)	EA	295.63	295.63T
		TEMPORARY CREEK DIVERSION SYSTEM			
22		NON WOVEN GRAVEL BAGS(UNFILLED)	EA	2.69	2.69T
		10 MIL BLACK PLASTIC 20'X100	EA	172.00	172.00T
43	2,700	ROLLED EROSION CONTROL PROD JUTE NETTING ROLL SIZE 4' X 225'	SF	0.11288	304.78T
	1,000	6" 11GA U-PINS	EA	0.05375	53.75T
44	5,370	ROLLED EROSION CONTROL PROD TYPE B NETTING ROLL SIZE 13.1" X 164'	SF	0.35475	1,905.01T
	1,000	6" 11GA U-PINS	EA	0.05375	53.75T

GABE CALLISON 559-252-0354

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/29/2016	2004568

Project
01-0A9904 CAL TRANS PROJECT LOCATION: WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
46	2,150	FIBER ROLLS 8" X 25	LF	1.1825	2,542.38T
	1,150	WOOD STAKES (TYPE 2 INSTALLATION	EA	0.48375	556.31T
	2	1/4"X1200' MANILA ROPE	EA	69.875	139.75T
81	76	ROCK SLOPE PROTECTION FABRIC CLASS 8 ROLL SIZE 15' X 50'	SY	2.6875	204.25T

GABE CALLISON 559-252-0354

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/29/2016	2004568

Project
01-0A9904 CAL TRANS PROJECT LOCATION: WILLOW CREEK

Line Item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

GABE CALLISON 559-252-0354

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/29/2016	2004568

Project
01-0A9904 CAL TRANS PROJECT LOCATION: WILLOW CREEK


Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

GABE CALLISON 559-252-0354

Subtotal \$15,435.00

Sales Tax (7.5%) \$1,157.63

Total \$16,592.63

Quoted by 

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 13:43:18 PDT 2016

Query Criteria

Firm ID: 34479

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
E-Mail	samsequipment@comcast.net, daslan@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Mar 29 10:56:59 PDT 2016

Query Criteria

Firm/DBA Name: sam"s equipment

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EEmail	samsequipment@comcast.net, dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL****D.B.E.**

To: General Contractors

Attn:

Project: 01-0A9904

Date:

3/29/2016

Bid date:

3/29/2016

Item	Description	Quantity	UM	Unit Price	Amount
53	HOT MIX ASPHALT (TYPE A)	1010	TON	\$ 139.00	\$ 140,390.00
54	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	700	TON	\$ 186.00	\$ 130,200.00
59	PLACE HOT MIX ASPHALT (MISC AREA)	260	SQYD	\$ 23.30	\$ 6,058.00
61	TACK COAT	2.6	TON	\$ 1,700.00	\$ 4,420.00
93	MOBILIZATION	1	LS	\$ 17,750.00	\$ 17,750.00
				Total:	\$ 298,818.00

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
 - Payment to be made 15 days after work is completed
 - All Work to be available upon mobilization to site and performed consecutively
 - 1 Mobilization for each stage
 - Additional Mobilizations Add \$5,000.00
 - Quote is non separable.

- Exc.
- Bonds
 - Permits
 - Raising/Lowering Iron
 - Fees
 - Striping
 - Staking
 - Engineering

Respectively Submitted,
Tyler Rhoades
 Estimator

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

3/29/2016

01-0A9904

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour

Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistence and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Steve Rhoades, President

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494520, REDDING, CA.,96049
 530-223-9322, FAX 530-223-9222 License # 930684
 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABOR



DIR # 1000008025

To:
 Attn: ESTIMATORS

Date: 3/29/16

Project: 01-0A9904

Item	Description	QTY	UM	Price
A	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	\$ 950.00
B	Additional lane same direction	1	ea	\$ 150.00
C	Additional lane opposite direction	1	ea	\$ 200.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 100.00
H	Additional man	1	shift	\$ 625.00
I	Pilot car	1	shift	\$ 875.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,450.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1	shift	\$ 1,700.00
K	2 flaggers overtime rate	1	hr	\$ 210.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$ 210.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,520.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$ 1,775.00
M	2 flaggers overtime night/special shift	1	hr	\$ 225.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$ 225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	\$ 100.00
O*	Portable changeable message sign	1	day	\$ 200.00
		1	week	\$ 450.00
		1	month	\$ 1,000.00
Q	Shoulder closure	1	shift	\$ 825.00
S	Pilot car overtime	1	hr	\$ 95.00

- Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
 - 1 shift - up to and minimum of 8hrs, up to 1 mile
 - Rates valid for 2016 only.
 - Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
 - GC to provide breaks and monitor for heat exposure
 - Shift starts at placement of first sign and ends at removal of last sign
 - Sunday/Saturday/Holiday rates available upon request
 - Multiple move ins and outs may require additional charges
 - Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
 - Mobilization of Message Boards @ \$400.00/each to site and \$400.00 Demob from site
 - We will not participate in CT extra work for shared flagger costs.
- Exc
- Bonds
 - Permits
 - Mobilization, call for rates
- No Retention to be held
 - Theft and Vandalism Costs

Respectively Submitted,
Brian Zarr

[Back To Query Form](#)

Search Returned 1 Records

Tue Mar 29 09:55:44 PDT 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
E-Mail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

[Back To Query Form](#)



Press Room | Contact DIR | CA.gov

Go to Search

Home Labor Law Cal/OSHA - Safety & Health Workers' Comp Self Insurance Apprenticeship Director's Office Boards

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: Contractor License Lookup

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	S.T. RHOADES CONSTRUCTION, INC.	1000008025	SHASTA	REDDING	07/08/2015	06/30/2016

v2.20160101

About DIR

Who we are
DIR Divisions, Boards & Commissions
Contact DIR

Work with Us

Licensing, registrations, certifications & permits
Notification of activities
Public Records Act


Learn More

Site Map
Frequently Asked Questions
Jobs at DIR

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

01



Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY 6.2 MILES EAST
OF WILLOW CREEK TO 2.6 MILES WEST OF TISH-TANG CAMPGROUND**

In District 01 On Route 96

Under

Notice to Bidders and Special Provisions dated February 22, 2016

Standard Specifications dated 2010

Project plans approved November 19, 2015

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated February 22, 2016

Identified by

Contract No. 01-0A9904

01-Hum-96-R6.2/6.6

Project ID 0112000001

Federal-Aid Project

ACHSSTP-P096(058)E