

Name of Street, or other Designation of the Owner, where the Parket of the Owner, where the Owner, which is the Owner, where the Owner, which is the Ow

## STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION **DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-0B2604 \$2,791,067.00 BID OPENING DATE: 10/5/2016 BIDDER'S NAME: J.F. Shea Construction, Inc. DBE GOAL FROM CONTRACT %: 6 % DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) 8 \$914,670.00 NAME OF DBEs (Must be certified on the date bids are ITEM OF WORK AND DESCRIPTION OF BID ITEM NO. WORK CATEGORY AMOUNT pened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and SERVICES TO BE SUBCONTRACTED OR CODES3 MATERIALS TO BE PROVIDED2 lower tier subcontractors) S.T. Rhoades Construction, Inc. P.O. Box 494520 \* Redding, CA 96049 (530) 223-9322 \* (1st Tier) \* (DBE # 37693) HOT MIX ASPHALT (TYPE A), HOT MIX ASPHALT (LEVELING), HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), TACK COAT, MOBILIZATION C2201, C2602, C3600, 46-48, 50, 71 \$181,700.00 C3901 C3910 CONSTRUCTION AREA SIGNS MILEPOST MARKER TRAFFIC CONTROL SYSTEM T and S DVBE, Inc. P.O. Box 608 \* Anderson, CA 96007 (530) 864-8105 \* (1st Tier) \* (DBE # 38721) \$37,465.00 2, 63, 3 C1200, C1201, C1211, C1212 219,165.00 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work **Total Claimed** shown for the specific amount agreed to. Participation 7.80 The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR <sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be 26.53). performed by DBEs, including work performed by its own forces. <sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. Signature of Bidder <sup>3</sup>Use Work Category Codes from the California Unified Certification Program database. (530) 246-4292 10/7/2016 Brock Kernaghan Person to Contact (Please Type or Print)

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS DIR # 1000008025



# **PROPOSAL**

To: General Contractors

Attn:

Project: CT 01-0B2604

Date:

OCT 0 5 2016

Bid date:

10/5/2016

10/5/2016

u uate.	10/3/2	010				
Item	Description	Quantity	UM	Unit Price	A	mount
46	Hot Mix Asphalt (Type A)	520	TON	\$ 158.00	5	82,160.00
47	Hot Mix Asphalt (Leveling)	230	TON	\$ 168.00	\$	38,640.00
48	Hot Mix Asphalt open graded	240	TON	\$ 179.00	\$	42,960.00
50	Tack Coat	1.5	TON	\$ 760.00	\$	1,140.00
71	Mobilization	1	LS	\$ 16,800.00	\$	16,800.00
				Total:	\$	181,700.00

#### Notes

- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization only
- Quote is non separable.

#### Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control
- Profile Grinding

Respectively Submitted, Tyler Rhoades Estimator 8.47

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

OCT 0 5 2016

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

10/5/2016

CT Project #:01-0B2604

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

#### Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

#### Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval)
   at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal, the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

21 KNOAGES CONST THE LAX: 270-777-2777

UCL 3 ZUID U3. HAM

8585 COMMERCIAL WAY REDDING, CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, FAX 530-223-9222 License # 930684 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

To:

Attn: ESTIMATORS

Project:

CT 01-0B2604

TUU3/UU3

Date: 10/5/16

OCT 0 5 2016

tem	Description	QTY	UM	F	Price
	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC			T	
· A	to provide Helper)	1	shift	\$	950.00
В	Additional lane same direction	1	ea	\$	150.00
С	Additional lane opposite direction	1	ea	\$	200.00
D	Additional mileage	1	ea	\$	85.00
E	Ramp closure with lane closure minor detour	1	ea	\$	75.00
	Ramp closure w.o lane closure minor detour	1	ea	\$	925.00
G	1 man lane closure overtime rate	1	hr	\$	100.00
Н	Additional man	1	shift	\$	625.00
1	Pilot car	1	shift	\$	875.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$	1,400.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1.	shift	\$	1,650.00
K	2 flaggers overtime rate	1	hr	\$	210.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$	210.00
L	2 flaggers 8 hr night/special shift	1	shift	\$	1,475.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$	1,725.00
M	2 flaggers overtime night/special shift	1	hr	\$	225.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$	225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	\$	100.00
0 *	Portable changeable message sign	1	day	\$	200.00
		1	week	\$	450.00
		1	month	\$	900.00
Q	Shoulder closure	1	shift	\$	825.00
S	Pilot car overtime	1	hr	\$	95.00

Votes

EXC

- 1 shift up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$500.00/each to site and \$500.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.
- Bonds .
- Permits

- No Retention to be held
- Theft and Vandalism Costs

- Mobilization, call for rates

Respectively Submitted,

**Brian Zarr** 

## Back To Query Form

## Search Returned 1 Records

Thu Oct 06 09:40:32 PDT 2016

Query Criteria Firm ID: 37693 Firm Type: DBE

Firm ID 37693

Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.

P O BOX 494520

Address Line1 8585 COMMERCIAL WAY

Address Line2

 City
 REDDING

 State
 CA

 Zip Code1
 96002

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing CityREDDINGMailing StateCAMailing Zip Code196049

Mailing Zip Code2

Certification Type DBE

EMail steve@strhoadesinc.com
Contact Name STEVE RHOADES

Area Code (530) Phone Number 223-9322 Alt Area Code ()

**Alt Phone Number** 

Fax Area Code (530) Fax Phone Number 223-9222

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;

**Districts** 01; 02; 03; 09; 10;

**DBE NAICS** 237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS** 

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION

Work Codes

CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION
TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING
ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY

FENCING; C8852 SWPPP Planning;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks


Gender

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

4952 S. Barney Rd. Anderson, CA 96007 (530)864-8105 Fax(530)466-2613



License Number: 983087 A, C31

DVBE Supplier #1753009

DBE Firm #38721

DIR REG #1000007688

Union Contractor

Page 1 of 2

100

100

#### ATTENTION ESTIMATOR:

PROJECT: Construct Bridge & Widen Shoulders

CONTRACT: 01-0B2604

BID DATE: October 5, 2016

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS  Does not include wood poles for signs B, D and E. T & S will install the sign panel on a pole installed by others.	LS	1	\$3,790.00	\$3,790.00
63	MILEPOST MARKER	EA	1	\$75.00	\$75.00
	TRAFFIC CONTR	OI SYSTEM			
	INAFFIC CONTRO		K DAY	\$1.3	00.00
	2 FLAGGERS 8 HR MINIMUM*		JRDAY	\$1,600.00	
		SUNDAY		\$1,900.00	
		WEE	K DAY	\$55	0.00
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM*	SATU	JRDAY	\$700.00	
		SUNDAY		\$850.00	
3	FLAG OVERTIME FOR EACH PERSON	HOUR		\$95.00	
			//SUNDAY	\$110.00	
	PILOT CAR: 8 HR		K DAY	\$850.00	
	PILOT CAR OVERTIME FOR EACH PERSON -	HOUR			5.00
		HOLIDAY/SUNDAY			5.00
		MONTH		\$3,000.00	
	TRUCK MOUNTED ATTENUATOR**	W	EEK	\$1,50	00.00
		DAY		\$50	0.00
		МО	NTH	\$850.00	
8	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	W	EEK	\$50	0.00
		DAY		\$300.00	
	TEMPORARY CRASH CUSHION SYSTEM	МО	NTH	\$90	0.00
10	(INLINE TRAFFIX SLED TL-3 RENTAL)	W	EEK	\$450	0.00
		STRAIGHT	TIME (HR.)	\$10	5.00
	OPERATED 4000 GALLON WATER TRUCK***	OVERTI	ME (HR.)	\$11	5.00
			TIME (HR.)	\$125	5.00
			TIME (HR.)	\$100	
	OPERATED 2000 GALLON WATER TRUCK***		ME (HR.)	\$110	
			TIME (HR.)	\$120	0.00
LIVERY AND SI	ET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR)			INCLUDE	
	SUB. AREA) PER PERSON, PER DAY			ВООК	

<sup>\*</sup> FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, INCREASE PRICE \$ 100.00 PER FLAGGER PER SHIFT.

ADDITIONAL SERVICES

ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL

<sup>\*\*</sup>F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime

<sup>\*\*\*</sup>All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

T. C. Break Jown
2 Flaggers 8 hours \$1,300 2 ot. Hrs each + \$1380
81,680
estimated 20 shifts x 20 Total dollar amount \$ 33,600

License Number: 983087 A, C31 4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613 DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor Page 2 of 2

Estimator 530-949-0270

#### Traffic Control and Sign Quote Provisions

CONTRACT#	01-0B2604		BID DATE:	10/5/2016
Acknowledgement & Agree acknowledges and agrees t	ement: By appointing or lis o all applicable terms and	sting T AND S DVBE, INC. as a conditions as stated above as	subcontractor on this project, nd in the descriptions below.	the Prime Contractor
Radios: Our pilot car(s) and radios for communication w	flaggers will be equipped with your truckers and other	with VHF and UHF 2-way rac er CB-equipped equipment.	dios. Our pilot cars and flagger	s will be equipped with CB
for any damage or loss to/o includes batteries. The Prim difficulties and repairs brou Prime contractor is responsi	f the equipment due to tra le Contractor will NOT be r ght about by such traffic co ble for all lost stolen or dal	offic conflicts, vandalism, thefi responsible for maintenance conflicts, vandalism, acts of na	t, acts of nature or mishandling of the operational capabilities, ture or mishandling by Prime (	Contractor shall be responsible to Prime Contractor's staff, the except for operational contractor's staff.  uipment) A daily record of item
Insurance: T AND S DVBE, I Auto, and Workers Comp); a expense (e.g., Workers' Com	any additional coverage's r	required by the Prime Contrac	OT-FHWA, Caltrans (Commerc ctor can be acquired by us at th	ial General Liability, Commercia ne Prime Contractor's sole
Mobilization: For this projec	t our initial advance notice	e requirements are 10 calend	ar days for mobilization of CMS	boards, flaggers, pilot car, etc.
nclusion of these entire quo appendixes to and reference to use any of the optional qu	ed within the Subcontract/	Work Order is required either Work Order. Such inclusion a	within the body of the Subcor and /or referencing in no way o	ntracts/Work Orders or obligates the Prime Contractor
Working Time:				
All pricing is based on consis	tent working weeks/days. vs. Additional Mob and or i	Prices are subject to change increased hourly rates will be	if prime contractor contracts T applied.	AND S DVBE Inc. less than full
All Payments (There will be r	no payment retention on tr	raffic control)		
AND S DVBE INC. will bill e .5% per month on all past d	very two weeks. Invoice d lue balances. Customer fur	lue and payable 30 days from ther agrees to pay reasonable	date of invoice. Customer agree e attorney's fees and cost if col paid within 30 days of invoicin	lection is required. Venue for
hould you have any question arricades, barricades follow			530-639-9987. Call for addition	al prices such as cones,
acceptance of this quote is a ecome a binding part of any	cceptance of these provision of contract written in refere	ons, which shall prevail if in cence to it.	onflict with any other contract	documents. This quote must
rice for construction area si	gns excludes any and all el	lectrical work.		
lo retention is to be held on	Traffic Control and Equipm	ment Rental.		
				John Bailey

## Back To Query Form

# Search Returned 1 Records

Thu Oct 06 09:51:19 PDT 2016

Query Criteria Firm ID: 38721 Firm Type: DBE

Firm ID 38721

Firm/DBA Name T AND S DVBE, INC.

Address Line1 4952 SOUTH BARNEY ROAD

P.O. BOX 608

Address Line2

 City
 ANDERSON

 State
 CA

 Zip Code1
 96007

 Zip Code2
 CA

Mailing Address Line1

Mailing Address Line2

Mailing City ANDERSON
Mailing State CA
Mailing Zip Code1 96007

Mailing Zip Code2 Certification Type

Certification Type DBE

EMail tandsdvbe@yahoo.com
Contact Name TAREN FORDE

Area Code (530) Phone Number 250-5875 Alt Area Code ()

Alt Phone Number
Fax Area Code (530)
Fax Phone Number 466-2613

Agency Name 466-2613

DEPARTMENT OF TRANSPORTATION

Counties 04; 18; 25; 32; 52;

Districts 02; 03;

DBE NAICS 484110; 488490; 561990;

**ACDBE NAICS** 

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC

FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks WATER TRUCKS - 3;

Gender F
Ethnicity CALICASIA

Ethnicity CAUCASIAN Firm Type DBE

Back To Query Form

# STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-01	B2604		
Name of DBE business:	S.T. Rhoades Construction, Inc.		
Name of DBE representat			
DBE certification number			
Name of bidder:	37693		
J.F Name of prime contractor	. Shea Construction, Inc.		
	J.F. Snea Con	struction, Inc.	
Name of representative of	bidder or prime contractor: Brock Kernagh	an	
Date: 10/5/201	16		
Bid item number	Item of work and description of services to be subconf	racted or materials to be provided 1	Amount (\$)
46	HOT MIX ASPHALT (TYPE A)	\$82,160.00	
47	HOT MIX ASPHALT (LEVELING)	\$38,640.00	
48	HOT MIX ASPHALT-OPEN GRADED (OPEN	\$42,960.00	
50	TACK COAT	\$1,140.00	
71	MOBILIZATION - Partial		\$16,800.00
if 100% of an item is not to portion of the item to be p	o be performed or furnished by the DBE, describe the exact	Total	\$181,700.00
		As an authorized representative of a centerprise, I confirm that my business prime contractor shown above regard the bidder is awarded the contract, my contractual agreement with the bidder the type and dollar amount of work shifterm.  I certify under penalty of perjury that it is significant.  Printed name of DBE's authorized representation of DBE's authorized representation.	was contacted by the bidder or ing the contract shown above. If yoursiness will enter into a or prime contractor to perform own on the DBE Commitment one foregoing is true and correct.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Secramento, CA 95814.

FUU I/ UUJ

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS DIR # 1000008025



# **PROPOSAL**

To: General Contractors

Attn:

CT 01-0B2604

Date:

OCT 0 5 2016

Project: Bid date:

10/5/2016

10/5/2016

Item	Description	Quantity	UM	Unit Price	Amount
46	Hot Mix Asphalt (Type A)	520	TON	\$ 158.00	\$ 82,160.00
47	Hot Mix Asphalt (Leveling)	230	TON	\$ 168.00	\$ 38,640.00
48	Hot Mix Asphalt open graded	240	TON	\$ 179.00	\$ 42,960.00
50	Tack Coat	1.5	TON	\$ 760.00	\$ 1,140.00
71	Mobilization	1	LS	\$ 16,800.00	\$ .16,800.00
				Total:	\$ 181,700.00

- Notes Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization only
  - Quote is non separable.

Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control
- Profile Grinding

Respectively Submitted, Tyler Rhoades Estimator

8.47

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

OCT 0 5 2016

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

10/5/2016

CT Project #:01-0B2604

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

#### Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

#### Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal, the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

ST KNOAGES CONST THE LAX: 230-772-2777

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA.,96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

To:

Attn: ESTIMATORS

Project:

CT 01-0B2604



Date: 10/5/16

OCT 0 5 2016

ltem	Description	QTY	UM	F	Price
	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC			Ī	*
· A	to provide Helper)	1	shift	\$	950.00
В	Additional lane same direction	1	ea	\$	150.00
C	Additional lane opposite direction	1	ea	\$	200.00
D	Additional mileage	1	ea	\$	85.00
F	Ramp closure with lane closure minor detour	1	ea	\$	75.00
	Ramp closure w.o lane closure minor detour	1	ea	\$	925.00
G	1 man lane closure overtime rate	1	hr	\$	100.00
Н	Additional man	1	shift	\$	625.00
1	Pilot car	1	shift	\$	875.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$	1,400.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1.	shift	\$	1,650.00
K	2 flaggers overtime rate	1	hr	\$	210.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$	210.00
L	2 flaggers 8 hr night/special shift	1	shift.	\$	1,475.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$	1,725.00
M	2 flaggers overtime night/special shift	1	hr	\$	225.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$	225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	\$	100.00
0 *	Portable changeable message sign	1	day	5	200.00
		1	week	\$	450.00
		1	month	\$	900.00
Q	Shoulder closure	1	shift	\$	825.00
S	Pilot car overtime	1	hr	\$	95.00

lotes

KC

- 1 shift up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$500.00/each to site and \$500.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.
- Bonds .
- Permits

- No Retention to be held
- Theft and Vandalism Costs

- Mobilization, call for rates

Respectively Submitted,

**Brian Zarr** 

## Back To Query Form

## Search Returned 1 Records

Thu Oct 06 09:40:32 PDT 2016

Query Criteria Firm ID: 37693 Firm Type: DBE

Firm ID 37693

Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.

P O BOX 494520

Address Line1 8585 COMMERCIAL WAY

Address Line2

 City
 REDDING

 State
 CA

 Zip Code1
 96002

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City REDDING
Mailing State CA
Mailing Zip Code1 96049

Mailing Zip Code2

Certification Type DBE

EMail steve@strhoadesinc.com
Contact Name STEVE RHOADES

Area Code (530) Phone Number 223-9322 Alt Area Code ()

Alt Phone Number

Fax Area Code (530) Fax Phone Number 223-9222

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;

**Districts** 01; 02; 03; 09; 10;

**DBE NAICS** 237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS** 

**Work Codes** 

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT: C3701 SEAL COAT: C3901 ASPHALT CONCRETE; C3910 PAVING

TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY

FENCING; C8852 SWPPP Planning;

Licenses A General Engineering Contractor, C31 Construction Zone Traffic Control Contractor,

Trucks

Gender

Ethnicity NATIVE AMERICAN

Firm Type DE


Back To Ouery Form

# STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015) Contract no.: 01-0B2604 Name of DBE business: T and S DVBE, Inc. Name of DBE representative: Taren Forde DBE certification number: 38721 Name of bidder; J.F. Shea Construction, Inc. Name of prime contractor if different from the bidder J.F. Shea Construction, Inc. Name of representative of bidder or prime contractor: Brock Kernaghan Date: 10/5/2016 item of work and description of services to be subcontracted or materials to be provided." Bid item number (5) \$3,790.00 2 CONSTRUCTION AREA SIGNS \$75.00 MILEPOST MARKER 63 \$33,600.00 3 TRAFFIC CONTROL SYSTEM If 100% of an item is not to be performed or furnished by the DBE, describe the exact \$37,465.00 portion of the item to be performed or furnished. As an authorized representative of a certified disadvantaged business enterprise. I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment I certify under penalty of perjury that the foregoing is true and correct

ADA Notice
For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95914.

4952 S. Barney Rd. Anderson, CA 96007 (530)864-8105 Fax(530)466-2613



License Number: 983087 A, C31

DVBE Supplier #1753009

DBE Firm #38721

DIR REG #1000007688

Union Contractor

Page 1 of 2

100

100

#### ATTENTION ESTIMATOR:

PROJECT: Construct Bridge & Widen Shoulders

CONTRACT: 01-0B2604

BID DATE: October 5, 2016

TEM NUMBER	01-052504	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRIC
2	CONSTRUCTION AREA SIGNS  Does not include wood poles for signs B, D and E. T & S will install the sign panel on a pole installed by others.	LS	1	\$3,790.00	\$3,790.00
63	MILEPOST MARKER	EA	1	\$75.00	\$75.00
	TRAFFIC CONTR	OI SYSTEM			
	<u>IRAPPIC CONTR</u>		K DAY	\$13	00.00
	2 FLAGGERS 8 HR MINIMUM*		JRDAY	\$1,600.00	
		SUNDAY		\$1,900.00	
		WEE	K DAY	\$550.00	
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM*	SATURDAY		\$700.00	
		SUNDAY		\$850.00	
3	FLAG OVERTIME FOR EACH PERSON -		OUR	\$95.00	
			//SUNDAY	\$110.00 \$850.00	
	PILOT CAR: 8 HR		K DAY	\$105.00	
	PILOT CAR OVERTIME FOR EACH PERSON -		OUR		
		HOLIDAY/SUNDAY		\$115.00	
		MONTH		\$3,00	
	TRUCK MOUNTED ATTENUATOR**	WEEK		\$1,50	00.00
		DAY		\$500.00	
		MONTH		\$850.00	
8	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK		\$500.00	
		D	AY	\$300	0.00
	TEMPORARY CRASH CUSHION SYSTEM	MO	NTH	\$900	0.00
10	(INLINE TRAFFIX SLED TL-3 RENTAL)	WE	EK	\$450.00	
		STRAIGHT	TIME (HR.)	\$105	.00
	OPERATED 4000 GALLON WATER TRUCK***	OVERTI	ME (HR.)	\$115	.00
		DOUBLE 1	TIME (HR.)	\$125	.00
		STRAIGHT		\$100	.00
	OPERATED 2000 GALLON WATER TRUCK***	OVERTI		\$110	.00
		DOUBLE 7		\$120	.00
LIVERY AND SE	T UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR)			INCLUDE	D W/TC
	SUB. AREA) PER PERSON, PER DAY			воок	RATE

<sup>\*</sup> FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, INCREASE PRICE \$ 100.00 PER FLAGGER PER SHIFT.

ADDITIONAL SERVICES

ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL

<sup>\*\*</sup>F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime

<sup>\*\*\*</sup>All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

T. C. Break Jown	
2 Flaggers 8 hours 2 ot. Hrs each	\$1,300 + \$ 380
estimated 20 Shifts Total dollar amount	\$ 1,680 × 20 \$ 33,600

# T AND S DVBE, Inc.

License Number: 983087 A, C31 4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613 DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor Page 2 of 2

John Bailey Estimator 530-949-0270

		Traffic Control and	d Sign Quote Provisions	L		
CONTRACT#_	01-0B2604			BID DATE:	10/5/2016	
Acknowledgement & Agrees acknowledges and agrees	ement: By appointing to all applicable term	ng or listing T AND S DV	/BE, INC. as a subcontra ted above and in the de	ector on this project, escriptions below.	the Prime Contractor	
Radios: Our pilot car(s) an radios for communication	d flaggers will be equ with your truckers a	uipped with VHF and U nd other CB-equipped e	HF 2-way radios. Our pi equipment.	ilot cars and flagger	s will be equipped with	СВ
Rental Equipment: For this for any damage or loss to/o includes batteries. The Prindifficulties and repairs brouprime contractor is responsused will be provided by Taxon	of the equipment du ne Contractor will N ught about by such t sible for all lost stoler	e to traffic conflicts, var OT be responsible for m raffic conflicts, vandalis n or damaged equipme	ndalism, theft, acts of na naintenance of the oper m, acts of nature or misi nt on job site. (Includes a	ture or mishandling ational capabilities, handling by Prime C	by Prime Contractor's except for operational ontractor's staff.	staff, thi
Insurance: T AND S DVBE, Auto, and Workers Comp); expense (e.g., Workers' Cor	any additional cover	rage's required by the P	rime Contractor can be	Caltrans (Commerci acquired by us at th	al General Liability, Con e Prime Contractor's so	nmercia le
Mobilization: For this proje	ct our initial advance	e notice requirements a	re 10 calendar days for i	mobilization of CMS	boards, flaggers, pilot	car, etc.
Inclusion of these entire quappendixes to and reference to use any of the optional q	ed within the Subco	act or Work Order is red ntract/Work Order. Suc	quired either within the th inclusion and /or refe	body of the Subcon erencing in no way o	tracts/Work Orders or bligates the Prime Con	tractor
Working Time: All pricing is based on consi 40 hr. Week and/or 8 hr. da	stent working weeks ys. Additional Mob a	s/days. Prices are subject and or increased hourly	t to change if prime con rates will be applied.	ntractor contracts T	AND S DVBE Inc. less th	an full
All Payments (There will be TAND S DVBE INC. will bill of 1.5% per month on all past of the purpose of this obligation payment is made.	every two weeks. Involue balances. Custon	voice due and payable 3 mer further agrees to pa	y reasonable attorney's	fees and cost if coll	ection is required. Venu	ue for
hould you have any question parricades, barricaded follow			our office @ 530-639-998	87. Call for additiona	al prices such as cones,	
acceptance of this quote is a secome a binding part of an			prevail if in conflict with	any other contract	documents. This quote	must
rice for construction area si	gns excludes any an	d all electrical work.				
lo retention is to be held on	Traffic Control and	Equipment Rental.				

# Back To Query Form

# Search Returned 1 Records

Thu Oct 06 09:51:19 PDT 2016

**Query Criteria** Firm ID: 38721 Firm Type: DBE

Firm ID Firm/DBA Name

Address Line1 Address Line2

City State CA Zip Code1 96007 Zip Code2

Mailing Address Line1 Mailing Address Line2

**Mailing City Mailing State** Mailing Zip Code1 Mailing Zip Code2

**Certification Type** DBE **EMail** 

**Contact Name** Area Code **Phone Number** Alt Area Code Alt Phone Number Fax Area Code Fax Phone Number

**Agency Name** Counties

**Districts DBE NAICS**  38721

T AND S DVBE, INC. 4952 SOUTH BARNEY ROAD

**ANDERSON** 

P.O. BOX 608

ANDERSON CA 96007

tandsdvbe@yahoo.com TAREN FORDE

(530)250-5875 () (530)

466-2613 DEPARTMENT OF TRANSPORTATION

04; 18; 25; 32; 52; 02: 03:

484110; 488490; 561990;

**ACDBE NAICS** 

**Work Codes** Licenses

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks WATER TRUCKS - 3: Gender

**Ethnicity** CAUCASIAN Firm Type DBE

Back To Query Form

J.F. Shea Construction, Inc.

Bidder's Name:	0.1		Onou	-
Contract No.:	01	-0	B260	4

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Service Meterials Supplie		Perfor	Normally ms Item s/No	Facilitate	en Down to Participation es/No	for Performal Sch	exible Timeframes nce and Delivery edules es/No	Amount (\$)	Percentage of Total Bid
LEAD COMPLIANCE PLAN		YES	Ои	YES	NO	YES	□ NO	\$3,300.00	0.12%
CONSTRUCTION AREA SIGNS	×	YES	NO	YES	NO	X YES	□ NO	\$4,500.00	0.16%
TRAFFIC CONTROL SYSTEM	×	YES	□ NO	YES	NO	X YES	□ NO	\$40,000.00	1.43%
TEMPORARY PAVEMENT MARKI	ING (PAINT)	YES	NO NO	YES	NO	X YES	□ NO	\$840.00	0.03%
TEMPORARY TRAFFIC STRIPE (I	PAINT)	YES	NO X	YES	□ NO	YES	□ NO	\$1,075.00	0.04%
CHANNELIZER (SURFACE MOUN	NTED)	YES	NO	YES	NO	<b>⊠</b> YES	□ NO	\$1,100.00	0.04%
TEMPORARY SIGNAL SYSTEM		YES	ĭ∑ NO	YES	NO	<b>▼</b> YES	□ NO	\$158,000.00	5.66%
PORTABLE CHANGEABLE MESS	AGE SIGN	YES	□NO	YES	□ NO	<b>⊠</b> YES	□ NO	\$10,000.00	0.36%
TEMPORARY RAILING (TYPE K)	X	YES	Пио	YES	NO	<b>⊠</b> YES	□ NO	\$19,000.00	0.68%
TEMPORARY CRASH CUSHION S	SYSTEM	YES	□ NO	YES	NO	[X YES	□ NO	\$12,000.00	0.43%
JOB SITE MANAGEMENT	X	YES	□ №	YES	Пио	YES	□NO	\$18,000.00	0.64%
PREPARE WATER POLLUTION CONTR	OL PROGRAM	YES	Мио	YES	□ NO	YES	□NO	\$700.00	0.03%
TEMPORARY FIBER ROLL	×	YES	Пио	YES	□ NO	YES	Пио	\$4,000.00	0.14%
TEMPORARY GRAVEL BAG BERI	M X	YES	Пио	YES	□ NO	YES	□ио	\$2,880.00	0.10%
TEMPORARY REINFORCED SILT	FENCE	YES	□ио	YES	□ NO	YES	□ио	\$6,840.00	0.25%
TEMPORARY CONSTRUCTION E	ENTRANCE X	YES	□ио	YES	□ NO	YES	□ №	\$8,000.00	0.29%
STREET SWEEPING	×	YES	Пио	YES	□ NO	YES	□ №	\$2,000.00	0.07%
TEMPORARY CONCRETE WASH	IOUT 🔀	YES	□ NO	YES	□NO	YES	□ио	\$2,500.00	0.09%
ASBESTOS COMPLIANCE PLAN		YES	<b>₹</b> NO	YES	□ NO	YES	□NO	\$2,300.00	0.08%
	DOUS WASTE)	YES	Mno	YES	No	X YES	□ NO	\$5,500.00	0.20%

J.F. Shea Construction, Inc.

Page 1 of 3

Bidder's Name: Contract No.: 01-0B2604

## STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

	Item of Work Offered, Services Offered, or Materials Supplied	Perfo	Normally rms item es/No	Facilitate	ken Down to Participation es/No	for Performa Sch	exible Timeframes nce and Delivery nedules es/No	Amount (\$)	Percentage of Total Bid
	TREATED WOOD WASTE	YES	NO	YES	□ NO	X YES	Пио	\$360.00	0.01%
	CONTRACTOR-SUPPLIED BIOLOGIST	YES	<b>⊠</b> NO	YES	□NO	X YES	□ NO	\$6,900.00	0.25%
ST CONTR	OL PLAN (NATURALLY OCCURRING ASBESTOS)	YES	No	YES	NO	X YES	□NO	\$2,900.00	0.10%
	REMOVE GUARDRAIL	YES	NO	YES	NO	X YES	□ №	\$7,250.00	0.26%
	REMOVE PAINTED PAVEMENT MARKING	YES	Пио	YES	NO	X YES	□ NO	\$840.00	0.03%
	REMOVE PAVEMENT MARKER	YES	⊠ ио	YES	□ NO	X YES	□ NO	\$324.00	0.01%
	REMOVE BASE AND SURFACING	YES	□ио	YES	NO	X YES	□ NO	\$8,690.00	0.31%
	COLD PLANE ASPHALT CONCRETE PAVEMENT	YES	□ио	YES	NO	X YES	□ NO	\$11,470.00	0.41%
	REMOVE CONCRETE BARRIER	YES	Пио	YES	□ NO	X YES	□ NO	\$4,300.00	0.15%
	PREPARE CONCRETE BRIDGE DECK SURFACE	YES	Пио	YES	□ NO	X YES	□ NO	\$4,300.00	0.15%
	FURNISH POLYESTER CONCRETE OVERLAY	YES	Пио	YES	□ NO	X YES	□ NO	\$54,610.00	1.96%
	PLACE POLYESTER CONCRETE OVERLAY	YES	□ио	YES	□ NO	X YES	□ NO	\$30,100.00	1.08%
	CLEARING AND GRUBBING	YES	□ NO	YES	No	YES	□NO	\$18,000.00	0.64%
	ROADWAY EXCAVATION	YES	□ NO	YES	□NO	<b>▼</b> YES	□ NO	\$60,000.00	2.15%
	STRUCTURE EXCAVATION (BRIDGE)	YES	□ NO	YES	Пио	YES	□ NO	\$78,045.00	2.80%
	STRUCTURE EXCAVATION (TYPE D)	YES	□ NO	YES	NO	YES	□NO	\$51,975.00	1.86%
	STRUCTURE BACKFILL (BRIDGE)	YES	□ NO	YES	NO	X YES	□NO	\$24,180.00	0.87%
	WOOD MULCH	YES	NO	YES	□ NO	YES	□NO	\$264.00	0.01%
	IMPORTED TOPSOIL	YES	□NO	YES	NO	YES	□NO	\$2,136.00	0.08%
	EROSION CONTROL (BONDED FIBER MATRIX)	YES	NO	YES	NO	YES	□NO	\$1,440.00	0.05%

Bidder's Name:

Contract No.: 01-0B2604

Page 1 of 3

#### STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

	Item of Work Offered, Services Offered, or Materials Supplied	Perfo	Normally erms item	Facilitate	ken Down to Participation es/No	for Performs Sci	exible Timeframes nce and Delivery nedules es/No	Amount (\$)	Percentage of Total Bid
	HYDROMULCH	YES	NO X	YES	NO	YES	□NO	\$1,065.00	0.04%
	STRAW	YES	NO	YES	NO	X YES	□ NO	\$639.00	0.02%
	HYDROSEED	YES	NO 🔀	YES	NO	X YES	□ NO	\$1,065.00	0.04%
	INCORPORATE MATERIALS	YES	□ NO	YES	NO	X YES	□ NO	\$1,065.00	0.04%
	CLASS 2 AGGREGATE BASE	YES	Пио	YES	□ NO	YES	Пио	\$40,800.00	1.46%
	HOT MIX ASPHALT (TYPE A)	YES	□ио	YES	□NO	<b>∑</b> YES	□ №	\$98,800.00	3.54%
	HOT MIX ASPHALT (LEVELING)	YES	Пио	YES	□ NO	Ĭ YES	Пио	\$46,000.00	1.65%
OT MIX ASPHALT-OP	EN GRADED (OPEN GRADED FRICTION COURSE)	YES	□ио	YES	□NO	<b>⊠</b> YES	□ NO	\$50,640.00	1.81%
	CENTERLINE RUMBLE STRIP	YES	Мио	YES	No	YES	□ NO	\$2,075.00	0.07%
	TACK COAT	YES	□ NO	YES	□ NO	X YES	□ NO	\$1,350.00	0.05%
	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	YES	Мио	YES	No	YES	□ио	\$385,065.00	13.80%
	STRUCTURAL CONCRETE, BRIDGE FOOTING	YES	□NO	YES	NO	ĭ YES	□NO	\$53,380.00	1.91%
	STRUCTURAL CONCRETE, BRIDGE	YES	□ NO	YES	NO	YES	□ NO	\$403,725.00	14.46%
STRU	ICTURAL CONCRETE, BRIDGE (POLYMER FIBER)	YES	□NO	YES	□NO	Ĭ YES	□NO	\$366,800.00	13.14%
	JOINT SEAL (MR 1")	YES	□ NO	YES	NO	YES	□NO	\$7,560.00	0.27%
	BAR REINFORCING STEEL (BRIDGE)	YES	Мио	YES	NO	<b>⊠</b> YES	□ NO	\$85,317.00	3.06%
BARF	REINFORCING STEEL (EPOXY COATED) (BRIDGE)	YES	Мио	YES	NO	YES	□ NO	\$60,440.00	2.17%
	HEADED BAR REINFORCEMENT	YES	Мо	YES	□ NO	YES	□NO	\$2,280.00	0.08%
	STRUCTURAL STEEL (PIPE PIN)	YES	□NO	YES	□NO	YES	□NO	\$11,550.00	0.41%
	PREPARE AND STAIN CONCRETE	YES	□ NO	YES	□ NO	YES	□NO	\$14,608.00	0.52%

J.F. Shea Construction, Inc.

Bidder's I	Name:					
Contract	No.:	0	1-(	0B	26	04

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Perfo	Bidder Normally Performs Item Yes/No		ken Down to Participation es/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid	
MISCELLANEOUS METAL (BRIDGE)	YES	NO	YES	NO	YES	□ио	\$5,520.00	0.20%	
STONE VENEER	YES	□ NO	YES	NO	X YES	□ NO	\$19,392.00	0.69%	
MILEPOST MARKER	YES	No	YES	NO	X YES	□ NO	\$89.00	0.00%	
TUBULAR BICYCLE RAILING	YES	NO NO	YES	NO	X YES	□ NO	\$66,926.00	2.40%	
TRANSITION RAILING (TYPE WB-31)	YES	⊠ ио	YES	NO	YES	□ NO	\$11,300.00	0.40%	
ALTERNATIVE IN-LINE TERMINAL SYSTEM	YES	Мио	YES	NO	X YES	□ NO	\$10,640.00	0.38%	
CONCRETE BARRIER (TYPE 80 MODIFIED)	YES	□ NO	YES	□ NO	X YES	□ NO	\$146,223.0	0 5.24%	
4" THERMOPLASTIC TRAFFIC STRIPE	YES	⊠ NO	YES	□ NO	X YES	□ NO	\$3,640.00	0.13%	
PAVEMENT MARKER (RETROREFLECTIVE)	YES	Мио	YES	□ NO	X YES	□ NO	\$594.00	0.02%	
ENT MARKER (RETROREFLECTIVE-RECESSED)	YES	Мио	YES	□ NO	X YES	□ NO	\$1,900.00	0.07%	
MOBILIZATION	YES	□ NO	YES	□ NO	X YES	□ NO	\$220,000.0	0 7.88%	
	YES	□ NO	YES	NO	YES	□ NO	******	******	*****
	YES	□ NO	YES	No	YES	□NO	\$2,791,067	.00	100.009
	YES	□ NO	YES	NO	YES	□NO			
	YES	□ NO	YES	□ NO	YES	□NO			
	YES	□ NO	YES	NO	YES	□NO	· ·		
	YES	NO	YES	NO	YES	□NO			
	YES	□NO	YES	□ NO	YES	□ №			
	YES	NO	YES	NO	YES	□ NO			
	YES	□ NO	YES	NO	YES	□NO			

# J.F. Shea Construction, Inc.

Bidder's Name: 01-0B2604

# STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the Rems of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
75 DBE Subcontractors	9/13/2016	ALL Items of Work Offered	9/13/16: Emailed * 9/14/16: Call # 1
Names Listed Below:			9/13/16: Faxed * 9/29/16: Call # 2
2ND NATURE LLC 6 RIVERS CONSTRUCTION, INC. A B S L CONSTRUCTION A S CONTRACTORS, INC.	DON GARCIA EXCAVAT DYNAMIC CONSTRUCT EAGLE ENGINEERING A	ON SERVICES, LLC ND CONSTRUCTION, INC	MAY & ASSOCIATES MC CULLOUGH CONSTRUCTION INC MRB CALIFORNIA ENTERPRISES, INC. NATURAL INVESTIGATIONS COMPANY, INCORPORATE
A.A. RICH AND ASSOCIATES ABBE & ASSOCIATES LLC	FRANK ZABEL TRUCKIN		NEWLAND ENTITIES, INC NITTA EROSION CONTROL
ADANTA, INC ADH TECHNICAL SERVICES, INC. ALERT-O-LITE, INC	FREEMAN ROCK, INC. GENERAL SUPPLY CON GR SUNDBERG, INC.		NOR-CAL PUMP & WELL DRILLING, INC. NORTHERN INDUSTRIAL ELECTRIC RUPERT CONSTRUCTION SUPPLY, LP
ALFRED CIVIL ENGINEERING, INC ALLUVION BIOLOGICAL CONSUTLING APADANA ENGINEERING, INC.	GREEN BUILDING PROL GREEN VALLEY CONSU HEIR & SON CONSTRUC	LTING ENGINEERS CTION, INC	S.T. RHOADES CONSTRUCTION, INC. SAM'S EQUIPMENT & SUPPLIES SPECIALTY TRAFFIC SYSTEMS
AVILA & ASSOCIATES CONSULTING ENGINEERS, INC BAY LINE CUTTING & CORING, INC. BAYLINK ENGINEERING & CONSULTING, LLC BC SCHMIDT CONSTRUCTION. INC.	HILLSIDE DRILLING, INC HINTON CONSULTING ( INSIGNIA ENVIRONMEN JAHN ENGINEERING, IN	GROUP TAL	STONY CREEK GENERAL ENGINEERING SWAIM BIOLOGICAL CONSULTING, INC. TK TRANSPORTATION, INC. TRAFFIC CONTROL PROS
BELMONTE'S CONCRETE SERVICE CALIFORNIAN ENVIRONMENTAL SERVICES, INC CE GREEN INC.	JON PITTMAN TRUCKIN K & G CONCRETE INC K & K CONSTRUCTION		TRINITY VALLEY CONSULTING ENGINEERS, INC TULLY CONSULTING GROUP LIMA HINMAN CONSULTING
CMC TRAFFIC CONTROL SPECIALIST COLEMAN ENVIRONMENTAL ENGINEERING INC CONSTRUCTION AREA SIGNS, INCORPORATED	K R C SAFETY CO. INC. KA'PEL CONSTRUCTIO KIONA LANDSCAPING	NING.	W & S SOLUTIONS, LLC WALLACE STRUCTURES WES-TECH ENVIRONMENTAL
CONTRACTOR SERVICES GROUP, INC. DILLARD ENVIRONMENTAL SERVICES DIRT & AGGREGATE INTERCHANGE, INC	KUSTUM STEEL FABRIG LEGARRA ENTERPRISE MAS METALS		WESTERN PROPERTIES, INC. WHITE CAP READY MIX, INC. WRECO

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	4-6, 20, 25-26, YES NO		Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
1, 4-6, 20, 25-26, 68-70, 49			Apply-A-Line, Inc.	Non-DBE	None Quoted	\$16,840.00	\$0.00
46-48, 50, 71 P	YES	□NO	S.T. Rhoades Construction, Inc.	DBE	N/A	\$181,700.00	N/A
21, 24, 64-66	YES	NO	APEX Fence Company, Inc.	Non-DBE	None Quoted	\$81,830.00	\$0.00
56-58, 67 P	YES	No	Camblin Steel Service, Inc.	Non-DBE	None Quoted	\$139,168.00	\$0.00
51 P	YES	□NO	Jarrett Foundations, Inc.	Non-DBE	None Quoted	\$301,860.00	\$0.00
2, 63, 3	YES	□NO	T and S DVBE, Inc.	DBE	N/A	\$37,465.00	N/A
38-44, 71 P	YES	□NO	Miller Farms Nursery, Inc.	Non-DBE	None Quoted	\$7,207.00	\$0.00
7, 71 P	YES	□NO	Hutchison Electrical	Non-DBE	None Quoted	\$148,600.00	\$0.00
	YES	NO				\$914,670.00	*****


If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

APPLY-A-LINE, INC.

APPLY A LINE



19652 N. Hirsch Court . Anderson, CA 96007 Phone (530) 365-4000 • Fax (530) 365-4060 mnil@applyaline.com · LIC #562762



To:

**General Contractors** 

OCT 0 5 2016

Project:

01-DN-199-8.2

01-0B2604

County: City:

**DEL NORTE** HIOUCHI

**Bid Date:** 

10/5/2016

The Following is our proposal for the above referenced project:

530-365-4060

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN	1	LS	1300.00	1300.00
4	TEMP PAVE MARKING	24	SF	30.00	720.00
5	TEMP TRAFFIC STRIPE	430	LF	2.00	860.00
6	CHANNELIZER	10	EA	95.00	950.00
20	REMOVE YELLOW THERMO STRIPE (HAZ)	1100	LF	4.50	4950.00
25	REMOVE PAVE MARKING (PAINT)	24	SF	30.00	720.00
26	REMOVE PAVE MARKER	54	EA	5.00	270.00
68	4" THERMO TRAFFIC STRIPE	2800	LF	1.15	3220.00
69	PAVE MARKER (REFL)	18	EA	28.00	504.00
70	PAVE MARKER (REFL) (RECESSES)	38	EA	42.00	1596.00
49	CENTERLINE RUMBLE STRIP	5	STA	350.00	1750.00
					\$16,840.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

#### CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 2-Trip included. 1-TEMP & 1-PERM Additional MOB \$1800.00
- 5 T.C. not included for detours or temp items. 1 day T.C. Needed.
- 6 T.C. not included for perm work.
- 7 Message Board NOT included.
- 8 12 Working days required for scheduling.
- 9 Re Rumbles Fog seal not included.
- 10 Sweeping not included For removal, rumbles & recess
- 11 Channelizer maint, not included.
- 12 Rumble strip to be ground in asphalt only.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely.

Richard Hager Project Manager richard@applyaline.com

Date:

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS DIR # 1000008025



## **PROPOSAL**

To: General Contractors

Attn:

Project: CT 01-0B2604

OCT 0 5 2016

10/5/2016

Bid date:

10/5/2016

iu uate.	10/3/2010					Y WHITE IS	
Item	Description	Quantity	UM	Unit Price	A	mount	
46	Hot Mix Asphalt (Type A)	520	TON	\$ 158.00	\$	82,160.00	1
47	Hot Mix Asphalt (Leveling)	230	TON	\$ 168.00	\$	38,640.00	1)
48	Hot Mix Asphalt open graded	240	TON	\$ 179.00	\$	42,960.00	
50	Tack Coat	1.5	TON	\$ 760.00	\$	1,140.00	1
71	Mobilization	1	LS	\$ 16,800.00	\$	16,800.00	-
		Resident Ex		Total:	\$	181,700.00	

- Notes Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization only
  - Quote is non separable.

#### Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control
- Profile Grinding

Respectively Submitted, Tyler Rhoades Estimator

8.47

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

OCT 0 5 2016

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

10/5/2016

CT Project #:01-0B2604

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

#### Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

#### Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval)
   at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal, the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

ST Rhoades Const Inc Fax:530-223-9222 \_\_\_ Uct 5 2016 09:11am

8585 COMMERCIAL WAY REDDING, CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Attn: ESTIMATORS

Project:

CT 01-0B2604

Date: 10/5/16

OCT 0 5 2016

Item	Description	QTY	UM	F	rice
· A	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	s	950.00
В	Additional lane same direction	1	ea	\$	150.00
C	Additional lane opposite direction	1	ea	\$	200.00
D	Additional mileage	1	ea	\$	85.00
E	Ramp closure with lane closure minor detour	1	ea	\$	75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$	925.00
G	1 man lane closure overtime rate	1	hr	\$	100.00
Н	Additional man	1	shift	\$	625.00
1	Pilot car	1	shift	\$	875.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	\$	1,400.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1.	shift	\$	1,650.00
K	2 flaggers overtime rate	1	hr	\$	210.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$	210.00
L	2 flaggers 8 hr night/special shift	1	shift	\$	1,475.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$	1,725.00
M	2 flaggers overtime night/special shift	1	hr	\$	225.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$	225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	\$	100.00
0 *	Portable changeable message sign	1	day	\$	200.00
		1	week	\$	450.00
		1	month	\$	900.00
Q	Shoulder closure	1	shift	\$	825.00
S	Pilot car overtime	1	hr	\$	95.00

Notes

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$500.00/each to site and \$500.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

Exc

- Bonds
- Permits

- No Retention to be held
- Theft and Vandalism Costs

- Mobilization, call for rates

Respectively Submitted,

Brian Zarr

## Back To Query Form

## Search Returned 1 Records

Thu Oct 06 09:40:32 PDT 2016

Query Criteria Firm ID: 37693 Firm Type: DBE

Firm ID

Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.
Address Line1 8585 COMMERCIAL WAY

37693

P O BOX 494520

Address Line2

 City
 REDDING

 State
 CA

 Zip Code1
 96002

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing CityREDDINGMailing StateCAMailing Zip Code196049

Mailing Zip Code1
Mailing Zip Code2
Certification Type

Certification Type DBE

EMail steve@strhoadesinc.com
Contact Name STEVE RHOADES

Area Code (530)
Phone Number 223-9322
Alt Area Code ()
Alt Phone Number

Fax Area Code (530) Fax Phone Number 223-9222

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;

Districts 01; 02; 03; 09; 10;

**DBE NAICS** 237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS** 

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY

FENCING; C8852 SWPPP Planning;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks Gender Ethnicity Firm Type

M NATIVE AMERICAN

DBE

Back To Query Form

# APEX FENCE CO., INC.

**Since 1970** 

CA.LIC.269127/NV.LIC.0022365 19896 ALEXANDER AVE. P.O. BOX 545 SBE NO. 1760531
UNION CONTRACTOR
LOCAL 185 & OE3
HUB ZONE CERTIFIED

TELEPHONE FAX 530-365-3316 530-365-5478

BOND RATE

1%

DIR# 1000007379

QUOTATION: 01-0B2604 - Construct Bridge and Widen Shoulders - In Del Norte County Near Hiouchi At 1 Mile North Of South Fork Road. 270 Working Days.

BID DATE: October 5, 2016

ANDERSON, CA 96007

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM#	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21 24 64 65 66	1200 250 218 2 2	LB LF LF EA EA	Treated Wood Waste Remove Guardrail Tubular Bicycle Rail Transition Railing (Type WB-31) Alternative In-Line Terminal System	\$260.00	\$6,250.00 \$56,680.00 \$9,600.00
			BICYCLE RAIL EMBEDS AND GROUT TO BE DONE BY OTHERS		00
			ESTIMATED TRAFFIC DAYS (4)		OCT 052
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$5000.00 EA		
			DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, TO BE PAID BY OTHERS AT TIME AND MATERIAL		
			DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS		
			PRIME TO CLEAR AND GRUB		
			PRIME TO SUPPLY WATER AND TEMPORARY YARD		
			PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
	Her Carl		TOTAL	\$81,83	30.00

SINCERELY, APEX FENGE CO..INC.

DAVID PARMER/VICE-PRESIDENT

IPA ※同了

# OCT 05 Camblin Steel SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852 4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

## JOB PROPOSAL

JOB & LOCATION: BRIDGE	DEL NORTE	COUNTY			
ADDENDUMS:				PLANS: 01-0	)B2604
ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.C
REBAR	X		×	X	
MASONRY REBAR		×			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		×			
CONSTRUCTION JOINT DOWELS		×			
GROUT DOWELS		X			
WELDED WIRE FABRIC		×			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS	X		×	T&S	FOB SITE
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
NSPECTION/TESTING/ENGINEERING		Х			
HOISTING		X			
REBAR PROTECTION CAPS		X			
ITE REINFORCING		X			
INES, GRADES & TEMPLATES		Х			
			OTAL PRICE:	\$139,168,00	
ID BREAKDOWN	ADD	ALTERNATES	ADDS		DEDUCT
TEM 56 - 56878 @ \$1.20	68,2		7,555		DEDUCT.
TEM 57 - 37775 @ \$1.35		16.25			
EM 58 - 76 @ \$25.00	1,000				
TEM 67 - 231' @ \$78,00 2'		18	12.37		
	7/0		12.31		
THIS PROPOSAL IS SUBJECT TO REVISION OR WITHE ROPOSAL IS CONDITIONED UPON OUR APPROVAL OF F HEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE EN UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE UPON AWARD	ITITLED TO RECOVER I	TS COLLECTION COSTS TEN AUTHORIZATION	INSURANCE AND BONDING AND ATTORNEY'S FEES IS REQUIRED PRIOR TO ACT PLANS AND SPECS.	IG REQUIREMENTS, A IF PAYMENT IS NOT ANY EXTRA WORK B	AND CONSTRUCTION
Price Is subject to change I	Material			y Truly Yours, Steel Service, Inc.	
Is not shipped within (90	) days		By:		
HE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGRI GENERAL CONTRACTOR. THE UNDERSIGNED ALSO INSURANCE, BONDING	AGREES TO PROVIDE A	AME, ADDRESS AND P	HOME ANIMADED OF THE R	ENT BOND AND DEOL	DJECT LENDER AND JIREMENTS ON
ACCEPTED BY:					

Pg I of 2

# JARRETT FOUNDATIONS, INC.

...

4518 Winters St McClellan,Ca 95652
P. 916-371-8760 / F. 916-371-8765
Mike@jarrettfoundations.com
CA, Contractor's License # 999006
Nevada Contractor's License # 0079925
DIR # 1000005990
SBE # 1791969

# REVISED 1:25 PM Drilling Proposal

Page 1 of 2

Project: 01-0B2604 Location: Hiouchi, Ca Bid Date: October 5, 2016

Subject to the terms and conditions stipulated below and the reverse hereof, we propose to furnish labor, material and equipment necessary to perform the work described below.

Item #51 24" Cast-In-Drilled-Hole-Concrete-Piling 387 LF \$780.00 LF= \$301,860.00

787

#### ONLY THE FOLLOWING CHECKED ITEMS ARE TO BE PERFORMED OR FURNISHED BY JARRETT:

Bell excavation machine cleaned Concrete furnished including overrun Concrete placed Reinforcing steel cages furnished	L. M.	<ul> <li>[ X] Pumping of fluids from shafts</li> <li>[ X] Rock excavation</li> <li>[ ] Forming above and below existing grade</li> <li>[ ] Cost of payment/performance bonds</li> </ul>
Concrete placed Reinforcing steel cages furnished	M.	[ ] Forming above and below existing grade
Reinforcing steel cages furnished		
	N.	Cost of payment/performance bonds
Reinforcing steel cages hoisted	0.	[ ] Furnishing and/or placing of anchor
Concrete pump furnished		bolts, dowels, keys, templates
Engineering, layout,lines & grades	P.	[X] Temporary casing as required
Traffic control, flagmen & barricades	Q.	[ ] Baker tanks
	R.	[X] PVC Tubes Furnished and Grouted
	Concrete pump furnished Engineering, layout,lines & grades	Concrete pump furnished Engineering, layout,lines & grades P. Traffic control, flagmen & barricades Q.

Dated

#### PRICES ARE BASED ON:

A. Drilling shafts in <u>one</u> continuous operation(s) in the most efficient sequence and include <u>one</u> mobilization(s) And demobilization(s) of equipment. The price for an additional mobilization or demobilization shall be a lump sum of \$35,000.00 each rig.

Submitted by:	Accepted by:		
JARRETT FOUNDATIONS INC.	Company:	_	
By: Mike Cuneo	Ву:		
Date:	Date:		

<sup>\*</sup>Access for Truck Crane 18' minimum required\*
\*Flat bench excavated at pile locations by contractor\*

PAGE 2 OF 2

#### DRILLING TERMS AND CONDITIONS


- 1. Unless stipulated to the contrary on the reverse hereof, the following items are to be performed or furnished by others at no cost to Jamett Foundations Inc.
  - a. All engineering, layout, cut-off elevation, off sets, record keeping and logs.
  - b. All tests, inspections, permits, licenses, concrete mix designs and cylinder tests.
  - c. Provide acceptable ramp to working area and firm, dry, level access and suitable clearance within 20° feet of each shaft location for truck crane type of equipment without mats.
  - d. Shoring, bracing, underpinning, supporting or protecting existing structures.
  - c. Remove, relocate or protect any trees, vegetation, existing utilities or man-made or placed obstructions either above or below ground which may interfere with our drilling operations prior to start of our work in compliance with all safety requirements including current Underground Service Alen (USA) clearance.
  - Provide and maintain eatch basins at working grade to within 100 feet of shaft location suitable to accept fluids pumped from drilled shaft excavations.
  - g. Furnishing and/or placing of anchor bolts, dowels, templates, base plates or keys and forming above and below drilling grades.
  - h. Remove and dispose of drilled spoils on a continuous basis so as not to obstruct and delay our operation.
  - i. All required P. V. C. inspection tubes and spacers securely attached and grouted on completion.
  - Provide storage area, traffic control, lighting, flagmen, hole covers and barricades.
  - k. Provide construction water to within 100 feet of shaft location as required.
  - I. Remove, divert, and dispose of all surface water at pier locations.
  - m. Disposal of all drilling fluids (bentonite/polymer/water) when required.
  - n. Dust control.

JARRETT FOUNDATIONS INC.

- This quotation is based on performing our work in one continuous uninterrupted operation and on working an 8 hour day and a straight time work week.
  The premium portion of any overtime work will be billed as extra work.
- Customary tools of the trade inherently cause ground vibrations. Subcontractor will not be responsible for damage to existing buildings, facilities, utilities or properties caused by these vibrations, nor will the subcontractor be responsible for monitoring same.
- 4. The removal of obstructions such as concrete, timber, wire, steel, masonry, pipelines, loose fill, etc. which interfere with the shaft installation is not included in the principal sum and the costs for removal and delays will be billed as extra work. All cost associated with hazardous materials are excluded.
- 5. When concrete is to be furnished and paid for by others, concrete shall be delivered to each shaft location at the time and quantity specified by us. We accept no responsibility for standby charges or plant overtime. All concrete will be placed from truck to shaft by normal chute means and placed to bottom of anchor bolts only. We accept no responsibility for overrun in concrete quantities.
- 6. When Jarrett Foundations Inc. has agreed to hoist reinforcing steel cages furnished by others, (in spliced lengths when applicable, minus pile extensions) they shall be ad a tied and braced for hoisting with all required spacers attached and placed adjacent to each respective shaft location prior to the completion of drifting.

  Splices when required shall be performed by others. Reinforcing with hooks shall be field bent or turned in with sufficient clearance to permit casing removal when used.
- Delays in the drilling production caused by others, extra work, and time drilling through man-made/placed obstructions will be charged at the rate of \$850.00 per hour each rig. Daily un-operated standby \$2500.00 day each rig.
- Casing, dewatering, drilling fluids (benjonite/polymer), concrete pumps, hand cleaning, shoring of bells or coring of rock is specifically excluded and will be billed as extra work.
- Payment is due no later than 10 days after Contractor receives payment for Jarrett Foundation's work. Final payment, including retention, shall be made
  within 35 days after completion of all work covered by this proposal of if a break in the continuity of the work exceeds 35 days. A service charge of 1.5%
  Per month will be added to all balances unpaid after 30 days.
- Jarrett Foundations Inc. will provide insurance limited to the following amounts: Public Liability and Property Damage 1,000,000/2,000,000. Coverage in excess of these Will be furnished by others at no expense to Jarrett.
- 11. This proposal shall be made part of any contract covering this work. If there is any conflict between the terms of this proposal and any contract agreement, The terms of this proposal shall control and supersede the terms contained in the contract.
- 12. Prices do not include cost of payment and /or performance bond, any as-built drawings, or indemnification of others.
- 13. Proposal based on Jarrett Foundations Inc. performing all work quoted. We estimate we can start 15 days after the receipt of signed subcontract, notice to proceed and materials.
- 14. We reserve the right to withdraw this proposal if not accepted in writing within 30 days of date hereof.
- 15. Any back charges charged to Jarrett Foundations Inc. must be signed for daily by job superintendent
- 16. Pile Anomalies are inherent to CIDH Pile Construction and Jurrett Foundations Inc. will not be held responsible for delays caused by said anomalies.

4952 S. Barney Rd. Anderson, CA 96007 (530)864-8105 Fax(530)466-2613



License Number: 983087 A, C31

DVBE Supplier #1753009

DBE Firm #38721

DIR REG #1000007688

Union Contractor

Page 1 of 2

#### ATTENTION ESTIMATOR:

PROJECT: Construct Bridge & Widen Shoulders

CONTRACT: 01-0B2604

BID DATE: October 5, 2016

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE	
2	CONSTRUCTION AREA SIGNS  Does not include wood poles for signs B, D and E. T & S will install the sign panel on a pole installed by others.	LS	1	\$3,790.00	\$3,790.00	10
63	MILEPOST MARKER	EA	1	\$75.00	\$75.00	10
	TRAFFIC CONTROL	OL SYSTEM				
		WEEK DAY		\$1,300.00		
	2 FLAGGERS 8 HR MINIMUM*	SATURDAY		\$1,600.00		
		SUNDAY		\$1,900.00		
		WEEK DAY		\$550.00		1
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM*	SATURDAY		\$700.00		
		SUNDAY		\$850.00		
3	FLAG OVERTIME FOR EACH PERSON -	HOUR		\$95.00		
	DI OT 640 040				0.00	
	PILOT CAR: 8 HR	WEEK DAY		\$850.00		
	PILOT CAR OVERTIME FOR EACH PERSON		HOUR		\$105.00	
		HOLIDAY/SUNDAY		\$115.00		
		MONTH		\$3,000.00		
	TRUCK MOUNTED ATTENUATOR**	WEEK		\$1,500.00		
		DAY		\$500.00		
		MONTH		\$850.00		
8	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK		\$500.00		
		DAY		\$300.00		
	TEMPORARY CRASH CUSHION SYSTEM		ONTH \$900.00		0.00	
10	(INLINE TRAFFIX SLED TL-3 RENTAL)	WEEK		\$450.00		
LUSSIFIAN TE		STRAIGHT	TIME (HR.)	\$10		
	OPERATED 4000 GALLON WATER TRUCK***	OVERTIME (HR.)		\$11		
			TIME (HR.)	\$12		
115 Y 12 12 11 11			TT TIME (HR.) \$100.00			
	OPERATED 2000 GALLON WATER TRUCK***	OVERTIME (HR.)		\$110.00		
		DOUBLE TIME (HR.)		\$120.00		
LIVERY AND S	ET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR)		1,	INCLUDE		
	SUB. AREA) PER PERSON, PER DAY			BOOK		

<sup>\*</sup> FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, INCREASE PRICE \$100.00 PER FLAGGER PER SHIFT.

ADDITIONAL SERVICES

ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL

<sup>\*\*</sup>F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime

<sup>\*\*\*</sup>All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

	T. C. Break Sown	
	2 Flaggers 8 hours \$1,300 2 ot. Hrs each + \$1380	
	\$1,680	
	Total dollar amount \$ 33,600	
The same of the sa		

License Number: 983087 A, C31 4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613 DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor Page 2 of 2

John Bailey Estimator 530-949-0270

#### Traffic Control and Sign Quote Provisions

			21121212	
CONTRACT#	01-0B2604		BID DATE:	10/5/2016
Acknowledgement & Agree acknowledges and agrees	ement: By appointing or li to all applicable terms and	sting T AND S DVBE, INC. as conditions as stated above a	a subcontractor on this project, and in the descriptions below.	the Prime Contractor
Radios: Our pilot car(s) and radios for communication v	d flaggers will be equipped with your truckers and other	with VHF and UHF 2-way ra er CB-equipped equipment.	dios. Our pilot cars and flagger	s will be equipped with CB
for any damage or loss to/o includes batteries. The Prin difficulties and repairs brou Prime contractor is respons	of the equipment due to tra ne Contractor will NOT be ight about by such traffic c ible for all lost stolen or da	offic conflicts, vandalism, the responsible for maintenance onflicts, vandalism, acts of na	of the operational capabilities, ature or mishandling by Prime C	by Prime Contractor's staff, this except for operational
Insurance: TAND S DVBE, Auto, and Workers Comp); expense (e.g., Workers' Cor	any additional coverage's	required by the Prime Contra	OOT-FHWA, Caltrans (Commerci actor can be acquired by us at th	ial General Liability, Commercia ne Prime Contractor's sole
Mobilization: For this proje	ct our initial advance notic	e requirements are 10 calend	dar days for mobilization of CMS	boards, flaggers, pilot car, etc.
Inclusion of these entire quappendixes to and reference to use any of the optional q	ed within the Subcontract/	Work Order is required eithe Work Order. Such inclusion	er within the body of the Subcor and /or referencing in no way o	ntracts/Work Orders or obligates the Prime Contractor
Working Time:				
All pricing is based on consi 40 hr. Week and/or 8 hr. da	istent working weeks/days ys. Additional Mob and or	. Prices are subject to change increased hourly rates will be	e if prime contractor contracts T e applied.	AND S DVBE Inc. less than full
1.5% per month on all past	every two weeks. Invoice of due balances. Customer ful	due and payable 30 days from other agrees to pay reasonab	n date of invoice. Customer agr ole attorney's fees and cost if col e paid within 30 days of invoici	lection is required. Venue for
payment is made.	ons regarding these quota	tions, please call our office @	530-639-9987. Call for addition	
	acceptance of these provisi	ions, which shall prevail if in	conflict with any other contract	documents. This quote must
Price for construction areas	igns excludes any and all e	lectrical work.		
No retention is to be held or	n Traffic Control and Equip	ment Rental.		

#### Back To Query Form

#### Search Returned 1 Records

Thu Oct 06 09:51:19 PDT 2016

**Query Criteria** Firm ID: 38721 Firm Type: DBE

38721

Firm/DBA Name T AND S DVBE, INC. Address Line1 4952 SOUTH BARNEY ROAD

P.O. BOX 608

Address Line2

City **ANDERSON** State CA Zip Code1 96007 Zip Code2

Mailing Address Line1 Mailing Address Line2

**Mailing City** ANDERSON **Mailing State** CA Mailing Zip Code1 96007

Mailing Zip Code2 **Certification Type** 

DBE **EMail** 

tandsdvbe@yahoo.com **Contact Name** TAREN FORDE Area Code (530) **Phone Number** 250-5875 ()

Alt Area Code Alt Phone Number

Fax Area Code (530)Fax Phone Number 466-2613

**Agency Name** DEPARTMENT OF TRANSPORTATION

Counties 04; 18; 25; 32; 52;

**Districts** 02: 03:

**DBE NAICS** 484110; 488490; 561990;

**ACDBE NAICS** 

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC **Work Codes** 

FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks WATER TRUCKS - 3:

Gender Ethnicity

CAUCASIAN Firm Type DBE

Back To Query Form

# NURSERY INC.

1828 CENTRAL AVENUE • (P.O. BOX 2145) • McKINLEYVILLE, CALIF. 95519 • 707-839-1571 • FAX 707-839-2563

01-DN-199-8.2

01-082604

Hiouchi

"Grow With Us"

10/05/2016

Bid Item	Code			
38 39 40 41 42 43 44	205035 210110 210250 210300 210420 210430 210630	Wood Mulch 3 CY @ \$ 75.00 Imported Topsoil 24 CY @ \$ 75.00 Erosion Control BFM 2,400 sqft @ .50 Hydromulch 2,130 sqft. @ .40 Straw 2130 sqft. @ .20 Hydroseed 2130 sqft. @ .40 Incorporate Materials @ .40		\$ 225.00 \$ 1,800.00 \$ 1200.00 \$ 852.00 \$ 426.00 \$ 852.00 \$ 852.00
71	999990	Mobilization LS		\$ 1000.00
	!		Total	\$ 7,207.00

General Contractor to provide water and Traffic control

THANK you

- Landscape - Excavation - Fencing - Power Equipment Sales & Service - Irrigation Systems -Nursery & Landscape Materials

> CONTRACTORS LICENSE NO. 365302 CLASS A, B, C-13 & C27

1000006690

#### **HUTCHISON ELECTRICAL**

91A SODA BAY ROAD

Lakeport, Ca 95453

License: 322720 Expires: 7/31/2017

Phone (707) 413-3779 Fax (707) 413-3778 CELL (209) 670-6516

#### **CELEBRATING 40. YEARS IN BUISNESS**

Construct Bridge and Widen Shoulders Project:

Location: **DEL NORTE COUNTY** 

Bid Date: 10/5/2016 DIR # 1000026139

Contract:	01-082604					
Bid Item	Description	Qty.	Unit Price	U/M	Total	
						Odi
7	TEMPORARY SIGNAL SYSTEM	1		LS	\$133,740.00	
						1
71	MOBILIZATION	1		LS	\$14,860.00	p

BID TOTAL

\$148,600.00

#### **HUTCHISON ELECTRICAL**

Project: Construct Bridge and Widen Shoulders

Location: DEL NORTE COUNTY

Bld Date: 10/5/2016

DIR # 1000026139

Contract; 01-0B2604

Addendums Noted: 1.

#### Excludes:

- 1) Bonds.
- 2) Surveying And Staking ( By Others)
- 3) Asphalt restoration and concrete restoration (if applicable)
- 4) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required...
- 5) GC shall protect all wood poles as necessary.
- 6) Tree Trimming & Clearing & Grubing.
- 7) Generator oil and Filter Changes every 500 hours, 11. changes total (By GC).
- 8) Proposal/Usage is based upon 189 working days. Additional usage will be billed at prorated fee.

#### Clarifications:

- 1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
- 2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
- 3) This proposal is to be attached and/or included to any subcontract agreement by amendment
- 4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
- 5) Standard insurance coverages apply.
- 6) Any overtime required or directed will be billed and paid by GC at standard EW@FA markups..
- 7) Fueling of the primary Generator (BY GC).
- 8) Generator Fuel cost is (INCLUDED IN BID PROPOSAL).
- 9) Oll & Filters needed (Provided by Hutchlson) Will be provided to GC at jobsite.

Page 2. of 2.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OF-0102 11A (REV 12/2014)

J.F. Shea Construction, Inc. Bidder's Name: Contract No.: 01-0B2604

Page 3 of 3

Construction Up-Date, Inc. 9/1 Minority Bidders Bulletin 9/2	9/13/2016 - 10/5/2016		
		ACCURATION OF THE PARTY OF THE	Placed Ad
Ainority Bidders Bulletin 9/1	15/16, 9/22/16, 9/29/16		Placed Ad
villority bidders bulletin	19/16, 9/26/16, 10/3/16		Placed Ad
Reed Construction Data	9/13/2016 - 10/5/2016		Placed Ad
Caltrans	9/12/2016 - 10/5/2016		Placed Ad
DBE Good Faith.com	9/13/2016 - 10/5/2016	Plac	ed Ad, Emailed, Faxed, Called 2 Time
Describe the Bidder's efforts made to provide interesponding to a solicitation, identify the DBEs assist	ted, the type of information provided, and the d	late of the contracts. Provide copies of sur	pporting documents.
			d/or supplies. Plans and specifications can b Il for any additional needed project informatio
			roject. We are an equal opportunity employe
			y feasible packages. Please See Attached
rtising and Solicitation.  6. Describe the Bidder's efforts made to assist intere			

Advertising and Solicitation. 7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assistant, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Adv

viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	9/12/2016	Online	Placed Online Ad from: 9/12/16 - 10/5/16
DBEGoodFaith.com	9/13/2016	Online	Placed Online Ad, Emailed, Faxed, Called (2 Time
			75 DBE Subcontractors
Include additional data to support	a demonstration of good taxtil efforts.		
8. Include additional data to support	a demonstration of good takin efforts.		
9. Include additional data to support	a demonstration of good taxtil erioris.		
8. Include additional data to support	a demonstration of good telm errorts.		

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, **ADA Notice** TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacremento, CA 95814.

# Good Faith Efforts Documentation

#1-Item of Work
Offered to Subcontractors

# State of California Department of Transportation - CALTRANS Contract # 01-0B2604

# Good Faith Efforts Documentation - DBE DES-OE-0102.11A (REV 12/2014) Bid Date: 10/5/16 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: (\$)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	\$3,300.00	0.12%
2	CONSTRUCTION AREA SIGNS	Y	Y	Y	\$4,500.00	0.16%
3	TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$40,000.00	1.43%
4	TEMPORARY PAVEMENT MARKING (PAINT)	N	Y	Υ	\$840.00	0.03%
5	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	Y	\$1,075.00	0.04%
6	CHANNELIZER (SURFACE MOUNTED)	Y	Y	Y	\$1,100.00	0.04%
7	TEMPORARY SIGNAL SYSTEM	N	Y	Y	\$158,000.00	5.66%
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	. Y	Y	\$10,000.00	0.36%
9	TEMPORARY RAILING (TYPE K)	Y	Y	Y	\$19,000.00	0.68%
10	TEMPORARY CRASH CUSHION SYSTEM	Y	Y	Y	\$12,000.00	0.43%
11	JOB SITE MANAGEMENT	Y	Y	Y	\$18,000.00	0.64%
12	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	\$700.00	0.03%
13	TEMPORARY FIBER ROLL	Y	Y	Y	\$4,000.00	0.14%
14	TEMPORARY GRAVEL BAG BERM	Y	Y	Y	\$2,880.00	0.10%
15	TEMPORARY REINFORCED SILT FENCE	Y	Y	Y	\$6,840.00	0.25%
16	TEMPORARY CONSTRUCTION ENTRANCE	Y	Y	Y	\$8,000.00	0.29%
17	STREET SWEEPING	Y	Y	Y	\$2,000.00	0.07%
18	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	\$2,500.00	0.09%
19	ASBESTOS COMPLIANCE PLAN	N	Y	Y	\$2,300.00	0.08%
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	N	Y	Y	\$5,500.00	0.20%
21	TREATED WOOD WASTE	N	Y	Y	\$360.00	0.01%
22	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	N	Y	Y	\$6,900.00	0.25%
23	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	N	Y	Y	\$2,900.00	0.10%
24	REMOVE GUARDRAIL	Y	Y	Y	\$7,250.00	0.26%
25	REMOVE PAINTED PAVEMENT MARKING	Y	Y	Y	\$840.00	0.03%
26	REMOVE PAVEMENT MARKER	N	Y	Y	\$324.00	0.01%
27	REMOVE BASE AND SURFACING	Y	Y	Y	\$8,690.00	0.31%
28	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	Y	\$11,470.00	0.41%
29	REMOVE CONCRETE BARRIER	Y	Y	Y	\$4,300.00	0.15%
30	PREPARE CONCRETE BRIDGE DECK SURFACE	Y	Y	Y	\$4,300.00	0.15%
31	FURNISH POLYESTER CONCRETE OVERLAY	Y	Y	Y	\$54,610.00	1.96%
32(F)	PLACE POLYESTER CONCRETE OVERLAY	Y	Y	Y	\$30,100.00	1.08%
33	CLEARING AND GRUBBING (LS)	Y	Y	Y	\$18,000.00	0.64%
34	ROADWAY EXCAVATION	Y	Y	Y	\$60,000.00	2.15%
35(F)	STRUCTURE EXCAVATION (BRIDGE)	Y	Y	Y	\$78,045.00	2.80%
36(F)	STRUCTURE EXCAVATION (TYPE D)	Y	Y	Y	\$51,975.00	1.86%
37(F)	STRUCTURE BACKFILL (BRIDGE)	Y	Y	Y	\$24,180.00	0.87%
38	WOOD MULCH	Y	Y	Y	\$264.00	0.01%
39	IMPORTED TOPSOIL (CY)	Y	Y	Y	\$2,136.00	0.08%
40	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	Y	Y	Y	\$1,440.00	0.05%
41	HYDROMULCH	N	Y	Y	\$1,065.00	0.04%
42	STRAW	Y	Y	Y	\$639.00	0.02%
43	HYDROSEED	N	Y	Y	\$1,065.00	0.04%

44	INCORPORATE MATERIALS	Y	Υ	Y	\$1,065.00	0.04%	
45	CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	\$40,800.00	1.46%	
46	HOT MIX ASPHALT (TYPE A)	Υ	Υ	Υ	\$98,800.00	3.54%	
47	HOT MIX ASPHALT (LEVELING)	Y	Y	Y	\$46,000.00	1.65%	
48	HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)	Y	Υ	Y	\$50,640.00	1.81%	
49	CENTERLINE RUMBLE STRIP	N	Y	Y	\$2,075.00	0.07%	
50	TACK COAT	Y	Y	Y	\$1,350.00	0.05%	
51	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	N	Υ	Y	\$385,065.00	13.80%	
2(F)	STRUCTURAL CONCRETE, BRIDGE FOOTING	Y	Y	Y	\$53,380.00	1.91%	
3(F)	STRUCTURAL CONCRETE, BRIDGE	Υ	Υ	Y	\$403,725.00	14.46%	
64(F)	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	Y	Υ	Y	\$366,800.00	13.14%	
55	JOINT SEAL (MR 1")	Y	Υ	Y	\$7,560.00	0.27%	
6(F)	BAR REINFORCING STEEL (BRIDGE)	N	Y	Y	\$85,317.00	3.06%	
7(F)	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	N	Y	Y	\$60,440.00	2.17%	
8(F)	HEADED BAR REINFORCEMENT	N	Y	Υ	\$2,280.00	0.08%	
9(F)	STRUCTURAL STEEL (PIPE PIN)	Y	Y	Y	\$11,550.00	0.41%	
60	PREPARE AND STAIN CONCRETE	Y	Y	Y	\$14,608.00	0.52%	
31(F)	MISCELLANEOUS METAL (BRIDGE)	Υ	Y	Y	\$5,520.00	0.20%	
62	STONE VENEER	Υ	Y	Y	\$19,392.00	0.69%	
63	MILEPOST MARKER	Y	Υ	Y	\$89.00	0.00%	
64	TUBULAR BICYCLE RAILING	N	Y	Y	\$66,926.00	2.40%	
65	TRANSITION RAILING (TYPE WB-31)	N	Υ	Y	\$11,300.00	0.40%	
66	ALTERNATIVE IN-LINE TERMINAL SYSTEM	N	Υ	Y	\$10,640.00	0.38%	
67	CONCRETE BARRIER (TYPE 80 MODIFIED)	Υ	Y	Y	\$146,223.00	5.24%	
68	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	\$3,640.00	0.13%	
69	PAVEMENT MARKER (RETROREFLECTIVE)	N	Υ	Y	\$594.00	0.02%	
70	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	N	Y	Υ	\$1,900.00	0.07%	
	MOBILIZATION	Y	Y	Y	\$220,000.00	7.88%	

Item Total: \$2,791,067.00 100.00%

# Good Faith Efforts Documentation

#2-Solicited DBE
Subcontractors

\*See Attached Back-up Included WI #S 4, 5, 6, 7 & 8

# State of California Department of Transportation - CALTRANS Contract # 01-0B2604

#### Good Faith Efforts Documentation - DBE Solicitied DBE Subcontractors List Bid Date: 10/5/16 @ 2 PM

#### J.F. Shea Construction, Inc.

2ND NATURE LLC

6 RIVERS CONSTRUCTION, INC.

A B S L CONSTRUCTION

A S CONTRACTORS, INC.
A.A. RICH AND ASSOCIATES

ABBE & ASSOCIATES LLC

ADANTA, INC

ADH TECHNICAL SERVICES, INC.

ALERT-O-LITE, INC

ALFRED CIVIL ENGINEERING, INC

ALLUVION BIOLOGICAL CONSUTLING

APADANA ENGINEERING, INC.

AVILA & ASSOCIATES CONSULTING ENGINEERS, INC

BAY LINE CUTTING & CORING, INC.

BAYLINK ENGINEERING & CONSULTING, LLC

BC SCHMIDT CONSTRUCTION, INC. BELMONTE'S CONCRETE SERVICE

CALIFORNIAN ENVIRONMENTAL SERVICES, INC

CE GREEN INC.

CMC TRAFFIC CONTROL SPECIALIST

COLEMAN ENVIRONMENTAL ENGINEERING INC CONSTRUCTION AREA SIGNS, INCORPORATED

CONTRACTOR SERVICES GROUP, INC.

DILLARD ENVIRONMENTAL SERVICES

DIRT & AGGREGATE INTERCHANGE, INC

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, SWAIM BIOLOGICAL CONSULTING, INC.

DON GARCIA EXCAVATING & PAVING, INC.

DYNAMIC CONSTRUCTION SERVICES, LLC

EAGLE ENGINEERING AND CONSTRUCTION, INC.

**ECHELON-CES MANAGEMENT & CONSULTING** 

FRANK ZABEL TRUCKING, INC.

FREEMAN ROCK, INC.

GENERAL SUPPLY COMPANY

GR SUNDBERG, INC.

GREEN BUILDING PRODUCTS, INC.

GREEN VALLEY CONSULTING ENGINEERS

HEIR & SON CONSTRUCTION, INC

HILLSIDE DRILLING, INC.

HINTON CONSULTING GROUP

INSIGNIA ENVIRONMENTAL

JAHN ENGINEERING, INC

JON PITTMAN TRUCKING

K & G CONCRETE INC

K & K CONSTRUCTION SUPPLY, INC.

KRC SAFETY CO. INC.

KA'PEL CONSTRUCTION INC.

KIONA LANDSCAPING

KUSTUM STEEL FABRICATORS, INC.

LEGARRA ENTERPRISES

MAS METALS

MAY & ASSOCIATES

MC CULLOUGH CONSTRUCTION INC

MRB CALIFORNIA ENTERPRISES, INC.

NATURAL INVESTIGATIONS COMPANY, INC.

NEWLAND ENTITIES, INC.

NITTA EROSION CONTROL

NOR-CAL PUMP & WELL DRILLING, INC.

NORTHERN INDUSTRIAL ELECTRIC

RUPERT CONSTRUCTION SUPPLY, LP

S.T. RHOADES CONSTRUCTION, INC.

SAM'S EQUIPMENT & SUPPLIES

SPECIALTY TRAFFIC SYSTEMS

STONY CREEK GENERAL ENGINEERING

TK TRANSPORTATION, INC.

TRAFFIC CONTROL PROS

TRINITY VALLEY CONSULTING ENGINEERS, INC

**TULLY CONSULTING GROUP** 

UMA HINMAN CONSULTING

W & S SOLUTIONS, LLC

WALLACE STRUCTURES

WES-TECH ENVIRONMENTAL

WESTERN PROPERTIES, INC.

WHITE CAP READY MIX, INC.

WRECO

# Good Faith Efforts Documentation

#3-Subcontractors
Used vs Not Used

# APPLY-A-LINE, INC.



19652 N. Hirsch Court . Anderson, CA 96007 Phone (530) 365-4000 • Fax (530) 365-4060 mnil@applyaime.com • LIC. #562762



To:

**General Contractors** 

OCT 0 5 2016

Project:

01-DN-199-8.2 01-0B2604 **DEL NORTE** 

County: City:

HIOUCHI

Bid Date:

10/5/2016

530-365-4060

Item #:	owing is our proposal for the above referenced project.  Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN	11	LS	1300.00	1300.00
4	TEMP PAVE MARKING	24	SF	30.00	720.00
5	TEMP TRAFFIC STRIPE	430	LF	2.00	860.00
6	CHANNELIZER	10	EA	95.00	950.00
20	REMOVE YELLOW THERMO STRIPE (HAZ)	1100	LF	4.50	4950.00
25	REMOVE PAVE MARKING (PAINT)	24	SF	30.00	720.00
26	REMOVE PAVE MARKER	54	EA	5.00	270.00
68	4" THERMO TRAFFIC STRIPE	2800	LF	1.15	3220.00
	PAVE MARKER (REFL)	18	EA	28.00	504.00
69 70	PAVE MARKER (REFL) (RECESSES)	38	EA	42.00	1596.00
49	CENTERLINE RUMBLE STRIP	5		350.00	1750.00
					\$16,840.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

#### CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- a If a formal subcontract is required a complete copy of this quote must be included.
- 4 2-Trip included. 1-TEMP & 1-PERM Additional MOB \$1800.00
- 5 T.C. not included for detours or temp items. 1 day T.C. Needed.
- 6 T.C. not included for perm work.
- 7 Message Board NOT included.
- 8 12 Working days required for scheduling.
- 9 Re Rumbles Fog seal not included.
- 10 Sweeping not included For removal, rumbles & recess
- 11 Channelizer maint. not included.
- 12 Rumble strip to be ground in asphalt only.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Richard Hager Project Manager richard@applyalina.com

#### S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS DIR # 1000008025



#### **PROPOSAL**

To: General Contractors

Attn:

Date:

OCT 0 5 2016

10/5/2016

Project: CT 01-0B2604 Bid date:

id date.	10/5/2016						
Item	Description	Quantity	UM	Unit Price	Ar	nount	
46 .	Hot Mix Asphalt (Type A)	520	TON	\$ 158.00	\$	82,160.00	(
47	Hot Mix Asphalt (Leveling)	230	TON	\$ 168.00	\$	38,640.00	) (
48	Hot Mix Asphalt open graded	240	TON	\$ 179.00	\$	42,960.00	)-
50	Tack Coat	1.5	TON	\$ 760.00	\$	1,140.00	10
71	Mobilization	1	LS	\$ 16,800.00	\$	16,800.00	-4
				Total:	\$	181,700.00	

- Notes Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization only
  - Quote is non separable.

Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control
- Profile Grinding

Respectively Submitted, Tyler Rhoades Estimator

8.47

#### S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002 P.O. BOX 494520, REDDING, CA., 96049 530-223-9322, Fax 530-223-9222, License # 930684 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

OCT 0 5 2016

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

10/5/2016

CT Project #:01-0B2604

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

#### Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425
  gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

#### Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval)
   at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal, the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

ST Rhoades Const Inc Fax:530-223-9222 Uct 5 2016 09:11am

8585 COMMERCIAL WAY REDDING, CA 96002 P.O. BOX 494520, REDDING, CA.,96049 530-223-9322, FAX 530-223-9222 License # 930684 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

To:

Attn: ESTIMATORS

Project:

CT 01-0B2604

Date: 10/5/16

OCT 0 5 2016

Item	Description	QTY	UM	F	rice
. ^	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	S	950.00
B	Additional lane same direction	- 1	ea	\$	150.00
C			ea	\$	200.00
D	Additional lane opposite direction	1		\$	85.00
	Additional mileage	1	ea	\$	75.00
F	Ramp closure with lane closure minor detour	- 1	ea	\$	925.00
	Ramp closure w.o lane closure minor detour		ea	-	
G	1 man lane closure overtime rate	1	hr	\$	100.00
H	Additional man	1	shift	\$	625.00
	Pilot car	1	shift	\$	875.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$	1,400.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1.	shift	\$	1,650.00
K	2 flaggers overtime rate	. 1	hr	\$	210.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$	210.00
L	2 flaggers 8 hr night/special shift	1	shift.	\$	1,475.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$	1,725.00
M	2 flaggers overtime night/special shift	1	hr	\$	225.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$	225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	\$	100.00
0 *	Portable changeable message sign	1	day	\$	200.00
		1	week	\$	450.00
		1	month	\$	900.00
Q	Shoulder closure	1	shift	\$	825.00
S	Pilot car overtime	1	hr	\$	95.00
ropos	al valid for 30 days, Allow 10 days for scheduling				

Notes

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$500.00/each to site and \$500.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.
- Bonds .

- No Retention to be held

- Permits

- Theft and Vandalism Costs

- Mobilization, call for rates

Respectively Submitted,

respectively ou

EXC

**Brian Zarr** 

#### Back To Query Form

#### Search Returned 1 Records

Thu Oct 06 09:40:32 PDT 2016

**Query Criteria** Firm ID: 37693 Firm Type: DBE

Firm ID

Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.

P O BOX 494520

Address Line1 8585 COMMERCIAL WAY

Address Line2

REDDING City State CA Zip Code1 96002 Zip Code2

Mailing Address Line1

Mailing Address Line2

**Mailing City** REDDING **Mailing State** CA 96049 Mailing Zip Code1

Mailing Zip Code2

**Certification Type** DBE **EMail** 

steve@strhoadesinc.com **Contact Name** STEVE RHOADES Area Code (530)

**Phone Number** 223-9322 Alt Area Code () Alt Phone Number

Fax Area Code (530)**Fax Phone Number** 223-9222

DEPARTMENT OF TRANSPORTATION **Agency Name** 

02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58; Counties

01; 02; 03; 09; 10; **Districts** 

**DBE NAICS** 237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS** 

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION

CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY

FENCING; C8852 SWPPP Planning;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; Licenses

**Trucks** Gender Ethnicity

NATIVE AMERICAN

Firm Type

Back To Ouery Form

### APEX FENCE CO., INC.

**Since 1970** 

CA.LIC.269127/NV.LIC.0022365 19896 ALEXANDER AVE. P.O. BOX 545 ANDERSON, CA 96007 SBE NO. 1760531 UNION CONTRACTOR LOCAL 185 & OE3 HUB ZONE CERTIFIED TELEPHONE 530-365-3316 FAX 530-365-5478 BOND RATE 1%

DIR# 1000007379

QUOTATION: 01-0B2604 - Construct Bridge and Widen Shoulders - In Del Norte County Near Hiouchi At 1 Mile North Of South Fork Road. 270 Working Days.

BID DATE: October 5, 2016

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM#	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21 24 64 65 66	1200 250 218 2 2	LB LF LF EA EA	Treated Wood Waste Remove Guardrail Tubular Bicycle Rail Transition Railing (Type WB-31) Alternative In-Line Terminal System	\$260.00 \$4,800.00	\$300.00 \$6,250.00 \$56,680.00 \$9,600.00 \$9,000.00
			BICYCLE RAIL EMBEDS AND GROUT TO BE DONE BY OTHERS		00.
			ESTIMATED TRAFFIC DAYS (4)		OCT 0 5 20
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$5000.00 EA		
			DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, TO BE PAID BY OTHERS AT TIME AND MATERIAL		
			DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS		
			PRIME TO CLEAR AND GRUB		
			PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
			TOTAL	\$81,83	0.00

SINCERELY, APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT

CA MED

TO: \*\*\*\*REVISED\*\*\*\*

# OCT 0 5 Camblin Steel SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852 4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

#### JOB PROPOSAL

ADDENDUMS:			1	PLANS: 01-	0B2604
ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	×		×	X	
MASONRY REBAR		×			
MASONRY REBAR LAYOUT		x			
POST TENSION MATERIAL, LABOR		×			
CONSTRUCTION JOINT DOWELS		×			
GROUT DOWELS		X			
WELDED WIRE FABRIC		×			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS	X		×	T&S	FOB SITE
WELDING & REBAR WELDED TO MISC.		×			1000212
ANCHOR BOLT TIES & ADDED REINF		×			
INSPECTION/TESTING/ENGINEERING		Х			
HOISTING		×			
REBAR PROTECTION CAPS		x			
SITE REINFORCING		X			
INES, GRADES & TEMPLATES		×			
			OTAL PRICE:	¢130 168 00	
BID BREAKDOWN	ADD	ALTERNATES	ADDS		DEDUCT
TEM 56 - 56878 @ \$1.20	THE RESERVE TO A PERSON NAMED IN	68,253			DEDUCT
TEM 57 - 37775 @ \$1.35		16.25			
TEM 58 - 76 @ \$25.00	1,000				
TEM 67 - 231' @ \$78,00 V	18,0		12.37		
	. 0,0	. 0	12.31		
THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDR ROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FIN THEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENT UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE O UPON AWARDED	ITLED TO RECOVER I	TS COLLECTION COSTS TEN AUTHORIZATION	S AND ATTORNEY'S FEES I IS REQUIRED PRIOR TO A ACT PLANS AND SPECS.	5 REQUIREMENTS, A IF PAYMENT IS NOT ANY EXTRA WORK 8	AND CONSTRUCTION
Price Is subject to change If				Truly Yours, Itaal Service, Inc.	
Is not shipped within (90)	days	R	sy:		
HE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREE GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AG INSURANCE, BONDING A	IKEES TO PROVIDE A	AME, ADDRESS AND PH	HONE NUMBER OF THE PR	UT BOND AND DED!	DJECT LENDER AND
ACCEPTED BY:				DATE:	

Pg 1 of 2

#### JARRETT FOUNDATIONS, INC.



4518 Winters St McClellan,Ca 95652
P. 916-371-8760 / F. 916-371-8765
Mike@jarrettfoundations.com
CA. Contractor's License # 999006
Nevada Contractor's License # 0079925
DIR # 1000005990
SBE # 1791969

#### REVISED 1:25 PM Drilling Proposal

Page 1 of 2

Project: 01-0B2604 Location: Hiouchi, Ca Bid Date: October 5, 2016

Subject to the terms and conditions stipulated below and the reverse hereof, we propose to furnish labor, material and equipment necessary to perform the work described below.

Item #51 24" Cast-In-Drilled-Hole-Concrete-Piling 387 LF \$780.00 LF= \$301,860.00

787

#### ONLY THE FOLLOWING CHECKED ITEMS ARE TO BE PERFORMED OR FURNISHED BY JARRETT:

A.	[X]	Drilled shaft excavation	J.	[ ] Drilled spolls removal and disposal	
B.	[]	Bell excavation machine cleaned	K.	[X] Pumping of fluids from shafts	
C.	[X]	Concrete furnished including overrun	L.	[X] Rock excavation	
D.	[X]	Concrete placed	M.	[ ] Forming above and below existing grade	
E.	[]	Reinforcing steel cages furnished	N.	[ ] Cost of payment/performance bonds	
F.	[X]	Reinforcing steel cages hoisted	0.	[ ] Furnishing and/or placing of anchor	
G.	[X]	Concrete pump furnished		bolts, dowels, keys, templates	
H.	[]	Engineering, layout,lines & grades	P.	[X] Temporary casing as required	
I.	[]	Traffic control, flagmen & barricades	Q.	[ ] Baker tanks	
			R.	[X] PVC Tubes Furnished and Grouted	
		APE DACED ON			-

#### PRICES ARE BASED ON:

A. Drilling shafts in <u>one</u> continuous operation(s) in the most efficient sequence and include <u>one</u> mobilization(s) And demobilization(s) of equipment. The price for an additional mobilization or demobilization shall be a lump sum of \$35,000.00 each rig.

Submitted by:	Dated Accepted by:	
JARRETT FOUNDATIONS INC.	Company:	_
By: Mike Cuneo	Ву:	_
Date:	Date:	

<sup>\*</sup>Access for Truck Crane 18' minimum required\*
\*Flat bench excavated at pile locations by contractor\*

PAGE 2 OF 2

#### DRILLING TERMS AND CONDITIONS

- 1. Unless stipulated to the contrary on the reverse hereof, the following items are to be performed or furnished by others at no cost to Jarrett Foundations Inc.
  - a. All engineering, layout, cut-off elevation, off sets, record keeping and logs.
  - b. All tests, inspections, permits, licenses, concrete mix designs and cylinder tests.
  - c. Provide acceptable ramp to working area and firm, dry, level access and suitable clearance within 20° feet of each shaft location for truck crane type of equipment without mats.
  - d. Shoring, bracing, underpinning, supporting or protecting existing structures.
  - c, Remove, relocate or protect any trees, vogetation, existing utilities or man-made or placed obstructions either above or below ground which may interfere with our drilling operations prior to start of our work in compliance with all safety requirements including current Underground Service Alen (USA) clearance.
  - Provide and maintain catch basins at working grade to within 100 feet of shaft location suitable to accept fluids pumped from drilled shaft excavations.
  - g. Furnishing and/or placing of anchor bolts, dowels, templates, base plates or keys and forming above and below drilling grades.
  - h. Remove and dispose of drilled spoils on a continuous basis so as not to obstruct and delay our operation.
  - All required P. V. C. inspection tubes and spacers securely anached and grouted on completion.
  - j. Provide storage area, traffic control, lighting, flagmen, hole covers and barricades.
  - k. Provide construction water to within 100 feet of shaft location as required.
  - 1. Remove, diven, and dispose of all surface water at pier locations.
  - m. Disposal of all drilling fluids (bentonite/polymer/water) when required,
  - n. Dust control.
- This quotation is based on performing our work in one continuous uninterrupted operation and on working an 8 hour day and a straight time work week.
   The premium portion of any overtime work will be billed as extra work.
- Customary tools of the trade inherently cause ground vibrations. Subcontractor will not be responsible for damage to existing buildings, facilities, utilities or
  properties caused by these vibrations, nor will the subcontractor be responsible for monitoring same.
- 4. The removal of obstructions such as concrete, timber, wire, steel, masonry, pipelines, loose fill, etc. which interfere with the shaft installation is not included in the principal sum and the costs for removal and delays will be billed as extra work. All cost associated with hazardous materials are excluded.
- 5. When concrete is to be furnished and paid for by others, concrete shall be delivered to each shaft location at the time and quantity specified by us. We accept no responsibility for standby charges or plant overtime. All concrete will be placed from truck to shaft by normal chule means and placed to bottom of anchor bolts only. We accept no responsibility for overrun in concrete quantities.
- 6. When Jarrett Foundations Inc. has agreed to hoist reinforcing steel cages furnished by others, (in spliced lengths when applicable, minus pile extensions) they shall be ad a tied and braced for hoisting with all required spacers attached and placed adjacent to each respective shaft location prior to the completion of drilling.
  Splices when required shall be performed by others. Reinforcing with hooks shall be field bent or turned in with sufficient clearance to permit casing removal when used.
- Delays in the drilling production caused by others, extra work, and time drilling through man-made/placed obstructions will be charged at the rate of \$850.00 per hour each rig. Daily un-operated standby \$2500.00 day each rig.
- Casing, dewatering, drilling fluids (bentonite/polymer), concrete pumps, hand cleaning, shoring of bells or coring of rock is specifically excluded and will be billed as extra work.
- Payment is due no later than 10 days after Contractor receives payment for Jarrett Foundation's work. Final payment, including retention, shall be made
  within 35 days after completion of all work covered by this proposal of if a break in the continuity of the work exceeds 35 days. A service charge of 1.5%
  Per month will be added to all balances unpaid after 30 days.
- Jarrett Foundations Inc. will provide insurance limited to the following amounts: Public Liability and Property Damage 1,000,000/2,000,000. Coverage in excess of these
  Will be furnished by others at no expense to Jarrett.
- 11. This proposal shall be made part of any contract covering this work. If there is any conflict between the terms of this proposal shall control and supersede the terms contained in the contract.
- 12. Prices do not include cost of payment and /or performance bond, any as-built drawings, or indemnification of others.
- Proposal based on Jarrett Foundations Inc. performing all work quoted. We estimate we can start 15 days after the receipt of signed subcontract, notice to proceed and materials.
- 14. We reserve the right to withdraw this proposal if not accepted in writing within 30 days of date hereof.
- 15. Any back charges charged to Jarrett Foundations Inc. must be signed for daily by job superintendent
- 16. Pile Anomalies are inherent to CIDH Pile Construction and Jarrett Foundations Inc. will not be held responsible for delays caused by said anomalies.

4952 S. Barney Rd. Anderson, CA 96007 (530)864-8105 Fax(530)466-2613



License Number: 983087 A, C31

DVBE Supplier #1753009

DBE Firm #38721

DIR REG #1000007688

Union Contractor

Page 1 of 2 ATTENTION ESTIMATOR: PROJECT: Construct Bridge & Widen Shoulders BID DATE: October 5, 2016 CONTRACT: 01-0B2604 **UNIT OF ESTIMATED** MEASURE QUANTITY UNIT PRICE TOTAL PRICE ITEM NUMBER **CONSTRUCTION AREA SIGNS** 100 \$3,790.00 2 \$3,790.00 Does not include wood poles for signs B, D and E. T & S will LS 1 install the sign panel on a pole installed by others. MILEPOST MARKER \$75.00 \$75.00 63 EA 1 TRAFFIC CONTROL SYSTEM \$1,300.00 WEEK DAY SATURDAY 2 FLAGGERS 8 HR MINIMUM\* \$1,600.00 SUNDAY \$1,900.00 00 \$550.00 WEEK DAY EACH ADDITIONAL FLAGGER 8 HR MINIMUM\* SATURDAY \$700.00 \$850.00 SUNDAY HOUR \$95.00 FLAG OVERTIME FOR EACH PERSON 3 HOLIDAY/SUNDAY \$110.00 WEEK DAY \$850.00 PILOT CAR: 8 HR HOUR \$105.00 PILOT CAR OVERTIME FOR EACH PERSON HOLIDAY/SUNDAY \$115.00 MONTH \$3,000.00 TRUCK MOUNTED ATTENUATOR\*\* WEEK \$1,500.00 DAY \$500.00 MONTH \$850.00 WEEK \$500.00 8 PORTABLE CHANGEABLE MESSAGE BOARD SIGN DAY \$300.00 MONTH \$900.00 **TEMPORARY CRASH CUSHION SYSTEM** 10 (INLINE TRAFFIX SLED TL-3 RENTAL) WEEK \$450.00 STRAIGHT TIME (HR.) \$105.00 **OPERATED 4000 GALLON WATER TRUCK\*\*\*** OVERTIME (HR.) \$115.00 DOUBLE TIME (HR.) \$125.00 STRAIGHT TIME (HR.) \$100.00 **OPERATED 2000 GALLON WATER TRUCK\*\*\*** OVERTIME (HR.) \$110.00 DOUBLE TIME (HR.) \$120.00 DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE (\$ 100.00 PER HOUR) INCLUDED W/TC SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY **BOOK RATE** 

ADDITIONAL SERVICES

ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL

<sup>\*</sup> FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, INCREASE PRICE \$ 100.00 PER FLAGGER PER SHIFT.

<sup>\*\*</sup>F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime

<sup>\*\*\*</sup>All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

T. C. Break Jown	
2 Flaggers 8 hours 2 ot. Hrs each	\$1,300 + \$1,680
estimated 20 Shifts Total dollar amount	\$ 33,600

#### T AND S DVBE, Inc.

License Number: 983087 A, C31 4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613 DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor Page 2 of 2

John Bailey Estimator 530-949-0270

Transc Control ark	a sign Quote Provisions	
CONTRACT# 01-0B2604	BID DATE:	10/5/2016
Acknowledgement & Agreement: By appointing or listing T AND S DV acknowledges and agrees to all applicable terms and conditions as sta	BE, INC. as a subcontractor on this project, ted above and in the descriptions below.	the Prime Contractor
Radios: Our pilot car(s) and flaggers will be equipped with VHF and Ul radios for communication with your truckers and other CB-equipped e	HF 2-way radios. Our pilot cars and flagger quipment.	s will be equipped with CB
Rental Equipment: For this project, the Portable Changeable Message for any damage or loss to/of the equipment due to traffic conflicts, van includes batteries. The Prime Contractor will NOT be responsible for m difficulties and repairs brought about by such traffic conflicts, vandalist Prime contractor is responsible for all lost stolen or damaged equipment used will be provided by T and S DVBE Inc. for the prime contractor to the second con	ndalism, theft, acts of nature or mishandling naintenance of the operational capabilities, m, acts of nature or mishandling by Prime C nt on job site. (Includes all non-powered equ	by Prime Contractor's staff, thi except for operational contractor's staff.
Insurance: TAND S DVBE, INC. maintains insurance coverage's as requ Auto, and Workers Comp); any additional coverage's required by the P expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability u	rime Contractor can be acquired by us at th	al General Liability, Commercia e Prime Contractor's sole
Mobilization: For this project our initial advance notice requirements a	re 10 calendar days for mobilization of CMS	boards, flaggers, pilot car, etc.
Inclusion of these entire quotations in Subcontract or Work Order is recappendixes to and referenced within the Subcontract/Work Order. Suctouse any of the optional quotations above.	quired either within the body of the Subcon th inclusion and /or referencing in no way o	tracts/Work Orders or obligates the Prime Contractor
Working Time: All pricing is based on consistent working weeks/days. Prices are subjec 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly	t to change if prime contractor contracts T arracts will be applied.	AND S DVBE Inc. less than full
All Payments (There will be no payment retention on traffic control)  TAND S DVBE INC. will bill every two weeks. Invoice due and payable 3  1.5% per month on all past due balances. Customer further agrees to pa the purpose of this obligation shall be Lassen County, CA. T AND S DVB to payment is made.  Should you have any questions regarding these quotations, please call of particades, barricaded follow pilot car signs, or signs/stands as needed	ay reasonable attorney's fees and cost if coll E Inc. will be paid within 30 days of invoicin	ection is required. Venue for g or work shall stop until
Acceptance of this quote is acceptance of these provisions, which shall pecome a binding part of any contract written in reference to it.	prevail if in conflict with any other contract	documents. This quote must
rice for construction area signs excludes any and all electrical work.		
lo retention is to be held on Traffic Control and Equipment Rental.		

#### Back To Query Form

#### Search Returned 1 Records

Thu Oct 06 09:51:19 PDT 2016

**Query Criteria** Firm ID: 38721 Firm Type: DBE

Firm ID 38721 Firm/DBA Name

T AND S DVBE, INC. Address Line1 4952 SOUTH BARNEY ROAD

P.O. BOX 608

(530)

(530)

466-2613

()

250-5875

Address Line2

City **ANDERSON** State CA Zip Code1 96007 Zip Code2

Mailing Address Line1

Mailing Address Line2

**Mailing City ANDERSON Mailing State** CA Mailing Zip Code1 96007

Mailing Zip Code2 **Certification Type** 

DBE **EMail** tandsdvbe@yahoo.com TAREN FORDE

**Contact Name** Area Code **Phone Number** Alt Area Code

**Alt Phone Number** Fax Area Code

**Fax Phone Number Agency Name** 

DEPARTMENT OF TRANSPORTATION Counties 04; 18; 25; 32; 52;

Districts

02; 03;

**DBE NAICS** 484110; 488490; 561990;

**ACDBE NAICS** 

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC **Work Codes** 

FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; Trucks WATER TRUCKS - 3;

Gender

**Ethnicity** CAUCASIAN Firm Type DBE

Back To Query Form

# Miller Farms

# NURSERY INC.

1828 CENTRAL AVENUE • (P.O. BOX 2145) • McKINLEYVILLE, CALIF. 95519 • 707-839-1571 • FAX 707-839-2563

"Grow With Us"

U1-UN-199-8
01-0B2604
Hiouchi

10/05/2016

Bid Item	Code		
38 39	205035 210110	Wood Mulch 3 CY @ \$ 75.00 Imported Topsoil 24 CY @ \$ 75.00	\$ 225.00 \$ 1,800.00
40	210250	Erosion Control BFM 2,400 sqft @ .50	\$ 1200.00
41	210300	Hydromulch 2,130 sqft. @ .40	\$ 852.00
42	210420	Straw 2130 sqft. @ .20	\$ 426.00
43	210430	Hydroseed 2130 sqft. @ .40	\$ 852.00
44	210630	Incorporate Materials @ .40	\$ 852.00
71	999990	Mobilization LS	\$ 1000.00
	i	Total	\$ 7,207.00


\$ 7,207.00 (

General Contractor to provide water and Traffic control

THANK you

· Landscape · Excevation · Fencing · Power Equipment Sales & Service · Irrigation Systems · · Nursery & Landscape Materials ·

> CONTRACTORS LICENSE NO. 365302 CLASS A, B, C-13 & C27



#### **HUTCHISON ELECTRICAL**

91A SODA BAY ROAD

Lakeport, Ca 95453

License: 322720 Expires: 7/31/2017

Phone (707) 413-3779 Fax (707) 413-3778 CELL (209) 670-6516

### **CELEBRATING 40. YEARS IN BUISNESS**

Project: Location:	Construct Bridge and DEL NORTE COUNTY	d Widen Shoulde	ers			
Bid Date:	10/5/2016	<b>DIR # 1000</b>	026139	)		
Contract:	01-082604					
Bid Item	Description	Qty.	Unit Price	U/M	Total	
					•	JH.
7	TEMPORARY SIGNAL SYSTEM	1		LS	\$133,740.00	10
						/
71	MOBILIZATION	1		LS	\$14,860.00	p.

BID TOTAL

\$148,600.00

#### **HUTCHISON ELECTRICAL**

Project: Construct Bridge and Widen Shoulders

Location: DEL NORTE COUNTY

Bld Date: 10/5/2016

DIR # 1000026139 Contract; 01-0B2604

Addendums Noted: 1.

#### Excludes:

- 1) Bonds.
- 2) Surveying And Staking ( By Others)
- 3) Asphalt restoration and concrete restoration (if applicable)
- 4) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required...
- 5) GC shall protect all wood poles as necessary.
- 6) Tree Trimming & Clearing & Grubing.
- 7) Generator oil and Filter Changes every 500 hours, 11. changes total (By GC).
- 8) Proposal/Usage Is based upon 189 working days. Additional usage will be billed at prorated fee.

#### Clarifications:

- 1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
- 2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
- 3) This proposal is to be attached and/or included to any subcontract agreement by amendment
- 4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
- 5) Standard insurance coverages apply.
- 6) Any overtime required or directed will be billed and paid by GC at standard EW@FA markups..
- 7) Fueling of the primary Generator (BY GC).
- 8) Generator Fuel cost is (INCLUDED IN BID PROPOSAL).
- 9) Oll & Filters needed (Provided by Hutchlson) Will be provided to GC at jobsite.

Page 2. of 2.

# Good Faith Efforts Documentation

4545,6,788
Advertising, Solicitation & Agency
Back-Up

09/13/2016 07:49 Serial No. A2X0011000268 TC: 1036670

Addressee	Start Time	Time	Prints	Result	Note	
92212140	09-13 07:48	00:01:16	002/002	OK		

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, pog. Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax

SEP 1 3 2016

Result OK: Communication OK. S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVE:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print; DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

LISTING ONLY	LISTING & AD
DateTime	Date 9/13/16 Time 8:15 AN
Company Name: J. F. Shea Construction, Inc.	Company Name: J. F. Shea Construction, Inc.
Phone: 530) 246-4292	Address: P. O. 80x 494519
530) 246-8940	City, State, Zip: Redding, Ca. 98049-4519
Contact Person:	Phone: 530) 246-4292
ob Location:	Fex: 530) 248-9940
ob Number:	License #: 769989 A
	Per:
d Date:Bid Time:	Contact Person: Stacy Dutva
b Name:	Place Ad on These Dates: ASAP - please run until bid date, thankel
b Number:	
f Date: Bid Time:	Job Location: Del Norte County
Members \$20/Week Non-Members \$40/Week	Job Name: Construct Bridge and Widen Shoulders
	Job Number: Contract #: 01-0B2604
Non-Member Payment	Bld Date: 10/5/16 Time: 2:00 PM
ment led ount \$	Place Ad on These Dates:
s Received	Job Location:
Builetin	Job Name:
Listing Was Done:	Job Number:
Ad Was Done:	Bid Date: Time:



# AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
DateTime	Date 9/13/16 Time 8:15 AN
Company Name: J. F. Shea Construction, Inc.	Company Name:  J. F. Shea Construction, Inc.
Phone: 530) 246-4292	Address: P. O. Box 494519
Fax: 530) 246-9940	City, State, Zip:  Redding, Ca. 96049-4519
Contact Person:	Phone: 530) 246-4292
Job Location:	Fax: 530) 246-9940
Job Name:	License #:
Bid Date:Bid Time:	769989 A Per:
Do Location:	Contact Person: Stay Dutva
ob Name:	Place Ad on These Dates:  ASAP - please run until bid date, thanks!
b Number:	
d Date:Bid Time:	Job Location: Del Norte County
Members \$20/Week Non-Members \$40/Week	Job Name: Construct Bridge and Widen Shoulders
Non-Member Payment	Job Number: Contract #: 01-0B2604
Non-member rayment	Bid Date: 10/5/16 Time: 2:00 PM
ment lled ount \$	Place Ad on These Dates:
e Received	Job Location:
Bulletin	Job Name:
Listing Was Done:	Job Number:
AN THE DOTO.	Bid Date: Time:

## REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

# INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construct Bridge and Widen Shoulders
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK
ROAD

Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC  38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (TYPE A) 48 HOT MIX ASPHALT (LEVELING) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE 51 24" CAST-IN-DRILLED-HOLE CONCRETE 51 24" CAST-IN-DRILLED-HOLE CONCRETE 52(F) STRUCTURAL CONCRETE, BRIDGE 52(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)
3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY CONSTRUCTION ENTRANCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC
4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY CONSTRUCTION ENTRANCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPL ASTIC TRAFFIC
TEMPORARY TRAFFIC STRIPE (PAINT)  CHANNELIZER (SURFACE MOUNTED)  TEMPORARY SIGNAL SYSTEM  PORTABLE CHANGEABLE MESSAGE SIGN  (LS)  TEMPORARY RAILING (TYPE K)  TEMPORARY CRASH CUSHION SYSTEM  TEMPORARY CRASH CUSHION SYSTEM  TEMPORARY WATER POLLUTION CONTROL  PROGRAM  TEMPORARY FIBER ROLL  TEMPORARY GRAVEL BAG BERM  TEMPORARY CONSTRUCTION ENTRANCE  TEMPORARY CONSTRUCTION ENTRANCE  TEMPORARY CONCRETE WASHOUT  ASBESTOS COMPLIANCE PLAN  AND EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)  HYDROMULCH  42 STRAW  43 HYDROSEED  44 INCORPORATE MATERIALS  54 CLASS 2 AGGREGATE BASE (CY)  46 HOT MIX ASPHALT (TYPE A)  47 HOT MIX ASPHALT (LEVELING)  48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)  49 CENTERLINE RUMBLE STRIP  TACK COAT  TACK COAT  TACK COAT  TACK COAT  TACK COAT  TACK COAT  STRUCTURAL CONCRETE, BRIDGE FOOTING  53(F) STRUCTURAL CONCRETE, BRIDGE  54(F) STRUCTURAL CONCRETE, BRIDGE  55(F) STRUCTURAL CONCRETE, BRIDGE  56(F) STRUCTURAL CONCRETE, BRIDGE  57(F) STRUCTURAL CONCRETE, BRIDGE  58(F) STRUCTURAL CONCRETE, BRIDGE  59 TEMPORARY CONCRETE, BRIDGE  51 STRUCTURAL CONCRETE, BRIDGE  54(F) STRUCTURAL CONCRETE, BRIDGE
6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC  MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT (DPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE
TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM TO TEMPORARY COLLUTION CONTROL TO TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY REINFORCED SILT FENCE TO TACK COAT TO STREET SWEEPING TEMPORARY CONSTRUCTION ENTRANCE TO TACK COAT TO TA
PORTABLE CHANGEABLE MESSAGE SIGN (LS)  TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY REINFORCED SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE TEMPORARY CONSTRUCTION ENTRANCE TEMPORARY CONCRETE WASHOUT STREET SWEEPING TEMPORARY CONCRETE WASHOUT STREET SWEEPING TEMPORARY CONCRETE WASHOUT STREET SWEEPING TEMPORARY CONCRETE WASHOUT STRUCTURAL CONCRETE, BRIDGE SAICH TEMPORARY CONCRETE WASHOUT STRUCTURAL CONCRETE, BRIDGE SAICH TEMPORARY CONCRETE, BRIDGE SAICH TEMPORARY CONCRETE, BRIDGE
(LS)  TEMPORARY RAILING (TYPE K)  TEMPORARY CRASH CUSHION SYSTEM  JOB SITE MANAGEMENT  PROGRAM  TEMPORARY FIBER ROLL  TEMPORARY GRAVEL BAG BERM  TEMPORARY REINFORCED SILT FENCE  TEMPORARY CONSTRUCTION ENTRANCE  TEMPORARY CONCRETE WASHOUT  ASBESTOS COMPLIANCE PLAN  REMOVE YELLOW THERMOPLASTIC TRAFFIC  TEMPORARY RAILING (TYPE K)  43 HYDROSEED  44 INCORPORATE MATERIALS  45 CLASS 2 AGGREGATE BASE (CY)  46 HOT MIX ASPHALT (TYPE A)  47 HOT MIX ASPHALT (LEVELING)  48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)  49 CENTERLINE RUMBLE STRIP  50 TACK COAT  24" CAST-IN-DRILLED-HOLE CONCRETE  FILING  52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING  53(F) STRUCTURAL CONCRETE, BRIDGE  54(F) STRUCTURAL CONCRETE, BRIDGE
9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC
9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC
10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC  46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (TYPE A) 48 HOT MIX ASPHALT (LEVELING) 50 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE 51 24" CAST-IN-DRILLED-HOLE CONCRETE 52(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE
11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC  47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT (LEVELING) 50 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE 51 24" CAST-IN-DRILLED-HOLE CONCRETE 52(F) STRUCTURAL CONCRETE, BRIDGE 52(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE
PREPARE WATER POLLUTION CONTROL PROGRAM  13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC  19 REMOVE YELLOW THERMOPLASTIC TRAFFIC  48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE
PROGRAM  13 TEMPORARY FIBER ROLL  14 TEMPORARY GRAVEL BAG BERM  15 TEMPORARY REINFORCED SILT FENCE  16 TEMPORARY CONSTRUCTION ENTRANCE  17 STREET SWEEPING  18 TEMPORARY CONCRETE WASHOUT  19 ASBESTOS COMPLIANCE PLAN  20 REMOVE YELLOW THERMOPLASTIC TRAFFIC  19 TEMPORARY CONCRETE WASHOUT  10 ASBESTOS COMPLIANCE PLAN  20 REMOVE YELLOW THERMOPLASTIC TRAFFIC  10 GRADED FRICTION COURSE)  49 CENTERLINE RUMBLE STRIP  50 TACK COAT  51 24" CAST-IN-DRILLED-HOLE CONCRETE  FILING  52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING  53(F) STRUCTURAL CONCRETE, BRIDGE  54(F) STRUCTURAL CONCRETE, BRIDGE  55(F) STRUCTURAL CONCRETE, BRIDGE
14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY GRAVEL BAG BERM 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC 21 TEMPORARY GRAVEL BAG BERM 22 CENTERLINE RUMBLE STRIP 24 CAST-IN-DRILLED-HOLE CONCRETE 24 CAST-IN-DRILLED-HOLE CONCRETE 35 STRUCTURAL CONCRETE, BRIDGE FOOTING 36(F) STRUCTURAL CONCRETE, BRIDGE 36(F) STRUCTURAL CONCRETE, BRIDGE 36(F) STRUCTURAL CONCRETE, BRIDGE 36(F) STRUCTURAL CONCRETE, BRIDGE
TEMPORARY GRAVEL BAG BERM TEMPORARY REINFORCED SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE TEMPORARY CONSTRUCTION ENTRANCE TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN REMOVE YELLOW THERMOPLASTIC TRAFFIC  TEMPORARY GRAVEL BAG BERM TACK COAT
TEMPORARY REINFORCED SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN REMOVE YELLOW THERMOPLASTIC TRAFFIC  TEMPORARY REINFORCED SILT FENCE STRUCTURAL CONCRETE, BRIDGE STRUCTURAL CONCRETE, BRIDGE STRUCTURAL CONCRETE, BRIDGE STRUCTURAL CONCRETE, BRIDGE TO STRUCTURAL CONCRETE, BRID
16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC 21 TEMPORARY CONSTRUCTION ENTRANCE 22 STRUCTURAL CONCRETE, BRIDGE 23 STRUCTURAL CONCRETE, BRIDGE 24 STRUCTURAL CONCRETE, BRIDGE 25 STRUCTURAL CONCRETE, BRIDGE 26 STRUCTURAL CONCRETE, BRIDGE
17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC (POLYMER FIRED)  17 STREET SWEEPING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIRED)
18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC (POLYMER FIRED)
19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC (POLYMER FIRED)
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC (POLYMER FIRED)
STRIPE (HAZARDOLIS WASTE)
STRIPE (HAZARDOUS WASTE)  21 TREATED WOOD WASTE  55 JOINT SEAL (MR 1") 56(F) BAR REINEOPCING STEEL (RRIPOR)
22 CONTRACTOR CURRILLER PLOT CONTRACTOR STEEL (BRIDGE)
23 BAR REINFORCING STEEL (EPOXY COATED)
OCCUPRING ASSISTANCE FLAN (NATURALLY (BRIDGE)
24 DEMOVE CHARRENT
59(F) STRUCTURAL STEEL (DIDE DIAL)
TEMOVE FAINTED FAVEMENT MARKING 60 PREDADE AND STAIN CONCEPTE
61(F) MISCELLANEOUS METAL (PRIDOE)
- REMOVE DAGE AND SURFACING 69 STONE VENEED
20 COLD FLANE ASPHALT CONCRETE 63 MILEDOCT MADICED
64 TURLUAP PICYCLE PAULING
75 TRANSITION PAILING (TYPE ME)
30 PREPARE CONCRETE BRIDGE DECK 66 ALTERNATIVE IN LABOR TO STATE OF THE PARENT OF THE
SURFACE 67 CONCRETE PARIETO TO THE P
FURNISH POLYESTER CONCRETE OVERLAY 68 4" THERMORI ASTIC TRAFFIC OTRIPLED
32(F) PLACE POLYESTER CONCRETE OVERLAY 69 PAVEMENT MARKED (DETROPER)
CLEVEING WID COLLEGE (CELLICE)
34 ROADWAY EXCAVATION RECESSED) 70 PAVEMENT MARKER (RETROREFLECTIVE-
2F/E) CTDUCTURE EVOLUTION (FEB.
36(F) STRUCTURE EXCAVATION (BRIDGE) 71 MOBILIZATION 36(F) STRUCTURE EXCAVATION (TYPE D)

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

## **PUBLICATION AFFIDAVIT** DECLARATION OF PUBLICATION

FILE COP

STATE OF CALIFORNIA

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construct Bridge and Widen Shoulders
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIGUCHI AT
1 MILE NORTH OF SOUTH FORK ROAD
1 WILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 - Engineer's Estimate: \$3,000,000.00
BID DATE: 10/5/2016 @ 2 PM

Goal: 6% DBE

J.F. Shoa Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY AREA SIGNS; TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CANGEABLE MESSAGE SIGN (LS); TEMPORARY RELINE (TYPE K); TEMPORARY CHASH CUSHION CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RELINE (ONTROL PROGRAM; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY REINFORCED SILT FENCE; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); COMPLIANCE PLAN; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); COMPLIANCE PLAN; REMOVE GUARDRAIL; REMOVE PAINTED PAVEMENT MARKER; REMOVE BASE AND SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; PAVEMENT MARKER; REMOVE BASE AND SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; PAVEMENT MARKER; PREPARE CONCRETE DVERLAY; CLEARING AND GRUBBING (LS); CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; CLEARING AND GRUBBING (LS); CONCRETE MATRIX) (SQFT); HOT MIX ASPHALT (TYPE A); HOT MIX ASPHALT (LEVELINE) (LOON GRUBBING (LS); CONCRETE BRIDGE; STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER); JOINT SEAL (MR 1"); BAR PEINFORDING STEEL (BRIDGE); BAR REINFORGING STEE (RETROREFLECTIVE-FECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Please and epecifications can be viewed at our office located at 17400 Clear Creek Road, Redding. CA 98001 or call for any additional needed project information. J.F. Shea Construction Inc. Intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC. P.O. Box 494519. Redding, CA 96049 Phone: (530) 246-4292 - Fax: (530) 246-9940 An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this mar; r. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/fc: is publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true carry hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct. Executed at San Diego, California

DATES PUBLISHED

9/15/16, 9/22/16,9/29/16

ALSO DISPLAYED ON WEB SITE @ http://www.goodfaitheffort.com

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 · Phone No. (858) 487-2600 · Fax Number (858) 487 : 500

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJE: T:

# State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI 1 1 MILE NORTH OF SOUTH FORK ROAD

Contract #: 01-0B2604 - Engineer's Estimate: \$3,000,000.00 BID DATE: 10/5/2016 @ 2 PM Goal: 6% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certific DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTAL E CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORAR FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY REINFORCED SILT FENCE; TEMPORAF I CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST (DAY); DUST CONTROL PLAN (NATURA . Y OCCURRING ASBESTOS); REMOVE GUARDRAIL; REMOVE PAINTED PAVEMENT MARKING; REMOVE PAVEMENT MARKER: REMOVE BASE AND SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMEI ; REMOVE CONCRETE BARRIER; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYEST : 1 CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; STRUCTURE EXCAVATION (BRIDGE); STRUCTURE EXCAVATION (TYPE D); STRUCTURE BACKFILL (BRIDGE); WOOD MULCH; IMPORTED TOP SOIL (CY); EROSION CONTROL (BONI D FIBER MATRIX) (SQFT); HYDROMULCH; STRAW; HYDROSEED; INCORPORATE MATERIALS; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); HOT MIX ASPHALT (LEVELING); HOT MIX ASPHALT (-OPEN GRADED (OPEN GRADED FRICTION COURSE); CENTERLINE RUMBLE STRIP; TACK COAT; 24" C./ : T-IN-DRILLED-HOLE CONCRETE PILING: STRUCTURAL CONCRETE, BRIDGE FOOTING; STRUCTURAL CONCRETE, BRIDGE; STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER); JOINT SEAL (MR 1"); B. . I REINFORCING STEEL (BRIDGE); BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE); HEADED B. . ! REINFORCEMENT; STRUCTURAL STEEL (PIPE PIN); PREPARE AND STAIN CONCRETE; MISCELLANEI IS METAL (BRIDGE); STONE VENEER; MILEPOST MARKER; TUBULAR BICYCLE RAILING; TRANSITION RAIL. G (TYPE WB-31); ALTERNATIVE IN-LINE TERMINAL SYSTEM; CONCRETE BARRIER (TYPE 80 MODIFIED 4" THERMOPLASTIC TRAFFIC STRIPE; PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKEI (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contract: 's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontrat: rs will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Reddin CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to worl cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer a will work with any interested subcontractor to identify opportunities to break items into economically feasit packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC. P.O. Box 494519, Redding, CA 96049 Phone: (530) 246-4292 • Fax: (530) 246-9940 An Equal Opportunity Employer

SEP 1.3 2016 09/13/2016 07:50 Serial No. A2X0011000268 TC: 1036671

Addressee	Start Time	Time	Prints	Result	Note
918584873500	09-13 07:49	00:00:52	002/002	OK	

TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax Note

OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVR: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, SN: DSN Response Error, PRINT: Compulsory Memory Document Print, DEL: Compulsory Memory Document Send. Result

ADD	VFORMATION
SUB BIDS REQUESTED FROM QUALIFIED	M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS
Project, Construct Bridge and Widen SI	houlders *
Project Number Contract #: 01-0B2604	Project Location Del Norte County
Bid Date and Time 10/5/16 @ 2:00 PM	Respond By  ASAP
Company Name J. F. SHEA CONSTRUCTION	_Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDL	DING, CA. 96049
(530) 946-4393	(530) 246-9940
dditional Information — SEE ATTACHE	0 -
*	
GOAL: 69	% DBE

Special Program Rate is only

\$48.00

\$48.00 \$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bieder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

### AD INFORMATION SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS Project Construct Bridge and Widen Shoulders \* Project Number Project Location Del Norte County Contract #: 01-0B2604 Bid Date and Time Respond By 10/5/16 @ 2:00 PM ASAP Company Name Contact Name J. F. SHEA CONSTRUCTION Staly Dutra Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049 Phone Fax (530) 246-4292 (530) 246-9940 Additional Information SEE ATTACHED -GOAL: 6% DBE Run Ad On Following Dates PLEASE PUN LINTIL BID DATE

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update the deadline is 4:00 P.M. on Wednesday

### REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

# INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construct Bridge and Widen Shoulders
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK
ROAD

Contract #: 01-0B2604

Engineers Estimate: \$3,000,000.00

Bid Date: 10/5/2016 @ 2 PM

Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN	37(F) STRUCTURE BACKFILL (BRIDGE)
2 CONSTRUCTION AREA SIGNS	
3 TRAFFIC CONTROL SYSTEM	
4 TEMPORARY PAVEMENT MARKING (PAINT)	The street of th
5 TEMPORARY TRAFFIC STRIPE (PAINT)	- LICE OF THE LEGISLE OF THE LICE AND THE LI
6 CHANNELIZER (SURFACE MOUNTED)	MATRIX) (SQFT) 41 HYDROMULCH
7 TEMPORARY SIGNAL SYSTEM	111211011102011
8 PORTABLE CHANGEABLE MESSAGE SIGN	42 STRAW
(LS)	43 HYDROSEED
9 TEMPORARY RAILING (TYPE K)	44 INCORPORATE MATERIALS
10 TEMPORARY CRASH CUSHION SYSTEM	45 CLASS 2 AGGREGATE BASE (CY)
11 JOB SITE MANAGEMENT	46 HOT MIX ASPHALT (TYPE A)
12 PREPARE WATER POLLUTION CONTROL	47 HOT MIX ASPHALT (LEVELING)
PROGRAM	48 HOT MIX ASPHALT-OPEN GRADED (OPEN
13 TEMPORARY FIBER ROLL	GRADED FRICTION COURSE)
14 TEMPORARY GRAVEL BAG BERM	49 CENTERLINE RUMBLE STRIP
15 TEMPORARY REINFORCED SILT FENCE	50 TACK COAT
16 TEMPORARY CONSTRUCTION ENTRANCE	51 24" CAST-IN-DRILLED-HOLE CONCRETE
17 STREET SWEEPING	PILING
18 TEMPORARY CONCRETE WASHOUT	52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING
19 ASBESTOS COMPLIANCE PLAN	53(F) STRUCTURAL CONCRETE, BRIDGE
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC	54(F) STRUCTURAL CONCRETE, BRIDGE
STRIPE (HAZARDOUS WASTE)	(POLYMER FIBER)
21 TREATED WOOD WASTE	55 JOINT SEAL (MR 1")
	56(F) BAR REINFORCING STEEL (BRIDGE)
22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY	57(F) BAR REINFORCING STEEL (EPOXY COATED)
OCCURRING ASBESTOS)	(BRIDGE)
24 REMOVE GUARDRAIL	58(F) HEADED BAR REINFORCEMENT
THE TE CONTRIBITORIE	59(F) STRUCTURAL STEEL (PIPE PIN)
	60 PREPARE AND STAIN CONCRETE
	61(F) MISCELLANEOUS METAL (BRIDGE)
THE PROPERTY OF THE POPULATION OF THE PROPERTY OF THE PROPERTY OF THE POPULATION OF	62 STONE VENEER
28 COLD PLANE ASPHALT CONCRETE PAVEMENT	63 MILEPOST MARKER
	64 TUBULAR BICYCLE RAILING
THE TE SOLICITE DAILY	65 TRANSITION RAILING (TYPE WB-31)
30 PREPARE CONCRETE BRIDGE DECK SURFACE	66 ALTERNATIVE IN-LINE TERMINAL SYSTEM
	67 CONCRETE BARRIER (TYPE 80 MODIFIED)
THE OF LEGICIA CONTRACT OF LINE OF LINE AT	68 4" THERMOPLASTIC TRAFFIC STRIPE
	69 PAVEMENT MARKER (RETROREFLECTIVE)
THE WILL OF CODDING (EQ)	70 PAVEMENT MARKER (RETROREFLECTIVE-
	RECESSED)
	71 MOBILIZATION
36(F) STRUCTURE EXCAVATION (TYPE D)	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

SEP 1 3 2016 09/13/2016 07:51

Serial No. A2X0011000268 TC: 1036672

Addressee	Start Time	Time	Prints	Result	Note	
918006422437	09-13 07:50	00:00:52	002/002	OK		

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax:I-FAX:Internet Fax

OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer Refuse: Receipt Refused, Busy: Busy, M-Full: Nemory Full: LOVE: Receiving length Over, POWER Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, PRINT: Compulsory Wemory Document Print MDN Response Error, PRINT: Compulsory Memory Document Print DEL: Compulsory Memory Document Delete, SEND: Compulsory Memory Document Send. Result

Reed Construction Data

#### Fax 800-642-2437

To Be Listed As A Bidder in Daily Construction Service, Northern California

Bld Date	Owner	CMD Project No.	Project Title/Location
10/6/16 2:00 PM	Caltrans	Contract # 01-0B2604	* Construct Bridge and Widen Shoulders * Del Norte County

	Please call me for MAW/D/D	VBE Advertising (or call Vikki direct	et 800-242-9747)	
Com	pany Name; J. F. Shea	Construction, Inc.		
Addr	BSS: PO Box 494519	- Redding, Ca. 98049-4519		
<u>phr</u>	(530) 246-4282	Fex: (530) 246-9940	Requested By: Store Diffe	_

Owner

**Bid Date** 

# Fax 800-642-2437

#### To Be Listed As A Bidder in Daily Construction Service, Northern California

10/6/16 Caltrans Contract # * Construct Bridge a Shoulders * Del Norte County	and Widen
12.00 FIVE	
Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)	
pany Name: J. F. Shea Construction, Inc.	
ess: PO Box 494519 - Redding, Ca. 96049-4519	
(530) 246-4292 Fax: (530) 246-9940 Requested By: Start	Dutin

#### REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

# INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

Construct Bridge and Widen Shoulders

FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK

ROAD

Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

9 TEMPORARY RAILING (TYPE K) 44 INCORPORATE MATERIALS 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN	
13 TEMPOPARY FIRE POLI	
14 TEMPORARY FIBER ROLL 49 CENTERLINE RUMBLE STRIP 14 TEMPORARY GRAVEL BAG BERM 50 TACK COAT	
15 TEMPORARY REINFORCED SILT FENCE 51 24" CAST-IN-DRILLED-HOLE CONCRETE	
16 TEMPORARY CONSTRUCTION ENTRANCE PILING	
17 STREET SWEEPING 52(F) STRUCTURAL CONCRETE PRINCE FOOT	TING
53(F) STRUCTURAL CONCRETE PRINCE	IIVG
19 ASBESTOS COMPLIANCE PLAN 54/F) STRUCTURAL CONCRETE PRIDGE	
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC (POLYMER FIRED)	
STRIPE (HAZARDOUS WASTE) 55 JOINT SEAL (MP 4")	
56(F) BAR REINFORCING STEEL (PRIDGE)	
57(F) BAR REINFORCING STEEL (EPOXY COATI	ED)
COCURDING ADDITION PLAN (NATURALLY (BRIDGE)	/
24 DEMOVE CHARREN	
35(F) STRUCTURAL STEEL (PIPE PIN)	
DEMOVE BANGET MARKING BU PREPARE AND STAIN CONCRETE	
27 PENOVE PACE AND CURRENCE OF THE PROPERTY OF THE PROPERTY OF THE PACE AND CURRENCE OF THE PACE	
STONE VENEER	
PAVEMENT 63 MILEPOST MARKER	
20 DEMOVE CONCERNING	
20 DDEDADE CONCRETE STORES	
SUBFACE ALTERNATIVE IN-LINE TERMINAL SYSTEM	1
21 FUDNICUE DOLVEOTED COMPANY OF THE DESCRIPTION OF THE PROPERTY OF THE PROPER	)
20/E) DI ACE DOLVECTED CONTRE	
OF FARING AND CRUENT WARRER (RETROREFLECTIVE	)
35 CLEARING AND GRUBBING (LS) 36 ROADWAY EXCAVATION 70 PAVEMENT MARKER (RETROREFLECTIVE RECESSED)	-
35(F) STRUCTURE EXCAVATION (BRIDGE) 71 MOBILIZATION	
36(F) STRUCTURE EXCAVATION (TYPE D)	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer Contractor: J. F. Shea Construction, Inc. Contact: Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 Fax: 530-246-9940 Email: Stacy.Dutra@jfshea.com Services needed: J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 09/12/2016



P.O. Box 14912 • Oakland, CA 94614 T. (877) 802-3394 • F. (510) 751-0780

## THANK YOU!

Transaction Date 09/13/2016 09:12 AM

Order No. 2734-36293

#### Billed to

J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA 96001 T. (530) 246-4292 ext. F. (530) 246-9940 stacy.dutra@jfshea.com

**Project Name** 

Construct Bridge and Widen Shoulders

Project/Contract # 01-0B2604

#### **Transaction Summary**

DBEGoodFaith Select	\$0.0
<ul> <li>Initial &amp; Follow-up Phone Solicitations</li> </ul>	
<ul> <li>75 Faxes &amp; Emails</li> </ul>	
<ul> <li>Trade Journal Notice</li> </ul>	
<ul> <li>Focus Journal Notice</li> </ul>	
Gold Package	\$295.0

## FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 09/13/2016 09:12 AM. The ad ran from the publication date until the bid date listed on the notice.

# J.F.Shea Co.Inc.

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd. Redding, CA 96001 Tel: (530) 246-4292 ext. Fax: (530) 246-9940 Email: stacy.dutra@jfshea.com

# J. F. Shea Construction, Inc.

is seeking qualified DBE

Project Name

Construct Bridge and Widen Shoulders

Bid/Contract #

01-0B2604

Awarding Agency

State of California Department of Transportation - Caltrans

**Project Location** 

Near Hiouchi, Del Norte County, CA

**Bid Date** 

10/05/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST

(DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 09/13/2016 09:12 AM. The ad ran from the publication date until the bid date listed on the notice.

# J.F.Shea Co.,Inc.

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd. Redding, CA 96001 Tel: (530) 246-4292 ext. Fax: (530) 246-9940 Email: stacy.dutra@jfshea.com

# J. F. Shea Construction, Inc.

is seeking qualified DBE

Project Name

Construct Bridge and Widen Shoulders

Bid/Contract #

01-0B2604

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

Near Hiouchi, Del Norte County, CA

**Bid Date** 

10/05/2016 at 02:00

**Project Details** 

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST

(DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

## TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 09/13/2016 09:12 AM.

# J. F. Shea Construction, Inc. is seeking DBE s in Near Hiouc... dbegoodfaith.com/ads/Construct-...

09:09 AM - 13 Sep 2016

### SOLICITATION LOG

This document contains the solictations logs for:

Project: Construct Bridge and Widen Shoulders

Contract/Bid #: 01-0B2604

Awarding Agency/Owner: State of California Department of Transportation -

Caltrans

#### Certification Count

Disadvantaged Business Enterprise (DBE) - 75

- Minority-Owned (MBE) 40
- · Women-Owned (WBE) 35

**TOTAL SOLICITED - 75** 

#### 2ND NATURE LLC

500 SEABRIGHT AVE, SUITE 205 • SANTA CRUZ, CA, 95062

Cert. #37749 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission					
Email Address nbeck@2ndnaturellc.com		Send D 2016-09-13	ate & Time 15:08:04	<b>Delivery Status</b> Delivered	
Fax Transmission					
(831) 426-7092	Fax Number	Send D 2016-09-13	ate & Time 16:28:50	Tranmission Status Successful	
1st Call Solicitation					
Phone Number (831) 426-9119	Call Date & Time 2016-09-14 15:19:36	Spoke To Not available	Inte M	rested? (Yes/No/Maybe)	
Comments: Maybe,	however, we were unable to	connect call. Numb	per could not	be reached.	
2nd Call Solicitation					
Phone Number (831) 426-9119	Call Date & Time 2016-09-29 09:16:24	Spoke To Not Available	Inte M	rested? (Yes/No/Maybe)	

#### 6 RIVERS CONSTRUCTION, INC.

Comments: May be interested, however, there was no answer to phone call.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

-	weell Address	0	)-4- 0 Ti	D. II
	mail Address	2016-09-13	Date & Time	Delivery Status
6riversconstruction@g	gmaii.com	2010-09-13	15.06.04	Delivered
Fax Transmission				
	Fax Number	Send D	Date & Time	Tranmission Status
(530) 625-5423		2016-09-13	16:27:49	Successful
1st Call Solicitation				
Phone Number	Call Date & Time	Spoke To	Intere	sted? (Yes/No/Maybe)
(530) 515-7563	2016-09-14 15:20:37	Estimator	N	
Comments: No, not b	oidding. Not interested in bidd	ing this project.		
2nd Call Solicitation				
	g first call, so second call not			

#### **ABSL CONSTRUCTION**

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission						
Email Address Daryl@abslconstruction.com		Send Date & Time 2016-09-13 15:08:04			<b>Delivery Status</b> Delivered	
Fax Transmission						
(510) 727-0910	Fax Number	<b>Send I</b> 2016-09-13			Tranmission Status Successful	
1st Call Solicitation						
Phone Number (510) 727-0900	Call Date & Time 2016-09-14 15:21:14	Spoke To Daryl	Υ	Intere	ested? (Yes/No/Maybe)	
Comments: Yes, will	bid. They have already respo	ended to the fax.				
2nd Call Solicitation						
Phone Number (510) 727-0900	Call Date & Time 2016-09-29 09:32:06	Spoke To Voicemail	М	Intere	ested? (Yes/No/Maybe)	

Comments: May be interested, left a voicemail with all the project details.

#### A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

09/13/2016.			
Email Transmiss	ion		MODEL TO THE STATE
dani@ati aana	Email Address	Send Date & Time	Delivery Status
deni@sti.com		2016-09-13 15:08:04	Bounced

Fax Transmission					
(209) 966-2643	Fax Number	<b>Send I</b> 2016-09-13			Tranmission Status Successful
1st Call Solicitation					
Phone Number (209) 742-6684	Call Date & Time 2016-09-14 15:22:41	Spoke To Voicemail	М	Intere	ested? (Yes/No/Maybe)
Comments: Maybe,	eft a voicemail with all the pro	ject details.			
2nd Call Solicitation					
Phone Number (209) 742-6684	Call Date & Time 2016-09-29 09:33:11	Spoke To Voicemail	М	Intere	ested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### A.A. RICH AND ASSOCIATES

150 WOODSIDE DRIVE • SAN ANSELMO, CA, 94960

Cert. #35285 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission						
Email Address aarfish@earthlink.net		<b>Send Date &amp; Time</b> 2016-09-13 15:08:04			Delivery Status Bounced	
Fax Transmission						
(415) 485-9221	Fax Number	<b>Send I</b> 2016-09-13	Date & 16:27:		Tranmission Status Successful	
1st Call Solicitation						
Phone Number (415) 485-2937	Call Date & Time 2016-09-14 15:24:32	Spoke To Voicemail	М	Intere	ested? (Yes/No/Maybe)	
Comments: Maybe,	left a voicemail with all the pro	oject details.				
2nd Call Solicitation						
Phone Number (415) 485-2937	Call Date & Time 2016-09-29 09:34:25	Spoke To No answer	М	Intere	ested? (Yes/No/Maybe)	

Comments: May be interested, however, there was no answer to phone call.

#### **ABBE & ASSOCIATES LLC**

1028 FAIR OAKS AVE • ALAMEDA, CA, 94501

Cert. #42259 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission		
Email Address	Send Date & Time	Delivery Status
ruth.abbe@abbeassociates.com	2016-09-13 15:08:04	Delivered

Fax Transmission

Fax Number Send Date & Time Tranmission Status
No Fax Number n/a n/a

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe) (415) 235-1356 2016-09-14 15:26:47 Voicemail M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

 Phone Number
 Call Date & Time
 Spoke To
 Interested? (Yes/No/Maybe)

 (415) 235-1356
 2016-09-29 09:34:49
 No answer
 M

Comments: May be interested, however, there was no answer to phone call.

#### ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address Send Date & Time Delivery Status kimberlypatz@adanta-inc.com 2016-09-13 15:08:04 Delivered

Fax Transmission

Fax Number Send Date & Time Tranmission Status
(707) 736-8368 2016-09-13 16:27:27 Successful

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe) (707) 709-8894 2016-09-14 15:28:01 Voicemail M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

 Phone Number
 Call Date & Time
 Spoke To
 Interested? (Yes/No/Maybe)

 (707) 709-8894
 2016-09-29 09:35:09
 Voicemail
 M

Comments: May be interested, left a voicemail with all the project details.

#### ADH TECHNICAL SERVICES, INC.

3065 PORTER STREET, SUITE 101 • SOQUEL, CA, 95073

Cert. #34145 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address Send Date & Time Delivery Status adh@adhenvironmental.com 2016-09-13 15:08:04 Delivered

Fax Transmission

Fax Number Send Date & Time **Tranmission Status** (831) 477-0895 2016-09-13 16:27:30 Successful 1st Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) (831) 477-2003 2016-09-14 15:29:21 Receptionist Comments: No, not bidding. Not interested in bidding this project. 2nd Call Solicitation Said not bidding during first call, so second call not made.

#### **ALERT-O-LITE, INC**

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission Email Address** Send Date & Time **Delivery Status** debbieh@alertolite.com 2016-09-13 15:08:04 Delivered Fax Transmission Fax Number Send Date & Time **Tranmission Status** (559) 453-3250 2016-09-13 16:28:38 Successful 1st Call Solicitation **Phone Number** Call Date & Time Interested? (Yes/No/Maybe) Spoke To (559) 453-2474 2016-09-14 15:33:41 Katie Comments: No, not bidding. Not within their scope of work. 2nd Call Solicitation Said not bidding during first call, so second call not made.

#### ALFRED CIVIL ENGINEERING, INC

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

**Email Transmission** 

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

touray@alfredce.com	Email Address	Send D 2016-09-13	0ate & Time 15:08:04	<b>Delivery Status</b> Delivered
Fax Transmission				
(916) -	Fax Number	Send D 2016-09-13	0ate & Time 15:28:27	Tranmission Status n/a
1st Call Solicitation				
Phone Number (916) 235-3967	Call Date & Time 2016-09-14 15:36:57	Spoke To Disconnected	Inter M	ested? (Yes/No/Maybe)

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number (916) 235-3967

Call Date & Time 2016-09-29 09:34:57

Spoke To No answer

Interested? (Yes/No/Maybe)

Comments: Line is disconnected.

#### **ALLUVION BIOLOGICAL CONSUTLING**

1151 HARBOR BAY PARKWAY, SUITE 206A • ALAMEDA, CA, 94502

Cert. #42030 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** jenerro.lockhart@alluvionbc.com

Send Date & Time 2016-09-13 15:08:04

N

**Delivery Status** 

Fax Transmission

(510) 373-2253

Fax Number

Send Date & Time 2016-09-13 17:33:25

**Tranmission Status** 

Failed

1st Call Solicitation

**Phone Number** (925) 989-7900

Call Date & Time 2016-09-14 15:37:42

Spoke To Jenerro

Interested? (Yes/No/Maybe)

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

**Phone Number** (925) 989-7900

Call Date & Time 2016-09-29 09:36:37

Spoke To

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** apadana1@sbcglobal.net

Send Date & Time 2016-09-13 15:08:04

**Delivery Status** Delivered

Fax Transmission

Fax Number (415) 467-7721

Send Date & Time 2016-09-13 16:27:38

M

**Tranmission Status** Successful

1st Call Solicitation

**Phone Number** (415) 300-6600

Call Date & Time 2016-09-14 15:42:35

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (415) 300-6600 Call Date & Time 2016-09-29 09:37:14 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

# AVILA & ASSOCIATES CONSULTING ENGINEERS, INC

760 MARKET STREET, SUITE 1055 • SAN FRANCISCO, CA, 94102

Cert. #32811 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address cavila@avilaassociates.com

Send Date & Time

Delivery Status

2016-09-13 15:08:04 Delivered

Fax Transmission

(415) 576-1235

Fax Number

Send Date & Time

M

M

Tranmission Status

2016-09-13 16:28:45 Failed

1st Call Solicitation

Phone Number (415) 576-1230 Call Date & Time 2016-09-14 15:44:15 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (415) 576-1230 Call Date & Time 2016-09-29 09:38:18 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address office@baylinecutting.com

Send Date & Time 2016-09-13 15:08:04

Delivery Status

4 Delivered

Fax Transmission

(415) 508-1811

Fax Number

Send Date & Time 2016-09-13 16:27:10 Tranmission Status

Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(415) 508-1800

2016-09-14 15:51:35

Voicemail

M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(415) 508-1800

2016-09-29 09:38:52

Estimator

Comments: Yes, will be interested in bidding.

#### **BAYLINK ENGINEERING & CONSULTING, LLC**

10 SERENA PL • AMERICAN CANYON, CA, 94503

Cert. #41505 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

sanjay@baylinc.com

2016-09-13 15:08:04

Bounced

Fax Transmission

**Fax Number** 

Send Date & Time

M

**Tranmission Status** 

No Fax Number

n/a

n/a

1st Call Solicitation

Phone Number (510) 764-1710

Call Date & Time 2016-09-14 15:52:50

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** (510) 764-1710

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

2016-09-29 09:39:20

No answer

Comments: May be interested, however, there was no answer to phone call.

#### BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** bcschmidt@frontiernet.net

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04 Delivered

Fax Transmission

(530) 473-2749

Fax Number

Send Date & Time

M

**Tranmission Status** 

2016-09-13 16:27:22 Successful

1st Call Solicitation

**Phone Number** (530) 473-5423

Call Date & Time

Spoke To Voicemail

Interested? (Yes/No/Maybe)

2016-09-14 15:54:30

https://www.dbegoodfaith.com/submit\_order/docs/solicitation\_log.php?docs\_adid=36293

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (530) 473-5423 Call Date & Time 2016-09-29 09:39:48

Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### **BELMONTE'S CONCRETE SERVICE**

4356 COLISEUM WAY • OAKLAND, CA, 94601

Cert. #37742 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address belmonteconcrete@earthlink.net

Send Date & Time

M

Delivery Status

2016-09-13 15:08:04 Bounced

Fax Transmission

(510) 261-0577

Send Date & Time 6-09-13 16:29:17

N

Tranmission Status

2016-09-13 16:29:17 Failed

1st Call Solicitation

Phone Number (510) 261-8439 Call Date & Time 2016-09-14 15:55:11

Spoke To Receptionist Interested? (Yes/No/Maybe)

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### CALIFORNIAN ENVIRONMENTAL SERVICES, INC

4127 BAY STREET, SUITE B • FREMONT, CA, 94538

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

gpf@calenv.com

**Email Address** 

Send Date & Time 2016-09-13 15:08:04 Delivery Status

16-09-13 15:08:04 Delivered

Fax Transmission

(510) 573-2184

Fax Number

Send Date & Time 2016-09-13 16:27:26

M

Tranmission Status Successful

1st Call Solicitation

Phone Number (925) 789-7459 Call Date & Time 2016-09-14 15:58:53 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** (925) 789-7459

Call Date & Time 2016-09-29 09:41:12

Spoke To Kristen

Interested? (Yes/No/Maybe)

Comments: May be interested, resent mail upon request.

#### CE GREEN INC.

6105 MAIN AVENUE, SUITE 4 • ORANGEVALE, CA, 95662

Cert. #39528 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

M

**Delivery Status** 

carole@cegreeninc.com

2016-09-13 15:08:04

Delivered

Fax Transmission

**Fax Number** 

Send Date & Time

**Tranmission Status** 

(916) 374-7998

2016-09-13 16:28:31

Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(916) 365-4925

2016-09-14 15:59:17

Receptionist

N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** crystal@cmctraffic.com

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

(415) 206-1711

2016-09-13 16:27:37

Successful

1st Call Solicitation

**Phone Number** (415) 206-1700

Call Date & Time 2016-09-14 16:00:33

Spoke To Voicemail full

Interested? (Yes/No/Maybe)

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

**Phone Number** (415) 206-1700

Call Date & Time 2016-09-29 09:35:24

Spoke To Voicemail full

M

Interested? (Yes/No/Maybe)

Comments: May be interested, however, voicemail is full.

#### COLEMAN ENVIRONMENTAL ENGINEERING INC

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** barbara@colemanconst.net

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

(707) 275-9025

2016-09-13 16:32:48

Successful

1st Call Solicitation

**Phone Number** (707) 275-9016

Call Date & Time 2016-09-14 16:01:24

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Delivered

Fax Transmission

elisa@cas-tc.com

Fax Number (916) 663-1858

Send Date & Time 2016-09-13 16:27:10

N

**Tranmission Status** 

Successful

1st Call Solicitation

Phone Number (916) 663-9097

Call Date & Time 2016-09-14 16:05:36

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### CONTRACTOR SERVICES GROUP, INC.

#### 3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

**Delivery Status** 

shelli@csg-web.com

2016-09-13 15:08:04

Delivered

Fax Transmission

(866) 366-6646

Send Date & Time

N

Tranmission Status

Fax Number

2016-09-13 16:27:31

Successful

1st Call Solicitation

Phone Number (916) 371-7303 Call Date & Time 2016-09-14 16:07:57

Spoke To Receptionist Interested? (Yes/No/Maybe)

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### **DILLARD ENVIRONMENTAL SERVICES**

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address patriciad@dillardenv.com

Send Date & Time 2016-09-13 15:08:04 Delivery Status Delivered

Fax Transmission

(925) 634-6858

Fax Number

Send Date & Time 2016-09-13 16:32:31

M

N

Tranmission Status Successful

1st Call Solicitation

Phone Number (925) 634-6850 Call Date & Time 2016-09-14 16:15:25 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (925) 634-6850 Call Date & Time 2016-09-29 09:42:26 Spoke To Receptionist Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding. Too far.

#### **DIRT & AGGREGATE INTERCHANGE, INC**

20905 N.E. SANDY BOULEVARD • FAIRVIEW, OR, 97024

Cert. #20 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address Send Date & Time Delivery Status contractor@dirtagg.com 2016-09-13 15:08:04 Delivered

Fax Transmission

Fax Number Send Date & Time Tranmission Status (503) 669-1192 2016-09-13 16:29:04 Successful

1st Call Solicitation

 Phone Number
 Call Date & Time
 Spoke To
 Interested? (Yes/No/Maybe)

 (503) 661-5093
 2016-09-14 16:23:05
 Estimator
 N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

# DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address Send Date & Time Delivery Status
DAVEtrucksweep@gmail.com 2016-09-13 15:08:04 Delivered

Fax Transmission

Fax Number Send Date & Time Tranmission Status (559) 374-6470 2016-09-13 16:29:38 Successful

1st Call Solicitation

 Phone Number (559) 370-5756
 Call Date & Time 2016-09-16 12:13:39
 Spoke To Estimator
 Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address Send Date & Time Delivery Status dgarcia287@aol.com 2016-09-13 15:08:04 Delivered

Fax Transmission

(530) 577-0221

Send Date & Time

Tranmission Status

2016-09-13 16:27:38

Successful

1st Call Solicitation

Phone Number (530) 577-0558

Call Date & Time 2016-09-16 12:14:29 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number (530) 577-0558 Call Date & Time 2016-09-29 09:42:57 Spoke To

Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding.

#### DYNAMIC CONSTRUCTION SERVICES, LLC

120 VALMAR TERRACE • SAN FRANCISCO, CA, 94112

Cert. #37067 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

Delivery Status

lisa@dcs-llc.com

2016-09-13 15:08:04

Bounced

Fax Transmission

(415) 494-1571

Fax Number

Send Date & Time

Tranmission Status

2016-09-13 17:34:08 Failed

1st Call Solicitation

Phone Number (415) 494-5169 Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

2016-09-16 12:14:56

No answer

M

interested? (Tes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number (415) 494-5169 Call Date & Time 2016-09-29 09:43:11 Spoke To No answer Interested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

#### EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

**Delivery Status** 

brooks.curtis@att.net

2016-09-13 15:08:04

Bounced

Fax Transmission

Fax Number Send Date & Time Tranmission Status (650) 367-8282 2016-09-13 16:27:47 Successful 1st Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) (650) 367-8000 2016-09-16 08:55:28 Disconnected M Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected. 2nd Call Solicitation Call Date & Time **Phone Number** Spoke To Interested? (Yes/No/Maybe) (650) 367-8000 2016-09-29 09:43:23 No answer N

Comments: Line is disconnected.

#### **ECHELON-CES MANAGEMENT & CONSULTING**

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission Email Address** Send Date & Time **Delivery Status** echelon-ces@att.net 2016-09-13 15:08:04 Delivered Fax Transmission Fax Number Send Date & Time **Tranmission Status** No Fax Number n/a 1st Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) (707) 344-4518 2016-09-16 08:56:58 Voicemail Comments: May be interested, left a voicemail with all the project details. 2nd Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) (707) 344-4518 2016-09-29 09:43:33 Voicemail M

Comments: May be interested, left a voicemail with all the project details.

#### FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission

Email Address
Zabeltrucking@gmail.com

Send Date & Time 2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number Send Date & Time **Tranmission Status** (707) 443-4267 2016-09-13 16:28:55 Failed 1st Call Solicitation Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe) 2016-09-16 12:16:04 (707) 443-4277 No answer Comments: May be interested, however, we were unable to connect call. 2nd Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe)

No answer

M

Comments: May be interested, however, we were unable to connect call.

2016-09-29 09:39:36

#### FREEMAN ROCK, INC.

(707) 443-4277

99031 SOUTH BANK CHETCO RIVER ROAD • BROOKINGS, OR, 97415

Cert. #34639 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission Email Address** Send Date & Time **Delivery Status** mail@freemanrock.com 2016-09-13 15:08:04 Delivered Fax Transmission Fax Number Send Date & Time **Tranmission Status** (541) 469-0247 2016-09-13 16:27:20 Successful 1st Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) (541) 469-2444 2016-09-16 12:18:49 Michelle M Comments: May be interested, the estimator will have a look at the fax and reply if interested. 2nd Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe)

Estimator

Comments: Yes, will be interested in bidding.

(541) 469-2444

#### **GENERAL SUPPLY COMPANY**

2016-09-29 09:44:44

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission

Email Address
Send Date & Time
generalsupply@sbcglobal.net

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number
Send Date & Time
Tranmission Status

(510) 632-2315

2016-09-13 16:27:49

Successful

1st Call Solicitation

**Phone Number** (510) 632-5229

Call Date & Time 2016-09-16 08:58:46

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(510) 632-5229

2016-09-29 09:45:29

Voicemail M

Comments: May be interested, left a voicemail with all the project details.

#### GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

randy@grsinc.biz

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

(707) 825-6563 2016-09-13 16:27:06

Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(707) 825-6565

2016-09-16 12:19:33

Receptionist

M

M

Comments: May be interested, the estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

**Phone Number** (707) 825-6565

Call Date & Time 2016-09-29 09:46:01

Spoke To Bad connection

Interested? (Yes/No/Maybe)

Comments: May be interested, however, there was bad connection.

#### GREEN BUILDING PRODUCTS, INC

6105 MAIN AVENUE SUITE 4 • ORANGEVALE, CA. 95662

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

carole@greenbpi.com

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

(916) 374-7998

2016-09-13 16:27:28

Successful

1st Call Solicitation

Phone Number (916) 333-0557

Call Date & Time 2016-09-16 09:00:19 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (916) 333-0557 Call Date & Time 2016-09-29 09:46:54 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### **GREEN VALLEY CONSULTING ENGINEERS**

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

M

**Delivery Status** 

lizellis@gvalley.com

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

N

Tranmission Status

(707) 579-3877

2016-09-13 16:27:12

Successful

1st Call Solicitation

Phone Number (707) 579-0388 Call Date & Time 2016-09-16 12:20:31 Spoke To Estimator Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### **HEIR & SON CONSTRUCTION, INC**

1180 SANBORN ROAD • YUBA CITY, CA, 95993

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

Delivery Status

Heirandson@comcast.net

2016-09-13 15:08:04

Delivered

Fax Transmission

(916) 463-9041

Fax Number

Send Date & Time 2016-09-13 16:27:14

M

Tranmission Status Successful

1st Call Solicitation

Phone Number (530) 415-4777 Call Date & Time 2016-09-16 09:02:35 Spoke To Voicemail Interested? (Yes/No/Maybe)

https://www.dbegoodfaith.com/submit order/docs/solicitation log.php?docs adid=36293

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** (530) 415-4777

Call Date & Time 2016-09-29 09:47:51

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### HILLSIDE DRILLING, INC.

539 S. 11TH STREET • RICHMOND, CA, 94804

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

M

**Delivery Status** 

cheryl@hillsidedrilling.com

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number (510) 234-3131

Send Date & Time

**Tranmission Status** 

2016-09-13 16:27:45 Successful

Y

N

1st Call Solicitation

**Phone Number** (510) 234-6532

Call Date & Time 2016-09-16 09:03:36

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

**Phone Number** (510) 234-6532

Call Date & Time 2016-09-29 09:48:32

Spoke To Sheryl

Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding.

#### HINTON CONSULTING GROUP

2916 KUCK RD • MONTAGUE, CA, 96064

Cert. #37670 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time 2016-09-13 15:08:04

**Delivery Status** 

hintoncg@yahoo.com

Delivered

Fax Transmission

(530) 852-9133

Fax Number

Send Date & Time 2016-09-13 16:27:49

N

Tranmission Status Successful

1st Call Solicitation

**Phone Number** (530) 905-2220

Call Date & Time 2016-09-16 09:04:57

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### INSIGNIA ENVIRONMENTAL

258 HIGH STREET • PALO ALTO, CA, 94301

Cert. #34822 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** amcgraw@opusenv.com

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number (650) 887-2169

Send Date & Time

**Tranmission Status** 

2016-09-13 16:27:45

Successful

1st Call Solicitation

**Phone Number** (650) 321-6787

Call Date & Time 2016-09-16 12:21:11

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(650) 321-6787

2016-09-29 09:49:35

Voicemail

M

Comments: May be interested, left a voicemail with all the project details.

#### JAHN ENGINEERING, INC

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** jahnengineering@gmail.com

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Delivered

Fax Transmission

(916) 596-4075

Fax Number

Send Date & Time

**Tranmission Status** 

2016-09-13 16:29:23 Successful

1st Call Solicitation

**Phone Number** (916) 599-2379

Call Date & Time 2016-09-16 09:06:34

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** (916) 599-2379

Call Date & Time 2016-09-29 09:50:12

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### JON PITTMAN TRUCKING

17015 N GRANITE DR • COTTONWOOD, CA, 96022

Cert. #40945 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

pittmanheavyhaul@aol.com

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

Tranmission Status

(530) 529-1214

2016-09-13 16:28:29

Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(707) 496-2586

2016-09-16 12:21:50

Bad connection

M

Comments: May be interested, however, there was bad connection.

2nd Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(707) 496-2586

2016-09-29 09:40:18

Bad connection

Comments: May be interested, however, there was bad connection.

#### K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** keaven@kgconcretepumping.com

Send Date & Time 2016-09-13 15:08:04

**Delivery Status** Delivered

Fax Transmission

Fax Number

Send Date & Time 2016-09-13 16:29:39

M

**Tranmission Status** 

(866) 878-2769

Successful

1st Call Solicitation

**Phone Number** (916) 539-6652

Call Date & Time 2016-09-16 09:07:52

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** (916) 539-6652

Call Date & Time 2016-09-29 09:50:57

Spoke To No answer

Interested? (Yes/No/Maybe)

Comments: May be interested, however, lines temporarily busy.

#### K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

tracyloveland@aol.com

2016-09-13 15:08:04

Fax Transmission

**Fax Number** 

Send Date & Time

Tranmission Status

(916) 851-0999

2016-09-13 16:27:53

Successful

1st Call Solicitation

**Phone Number** (916) 851-0965

Call Date & Time 2016-09-16 09:08:55

Spoke To

Interested? (Yes/No/Maybe)

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

#### K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

garyc@krcsafety.com

2016-09-13 15:08:04

Delivered

Fax Transmission

(559) 732-2684

Fax Number

Send Date & Time

M

**Tranmission Status** 

2016-09-13 16:33:10 Successful

1st Call Solicitation

**Phone Number** (559) 732-0393

Call Date & Time 2016-09-16 12:22:56

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: May be interested, the estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number (559) 732-0393

Call Date & Time 2016-09-29 09:51:31

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

#### KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission				
Irobbins@kapelconst	Email Address rruction.com	<b>Send I</b> 2016-09-13	Date & Time 15:08:04	Delivery Status Delivered
Fax Transmission				
(530) 629-3300	Fax Number	<b>Send I</b> 2016-09-13	Date & Time 16:27:53	Tranmission Status Successful
1st Call Solicitation				
Phone Number (530) 629-3300	Call Date & Time 2016-09-16 12:24:03	Spoke To No answer	Inte M	rested? (Yes/No/Maybe)
Comments: May be	interested, however, there wa	s no answer to ph	none call.	
2nd Call Solicitation				
Phone Number (530) 629-3300	Call Date & Time 2016-09-29 09:40:38	Spoke To No answer	Inte M	rested? (Yes/No/Maybe)

Comments: May be interested, however, there was no answer to phone call.

#### KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission				
<b>e</b> gruetzmacherjr@gn	Email Address nail.com	Send Da 2016-09-13 1	ate & Time 5:08:04	Delivery Status Delivered
Fax Transmission				
	Fax Number	Send Da	ate & Time	Tranmission Status
No Fax Number		n/a		n/a
1st Call Solicitation				
Phone Number (707) 616-4340	Call Date & Time 2016-09-16 09:10:22	Spoke To Voicemail	Intere	ested? (Yes/No/Maybe)
Comments: May be	interested, left a voicemail wit	h all the project det	ails.	
2nd Call Solicitation				
Phone Number (707) 616-4340	Call Date & Time 2016-09-29 09:52:05	Spoke To No answer	Intere	ested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

#### **KUSTUM STEEL FABRICATORS, INC.**

4318 DUDLEY BLVD., BLDG. 475-H • MCCLELLAN, CA, 95652

Cert. #1126 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission	
Email Address KFAB@ATT.NET	Send Date & Time Delivery Status 2016-09-13 15:08:04 Delivered
Fax Transmission	
(916) 568-5323	Send Date & Time Tranmission Status 2016-09-13 16:28:02 Successful
1st Call Solicitation	
Phone Number Call Date & Time (916) 568-5322 2016-09-16 09:11:40	Spoke To Interested? (Yes/No/Maybe) John M
Comments: May be interested, not sure yet. The	ey will know closer to the bid date.
2nd Call Solicitation	
Phone Number Call Date & Time (916) 568-5322 2016-09-29 09:52:28	Spoke To Interested? (Yes/No/Maybe) Cathy M

**Comments:** May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

#### LEGARRA ENTERPRISES

3720 FLIGHT AVENUE • REDDING, CA, 96002

Cert. #9407 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission				
cammie56@aol.com	Email Address	Send Date 2016-09-13 15:0		<b>Delivery Status</b> Delivered
Fax Transmission				
(530) 221-5468	Fax Number	Send Date 2016-09-13 17:3		Tranmission Status Failed
1st Call Solicitation				
Phone Number (530) 221-5468	Call Date & Time 2016-09-16 12:25:19	Spoke To Mark M	Intere	ested? (Yes/No/Maybe)
Comments: May be	interested, the estimator will h	ave a look at the fax a	and reply i	f interested.
2nd Call Solicitation				
Phone Number (530) 221-5468	Call Date & Time 2016-09-29 09:53:38	Spoke To Voicemail M	Intere	sted? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### **MAS METALS**

600 MONTAGUE AVENUE • SAN LEANDRO, CA, 94577

Cert. #43370 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

Email Transmission					
Email Address roberto@masmetalsinc.com		Send Date & Time 2016-09-13 15:08:04		<b>Delivery Status</b> Delivered	
Fax Transmission					
	Fax Number	Send Date &	Time	Tranmission Status	
(510) 259-1476		2016-09-13 16:27	:59	Successful	
1st Call Solicitation					
Phone Number (510) 259-1426	Call Date & Time 2016-09-16 09:22:37	Spoke To Voicemail M	Interest	red? (Yes/No/Maybe)	
Comments: May be	interested, left a voicemail with	h all the project details.			
2nd Call Solicitation					
Phone Number	Call Date & Time	Spoke To	Interest	ed? (Yes/No/Maybe)	
(510) 259-1426	2016-09-29 09:54:29	Voicemail M			

Comments: May be interested, left a voicemail with all the project details.

#### **MAY & ASSOCIATES**

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

E	mail Address	Send Date 8	& Time	Delivery Status	
loran@maybio.com		2016-09-13 15:08:04		Delivered	
Fax Transmission					
	Fax Number	Send Date	& Time	Tranmission Status	
(415) 876-1111		2016-09-13 17:3	33:31	Failed	
1st Call Solicitation					
Phone Number	Call Date & Time	Spoke To	Interes	sted? (Yes/No/Maybe)	
(415) 391-1000	2016-09-16 09:24:45	Voicemail M			

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation				
Phone Number (415) 391-1000	Call Date & Time 2016-09-29 09:55:45	Spoke To Voicemail	М	Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

#### MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

denamccullough@mcculloughconstructioninc.com

Send Date & Time 2016-09-13 15:08:04 **Delivery Status** 

Delivered

Fax Transmission

Fax Number

Send Date & Time

M

N

**Tranmission Status** 

(707) 825-1769

2016-09-13 16:28:04

Successful

1st Call Solicitation

**Phone Number** (707) 825-1014

Call Date & Time 2016-09-16 09:26:59

Spoke To Lines busy

Interested? (Yes/No/Maybe)

Comments: May be interested, not sure. Lines temporarily busy.

2nd Call Solicitation

**Phone Number** (707) 825-1014

Call Date & Time 2016-09-29 09:56:33

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding.

#### MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

mrbcalifornia@yahoo.com 2016-09-13 15:08:04

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

No Fax Number 1st Call Solicitation

**Phone Number** (408) 401-7002

Call Date & Time 2016-09-16 12:26:23

Spoke To Voicemail

n/a

Interested? (Yes/No/Maybe)

n/a

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number (408) 401-7002

Call Date & Time 2016-09-29 09:56:43

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

# NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** cindy@naturalinvestigations.com

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Delivered

Fax Transmission

No Fax Number

Fax Number

Send Date & Time

**Tranmission Status** 

n/a

n/a

1st Call Solicitation

**Phone Number** (916) 765-9381

Call Date & Time 2016-09-16 09:37:32

Spoke To Cindy

Interested? (Yes/No/Maybe)

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

# **NEWLAND ENTITIES, INC**

500 OLIVE STREET • MARYSVILLE, CA, 95901

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** rcervantes@newlandentities.com

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Delivered

Fax Transmission

(530) 674-0756

Fax Number

Send Date & Time

**Tranmission Status** 

2016-09-13 16:28:03

Successful

1st Call Solicitation

**Phone Number** (530) 755-1178

Call Date & Time 2016-09-16 12:26:57

Spoke To No answer

Interested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number (530) 755-1178

Call Date & Time 2016-09-29 09:57:01

Spoke To No answer

Interested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

nittaec@gmail.com

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

(916) 652-4376

2016-09-13 16:28:07

Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(916) 652-7459

2016-09-16 09:40:40

Valerie

M

Comments: May be interested, not sure yet. They will know closer to the bid date.

2nd Call Solicitation

**Phone Number** (916) 652-7459

Call Date & Time 2016-09-29 09:57:58

Spoke To

Valerie

Interested? (Yes/No/Maybe)

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

# NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** norcalpump@yahoo.com

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04 Delivered

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

(530) 674-1525

2016-09-13 16:28:11

Successful

1st Call Solicitation

**Phone Number** (530) 674-5861

Call Date & Time 2016-09-16 09:43:36

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

**Phone Number** (530) 674-5861

Call Date & Time 2016-09-29 09:58:24

Spoke To Estimator

Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding.

## NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

nie01@sbcglobal.net

2016-09-13 15:08:04

Delivered

Fax Transmission

(530) 246-2368

Fax Number

Send Date & Time

**Tranmission Status** 

2016-09-13 16:28:10

Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(530) 246-2366

2016-09-16 09:44:59

Receptionist

M

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if

2nd Call Solicitation

**Phone Number** (530) 246-2366

Call Date & Time 2016-09-29 09:59:12

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding.

# RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04 estimating.rupert@gmail.com

Delivered

Fax Transmission

(925) 269-2861

Fax Number

Send Date & Time 2016-09-13 16:28:09

**Tranmission Status** Successful

1st Call Solicitation

**Phone Number** (925) 229-5577

Call Date & Time 2016-09-16 09:46:47

Spoke To

Interested? (Yes/No/Maybe)

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number (925) 229-5577

Call Date & Time 2016-09-29 09:59:43

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

# S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

steve@strhoadesinc.com

2016-09-13 15:08:04

Delivered

Fax Transmission

**Fax Number** (530) 223-9222

Send Date & Time

**Tranmission Status** 

2016-09-13 16:28:09

Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(530) 223-9322

2016-09-16 09:48:58

Voicemail

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** (530) 223-9322

Call Date & Time 2016-09-29 10:00:41

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: Yes, will be interested in bidding.

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S. • FRESNO, CA, 93727

Cert. #34479 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

samsequipment@comcast.net

2016-09-13 15:08:04

Delivered

Fax Transmission

(559) 251-1119

Fax Number

Send Date & Time

**Tranmission Status** 

2016-09-13 16:28:23 Successful

M

1st Call Solicitation

**Phone Number** (559) 251-1206

Call Date & Time 2016-09-16 09:49:41

Spoke To Unable to connect Interested? (Yes/No/Maybe)

Comments: May be interested, not sure. Unable to connect call.

2nd Call Solicitation

Phone Number

Call Date & Time Spoke To Interested? (Yes/No/Maybe)

(559) 251-1206

2016-09-29 10:01:38

No answer

Comments: May be interested, however, we were unable to connect call.

## SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** specialtytraffic@yahoo.com

Send Date & Time

**Delivery Status** 

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number (707) 445-1856

Send Date & Time

**Tranmission Status** 

2016-09-13 16:28:09 Successful

1st Call Solicitation

**Phone Number** (707) 441-8420

Call Date & Time 2016-09-16 12:27:09

Spoke To No answer

Interested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

**Phone Number** (707) 441-8420

Call Date & Time 2016-09-29 10:02:04

Spoke To No answer

Interested? (Yes/No/Maybe)

Comments: May be interested, however, there was no answer to phone call.

## STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 • ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

luke@scgeinc.com

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

(530) 988-5092

2016-09-13 16:28:21

Successful

1st Call Solicitation

**Phone Number** (530) 526-3191

Call Date & Time 2016-09-16 09:51:31

Spoke To Luke

Interested? (Yes/No/Maybe)

Comments: May be interested, not sure. Sent another email on request.

2nd Call Solicitation

Phone Number

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(530) 526-3191

2016-09-29 10:03:23

Voicemail

Comments: May be interested, left a voicemail with all the project details.

# SWAIM BIOLOGICAL CONSULTING, INC.

4435 FIRST STREET PMB #312 • LIVERMORE, CA, 94551

Cert. #37988 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

**Delivery Status** 

cswaim@swaimbio.com

2016-09-13 15:08:04

Delivered

Fax Transmission

(925) 455-6106 Fax Number

Send Date & Time

**Tranmission Status** 

2016-09-13 16:30:04 Failed

1st Call Solicitation

Phone Number

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(925) 455-8770

2016-09-16 09:53:21

Voicemail

Interested? (Yes/No/Maybe

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (925) 455-8770 Call Date & Time 2016-09-29 10:03:55 Spoke To

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

# TK TRANSPORTATION, INC.

1081 FOOTHILL DRIVE • YREKA, CA, 96097

Cert. #22000 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

**Delivery Status** 

tktransportation@att.net

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

Tranmission Status

(530) 842-7211

.11

2016-09-13 16:30:31

Failed

1st Call Solicitation

Phone Number (805) 501-2693 Call Date & Time 2016-09-16 12:27:57

Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(805) 501-2693

2016-09-29 10:07:58

Estimator

M

Comments: May be interested, resent mail upon request.

## TRAFFIC CONTROL PROS

4070 NELSON AVE. STE. A . CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

**Delivery Status** 

estimating@tcpros.net

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

Tranmission Status

(925) 405-3833

2016-09-13 16:28:21

Successful

1st Call Solicitation

Phone Number (925) 270-4580 Call Date & Time 2016-09-16 09:54:27 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (925) 270-4580 Call Date & Time 2016-09-29 14:07:26 Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

# TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

Email Address

Send Date & Time

Delivery Status

tvce@tvce.biz

2016-09-13 15:08:04

Delivered

Fax Transmission

-

Fax Number

Send Date & Time 2016-09-13 16:28:21 **Tranmission Status** 

(530) 629-3011

Successful

1st Call Solicitation

Phone Number (530) 629-3000 Call Date & Time 2016-09-16 12:28:48 Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(530) 629-3000

2016-09-29 14:08:22

Receptionist

N

Comments: No, not submitting a quote for this project.

## **TULLY CONSULTING GROUP**

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

robin@tullygroup.com

2016-09-13 15:08:04

Delivered

Fax Transmission

(707) 471-0318

**Fax Number** 

Send Date & Time

**Tranmission Status** 

2016-09-13 16:28:22 Successful

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(707) 693-1926 2016-09-16 09:58:32 Alex

M

Comments: May be interested, gave all the details to the receptionist. They will have a look at the fax and reply if interested.

2nd Call Solicitation

**Phone Number** (707) 693-1926

Call Date & Time 2016-09-29 14:10:34

Spoke To

Julie

Interested? (Yes/No/Maybe)

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

## **UMA HINMAN CONSULTING**

11143 BRUNSWICK DRIVE • GRASS VALLEY, CA, 95945

Cert. #40714 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

uhinman@comcast.net

2016-09-13 15:08:04

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

No Fax Number

n/a

n/a

1st Call Solicitation

**Phone Number** (916) 813-0818

Call Date & Time 2016-09-16 12:29:49

Spoke To

Interested? (Yes/No/Maybe)

Comments: No, not interested in bidding. Too busy.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

# W & S SOLUTIONS, LLC

#### 5776 STONERIDGE MALL RD. SUITE 170 • PLEASANTON, CA, 94588

Cert. #38506 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission Email Address** Send Date & Time **Delivery Status** jiahao.wu@wu-song.com 2016-09-13 15:08:04 Delivered Fax Transmission Fax Number Send Date & Time **Tranmission Status** 2016-09-13 16:28:23 (925) 326-2614 Successful 1st Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) (925) 380-1320 2016-09-16 09:59:47 Voicemail Comments: May be interested, left a voicemail with all the project details. 2nd Call Solicitation

Spoke To

M

Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

Call Date & Time

2016-09-29 14:12:12

## WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

**Phone Number** 

(925) 380-1320

(707) 834-4992

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission Email Address** Send Date & Time **Delivery Status** wallacestr@aol.com 2016-09-13 15:08:04 Delivered Fax Transmission Fax Number Send Date & Time **Tranmission Status** (707) 768-3386 2016-09-13 16:28:25 Successful 1st Call Solicitation Call Date & Time **Phone Number** Spoke To Interested? (Yes/No/Maybe) (707) 834-4992 2016-09-16 10:01:49 Voicemail Comments: May be interested, left a voicemail with all the project details. 2nd Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) 2016-09-29 14:13:55

Voicemail

M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

## WES-TECH ENVIRONMENTAL

5960 SOUTH LAND PARK #367 • SACRAMENTO, CA, 95822

Cert. #32724 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

anthonyb@1westech.com

2016-09-13 15:08:04

Delivered

Fax Transmission

No Fax Number

Fax Number

Send Date & Time

Tranmission Status

n/a

n/a

1st Call Solicitation

**Phone Number** 

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(916) 392-2006

2016-09-16 10:07:50

Estimator

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

# WESTERN PROPERTIES, INC.

612 COPPERVALE CIRCLE • ROCKLIN, CA, 95765

Cert. #42001 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

**Email Address** 

Send Date & Time

**Delivery Status** 

tfernandez@incontext.co

2016-09-13 15:08:04

Delivered

Fax Transmission

Fax Number

Send Date & Time

**Tranmission Status** 

No Fax Number

n/a

1st Call Solicitation

**Phone Number** (530) 409-8612

Call Date & Time 2016-09-16 10:09:29

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number** (530) 409-8612

Call Date & Time 2016-09-29 14:15:37

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 09/13/2016.

**Email Transmission** 

whitecaprm@sbcglo	Email Address bal.net	Send E 2016-09-13	0ate & T 15:08:0		<b>Delivery Status</b> Delivered
Fax Transmission					
(530) 832-5847	Fax Number	Send D 2016-09-13	Date & T 16:28:2	20000	Tranmission Status Successful
1st Call Solicitation					
Phone Number (530) 832-4225	Call Date & Time 2016-09-16 10:11:55	Spoke To Receptionist	N	Intere	ested? (Yes/No/Maybe)
Comments: No, not	bidding this project.				
2nd Call Solicitation					
Said not bidding duri	ng first call, so second call no	ot made.			

# **WRECO**

#### 1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 09/13/2016.

	Email Address	Send D	ate & Time	Delivery Status
info@wreco.com	India Address	2016-09-13		Delivered Delivered
Fax Transmission				
(925) 941-0018	Fax Number	Send D 2016-09-13	ate & Time 16:29:32	Tranmission Status Successful
1st Call Solicitation				
Phone Number (925) 941-0017	Call Date & Time 2016-09-16 10:13:31	Spoke To Receptionist	N Int	erested? (Yes/No/Maybe)
Comments: No, not	bidding this project.			
2nd Call Solicitation				
Said not bidding during	ng first call, so second call no	t made.		

# **FAX & EMAIL PROOFS**

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

### **EMAIL PROOF**

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Construct Bridge and Widen Shoulders

BID #: 01-0B2604

BID DUE DATE: 2016-10-05 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58 (F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current

If interested please contact:

Stacy Dutra 17400 Clear Creek Rd. Redding, CA, 96001 Tel: 5302464292

Fax: 5302464292

Email: stacy.dutra@jfshea.com

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@ifshea.com

CONTACT NAME: Stacy Dutra

TO: 2ND NATURE LLC Tel: (831) 426-9119 Fax: (831) 426-7092

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479082-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:50 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.

Tel: (530) 515-7563 Fax: (530) 625-5423

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2. AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479083-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:49 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: A B S L CONSTRUCTION Tel: (510) 727-0900 Fax: (510) 727-0910

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479084-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:25 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: A S CONTRACTORS, INC.

Tel: (209) 742-6684 Fax: (209) 966-2643

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479085-36293
OR
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:21 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@ifshea.com

CONTACT NAME: Stacy Dutra

TO: A.A. RICH AND ASSOCIATES

Tel: (415) 485-2937 Fax: (415) 485-9221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479086-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:47 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: ABBE & ASSOCIATES LLC Tel: (415) 235-1356 Fax: () -

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479087-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ADANTA, INC Tel: (707) 709-8894 Fax: (707) 736-8368

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

	RETURN SECTION
Visit <u>ww</u> 479088-	w.dbegoodfaith.com/respond to reply with the Solicitation ID below.
OR	
[ ] Yes, [ ] No,	k this invitation with your response to: (530) 246-9940, we will send a fax quote by the bid date. we are not interested.
[ ] inter	rested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ADH TECHNICAL SERVICES, INC.

Tel: (831) 477-2003 Fax: (831) 477-0895

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479089-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.	
[ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:30 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

TO: ALERT-O-LITE, INC Tel: (559) 453-2474 Fax: (559) 453-3250

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

CONTACT NAME: Stacy Dutra

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

	RETURN SECTION	
Visit <u>www.d</u> 479458-362	pegoodfaith.com/respond to reply with the Solicitation ID below.	
OR		
[ ] Yes, we	s invitation with your response to: (530) 246-9940 will send a fax quote by the bid date. re not interested.	
	d, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:38 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

TO: ALFRED CIVIL ENGINEERING, INC Tel: (916) 235-3967 Fax: (916) -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

CONTACT NAME: Stacy Dutra

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

th.com/respond to reply with the Solicitation ID below.	
fax quote by the bid date. ested.	
	with your response to: (530) 246-9940 fax quote by the bid date. ested. yould like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: ALLUVION BIOLOGICAL CONSUTLING

Tel: (925) 989-7900 Fax: (510) 373-2253

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 05:33:25 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: APADANA ENGINEERING, INC. Tel: (415) 300-6600 Fax: (415) 467-7721

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479092-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:38 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: AVILA & ASSOCIATES CONSULTING ENGINEERS, INC Tel: (415) 576-1230 Fax: (415) 576-1235

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479093-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:45 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: BAY LINE CUTTING & CORING, INC.

Tel: (415) 508-1800 Fax: (415) 508-1811

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479094-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.	
[ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:10 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: BAYLINK ENGINEERING & CONSULTING, LLC
Tel: (510) 764-1710
Fax: () -

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479095-36293
OR
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@ifshea.com CONTACT NAME: Stacy Dutra TO: BC SCHMIDT CONSTRUCTION, INC.

Tel: (530) 473-5423 Fax: (530) 473-2749

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <a href="https://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 479096-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:22 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: BELMONTE'S CONCRETE SERVICE

Tel: (510) 261-8439 Fax: (510) 261-0577

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION
Visit <u>www.dbe</u> 479097-36293	goodfaith.com/respond to reply with the Solicitation ID below.
OR	
[ ] Yes, we wi	nvitation with your response to: (530) 246-9940 Il send a fax quote by the bid date.
	not interested. but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:29:17 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: CALIFORNIAN ENVIRONMENTAL SERVICES, INC Tel: (925) 789-7459 Fax: (510) 573-2184

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479098-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:26 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: CE GREEN INC. Tel: (916) 365-4925 Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479099-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:31 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: CMC TRAFFIC CONTROL SPECIALIST

Tel: (415) 206-1700 Fax: (415) 206-1711

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479100-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:37 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: COLEMAN ENVIRONMENTAL **ENGINEERING INC** Tel: (707) 275-9016 Fax: (707) 275-9025

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION		
	ww.dbegoodfaith.com/respond to reply with the Solicitation ID below. 1-36293	
OR -		
[ ] Yes [ ] No	ack this invitation with your response to: (530) 246-9940 s, we will send a fax quote by the bid date.  , we are not interested. erested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:32:48 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: CONSTRUCTION AREA SIGNS, INCORPORATED Tel: (916) 663-9097 Fax: (916) 663-1858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479102-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:10 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: CONTRACTOR SERVICES GROUP, INC.

Tel: (916) 371-7303 Fax: (866) 366-6646

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479103-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:31 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: DILLARD ENVIRONMENTAL SERVICES

Tel: (925) 634-6850 Fax: (925) 634-6858

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

Visit <u>www.dbegood</u> 479104-36293	faith.com/respond to	eply with the Solicitation ID	below.
OR			
[ ] Yes, we will sen [ ] No, we are not i			nt

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:32:31 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: DIRT & AGGREGATE INTERCHANGE, INC

Tel: (503) 661-5093 Fax: (503) 669-1192

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION		
Visit <u>www.dbegoo</u> 479459-36293	dfaith.com/respond to reply with the Solicitation ID below.	
OR		
	ation with your response to: (530) 246-9940 and a fax quote by the bid date.	
	we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:29:04 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Tel: (559) 370-5756 Fax: (559) 374-6470

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
ww.dbegoodfaith.com/respond to reply with the Solicitation ID below. 0-36293	
-	
ack this invitation with your response to: (530) 246-9940 es, we will send a fax quote by the bid date. b, we are not interested. erested, but we would like more information. Please contact us at	
	rww.dbegoodfaith.com/respond to reply with the Solicitation ID below. 0-36293  ack this invitation with your response to: (530) 246-9940 as, we will send a fax quote by the bid date. by, we are not interested.

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:29:38 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra INC. Tel: (530) 577-0558

TO: DON GARCIA EXCAVATING & PAVING.

Fax: (530) 577-0558

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

He i	RETURN SECTION	
	sit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 79105-36293	
(	OR	
]	ax back this invitation with your response to: (530) 246-9940  ] Yes, we will send a fax quote by the bid date. ] No, we are not interested. ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:38 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@ifshea.com

CONTACT NAME: Stacy Dutra

TO: DYNAMIC CONSTRUCTION SERVICES,

LLC

Tel: (415) 494-5169 Fax: (415) 494-1571

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479106-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 05:34:08 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: EAGLE ENGINEERING AND CONSTRUCTION, INC Tel: (650) 367-8000 Fax: (650) 367-8282

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION		
es, we will send a fax quote by the bid date.		
R	www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 107-36293  R  back this invitation with your response to: (530) 246-9940 Yes, we will send a fax quote by the bid date. No, we are not interested.	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:47 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: ECHELON-CES MANAGEMENT & CONSULTING Tel: (707) 344-4518 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	N. Hall
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479108-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: FRANK ZABEL TRUCKING, INC. Tel: (707) 443-4277 Fax: (707) 443-4267

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

_	RETURN SECTION	
	sit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 9109-36293	
(	DR	
[ ]	x back this invitation with your response to: (530) 246-9940 ] Yes, we will send a fax quote by the bid date. ] No, we are not interested. ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:55 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: FREEMAN ROCK, INC. Tel: (541) 469-2444 Fax: (541) 469-0247

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479110-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:20 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: GENERAL SUPPLY COMPANY

Tel: (510) 632-5229 Fax: (510) 632-2315

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479111-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:49 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: GR SUNDBERG, INC. Tel: (707) 825-6565 Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479112-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:06 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC

Tel: (916) 333-0557 Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479113-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:28 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING ENGINEERS Tel: (707) 579-0388 Fax: (707) 579-3877

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479114-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:12 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: HEIR & SON CONSTRUCTION, INC Tel: (530) 415-4777 Fax: (916) 463-9041

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479115-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:14 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: HILLSIDE DRILLING, INC. Tel: (510) 234-6532 Fax: (510) 234-3131

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479116-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:45 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: HINTON CONSULTING GROUP

Tel: (530) 905-2220 Fax: (530) 852-9133

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
	t <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 117-36293
0	R
[]	back this invitation with your response to: (530) 246-9940 Yes, we will send a fax quote by the bid date. No, we are not interested.
	No, we are not interested.  Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:49 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: INSIGNIA ENVIRONMENTAL

Tel: (650) 321-6787 Fax: (650) 887-2169

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479118-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:45 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: JAHN ENGINEERING, INC Tel: (916) 599-2379 Fax: (916) 596-4075

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479119-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:29:23 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@ifshea.com

CONTACT NAME: Stacy Dutra

TO: JON PITTMAN TRUCKING

Tel: (707) 496-2586 Fax: (530) 529-1214

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479151-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:29 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC

Tel: (916) 539-6652 Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479120-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:29:39 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC

Tel: (916) 851-0965 Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479121-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:53 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@ifshea.com

CONTACT NAME: Stacy Dutra

TO: KRC SAFETY CO. INC.

Tel: (559) 732-0393 Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.db</u> 479122-3629	egoodfaith.com/respond to reply with the Solicitation ID below.
OR	
[ ] Yes, we w [ ] No, we ar	invitation with your response to: (530) 246-9940 vill send a fax quote by the bid date. e not interested. l, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:33:10 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.

Tel: (530) 629-3300 Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479123-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:53 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING Tel: (707) 616-4340 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbego</u> 479124-36293	odfaith.com/respond to reply with the Solicitation ID below.
OR	
[ ] Yes, we will se [ ] No, we are no	ation with your response to: (530) 246-9940 end a fax quote by the bid date. t interested. we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@ifshea.com

CONTACT NAME: Stacy Dutra

TO: KUSTUM STEEL FABRICATORS, INC.

Tel: (916) 568-5322 Fax: (916) 568-5323

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479125-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:02 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: LEGARRA ENTERPRISES

Tel: (530) 221-5468 Fax: (530) 221-5468

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479152-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 05:36:44 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: MAS METALS Tel: (510) 259-1426 Fax: (510) 259-1476

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479126-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:27:59 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES Tel: (415) 391-1000 Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479127-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 05:33:31 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: MC CULLOUGH CONSTRUCTION INC

Tel: (707) 825-1014 Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479128-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:04 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MRB CALIFORNIA ENTERPRISES, INC. Tel: (408) 401-7002 Fax: () -

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www</u> 479129-3	w.dbegoodfaith.com/respond to reply with the Solicitation ID below. 36293
OR	
[ ] Yes, [ ] No, w	this invitation with your response to: (530) 246-9940 we will send a fax quote by the bid date. we are not interested. ested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: NATURAL INVESTIGATIONS COMPANY, INCORPORATED Tel: (916) 765-9381 Fax: () -

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479130-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: NEWLAND ENTITIES, INC Tel: (530) 755-1178

Fax: (530) 674-0756

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION	
Visit <u>www.dbegoo</u> 479131-36293	odfaith.com/respond to reply with the Solicitation ID below.	
OR		
[ ] Yes, we will se [ ] No, we are not	ation with your response to: (530) 246-9940 end a fax quote by the bid date. t interested. we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:03 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL

Tel: (916) 652-7459 Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479132-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:07 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: NOR-CAL PUMP & WELL DRILLING, INC.

Tel: (530) 674-5861 Fax: (530) 674-1525

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479133-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:11 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: NORTHERN INDUSTRIAL ELECTRIC

Tel: (530) 246-2366 Fax: (530) 246-2368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE. BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479134-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:10 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP

Tel: (925) 229-5577 Fax: (925) 269-2861

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479135-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:09 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: S.T. RHOADES CONSTRUCTION, INC.

Tel: (530) 223-9322 Fax: (530) 223-9222

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 479136-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:09 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940

stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: SAM'S EQUIPMENT & SUPPLIES

Tel: (559) 251-1206 Fax: (559) 251-1119

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 479137-36293 OR	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:23 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacv.dutra@ifshea.com TO: SPECIALTY TRAFFIC SYSTEMS

Tel: (707) 441-8420 Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

CONTACT NAME: Stacy Dutra

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479138-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:09 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 CONTACT NAME: Stacy Dutra

stacy.dutra@jfshea.com

TO: STONY CREEK GENERAL ENGINEERING

Tel: (530) 526-3191 Fax: (530) 988-5092

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION	
	www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 139-36293	
0	R	
[]	back this invitation with your response to: (530) 246-9940 Yes, we will send a fax quote by the bid date. No, we are not interested.	
	nterested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:21 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd.

Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: SWAIM BIOLOGICAL CONSULTING, INC.

Tel: (925) 455-8770 Fax: (925) 455-6106

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2. AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479140-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:30:04 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: TK TRANSPORTATION, INC.

Tel: (805) 501-2693 Fax: (530) 842-7211

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION	
Visit <u>www.dbe</u> 479153-36293	egoodfaith.com/respond to reply with the Solicitation ID below.	
OR		
[ ] Yes, we w	nvitation with your response to: (530) 246-9940 ill send a fax quote by the bid date. e not interested. but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:30:31 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: TRAFFIC CONTROL PROS Tel: (925) 270-4580 Fax: (925) 405-3833

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479141-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:21 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: TRINITY VALLEY CONSULTING ENGINEERS, INC

Tel: (530) 629-3000 Fax: (530) 629-3011

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE. BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION				
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID b 479142-36293	elow.			
OR				
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at				

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:21 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: TULLY CONSULTING GROUP

Tel: (707) 693-1926 Fax: (707) 471-0318

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479143-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:22 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: UMA HINMAN CONSULTING

Tel: (916) 813-0818

Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479144-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: W & S SOLUTIONS, LLC Tel: (925) 380-1320 Fax: (925) 326-2614

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION
	sit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 9145-36293
(	OR
]	x back this invitation with your response to: (530) 246-9940  ] Yes, we will send a fax quote by the bid date.  ] No, we are not interested.  ] Interested, but we would like more information. Please contact us at
	Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:23 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001

Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com

CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES

Tel: (707) 834-4992 Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION	
Visit <u>www.dbegoodfa</u> 479146-36293	ith.com/respond to reply with the Solicitation ID below.	
OR		
[ ] Yes, we will send	n with your response to: (530) 246-9940 a fax quote by the bid date.	
No, we are not inte	erested. would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:25 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: WES-TECH ENVIRONMENTAL Tel: (916) 392-2006 Fax: () -

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION				
	ww.dbegoodfaith.com/respond to reply with the Solicitation ID below. 7-36293				
OR					
[ ] Ye	ack this invitation with your response to: (530) 246-9940 es, we will send a fax quote by the bid date. b, we are not interested. erested, but we would like more information. Please contact us at				

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc.

17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292

Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: WESTERN PROPERTIES, INC.

Tel: (530) 409-8612

Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION
	www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 148-36293
OI	R
[]	back this invitation with your response to: (530) 246-9940 Yes, we will send a fax quote by the bid date. No, we are not interested. Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 03:28:27 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC. Tel: (530) 832-4225 Fax: (530) 832-5847

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 479149-36293	
OR	
Fax back this invitation with your response to: (530) 246-9940  [ ] Yes, we will send a fax quote by the bid date.  [ ] No, we are not interested.  [ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:28:29 pm PST on behalf of J. F. Shea Construction, Inc.

FROM: J. F. Shea Construction, Inc. 17400 Clear Creek Rd. Redding, CA, 96001 Tel: (530) 246-4292 Fax: (530) 246-9940 stacy.dutra@jfshea.com CONTACT NAME: Stacy Dutra TO: WRECO Tel: (925) 941-0017 Fax: (925) 941-0018

#### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-05 at 02:00

BID No.: 01-0B2604

PROJECT NAME: Construct Bridge and Widen Shoulders

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Hiouchi, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Bridge and Widen Shoulders FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT 1 MILE NORTH OF SOUTH FORK ROAD Contract #: 01-0B2604 Engineers Estimate: \$3,000,000.00 Bid Date: 10/5/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY FIBER ROLL 14 TEMPORARY GRAVEL BAG BERM 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY CONSTRUCTION ENTRANCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 ASBESTOS COMPLIANCE PLAN 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 REMOVE GUARDRAIL 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 REMOVE CONCRETE BARRIER 30 PREPARE CONCRETE BRIDGE DECK SURFACE 31 FURNISH POLYESTER CONCRETE OVERLAY 32(F) PLACE POLYESTER CONCRETE OVERLAY 33 CLEARING AND GRUBBING (LS) 34 ROADWAY EXCAVATION 35(F) STRUCTURE EXCAVATION (BRIDGE) 36(F) STRUCTURE EXCAVATION (TYPE D) 37(F) STRUCTURE BACKFILL (BRIDGE) 38 WOOD MULCH 39 IMPORTED TOPSOIL (CY) 40 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 41 HYDROMULCH 42 STRAW 43 HYDROSEED 44 INCORPORATE MATERIALS 45 CLASS 2 AGGREGATE BASE (CY) 46 HOT MIX ASPHALT (TYPE A) 47 HOT MIX ASPHALT (LEVELING) 48 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 24" CAST-IN-DRILLED-HOLE CONCRETE PILING 52(F) STRUCTURAL CONCRETE, BRIDGE FOOTING 53(F) STRUCTURAL CONCRETE, BRIDGE 54(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) 55 JOINT SEAL (MR 1") 56(F) BAR REINFORCING STEEL (BRIDGE) 57(F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 58(F) HEADED BAR REINFORCEMENT 59(F) STRUCTURAL STEEL (PIPE PIN) 60 PREPARE AND STAIN CONCRETE 61(F) MISCELLANEOUS METAL (BRIDGE) 62 STONE VENEER 63 MILEPOST MARKER 64 TUBULAR BICYCLE RAILING 65 TRANSITION RAILING (TYPE WB-31) 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 CONCRETE BARRIER (TYPE 80 MODIFIED) 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 PAVEMENT MARKER (RETROREFLECTIVE) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

	RETURN SECTION	
Visit <u>www.dbegoodfaith.com</u> 479150-36293	n/respond to reply with the Solicitation ID below.	
OR		
[ ] Yes, we will send a fax qu [ ] No, we are not interested.		

This solicitation was sent by DBE GoodFaith Inc. at 09/13/2016 04:29:32 pm PST on behalf of J. F. Shea Construction, Inc.



# STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR HIOUCHI AT
1 MILE NORTH OF SOUTH FORK ROAD

In District 01 On Route 199

Under

Notice to Bidders and Special Provisions dated August 29, 2016

Standard Specifications dated 2010

Project plans approved March 14, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated August 29, 2016 Identified by Contract No. 01-0B2604 01-DN-199-8.2 Project ID 0112000150

> Federal-Aid Project ACHSNH-P199(034)E

#### **UPS Internet Shipping: View/Print Label**

- Ensure there are no other shipping or tracking labels attached to your package. Select the
  Print button on the print dialog box that appears. Note: If your browser does not support this function
  select Print from the File menu to print the label.
- 2. Fold the printed label at the solid line below. Place the label in a UPS Shipping Pouch. If you do not have a pouch, affix the folded label using clear plastic shipping tape over the entire label.
- 3. GETTING YOUR SHIPMENT TO UPS
  Customers with a Daily Pickup

Your driver will pickup your shipment(s) as usual.

Customers without a Daily Pickup

Take your package to any location of The UPS Store®, UPS Access Point(TM) location, UPS Drop Box, UPS Customer Center, UPS Alliances (Office Depot® or Staples®) or Authorized Shipping Outlet near you. Items sent via UPS Return Services(SM) (including via Ground) are also accepted at Drop Boxes. To find the location nearest you, please visit the 'Find Locations' Quick link at ups.com. Schedule a same day or future day Pickup to have a UPS driver pickup all of your Internet Shipping packages.

Hand the package to any UPS driver in your area.

UPS Access Point™

UPS Access Point™

THE UPS STORE

MAIL BIZ

1095 HILLTOP DR

215 LAKE BLVD

REDDING, CA 96003

REDDING, CA 96003

#### **FOLD HERE**

1 OF 1		03		子は
PAK	NC 92	58 9-03		CONDUTAL
3 LBS	P TO: ATTN. OFFICE ENGINEER - MSC 43 DEPARTMENT OF TRANSPORTATION 1727 30TH STREET SACRAMENTO CA 95816-7005	A 95	7 AIR 21 9136 4705	08E G
CTION, INC.	TCE ENGINE ENT OF TRAI STREET ENTO CA	U	XT DAY	n pag
STACY DUTRA 530-246-4292 J. P. SHEA CONSTRUCTION, INC. 17400 CLEAR CREEK ROAD REDDING CA 96001	SHIP TO: ATTN. OFFICE ENGINEER - MSC 43 DEPARTMENT OF TRANSPORTATIC 1727 30TH STREET SACRAMENTO CA 95816-70	<b>©</b>	UPS NEXT DAY AIR TRACKING #: 12 F73 239 01 9136 4705	BILLING: P/P  bl-bB2bbd 08E GN