

Late

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

06-21-16 P01:30 RCVD

CONTRACT NO: 01- 293024
BID AMOUNT: \$ 798,368
BID OPENING DATE: 6/14/16
BIDDER'S NAME: Valentine Corporation

Third Bidder

DBE GOAL FROM CONTRACT %: 5%
DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 9 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$156,080

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
16,20,44,45,48,49,50	Guardrails, & associated items DBE # CT 000020 (503)661-5093		Dirt & Aggregate Exc. 20905 NE Sandy Blvd Fairview OR	\$48,430
17	Dust Control Plan DBE# 37357 (707) 709-8894		Adanta Inc 828 School St Napa	\$1300
13	WPCP DBE # 41902 (916)241-5309		Alfred Civil Eng. 7604 Soquel Way Citrus Heights	\$600

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 50,240
6.2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Robert O Valentine

Signature of Bidder Robert O Valentine Jr
415-453-3732

Date (Area Code) Tel. No.

Robert O Valentine Jr
Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **Valentine Corporation**
 Contract No.: **01-293024**

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
Lead Compliance	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$1700	.2
Construction Area signs	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$10,000	1.25
Traffic Control system	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$20,000	2.5
Type 3 Barricade	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$600	.07
Temp Pavement Marking	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$2,860	.35
Temp Striping	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$5985	.7
Channelizer	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$1330	.16
PCMS	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$6200	.77
K Rail	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$21,500	2.69
Crash Cushion	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$6500	.8
WPCP	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$750	.09
Temp inlet protection	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$300	.03
Temp Conc. washout	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$1,500	.18
Treated Wood Waste	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$3,280	.41
Dust Control Plan	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$2,500	.3
Repair spalled concrete	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$10,140	1.27
Remove Marker	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$1,8000	.22
Remove all Striping	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$19,035	2.38
Remove AC Dike	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$4,800	.6
Relocate K Rail	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$10,000	1.25

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
 DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

 Bidder's Name: Valentine Corporation
 Contract No.: 01-293024

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No		
Relocate Crash Cushion	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$950	.11				
Prepare and refinish bridge deck	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,410	.55				
Furnish and place concrete overlay	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$9,080	1.1			
CFRP	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$119,600	14.98				
Bridge Reomval	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$164,013	20.54				
Clear & Grubb	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,000	.5				
Structure Ex Bridge	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,400	.55				
Structure Backfill	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,400	.30				
Slurry	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,050	.25				
HMA	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,950	.62				
AC Dike	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$9,600	1.2			
Structural Concrete	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$14,400	1.8				
Drill & Bond dowel	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,180	.5				
Rebar	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,440	.6			
Rock Slope Protect	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$700	.08				
Midwest Guard Rail	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$20,880	2.61			
Vegetation Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$19,800	2.48				
Bike Rail	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$63,920	8.0			
Transition Rail	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,000	1.5			
End Anchor	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,400	.67			

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation
 Contract No.: 01-293024

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
	Yes	No	Yes	No	Yes	No		
Alt in line terminal	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$10,000	.12
Concrete Barrier	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$90,240	1.25
Thermoplastic stripe	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$9,630	1.2
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	TOTAL	73.88 %
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation
 Contract No.: 01-293024

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See List of Contactes	6/8/16	100% of Bid Items	E mail 6/10 Phone call 6/10 Second Fax 6/13
33 Traffic control subs	6/12/16	Traffic Control	6/13 - phone call

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Following Page				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Items of Work	Provided Plans/ Spocitication'S for Work Offered Yes/No	Name of Selected Firm		DBE or Non- DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Lead Compliance	no	Apply a Line		non	Chrip co	\$1,300	\$0
Construct area signs	no	Highway Specialty		DBE	Statewide Safety	\$3,995	\$2,715
Traffic Control	no	Self Perform					
Striping and Pavement Markers	no	Apply a Line		non	Chrip Co	\$37,037	\$9,956
PCMS Board	no	Self Perform					
Type K Rail	no	Self Perform					
Temp crash cushion	no	Statewide Safety		non	none		
WPCP	no	Alfred Civil Eng		DBE	Appian UDBE	\$600	\$75
Temmporary drainage, washout ,	no	Self Perform					
Items 16,20,44,45,48,49,50	no	Dirt and Aggregate Exchange		DBE	Frank Medina	\$48,340	\$17,515
Modified Rail Item 51	no	Dees Burke Engineering		non	ACL	\$34,053	\$117
Rebar	no	Camblin Steel		Non	Willis	\$17,760	\$956
Traffic control items 3 & 11	no	Statewide Safety		non	The construction zone	\$8,340	No pricing from Construction

06-21-16 P01:32 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation
 Contract No.: 01-293024

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Advertise in Trade publication	5/25 - 6/14	Daily Reporter-sent to 7000 D/M/WBE firms	Published, tweeted and searchable data base
Advertised in Focus Publication	5/25 - 6/14	Golden State Plan Service -published in 4 papers, reaches 55000 exchange members and 8,000 contractors state wide.	
Faxed bid opportunity to agencies, see list	5/27/16	See list of agencies	faxed & emailed request to post bid opportunity
Faxed request to bid to DBE listed on Cal Trans Data Base	6/8/16	See list of companies	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All correspondence and advertisements offer to provide plans and spece, technical assistance, bonding assistance, and to break items into smaller parts to facilitate DBE participation

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

see above
 also listed Valentine as a prime looking for subs on Cal trans website, and contacted all companies who "opt in" on CT website.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

All correspondence and advertisements offer to provide plans and specs, technical assistance, bonding assistance, and to break items into smaller parts to facilitate DBE participation

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See agency list following

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



PROOF OF PUBLICATION STATEMENT

Golden State Plan Service News


The *GSPS News – North Edition*, is one of four regional newspapers serving the California building and construction trades produced as a joint effort of the state's Builders Exchanges working under the Golden State Plan Services umbrella organization. The four regional newspapers cover the entire state, reaching collectively around 5,000 Exchange members and around 8,000 statewide contractors, architects, public works agencies and other plan providers. The *GSPS News – North Edition* is published every Tuesday, 52-times a year, and can be viewed without cost at www.GSpapers.com. This newspaper replaces the *PCCA Construction News* newspaper. The paper reaches construction firms in 27 counties, from Sacramento to the Oregon Border. The *GSPS News – North Edition*, is produced for the Golden State Plan Service by C&S Publishing, a DGS-certified Small Business Enterprise (SBE Cert. #1605840). This newspaper is a "Trade Paper" in the building and construction trades.

CERTIFICATION

I am over the age of eighteen, a citizen of the United States, and a resident of Sacramento County. I am not a party to or otherwise interested in the attached matter. I am the principal clerk of the publisher of the Golden State Plan Service (GSPS) *GSPS News*. The *GSPS News* is published and printed in the County of Sacramento. The notice, a printed copy of which is attached as Exhibit A, was set in type not smaller than nonpareil and was preceded by words describing the general character and terms of the notice printed in a black face type not smaller than nonpareil. Exhibit A was published in the *GSPS News – North Edition* from May 25 to June 14, 2016

I declare under penalty of perjury that the forgoing is true and correct and that the attached advertisement, Exhibit A, was affixed to this Proof of Publication by my own hand.

Executed on June 10, 2016 at Sacramento, California



Steve Berlin



Sub Bids Requested From Qualified DBE Subcontractors/Suppliers for:

Caltrans Upgrade Bridge Rail In Mendocino County 4.9 miles south of Willits
at the Willits Overhead 01-293024, Location: Willits

Bids: June 14, 2016 at 2:00 p.m.

Trades/Services Requested: Valentine Corporation is committed to working with all qualified subcontractors, and would like to encourage all DBE companies whom are qualified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing), Position Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies.

We will also consider subcontracting other scopes of work offered by interested companies. Requirements: Valentine Corporation will break items of work into smaller items to facilitate DBE contracting. Please call to discuss how we may assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets Valentine Corporation and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than Noon on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our San Rafael office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. Valentine Corporation is an equal opportunity employer.

Valentine Corporation is committed to working with all qualified subcontractors on this project. We are available to assist with technical, and general questions. Bonds may be required, if so Valentine is available to assist. We will break bid items into smaller parts to facilitate DBE participation. Please include your DIR number with your quote. You may view plans and specs at your local Builders' Exchange, or at our office, 111 Pelican Way San Rafael, between 8am - 3pm Monday - Friday. Or if you would like us to send you a set of plans and specs please contact us.

Valentine Corporation

111 Pelican Way, San Rafael, CA 949

License No. 229225 Contact Person: Lisa Davis

Email Address: Ldavis@Valentinecorp.com

Phone: 415-453-3732 x 19 Fax: 415-457-5820

Equal Opportunity Employer



The

Daily Reporter

electronic newspaper

Founded in 1994, The Daily Reporter is a recognized minority-focused (MBE/WBE/SBE/DBE/DVBE) newspaper

On-line at www.TheDailyReporter.net

Publisher: C&S Publishing

PROOF OF PUBLICATION STATEMENT

for the

Daily Reporter Newspaper


The Daily Reporter Newspaper is certified as both a **Trade** newspaper and also as a **Focus** paper. It is published in two editions, North State and So Cal, and advertisements are also published online at www.TheDailyReporter.net. Ads are also emailed directly to approximately 7,000 DBE/DVBE/SBE/MBE/WBE/OBE firms.

CERTIFICATION

I am over the age of eighteen, a citizen of the United States, and a resident of Sacramento County. I am not a party to or otherwise interested in the attached matter. I am the principal clerk of the publisher, C&S Publishing, who produces *The Daily Reporter Electronic Newspaper*. The *The Daily Reporter Electronic Newspaper* is published and printed in the County of Sacramento. The notice, a printed copy of which is attached as Exhibit A, was set in type not smaller than nonpareil and was preceded by words describing the general character and terms of the notice printed in a black face type not smaller than nonpareil. Exhibit A was published in the *The Daily Reporter Electronic Newspaper* from May 25 to June 19, 2016.

I declare under penalty of perjury that the forgoing is true and correct and that the attached advertisement, Exhibit A, was affixed to this Proof of Publication by my own hand.

Executed on June 10, 2016 at Sacramento, California



Steve Berlin



Sub Bids Requested From Qualified DBE Subcontractors/Suppliers for:

Caltrans Upgrade Bridge Rail In Mendocino County 4.9 miles south of Willits
at the Willits Overhead 01-293024, Location: Willits

Bids: June 14, 2016 at 2:00 p.m.

Trades/Services Requested: Valentine Corporation is committed to working with all qualified subcontractors, and would like to encourage all DBE companies whom are qualified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies.

We will also consider subcontracting other scopes of work offered by interested companies. Requirements: Valentine Corporation will break items of work into smaller items to facilitate DBE contracting. Please call to discuss how we may assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets Valentine Corporation and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than Noon on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our San Rafael office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. Valentine Corporation is an equal opportunity employer.

Valentine Corporation is committed to working with all qualified subcontractors on this project. We are available to assist with technical, and general questions. Bonds may be required, if so Valentine is available to assist. We will break bid items into smaller parts to facilitate DBE participation. Please include your DIR number with your quote. You may view plans and specs at your local Builders' Exchange, or at our office, 111 Pelican Way San Rafael, between 8am - 3pm Monday - Friday. Or if you would like us to send you a set of plans and specs please contact us.

Valentine Corporation

111 Pelican Way, San Rafael, CA 949

License No. 229225 Contact Person: Lisa Davis

Email Address: Ldavis@Valentinecorp.com

Phone: 415-453-3732 x 19 Fax: 415-457-5820

Equal Opportunity Employer

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VALENTINE CORPORATION

111 Pelican Way, San Rafael, CA 94901

Requesting Quotes from all qualified subcontractors and suppliers including certified MBE/WBE/DBE/DVBE/SBE/UDBE Firms for the following:

CALTRANS #01-293024 - UPGRADE BRIDGE RAIL IN WILLITS, CA

BID DATE/TIME: JUNE 14, 2016 @ 2:00 PM

Please respond by: June 14, 2016 @ 1:00 pm

Valentine Corporation is committed to working with all qualified subcontractors, and would like to encourage all DBE companies whom are qualified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies. Requirements: Valentine Corporation will break items of work into smaller items to facilitate DBE contracting. Please call to discuss how we may assist you in your bonding, credit and/or insurance needs and assistance in obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets Valentine Corporation and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than Noon on bid day. If you have any questions, please contact the project estimator. Plans and Specifications maybe viewed at our San Rafael office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. Valentine Corporation is an equal opportunity employer.

For more information regarding this project call:
Valentine Corporation • Valorie McCauley
Phone 415-453-3732 • Fax 415-457-5820
Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature

**CONSTRUCTION
UP-DATE
INC.**



5/30/16, 6/16/16

TRADE PUBLICATION

DATES PUBLISHED

**Minority
Bidders
Bulletin**
C.U. Inc.'s



5/30/16, 6/16/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Send Result Report



MFP

TASKa 4551ci

FirmwareVersion 2N4 2000.004.8032015.10.21

06/08/2016 17:37
[N4_1000.003.003] [N4_1100.001.002] [N4_7000.004.501]

JobNo.: 009152

Total Time: 1'07'14"

Page: 001

No Response

Document: doc00915220160615150738



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Attention: Estimating Department

June 8, 2016

Subject: Upgrade Bridge Rail - Mendocino County near Willits

Bid Date June 14, 2016 @ 2:00pm# 01-283024

Dear Estimator:

Valentine Corporation will be bidding the above referenced projects as a general contractor. Your firm is invited to submit a subbid in your area of expertise. Plans and specifications are available in our office for review, or we can give you a list of items to price. Our estimating team will be available before the date of the bid should you have any questions. Areas of work that we require subbids for are as follows:

REQUEST FOR QUALIFIED DBF CONTRACTORS & SUPPLIERS FOR:

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	06/08/16 15:07	16192643826	0°00'39"	FAX	OK	200x100 Normal /On
002	06/08/16 15:08	15107270910	0°00'18"	FAX	OK	200x100 Normal /On
003	06/08/16 15:09	12099662643	0°00'37"	FAX	OK	200x100 Normal /On
004	06/08/16 15:11	16263337843	0°00'37"	FAX	OK	200x100 Normal /Off
005	06/08/16 15:14	15622185637	0°00'15"	FAX	OK	200x100 Normal /On
006	06/08/16 15:14	15594533250	0°01'32"	FAX	OK	200x 100 Normal /On
007	06/08/16 15:16	19098846032	0°00'57"	FAX	BUSY	200x100 Normal /Off
008	06/08/16 15:17	14154677721	0°00'37"	FAX	OK	200x100 Normal /Off
009	06/08/16 15:18	15594761319	0°00'31"	FAX	OK	200x100 Normal /On
010	06/08/16 15:21	19165649526	0°00'32"	FAX	OK	200x100 Normal /On

Send Result Report



MFP

TASKa 4551

Firmware Version 2N4 2000.004.803 2015.10.21

06/08/2016 17:37
[2N4_1000.003.003] [2N4_1100.001.002] [2N4_7000.004.501]

JobNo.: 009152

Total Time: 1'07'14"

Page: 001

No Response

Document: doc00915220160615150738

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
011	06/08/16	15:22 14155081811	0°00'13"	FAX	OK	200x100 Normal /On
012	06/08/16	15:23 18316340271	0°00'26"	FAX	OK	200x100 Normal /On
013	06/08/16	15:25 19516022050	0°00'39"	FAX	OK	200x100 Normal /Off
014	06/08/16	15:26 19162099656	0°00'39"	FAX	OK	200x100 Normal /Off
015	06/08/16	15:27 15626900264	0°00'57"	FAX	BUSY	200x100 Normal /Off
016	06/08/16	15:28 16615899509	0°00'46"	FAX	OK	200x100 Normal /On
017	06/08/16	15:30 19097527090	0°00'38"	FAX	OK	200x100 Normal /Off
018	06/08/16	15:31 14152061711	0°00'14"	FAX	OK	200x100 Normal /On
019	06/08/16	15:32 17072759025	0°00'14"	FAX	OK	200x100 Normal /On
020	06/08/16	15:33 19166631858	0°00'28"	FAX	OK	200x100 Normal /On
021	06/08/16	15:35 15592518821	0°00'14"	FAX	OK	200x100 Normal /On
022	06/08/16	15:36 18059375473	0°00'31"	FAX	OK	200x100 Normal /On
023	06/08/16	15:37 19164184816	0°00'29"	FAX	OK	200x100 Normal /On
024	06/08/16	15:38 15102516401	0°00'38"	FAX	OK	200x100 Normal /Off
025	06/08/16	15:39 15103130917	0°03'26"	FAX	BUSY	200x100 Normal /Off
026	06/08/16	15:40 15307953657	0°00'31"	FAX	OK	200x100 Normal /On
027	06/08/16	15:42 15593746470	0°00'28"	FAX	OK	200x100 Normal /On
028	06/08/16	15:43 15305770221	0°00'13"	FAX	OK	200x100 Normal /On
029	06/08/16	15:45 19098290118	0°00'32"	FAX	OK	200x100 Normal /On
030	06/08/16	15:46 13105136299	0°03'38"	FAX	BUSY	200x100 Normal /Off
031	06/08/16	15:49 16503678282	0°00'31"	FAX	OK	200x100 Normal /On
032	06/08/16	15:51 16502400413	0°00'38"	FAX	OK	200x100 Normal /Off
033	06/08/16	15:54 17603370300	0°00'28"	FAX	BUSY	200x100 Normal /Off
034	06/08/16	15:54 15627771888	0°00'58"	FAX	BUSY	200x100 Normal /Off
035	06/08/16	15:57 19253736208	0°00'38"	FAX	OK	200x100 Normal /Off
036	06/08/16	15:59 16612626099	0°00'39"	FAX	OK	200x100 Normal /Off
037	06/08/16	16:01 15595941056	0°00'57"	FAX	BUSY	200x100 Normal /Off
038	06/08/16	16:03 15307439352	0°00'39"	FAX	OK	200x100 Normal /Off
039	06/08/16	16:05 15108953888	0°00'23"	FAX	OK	200x100 Normal /On
040	06/08/16	16:09 17148930945	0°00'41"	FAX	OK	200x100 Normal /Off
041	06/08/16	16:11 19164766657	0°00'37"	FAX	OK	200x100 Normal /On
042	06/08/16	16:12 19164639041	0°00'38"	FAX	OK	200x100 Normal /Off
043	06/08/16	16:14 14152529261	0°00'31"	FAX	OK	200x100 Normal /On
044	06/08/16	16:15 15104125988	0°00'31"	FAX	OK	200x100 Normal /On
045	06/08/16	16:16 18883157315	0°00'38"	FAX	OK	200x100 Normal /Off
046	06/08/16	16:17 16508321739	0°02'24"	FAX	BUSY	200x100 Normal /Off
047	06/08/16	16:18 19254589511	0°00'18"	FAX	OK	200x100 Normal /On
048	06/08/16	16:19 12094640108	0°00'45"	FAX	OK	200x100 Normal /Off
049	06/08/16	16:21 13106394076	0°00'34"	FAX	OK	200x100 Normal /On
050	06/08/16	16:23 15597322684	0°00'14"	FAX	OK	200x100 Normal /On
051	06/08/16	16:24 18054611613	0°00'18"	FAX	OK	200x100 Normal /On
052	06/08/16	16:25 19093939363	0°00'14"	FAX	OK	200x100 Normal /On
053	06/08/16	16:27 14158244696	0°00'16"	FAX	OK	200x100 Normal /On
054	06/08/16	16:28 19093940724	0°00'31"	FAX	OK	200x100 Normal /On
055	06/08/16	16:29 19516955105	0°00'36"	FAX	OK	200x100 Normal /On
056	06/08/16	16:31 17078251769	0°00'14"	FAX	OK	200x100 Normal /On
057	06/08/16	16:32 15102453803	0°01'27"	FAX	OK	200x100 Normal /Off
058	06/08/16	16:34 14154559960	0°00'57"	FAX	BUSY	200x100 Normal /Off
059	06/08/16	16:36 16195468482	0°00'13"	FAX	OK	200x100 Normal /On
060	06/08/16	16:37 15306740756	0°00'19"	FAX	OK	200x100 Normal /On

Send Result Report



MFP

TAS

4551 m

Firmware Version 2N4 2000.004.803 2015.10.21

06/08/2016 17:37
[2N4_1000.003.003][2N4_1100.001.002][2N4_7000.004.501J]

Job No.: 009152

Total Time: 1'07'14"

Page: 001

No Response

Document: doc00915220160615150738

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
061	06/08/16 16:37	19166524376	0°00'43"	FAX	OK	200x100 Normal /Off
062	06/08/16 16:38	15105345406	0°01'51"	FAX	BUSY	200x100 Normal /Off
063	06/08/16 16:39	17075667411	0°00'15"	FAX	OK	200x100 Normal /On
064	06/08/16 16:40	19256344339	0°00'13"	FAX	OK	200x100 Normal /On
065	06/08/16 16:44	17076788384	0°00'16"	FAX	OK	200x100 Normal /On
066	06/08/16 16:45	12538401118	0°00'17"	FAX	OK	200x100 Normal /On
067	06/08/16 16:46	12094645782	0°00'36"	FAX	OK	200x100 Normal /On
068	06/08/16 16:48	12014887411	0°01'26"	FAX	OK	200x100 Normal /On
069	06/08/16 16:49	1858748601	0°01'54"	FAX	BUSY	200x100 Normal /Off
070	06/08/16 16:51	18587486012	0°00'15"	FAX	OK	200x100 Normal /On
071	06/08/16 16:52	14088481774	0°00'20"	FAX	OK	200x100 Normal /On
072	06/08/16 16:55	17072656856	0°00'46"	FAX	OK	200x100 Normal /On
073	06/08/16 16:57	14084652280	0°00'15"	FAX	OK	200x100 Normal /On
074	06/08/16 17:00	18585600158	0°00'17"	FAX	OK	200x100 Normal /On
075	06/08/16 17:01	19254053833	0°00'38"	FAX	OK	200x100 Normal /Off
076	06/08/16 17:02	15593234269	0°00'57"	FAX	BUSY	200x100 Normal /Off
077	06/08/16 17:04	17145204027	0°00'16"	FAX	OK	200x100 Normal /On
078	06/08/16 17:05	16192768783	0°00'15"	FAX	OK	200x100 Normal /On
079	06/08/16 17:06	15108362625	0°02'48"	FAX	BUSY	200x100 Normal /Off
080	06/08/16 17:07	19512249797	0°00'57"	FAX	BUSY	200x100 Normal /Off
081	06/08/16 17:09	15105623453	0°01'59"	FAX	OK	200x100 Normal /On
082	06/08/16 17:10	17145519420	0°00'32"	FAX	OK	200x100 Normal /On
083	06/08/16 17:12	5307955734	0°03'37"	FAX	BUSY	200x100 Normal /Off
084	06/08/16 17:14	190909858186	0°01'26"	FAX	BUSY	200x100 Normal /Off
085	06/08/16 17:20	19252491863	0°00'42"	FAX	OK	200x100 Normal /On
086	06/08/16 17:21	17077593483	0°00'15"	FAX	OK	200x100 Normal /On
087	06/08/16 17:25	14156472683	0°00'30"	FAX	OK	200x100 Normal /On
088	06/08/16 17:29	12095217701	0°01'42"	FAX	OK	200x100 Normal /On



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Attention: Estimating Department

June 8, 2016

Subject: Upgrade Bridge Rail – Mendocino County near Willits

Bid Date June 14, 2016 @ 2:00pm # 01-293024

Dear Estimator:

Valentine Corporation will be bidding the above referenced projects as a general contractor. Your firm is invited to **submit a subbid in your area of expertise**. Plans and specifications are available in our office for review, or we can give you a list of items to price. Our estimating team will be available before the date of the bid should you have any questions. Areas of work that we require subbids for are as follows:

REQUEST FOR QUALIFIED DBE CONTRACTORS & SUPPLIERS FOR:

Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

PLEASE INDICATE WHAT AREAS YOU WOULD LIKE TO BID:

We are looking forward to working with you. Fax, e mail or call 8 – 5

Sincerely, Lisa Davis

LDavis@ValentineCorp.com

Please advise by fax your interest in bidding this project (Fax 415 457-5820).

Yes _____

No _____

Company Name

Signature

VALENTINE CORPORATION



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Attention: Estimating Department

June 8, 2016

Subject: Upgrade Bridge Rail – Mendocino County near Willits

Bid Date June 14, 2016 @ 2:00pm # 01-293024

Dear Estimator:

Valentine Corporation will be bidding the above referenced projects as a general contractor. Your firm is invited to **submit a subbid in your area of expertise**. Plans and specifications are available in our office for review, or we can give you a list of items to price. Our estimating team will be available before the date of the bid should you have any questions. Areas of work that we require subbids for are as follows:

REQUEST FOR QUALIFIED DBE CONTRACTORS & SUPPLIERS FOR:

Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

PLEASE INDICATE WHAT AREAS YOU WOULD LIKE TO BID:

We are looking forward to working with you. Fax, e mail or call 8 – 5

Sincerely, Lisa Davis

LDavis@ValentineCorp.com

Please advise by fax your interest in bidding this project (Fax 415 457-5820).

Yes _____

No

Nitta Ersson Contr 1

Company Name

[Handwritten Signature]

Signature

VALENTINE CORPORATION



GENERAL ENGINEERING CONTRACTORS



Attention: Estimating Department

June 8, 2016

Subject: Upgrade Bridge Rail - Mendocino County near Willits

Bid Date June 14, 2016 @ 2:00pm # 01-293024

Dear Estimator:

Valentine Corporation will be bidding the above referenced projects as a general contractor. Your firm is invited to submit a subbid in your area of expertise. Plans and specifications are available in our office for review, or we can give you a list of items to price. Our estimating team will be available before the date of the bid should you have any questions. Areas of work that we require subbids for are as follows:

REQUEST FOR QUALIFIED DBE CONTRACTORS & SUPPLIERS FOR:

Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

PLEASE INDICATE WHAT AREAS YOU WOULD LIKE TO BID:

We are looking forward to working with you. Fax, e mail or call 8 - 5

Sincerely, Lea Davis

LDavis@ValentineCorp.com

Please advise by fax your interest in bidding this project (Fax 415 457-5820).

Yes _____	<u>WRECO</u>	_____
No <u>X</u>	Company Name	Signature

VALENTINE CORPORATION
111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Attention: Estimating Department

June 8, 2016

Subject: Upgrade Bridge Rail - Mendocino County near Willits

Bid Date June 14, 2016 @ 2:00pm # 01-293024

Dear Estimator:

Valentine Corporation will be bidding the above referenced projects as a general contractor. Your firm is invited to submit a subbid in your area of expertise. Plans and specifications are available in our office for review, or we can give you a list of items to price. Our estimating team will be available before the date of the bid should you have any questions. Areas of work that we require subbids for are as follows:

REQUEST FOR QUALIFIED DBE CONTRACTORS & SUPPLIERS FOR:

Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channellizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

PLEASE INDICATE WHAT AREAS YOU WOULD LIKE TO BID:

We are looking forward to working with you. Fax, e mail or call 8 - 5

Sincerely, Lisa Davis

LDavis@ValentineCorp.com

Please advise by fax your interest in bidding this project (Fax 415 457-5820).

Yes
 No

Dirt + Aggregate Interchange *Neil St*
Company Name Signature

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Attention: Estimating Department

June 8, 2016

Subject: Upgrade Bridge Rail – Mendocino County near Willits

Bid Date June 14, 2016 @ 2:00pm # 01-293024

Dear Estimator:

Valentine Corporation will be bidding the above referenced projects as a general contractor. Your firm is invited to submit a subbid in your area of expertise. Plans and specifications are available in our office for review, or we can give you a list of items to price. Our estimating team will be available before the date of the bid should you have any questions. Areas of work that we require subbids for are as follows:

REQUEST FOR QUALIFIED DBE CONTRACTORS & SUPPLIERS FOR:

Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

PLEASE INDICATE WHAT AREAS YOU WOULD LIKE TO BID:

We are looking forward to working with you. Fax, e mail or call 8 – 5

Sincerely, Lisa Davis

LDavis@ValentineCorp.com

Please advise by fax your interest in bidding this project (Fax 415 457-5820).

Yes _____
No

ENOR INNOVATIONS

Company Name

Signature

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

Lisa Davis

From: Christi Plum <cplum@pcnconstructioninc.com>
Sent: Monday, June 13, 2016 9:36 AM
To: Lisa Davis
Subject: RE: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

Hi Lisa, Good Morning

We will not be providing pricing for this project.

Thank you
Christi Plum
P C & N Construction, Inc.

From: Lisa Davis [mailto:ldavis@valentinecorp.com]
Sent: Friday, June 10, 2016 4:11 PM
To: cadirtco@sbcglobal.net; Daryl@abslconstruction.com; deni@sti.com; KIM@acefencecompany.com; actiontruckingent@yahoo.com; debbieh@alertolite.com; Rusty@steelplacers.com; chuchinz79@yahoo.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; kavila@avisoninc.com; baretro@yahoo.com; office@baylinecutting.com; dennis4bmi@razzolink.com; thamrba11@yahoo.com; lawym2004@aol.com; blancoconst@aol.com; bluejaytruckingllc@gmail.com; cldrilling@aol.com; paustin@austin-enterprise.com; cartertom56@yahoo.com; airbears@balesengineering.com; jguillen@civilcom.com; crystal@cmctrffic.com; tcoleman2009@hotmail.com; elisa@cas-tc.com; contechg@gmail.com; cooks_son@mail.com; csi.engineering13@yahoo.com; tony@dlineconstructors.com; dsbabak@gmail.com; dbibbtrucking@yahoo.com; delatorrerocks2@yahoo.com; delatorrerocks@yahoo.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; eeelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; sales@esdandc.com; esparzat@ewcorporation.com; info@exbon.com; inesseoane@fcs-ssp.com; flashwbe@outlook.com; forcetraffic@earthlink.net; toni.medina@att.net; kelly.generalengineering@yahoo.com; geronimo_concrete@sbcglobal.net; kevinyip168@yahoo.com; grs@globalroadsealing.com; gurmelstrucking@yahoo.com; Heirandson@comcast.net; estimating@hunsakersafety.com; bgoldstein@hydroce.com; ibsrecoder@aol.com; raspencer7@gmail.com; jharrisstripingservices@hotmail.com; jasvir925@yahoo.com; jeffrogerstrucking@gmail.com; glennglennbayless@yahoo.com; garyc@krcsafety.com; karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; linda@redshift.com; agarcialna@aol.com; mattcomach@yahoo.com; mariano@hernandez-engineering.com; madsteelinc@aol.com; mariamaneri@yahoo.com; denamccullough@mcculloughconstructioninc.com; mercadotr@k@yahoo.com; c.martinez@metco-usa.com; estimating@montcsi.com; rcervantes@newlandentities.com; nittaec@gmail.com; kdcomini@yahoo.com; ttran@ntkconstruction.com; parmeter@parameterges.com; cplum@pcnconstructioninc.com; quimu@sbcglobal.net; jodie@rebarinternational.com; rcande@pacbell.net; rdcress@frontiernet.net; bev@bayareaelectric.com; Jim@sanjosetransport.com; dschotka@aol.com; jan@spiritroadoils.com; dawn@statewidestripes.com; estimating@tcpros.net; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; udbest.eel2011@gmail.com; uwaelectric@gmail.com; arvind@vapci.com; edc@vintagepavingco.com; tony@vtelectric.net; eibanez@westerntraffic.com; willisrebar@gmail.com; yjones@ycat-c.com; tatumbarbara@sbcglobal.net; zachtaylor1972@gmail.com
Subject: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

Please let me know if you are intending to offer a quote, or if I may assist you in any way

Thanks!

Lisa Davis
Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
415-453-3732 x 19

Lisa Davis

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Monday, June 13, 2016 6:02 AM
To: Lisa Davis
Subject: Re: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

Sorry not bidding. Thank you.

On Fri, Jun 10, 2016 at 4:10 PM, Lisa Davis <ldavis@valentinecorp.com> wrote:

Please let me know if you are intending to offer a quote, or if I may assist you in any way

Thanks!

Lisa Davis

Valentine Corporation

111 Pelican Way, San Rafael, CA 94901

415-453-3732 x 19

415-457-5820 fax

LDavis@ValentineCorp.com



--

Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.

Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

Lisa Davis

From: Daryl Vorne <daryl@abslconstruction.com>
Sent: Friday, June 10, 2016 4:42 PM
To: Lisa Davis
Subject: Re: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

ABSL will bid on this project.

Sent from my iPhone

On Jun 10, 2016, at 4:10 PM, Lisa Davis <ldavis@valentinecorp.com> wrote:

Please let me know if you are intending to offer a quote, or if I may assist you in any way

Thanks!

Lisa Davis
Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
415-453-3732 x 19
415-457-5820 fax
LDavis@ValentineCorp.com



<doc00858120160610161029.pdf>

Lisa Davis

From: Tony Tran <tony@vtelectric.net>
Sent: Friday, June 10, 2016 4:50 PM
To: Lisa Davis
Subject: RE: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

NO BID.

From: Lisa Davis [mailto:ldavis@valentinecorp.com]

Sent: Friday, June 10, 2016 4:11 PM

To: cadirtco@sbcglobal.net; Daryl@abslconstruction.com; deni@sti.com; KIM@acefencecompany.com; actiontruckingent@yahoo.com; debbieh@alertolite.com; Rusty@steelplacers.com; chuchinz79@yahoo.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; kavila@avisoninc.com; baretro@yahoo.com; office@baylinecutting.com; dennis4bmi@razzolink.com; thamrba11@yahoo.com; lawym2004@aol.com; blancoconst@aol.com; bluejaytruckingllc@gmail.com; cldrilling@aol.com; paustin@austin-enterprise.com; cartertom56@yahoo.com; airbears@balesengineering.com; jguillen@civilcom.com; crystal@cmctrffic.com; tcoleman2009@hotmail.com; elisa@cas-tc.com; contechg@gmail.com; cooks_son@mail.com; csi.engineering13@yahoo.com; tony@dlineconstructors.com; dsbabak@gmail.com; dbibbtrucking@yahoo.com; delatorrerocks2@yahoo.com; delatorrerocks@yahoo.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; eelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; sales@esdandc.com; esparzat@ewcorporation.com; info@exbon.com; inesseoane@fcs-ssp.com; flashwbe@outlook.com; forcetraffic@earthlink.net; toni.medina@att.net; kelly.generalengineering@yahoo.com; geronimo_concrete@sbcglobal.net; kevinyip168@yahoo.com; grs@globalroadsealing.com; gurmestruking@yahoo.com; Heirandson@comcast.net; estimating@hunsakersafety.com; bgoldstein@hydroce.com; ibsrecoder@aol.com; raspencer7@gmail.com; jharrisstripingservices@hotmail.com; jasvir925@yahoo.com; jeffrogerstrucking@gmail.com; glennglennbayless@yahoo.com; garyc@kracsafety.com; karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; linda@redshift.com; agarcialna@aol.com; mattcomach@yahoo.com; mariano@hernandez-engineering.com; madsteelinc@aol.com; mariamaneri@yahoo.com; denamccullough@mcculloughconstructioninc.com; mercadotr@k@yahoo.com; c.martinez@metco-usa.com; estimating@montcsi.com; rcervantes@newlandentities.com; nittaec@gmail.com; kdcomini@yahoo.com; ttran@ntkconstruction.com; parmeter@parameterges.com; cplum@pcnconstructioninc.com; quimu@sbcglobal.net; jodie@rebarinternational.com; rcande@pacbell.net; rdress@frontiernet.net; bev@bayareaelectric.com; Jim@sanjosetransport.com; dschotka@aol.com; jan@spiritroad oils.com; dawn@statewidestripes.com; estimating@tcpros.net; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; udbest.eel2011@gmail.com; uwaelectric@gmail.com; arvind@vapci.com; edc@vintagepavingco.com; tony@vtelectric.net; eibanez@westerntraffice.com; willisrebar@gmail.com; yjones@ycat-c.com; tatubarbara@sbcglobal.net; zachtaylor1972@gmail.com

Subject: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

Please let me know if you are intending to offer a quote, or if I may assist you in any way

Thanks!

Lisa Davis

Valentine Corporation

111 Pelican Way, San Rafael, CA 94901

415-453-3732 x 19

415-457-5820 fax

LDavis@ValentineCorp.com

Lisa Davis

From: Estimating <estimating@tcpros.ent>
Sent: Monday, June 13, 2016 6:59 AM
To: Lisa Davis
Subject: RE: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

No not this one

From: Lisa Davis [mailto:ldavis@valentinecorp.com]
Sent: Friday, June 10, 2016 4:11 PM
To: cadirtco@sbcglobal.net; Daryl@abslconstruction.com; deni@sti.com; KIM@acefencecompany.com; actiontruckingent@yahoo.com; debbieh@alertolite.com; Rusty@steelplacers.com; chuchinz79@yahoo.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; kavila@avisoninc.com; baretro@yahoo.com; office@baylinecutting.com; dennis4bmi@razzolink.com; thamrba11@yahoo.com; lawym2004@aol.com; blancoconst@aol.com; bluejaytruckingllc@gmail.com; cldrilling@aol.com; paustin@austin-enterprise.com; cartertom56@yahoo.com; airbears@balesengineering.com; jguillen@civilcom.com; crystal@cmctrffic.com; tcoleman2009@hotmail.com; elisa@cas-tc.com; contechg@gmail.com; cooks_son@mail.com; csi.engineering13@yahoo.com; tony@dlineconstructors.com; dsbabak@gmail.com; dbibbtrucking@yahoo.com; delatorrerocks2@yahoo.com; delatorrerocks@yahoo.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; eelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; sales@esdandc.com; esparzat@ewcorporation.com; info@exbon.com; inesseoane@fcs-ssp.com; flashwbe@outlook.com; forcetraffic@earthlink.net; toni.medina@att.net; kelly.generalengineering@yahoo.com; geronimo_concrete@sbcglobal.net; kevinyp168@yahoo.com; grs@globalroadsealing.com; gurmelstrucking@yahoo.com; Heirandson@comcast.net; estimating@hunsakersafety.com; bgoldstein@hydroce.com; ibsrecoder@aol.com; raspencer7@gmail.com; jharrisstripingservices@hotmail.com; jasvir925@yahoo.com; jeffrogerstrucking@gmail.com; glennglennbayless@yahoo.com; garyc@kracsafety.com; karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; linda@redshift.com; agarcialna@aol.com; mattcomach@yahoo.com; mariano@hernandez-engineering.com; madsteelinc@aol.com; mariamaneri@yahoo.com; denamccullough@mcculloughconstructioninc.com; mercadotrck@yahoo.com; c.martinez@metco-usa.com; estimating@montcsi.com; rcervantes@newlandentities.com; nittaec@gmail.com; kdcomini@yahoo.com; ttran@ntkconstruction.com; parmeter@parameterges.com; cplum@pcnconstructioninc.com; quimu@sbcglobal.net; jodie@rebarinternational.com; rcande@pacbell.net; rdcress@frontiernet.net; bev@bayareaelectric.com; Jim@sanjosetransport.com; dschotka@aol.com; jan@spiritroad oils.com; dawn@statewidestripes.com; estimating@tcpros.net; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; udbest.eel2011@gmail.com; uwaelectric@gmail.com; arvind@vapci.com; edc@vintagepavingco.com; tony@vtelectric.net; eibanez@westerntraffic.com; willisrebar@gmail.com; yjones@ycat-c.com; tatumbarbara@sbcglobal.net; zachtaylor1972@gmail.com
Subject: WILL YOU BID CAL TRANS BRIDGE RAIL ON 6.14? 01-293024

Please let me know if you are intending to offer a quote, or if I may assist you in any way

Thanks!

Lisa Davis

Valentine Corporation

111 Pelican Way, San Rafael, CA 94901

415-453-3732 x 19

415-457-5820 fax

LDavis@ValentineCorp.com

6/14 Bid Date

Cal Trans Mendocino Nearwillits

Called 4/18

01-293024

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Certific	E-Mail	Contact Name	Area/Code	Phone Num	Fax Area C	Fax Area C
40708	24/7 TRUCKING INC	180 WOODMAN ST		SAN DIEGO	CA	92114	DBE	cadirtco@sbcglobal.net	KEVIN GILLIAM	619	262-5171	LM 619	264-3826
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544	DBE	Daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	LM 510	727-0910
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338	DBE	deni@sti.com	DENI SMITH	209	742-6684	LM 209	966-2643
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744	DBE	KIM@acefencecompany.com	AMERICA TANG	NO 626	333-0727		626 333-7843
40547	ACTION ENTERPRISES	2150 COWLES STREET		LONG BEACH	CA	90813	DBE	actiontruckingent@yahoo.com	DARNELL WILLIAMS	NO 562	591-8880		562 218-5637
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721	DBE	debbieh@alertolite.com	DEBBIE HUNSAKER	NO 559	453-2474		559 453-3250
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408	DBE	Rusty@steelplacers.com	RUSSELL ROBERTSON	FULL 909	884-6031		909 884-6032
41924	AMEZCUA & SON TRUCKING	19470 W. GRANTLINE RD		TRACY	CA	95391	DBE	chuchinz79@yahoo.com	JESUS AMEZCUA	VM 408	687-6709		
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, S		SAN FRANCISCO	CA	94134	DBE	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	VM 415	300-6600		415 467-7721
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636	DBE	kavila@avisoninc.com	KELLY AVILA	NO 559	431-0317		559 476-1319
34068	B.A. RETRO, INC	2270 DALE AVE		SACRAMENTO	CA	95815	DBE	baretro@yahoo.com	AUTUMN MEADOW	MAYBE 916	564-9523		916 564-9526
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710	DBE	office@baylinecutting.com	JUAN ARREGUIN	YES 415	508-1800		415 508-1811
41473	BAY MANUFACTURER INCORPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023	DBE	dennis4bmi@razzolink.com	null null	NO 831	634-0270		831 634-0271
42440	BDS TRANSPORTATION INC	2521 TOLBERT DRIVE		TRACY	CA	95377	DBE	thamrba11@yahoo.com	BALWINDER THAMRAIT	NO 510	604-8639		
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508	DBE	lawym2004@aol.com; blancoconst@aol.com	LEONARDO BLANCO	VM 951	250-6692		951 602-2050
37729	BLUE JAY TRUCKING, LLC	7969 KEITH WINNEY CIRCLE		SACRAMENTO	CA	95829	DBE	bluejaytruckingllc@gmail.com	JESSICA SHOKER	NO 916	479-1720		916 209-9656
8268	C & L DRILLING CO	600 E. LAMBERT ROAD		LA HABRA	CA	90631	DBE	cldrilling@aol.com	CARLA WHITE	NO 562	691-3588		562 690-0264
13602	CALIFORNIA GRINDING SPECIALTIES, INC. D	13421 SNOW ROAD		BAKERSFIELD	CA	93314	DBE	paustin@austin-enterprise.com	PATTI AUSTIN	YES 661	589-1001		661 589-9509
41023	CARTER TRUCKING	12010 WOODS RD		WILTON	CA	95693	DBE	cartertom56@yahoo.com	STERLING THOMAS CARTER	VM 916	208-1776		
33135	CINDY BALES ENGINEERING, INC.	1828 SHADY LANE		BIG BEAR CITY	CA	92314	DBE	airbears@balesengineering.com	CINDY BALES	VM 909	585-1557		909 752-7090
42330	CIVILCOM LLC	2211 AUSTIN ST		ALAMEDA	CA	94501	DBE	jguillen@civilcom.com	JORGE GUILLEN	MAYBE 510	520-7306		
33473	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G		SAN FRANCISCO	CA	94124	DBE	crystal@cmctrffic.com	null CRYSTAL MIKS	VM 415	206-1700		415 206-1711
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPER MERIDIAN	CA	95485	DBE	tcoleman2009@hotmail.com	TRACY A COLEMAN	NO 707	275-9016		707 275-9025
500	CONSTRUCTION AREA SIGNS, INCORPORATED	215 TAYLOR ROAD		NEWCASTLE	CA	95658	DBE	elisa@cas-tc.com	ELISA ROBINSON	MAYBE 916	663-9097		916 663-1858
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727	DBE	contechg@gmail.com	JIM GARCIA	NO 559	251-8818		559 251-8821
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARYA	CA	93455	DBE	cooks_son@mail.com	CHARLES E. HENDERSON JR.	VM 805	934-2705		805 937-5473
42644	CSI ENGINEERING	3311 MARSHALL AVE		CARMICHAEL	CA	95608	DBE	csi.engineering13@yahoo.com	YOLANDA E. FLOREZ	VM 916	418-4815		916 418-4816
40922	D-LINE CONSTRUCTORS, INC.	499 EMBARCADERO, SUITE Q		OAKLAND	CA	94606	DBE	tony@dlineconstructors.com	JOSUE PRADA	NO 510	251-6400		510 251-6401
40966	DAVINDER SINGH	4727 PALOS WAY		UNION CITY	CA	94587	DBE	dsbabak@gmail.com	DAVINDER SINGH	NO 510	750-5757		
41163	DE BIBB TRUCKING, INC	1800-7TH STREET		RICHMOND	CA	94801	DBE	dbibbtrucking@yahoo.com	DEARTEMUS BIBB	VM 510	774-0013		510 313-0917
41556	DE LA TORRE TRUCKING LLC	8338 TUBBS RD		WINTERS	CA	95694	DBE	delatorrerocks2@yahoo.com; delatorrerocks@	JAVIER DE LA TORRE	NO 530	795-3651		530 795-3657
42154	DISABLED AMERICAN VETERAN ENTERPRISES	495 N. MARKS		FRESNO	CA	93706	DBE	DAVEtrucksweep@gmail.com	SEAN REED	NO 559	370-5756		559 374-6470
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKELAND	CA	96150	DBE	dgarcia287@aol.com	MICHAEL GARCIA	NO 530	577-0558		530 577-0221
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870	DBE	alex.singh@dreambuildercorp.com	ANURAG SINGH	VM 714	646-3697		714 646-3698
25021	E E ELECTRIC, INC	11127 CALABASH AVENUE		FONTANA	CA	92337	DBE	eeelectric@earthlink.net	HENRY ESCAJEDA	NO 909	829-7818		909 829-0118
37718	E-NOR INNOVATIONS INC.	16213 ILLINOIS AVENUE		PARAMOUNT	CA	90723	DBE	ronnie@enortraffic.com	RONNIE JONES	NO 310	513-6209		310 513-6299
24176	EAGLE ENGINEERING AND CONSTRUCTION	1175 PALOMAR DRIVE		REDWOOD CITY	CA	94062	DBE	brooks.curtis@att.net	CURTIS BROOKS	VM 650	367-8000		650 367-8282
35345	ESD&C, INC.	1499 BAYSHORE HWY., SUITE		BURLINGAME	CA	94010	DBE	sales@esdandc.com	ED NEVES	VM 650	766-2778		650 240-0413
13016	EW CORPORATION INDUSTRIAL FABRICATORS	1002 EAST MAIN STREET		EL CENTRO	CA	92243	DBE	esparzat@ewcorporation.com	TIBERIO R. ESPARZA	NO 760	337-0020		760 337-0300
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843	DBE	info@exbon.com	JANET LEE	NO 714	539-2222		562 777-1888
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551	DBE	inesseoane@fcs-ssp.com	INES SEOANE	VM 925	373-6205		925 373-6208
39950	FLASH TRAFFIC, INC.	28420 N. HERRERA STREET		VALENCIA	CA	91354	DBE	flashwbe@outlook.com	NATALIE MILLER	661	262-6003		661 262-6099
29335	FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD		EXETER	CA	93221	DBE	forcetraffic@earthlink.net	ROSEMARY STIMPEL	NO 559	594-1062		559 594-1056
14717	FRANK MEDINA GENERAL ENGINEERING CONSULTANTS	10096 AHART ROAD		OROVILLE	CA	95966	DBE	toni.medina@att.net	FRANK MEDINA	NO 530	743-0744		530 743-9352
39433	GENERAL ENGINEERING CONSTRUCTION CONSULTANTS	755 EL PINO P. O. BOX 476		DANVILLE	CA	94526	DBE	kelly.generalengineering@yahoo.com	KELLY ORTIZ	NO 925	768-5329		
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032	DBE	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	NO 323	225-2016		323 222-8312


cel

29206	GK CONSTRUCTION	4911 COLISEUM WAY	OAKLAND	CA	94601	DBE	kevinyip168@yahoo.com	KEVIN YIP	NO	510	928-3036	510	895-3888
31176	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN G	CA	92843	DBE	grs@globalroadsealing.com	TRI LA	NO	714	893-0845	714	893-0945
40493	GURMEL'S TRUCKING, INC	7446 HANFIELD DRIVE	SACRAMEN	CA	95829	DBE	gurmelstrucking@yahoo.com	GURMEL SINGH	NO	916	224-2825	916	476-6657
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD	YUBA CITY	CA	95993	DBE	Heirandson@comcast.net	SUKHDEV SINGH HEIR	VM	530	415-4777	916	463-9041
29337	HUNSAKER SAFETY & SIGN, INC.	P.O. BOX 11487	FRESNO	CA	93773	DBE	estimating@hunsakersafety.com	DEBBIE L. HUNSAKER	VM	559	255-7446	559	453-3250
34842	HYDROCONSULT ENGINEERS, INC.	45 POLK STREET, 3RD FLOOR	SAN FRANCO	CA	94102	DBE	bgoldstein@hydroce.com	BETH GOLDSTEIN	VM	415	252-9750	415	252-9261
33587	INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	94804	DBE	ibsrecoder@aol.com	ELIZABETH RECORDER	VM	510	222-7719	510	412-5988
42290	IRB CONSTRUCTION, INC.	725 6TH STREET	MARYSVILL	CA	95901	DBE	raspencer7@gmail.com	RODNEY ALLEN SPENCER	VM	916	612-0608	888	315-7315
41422	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11	SAN CARLO	CA	94070	DBE	jharrisstripingservices@hotmail.com	JARELL HARRIS	Full VM	650	832-1171	650	832-1736
42936	JASS BOYS TRUCK LINES, LLC	555 NICHOLS ROAD	BAY POINT	CA	94565	DBE	jasvir925@yahoo.com	JASVIR SINGH	NO	925	458-9500	925	458-9511
41931	JEFF ROGERS TRUCKING, INC.	3526 MUNFORD ROAD	STOCKTON	CA	95215	DBE	jeffrogerstrucking@gmail.com	DOREEN LINDA ROGERS	VM	209	464-0107	209	464-0108
40214	JUS DUMPIN, LLC	1408 N. SPRING AVENUE	COMPTON	CA	90221	DBE	glennglennbayless@yahoo.com	GLENN BAYLESS	YES	310	946-6996	310	639-4076
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	93291	DBE	garyc@krccsafety.com	GARY CASTRO	NO	559	732-0393	559	732-2684
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TR	22140 FRONTIER ROAD	CLOVIS	CA	93619	DBE	karen@imaginationmetals.com	KAREN JOHNSTON	VM	559	299-2899		
38321	KELLIE AVILA CONSTRUCTION SERVICES, INC	PO BOX 2221	ATASCADER	CA	93423	DBE	kellie@associatedtrafficsafety.com	KELLIE AVILA	NO	805	461-1600	805	461-1613
40437	LINDCO, INC	653 BRUNKEN AVE	SALINAS	CA	93901	DBE	linda@redshift.com	LINDA KAY KERLEE	VM	831	751-7329	831	751-7322
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET	CHINO HILL	CA	91709	DBE	agarcialna@aol.com	HELIODORO GARCIA	NO	909	393-1493	909	393-9363
41994	M & M TRUCKING	9 KELBURNE COURT	SACRAMEN	CA	95833	DBE	mattcomach@yahoo.com	MATTHEW GUY COMACH	NO	916	919-0847		
34829	M. HERNANDEZ CONSTRUCTION INC	850 RANKIN STREET	SAN FRANCO	CA	94124	DBE	mariano@hernandez-engineering.com	MARIANO HERNANDEZ	NO	415	824-4731	415	824-4696
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773	DBE	madsteelinc@aol.com	ALBERT DOMINGUEZ	Busy	909	592-3443	909	394-0724
38078	MANERI TRAFFIC CONTROL	47423 RAINBOW CANYON RD	TEMECULA	CA	92592	DBE	mariamanageri@yahoo.com	MARIA MANERI	NO	951	695-5104	951	695-5105
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD	ARCATA	CA	95521	DBE	denamccullough@mcculloughconstructioninc.c	MACKY MCCULLOUGH	NO	707	825-1014	707	825-1769
38653	MERCADO TRUCKING	1096 NORTH SHELTER BAY	HERCULES	CA	94547	DBE	mercadoatr@yahoo.com	ALEJANDRO MERCADO	NO	510	517-4297	510	245-3803
14906	METCO	2165 FRANCISCO BOULEVARD	SAN RAFAE	CA	94901	DBE	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	VM	415	455-9922	415	455-9960
36979	MONTGOMERY CONSTRUCTION SERVICES,	7084 SPRINGFORD	SAN DIEGO	CA	92114	DBE	estimating@montcsi.com	CLIFFORD K. MONTGOMERY	VM	619	578-2538	619	546-8482
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET	MARYSVILL	CA	95901	DBE	rcervantes@newlandentities.com	ROBERT CERVANTES	NO	530	755-1178	530	674-0756
217	NITTA EROSION CONTROL	3778 DEL MAR AVENUE	LOOMIS	CA	95650	DBE	nittaec@gmail.com	LAURA BILLS	NO	916	652-7459	916	652-4376
40456	NORTH AMERICAN FENCE & RAILING INC.	515 23RD AVENUE	OAKLAND	CA	94606	DBE	kdcomini@yahoo.com	KIRA COMINI	NO	510	436-0755	510	534-5406
35198	NTK CONSTRUCTION INC	501 CESAR CHAVEZ STREET, S	SAN FRANCO	CA	94124	DBE	ttran@ntkconstruction.com	QUANG TRAN	VM	415	643-1900	415	643-1300
40051	PARMETER GENERAL ENGINEERS & SERVICE	21025 KING RIDGE ROAD	CAZADERO	CA	95421	DBE	parmeter@parameterges.com	MARI PARMETER	NO	707	566-7437	707	566-7411
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS F	BYRON	CA	94514	DBE	cplum@pcnconstructioninc.com	CHRISTI PLUM	VM	925	634-4567	925	634-4339
33524	QUIMU CONTRACTING, INC.	695 PRIDY DRIVE	DIXON	CA	95620	DBE	quimu@sbcglobal.net	MIGUEL QUIROZ	VM	707	693-0289	707	678-8384
41306	REBAR INTERNATIONAL INC	2604 MERIDIAN AVE. E.	EDEGEWO	WA	98371	DBE	jodie@rebarinternational.com	JODIE BEHRENDT	NO	253	840-1117	253	840-1118
29435	RODGERS CONSTRUCTION & ENGINEERING	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	95206	DBE	rcande@pacbell.net	DAN F. RODGERS	VM	209	464-5780	209	464-5782
37219	RUSSELL CRESS CO., INC.	127 HIGHLAND AVENUE	MONROE	NY	10950	DBE	rdcress@frontiernet.net	RUSSELL CRESS	VM	201	488-7111	201	488-7411
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	13100 KIRKHAM WAY, SUITE 2	POWAY	CA	92064	DBE	bev@bayareaelectric.com	DENNIS P. PHILLIPS	NO	858	748-2060	858	748-6012
1993	SAN JOSE TRANSPORT	281 YAMANE DRIVE	GILROY	CA	95020	DBE	Jim@sanjosetransport.com	JAMES VERGARA	NO	408	848-4441	408	848-1774
33099	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN	CA	94503	DBE	dschotka@aol.com	DIANE SCHOTKA	VM	707	265-6977	707	265-6856
1378	SPIRIT ROAD OILS	16490 VINEYARD BOULEVARD	MORGAN H	CA	95037	DBE	jan@spiritradoils.com	null JANET E. SIMAS	NO	408	465-2270	408	465-2280
32232	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120	DBE	dawn@statewidestripes.com	DAVID BRILHANTE	NO	858	560-6887	858	560-0158
42433	TRAFFIC CONTROL PROS	2440 STANWELL DRIVE, SUITE	CONCORD	CA	94520	DBE	estimating@tcpros.net	JEFFREY PIKE	NO	925	270-4580	925	405-3833
40928	TRAFFIC ENFORCEMENT SOLUTIONS	213 WARWICK	CLOVIS	CA	93619	DBE	trafficenforcementsolutions@gmail.com	BRENDA CRUZ	VM	559	392-6050	559	323-4269
38033	TRAFFIC LOOPS CRACKFILLING, INC	1915 W BALL RD.	ANAHEIM	CA	92804	DBE	traffiloops@sbcglobal.net	MAI-LAN NGUYEN	NO	714	520-4026	714	520-4027
30004	TRUE CHAMPIONS INC.	5234 CUSHMAN PL., STE. 200	SAN DIEGO	CA	92110	DBE	TCI@TRUECHAMPIONS.NET	RICHARD GARCIA	NO	619	276-6999	619	276-8783
27723	TUCKER TECHNOLOGY INC	300 FRANK OGAWA PLAZA, ST	OAKLAND	CA	94612	DBE	frank@tuckertech.com	FRANK TUCKER	NO	510	836-0422	510	836-2625
39484	UDBE STEEL	5214 WESTERFIELD STREET	RIVERSIDE	CA	92509	DBE	udbest.eel2011@gmail.com	ROMEO BELTRAN	VM	951	529-3359	951	224-9797
35346	UWA ELECTRIC CO.	2737 SEMINARY AVENUE	OAKLAND	CA	94605	DBE	uwaelectric@gmail.com	SAMUEL OGHOGHO	VM	510	562-4266	510	562-3453

REBAR INTL-CA.

Chris 408-204-9910 ←

39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST	LA MIRADA CA	90638	DBE	arvind@vapci.com	ARVIND PRASAD	✓M 714 253-3270	714 551-9420
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS CA	95694	DBE	edc@vintagepavingco.com	EDWARD CARBAHAL	MMBE 530 795-0132	530 795-5734
30828	VT ELECTRIC, INC.	10825 VERNON AVE	ONTARIO CA	91762	DBE	tony@vtelectric.net	TONY T. TRAN	NO 909 985-1755	909 985-8186
40681	WESTERN TRAFFIC SUPPLY, INC.	3942 VALLEY AVENUE, UNIT M	PLEASANT CA	94566	DBE	eibanez@westerntraffic.com	EDWARD IBANEZ	NO 925 249-1854	925 249-1863
42610	WILLIS REBAR	2333 COURAGE DRIVE, STE H,	FAIRFIELD CA	94585	DBE	willisrebar@gmail.com	RAYMOND WILLIS III	YES 707 419-5949	707 759-3483
38612	YOLANDA'S CONSTRUCTION ADMINISTRAT	280 NEWHALL STREET	SAN FRANCA	94124	DBE	yjones@ycat-c.com	YOLANDA JONES	✓M 415 647-2682	415 647-2683
40573	ZACHARY TAYLOR	1113 PEEK AVE	MODESTO CA	95358	DBE	tatumbarbara@sbcglobal.net; zachtaylor1972@	ZACHARY TAYLOR	✓M 916 417-0803	209 521-7701


 Anne E. Malore
 06/13/16
 12:18 pm

Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Code	Licenses	Trucks	Gender	Ethnicity	Firm Type
DEPARTMENT	02; 13; 30;	04; 10; 11;	484220; 484230;		C9607 END DUMP TRU	END DUMP		M	BLACK	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	237310; 238110; 238		C1201 TRA	A General Engineering		M	HISPANIC	DBE
CITY OF FR	00;	00;	236115; 236116; 236		C1901 ROA	A General Engineering		F	CAUCASIAN	DBE
CITY OF LO	00;	00;	237310; 237990;		C0680 FEN	A General Engineering		F	ASIAN PAC	DBE
DEPARTMENT	01; 13; 19;	04; 07; 08;	484110;		C9607 END DUMP TRU	FOR HIRE -		M	BLACK	DBE
CITY OF FR	00;	00;	238990; 423610; 423		C0612 SAF	C31 Construction Zone		F	CAUCASIAN	DBE
LOS ANGEL	00;	00;	238120;		C0652 REIN	C50 Reinforcing Steel		M	NATIVE AM	DBE
DEPARTMENT	01; 07; 38;	04; 05; 10;	484110; 484220;		C9607 END DUMP TRU	FOR HIRE -		M	HISPANIC	DBE
SAN FRANCO	00;	00;	237110; 237310; 237		C1531 PLA	A General Engineering		F	OTHER	DBE
CITY OF FR	10; 20; 24;	04; 05; 06;	237110; 237310; 237		C1901 ROA	A General Engineering		M	HISPANIC	DBE
DEPARTMENT	04; 06; 07;	03; 04;	238120;		C5201 REIN	C51 Structural Steel Co		F	CAUCASIAN	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	237310;		C1580 MO	A General Engineering		M	HISPANIC	DBE
SANTA CLA	01; 07; 21;	04; 05;	236220; 238120; 332		C5501 STE	C51 Structural Steel Co		M	HISPANIC	DBE
DEPARTMENT	01; 07; 38;	04; 10;	484110; 484220;		C9607 END DUMP TRUCK ;	C9774		M	ASIAN SUB	DBE
DEPARTMENT	10; 12; 13;	01; 04; 05;	237110; 237310; 238		C1531 PLA	A General Engineering		M	HISPANIC	DBE
DEPARTMENT	01; 03; 07;	03; 04; 10;	484110; 484220;		C9607 END DUMP TRU	FOR HIRE -		F	ASIAN SUB	DBE
DEPARTMENT	00;	00;	237990;		C1575 REM	C57 Well Drilling Contr		F	CAUCASIAN	DBE
CITY OF LO	00;	00;	238110; 532412;		C1200 CON	A General Engineering		F	HISPANIC	DBE
DEPARTMENT	04; 05; 06;	02; 03; 04;	484220;		C9607 END DUMP TRU	END DUMP		M	NATIVE AM	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	238210;		C1201 TRA	C10 Electrical Contract		F	CAUCASIAN	DBE
DEPARTMENT	01; 07; 21;	04;	237310; 237990;		C1970 EME	A General Engineering		M	HISPANIC	DBE
SAN FRANCO	00;	00;	238990;		C1201 TRA	A General Engineering		F	CAUCASIAN	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	237310; 238910; 484		C1601 CLE	A General TRANSFER		M	NATIVE AM	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	423990;		C1000 WH	A General Engineering		F	HISPANIC	DBE
CITY OF FR	00;	00;	238110;		C5100 CON	C08 Concrete Contract		M	HISPANIC	DBE
DEPARTMENT	05; 07; 09;	01; 03; 04;	237110; 237310; 238		C1601 CLE	A General Engineering		M	BLACK	DBE
DEPARTMENT	03; 09; 28;	03; 04; 10;	237110; 237310; 238		C1531 PLA	A General Engineering		F	HISPANIC	DBE
BAY AREA	01; 19; 37;	04; 07; 11;	236220; 237310; 237		C1531 PLA	A General Engineering		M	HISPANIC	DBE
BAY AREA	01; 07; 38;	04; 05;	484220;		C9602 BOTTOM DUMP	STANDARD		M	ASIAN SUB	DBE
BAY AREA	01; 07; 34;	03; 04;	484110; 484220; 562		C9602 BOTTOM DUMP	STANDARD		M	BLACK	DBE
DEPARTMENT	01; 06; 07;	01; 03; 04;	484110;		C9603 TRANSFER DUM	TRANSFER		M	HISPANIC	DBE
CITY OF FR	00;	00;	238910; 238990; 423		C0624 PETROLEUM, OIL, LUBRICA			M	NATIVE AM	DBE
DEPARTMENT	02; 03; 04;	01; 03; 04;	237310; 238110; 238		C1531 PLA	A General Engineering		M	HISPANIC	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	237110; 237310; 238		C1200 CON	A General Engineering		M	ASIAN SUB	DBE
LOS ANGEL	00;	00;	237130; 238210; 238		C1201 TRA	B General Building Cor		M	HISPANIC	DBE
LOS ANGEL	00;	00;	423990; 541340; 541		C1200 CON	C31 Construction Zone		M	BLACK	DBE
DEPARTMENT	00;	00;	221119; 237990; 238		C1200 CON	A General Engineering		M	BLACK	DBE
BAY AREA	041;	04;	423610;		C0686 ELECTRICAL & SIGNALS SU			M	HISPANIC	DBE
DEPARTMENT	00;	00;	332312; 332812; 333		C0652 REIN	A General Engineering		M	HISPANIC	DBE
CITY OF LO	00;	00;	236115; 236116; 236		C1575 REM	A General Engineering		F	ASIAN PAC	DBE
BAY AREA	01; 02; 04;	01; 02; 03;	237310; 238110;		C0639 ASP	C12 Earthwork and Pa		M	HISPANIC	DBE
DEPARTMENT	01; 10; 13;	04; 05; 06;	561990;		C1200 CON	C31 Construction Zone		F	HISPANIC	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	238990;		C1201 TRA	C31 Construction Zone		F	CAUCASIAN	DBE
DEPARTMENT	01; 02; 03;	01; 02; 03;	237310; 237990; 238		C1200 CON	A General Engineering		M	HISPANIC	DBE
CENTRAL C	01; 07; 21;	03; 04; 05;	238910; 238990; 562		C1940 DIT	A General Engineering		F	CAUCASIAN	DBE
CITY OF LO	00;	00;	237310; 238110; 238		C1575 REM	A General Engineering		F	HISPANIC	DBE

DEPARTMENT	01; 07; 21; 04;	238120; 238990; 332	C8000 FEN	B General Building Cor	M	ASIAN PAC	DBE
DEPARTMENT	00;	238210; 238910;	C1201 TRA	A General Engineering	M	ASIAN PAC	DBE
DEPARTMENT	09; 34; 39; 03; 04; 10;	484220; 488510;	C9607 END DUMP TRU	STANDARD	M	ASIAN PAC	DBE
DEPARTMENT	01; 02; 03; 01; 02; 03;	237310; 488490;	C1200 CON	A General Engineering	M	ASIAN SUB	DBE
CITY OF FRI	10; 16; 20; 04; 05; 06;	238990; 561990;	C1200 CON	C31 Construction Zone	F	CAUCASIAN	DBE
SAN FRANC	01; 07; 21; 04; 05;	221111; 221310; 237	C1575 REM	EC Civil Engineer;	F	CAUCASIAN	DBE
BAY AREA	00;	238210; 441310;	C1201 TRA	C10 Electrical Contract	M	HISPANIC	DBE
DEPARTMENT	01; 04; 06; 02; 03; 04;	237310; 238910; 238	C1000 WH	C12 Earthwork and Pav	M	BLACK	DBE
SAN MATE	01; 07; 21; 04; 05;	237310 Striping and pa	C8405 THE	C32 Parking and Highw	M	BLACK	DBE
DEPARTMENT	01; 07; 21; 03; 04; 05;	484220;	C9601 SUPER DUMP T	STANDARD	M	ASIAN SUB	DBE
DEPARTMENT	01; 05; 07; 03; 04; 05;	484110; 488510;	C9602 BOTTOM DUMP	STANDARD	F	CAUCASIAN	DBE
DEPARTMENT	01; 19; 30; 03; 04; 05;	484110;	C9607 END DUMP TRU	SUPERDUM	M	BLACK	DBE
CITY OF FRI	00;	237310; 238110; 238	C0612 SAF	A General Engineering	M	NATIVE AM	DBE
CITY OF FRI	10; 15; 16; 03; 04; 06;	237110; 238990; 332	C1200 CON	A General Engineering	F	CAUCASIAN	DBE
CITY OF FRI	10; 15; 16; 04; 05; 06;	238990; 423390; 423	C0612 SAF	A General Engineering	F	CAUCASIAN	DBE
DEPARTMENT	27; 35; 43; 04; 05;	237990; 238910; 532	C1601 CLE	A General Engineering	F	CAUCASIAN	DBE
CITY OF LO	00;	237310; 238110; 238	C1575 REM	A General Engineering	M	HISPANIC	DBE
DEPARTMENT	09; 29; 31; 03; 04;	484220;	C9607 END DUMP TRU	END DUMP	M	HISPANIC	DBE
SAN FRANC	01; 07; 21; 04; 05;	236220; 237110; 238	C1201 TRA	A General Engineering	M	HISPANIC	DBE
CITY OF LO	00;	238120; 238990;	C0652 REIN	C50 Reinforcing Steel	M	HISPANIC	DBE
DEPARTMENT	01; 13; 19; 04; 05; 07;	561990;	C1200 CON	C31 Construction Zone	F	HISPANIC	DBE
DEPARTMENT	00;	212321; 221310; 237	B1440 SAN	A General Engineering	M	NATIVE AM	DBE
BAY AREA	01; 07; 21; 03; 04;	484110; 484220;	C9607 END DUMP TRU	SUPERDUM	M	HISPANIC	DBE
SAN FRANC	00;	221119; 238210; 238	C0686 ELE	C10 Electrical Contract	M	HISPANIC	DBE
DEPARTMENT	02; 08; 13; 01; 03; 04;	236115; 236116; 236	C1910 GRA	A General Engineering	M	BLACK	DBE
DEPARTMENT	01; 03; 04; 01; 02; 03;	237110; 237130; 237	C1580 MO	A General Engineering	M	HISPANIC	DBE
DEPARTMENT	01; 02; 03; 01; 02; 03;	561730;	C2021 HYD	C27 Landscaping Contr	F	ASIAN PAC	DBE
BAY AREA	01; 07; 27; 04; 05;	238990;	C8000 FEN	C13 Fencing Contracto	F	CAUCASIAN	DBE
SAN FRANC	38;	236220; 237990;	C1575 REM	A General Engineering	M	ASIAN PAC	DBE
DEPARTMENT	12; 17; 21; 01; 04;	561990;	C1201 TRAFFIC CONTROL SYSTEM		F	CAUCASIAN	DBE
BAY AREA	01; 02; 03; 01; 02; 03;	237310;	C0683 GUA	A General Engineering	F	CAUCASIAN	DBE
DEPARTMENT	03; 06; 07; 01; 02; 03;	237310; 237990; 238	C1531 PLA	A General Engineering	M	HISPANIC	DBE
DEPARTMENT	43;	237110; 237310; 237	C0653 STE	C50 Reinforcing Steel	F	CAUCASIAN	DBE
DEPARTMENT	10; 24; 34; 03; 04; 06;	237310; 237990;	C1601 CLE	A General Engineering	M	NATIVE AM	DBE
BAY AREA	00;	339950; 541850;	C1200 CONSTRUCTION AREA SIGN		M	CAUCASIAN	DBE
DEPARTMENT	01; 07; 37; 04; 10; 11;	238210; 238990;	C1201 TRA	B General Building Cor	M	NATIVE AM	DBE
DEPARTMENT	01; 07; 10; 01; 03; 04;	484110; 484220; 484	C9602 BOT	A General FOR HIRE -	M	HISPANIC	DBE
SAN FRANC	01; 07; 17; 01; 03; 04;	237990; 238110; 238	C1200 CON	A General Engineering	F	CAUCASIAN	DBE
SANTA CLA	01; 07; 21; 04; 05; 10;	237310; 424720;	C0624 PET	A General Engineering	F	NATIVE AM	DBE
DEPARTMENT	00;	238320; 238990; 561	C1522 RES	C32 Parking and Highw	M	HISPANIC	DBE
CITY OF FRI	01; 02; 03; 01; 02; 03;	238990;	C1200 CON	C31 Construction Zone	M	NATIVE AM	DBE
CITY OF FRI	00;	424990;	C0612 SAFETY EQUIPMENT SUPPL		F	ASIAN PAC	DBE
DEPARTMENT	00;	238210; 238990;	C4040 CLE	C10 Electrical Contract	F	ASIAN PAC	DBE
DEPARTMENT	02; 13; 19; 04; 05; 07;	236210; 236220; 238	C1580 MO	B General Building Cor	M	HISPANIC	DBE
BAY AREA	00;	238210; 517110; 518	C1201 TRA	C07 Low Voltage Syste	M	BLACK	DBE
DEPARTMENT	01; 07; 10; 03; 04; 05;	237310;	C5201 REIN	C50 Reinforcing Steel	M	ASIAN PAC	DBE
BAY AREA	01;	238210;	C1201 TRA	C10 Electrical Contract	M	BLACK	DBE

DEPARTME	01; 02; 03;	01; 02; 03;	237110; 237310; 237	C1200 CON	A General Engineering	M	ASIAN SUB	DBE
DEPARTME	01; 02; 03;	01; 02; 03;	237310;	C1531 PLA	A General Engineering	M	HISPANIC	DBE
DEPARTME	13; 19; 29;	03; 04; 05;	238210;	C1201 TRA	C10 Electrical Contract	M	ASIAN PAC	DBE
BAY AREA	01; 07; 38;	04;	532412; 532490; 541	C1200 CON	C31 Construction Zone	M	HISPANIC	DBE
DEPARTME	01; 03; 04;	01; 03; 04;	238120;	C5201 REIN	C50 Reinforcing Steel	M	BLACK	DBE
SAN FRANC	01; 07; 12;	01; 03; 04;	238290; 532412; 532	C1200 CONSTRUCTION AREA SIGN	F		BLACK	DBE
DEPARTME	04; 05; 06;	03; 04; 05;	484110;	C9607 END DUMP TRU	END DUMP	M	HISPANIC	DBE

Fax Agencies

Fax the following agencies the Agencies Request to Post bid opportunity sheet

Item	Date Completed	
		Contra Costa County Affirmative Action Office 925-335-1045 1420
		City of Oakland contract compliance division 510-238-3363 ✓
		US Small Business Administration San Francisco 415-744-6812
		BART 510-464-7587
		Central Contra Costa Transit Authority office of Civil Rights 925-686-2630
		San Mateo County Transit District DBE office 650-508-6415
		San Francisco Public transportation Accessible Services and Contract Compliance 415-934-3980
		Santa Clara Valley Transportation Authority Small and Disadvantage business 408-955-9729
		San Joaquin Reginal Rail Commission DBE Liaison Officer 209- 944-6225
		City of Fresno DBE program 559-488-1069
		Yolo County Transportation District DBE program 530-661-1732
		Los Angeles County Small Business Diversity and Labor Compliance 213-922-7660
		City of Los Angeles Office of Contract Compliance 213-847-5566
		Port of Oakland contract compliance office of social responsibility 510-451-1656
		Capital Procurement Technical Assistance - Michael Schremmer Mschremmer@capitla.org 916-442-1729 - F 916-476-6820
		Northern CA Western Regional Minority Supplier Development Council communications@WRMSDC.org - 510-686-2555 F 510-550-7923
		San Francisco Minority Business Development contact iheseak@sanfranciscombdcenter.com



GENERAL ENGINEERING CONTRACTORS



Valentine Corporation

111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Cal Trans	ENGINEER'S ESTIMATE: \$970,000
PROJECT # Upgrade Bridge Rail	DBE GOAL: 5%
BID TIME: 6/14/16 @ 2:00 pm	

Valentine Corporation is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors/Suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below, this list includes many, but not necessarily all divisions of work.

SEEKING CERTIFIED DBE / WBE / MBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Please include a copy of your certifications with your quote. Quotes requested include, but are not limited to, the following scopes of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies

Bonds may be required, if so Valentine Corporation can assist. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements, and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

Send Result Report



MFP

TASKalfa 4551ci

Firmware Version 2N4_2000.004.803 2015.10.21

06/10/2016 15:14
[2N4_1000.003.003] [2N4_1100.001.002] [2N4_7000.004.501]

Job No.: 008559

Total Time: 0°12'03"

Page: 001

No Response

Document: doc00855920160610144144



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Valentine Corporation

111 Pelican Way, San Rafael, CA 94901

Phone: (415) 453-3732

Fax: (415) 457-5820

www.valentincorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Cal Trans

PROJECT # Upgrade Bridge Rail

BID TIME: 6/14/16 @ 2:00 pm

ENGINEER'S ESTIMATE: \$970,000

DBE GOAL: 5%

Valentine Corporation is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors/Suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below, this list includes many, but not necessarily all divisions of work.

SEEKING CERTIFIED DBE / WBE / MBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Please include a copy of your certifications with your quote. Quotes requested include, but are not

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECH
001	06/10/16 14:41	19253351045	0°00'57"	FAX	BUSY	200x100 Normal/Off
002	06/10/16 14:43	15102383363	0°00'33"	FAX	OK	200x100 Normal/On
003	06/10/16 14:44	14157446812	0°00'57"	FAX	BUSY	200x100 Normal/Off
004	06/10/16 14:46	15104647587	0°00'39"	FAX	OK	200x100 Normal/On
005	06/10/16 14:47	19256862630	0°00'39"	FAX	OK	200x100 Normal/On
006	06/10/16 14:49	16505086415	0°00'45"	FAX	OK	200x100 Normal/Off
007	06/10/16 14:50	14159343980	0°00'46"	FAX	BUSY	200x100 Normal/Off
008	06/10/16 14:51	14089559729	0°00'16"	FAX	OK	200x100 Normal/On
009	06/10/16 14:51	12099446225	0°00'35"	FAX	OK	200x100 Normal/On
010	06/10/16 14:53	15594881069	0°00'17"	FAX	OK	200x100 Normal/On

Send Result Report



MFP

TASKalfa 4551ci

Firmware Version 2N4_2000.004.803 2015.10.21

06/10/2016 15:14
[2N4_1000.003.003] [2N4_1100.001.002] [2N4_7000.004.501]

Job No.: 008559

Total Time: 0°12'03"

Page: 001

No Response

Document: doc00855920160610144144

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
011	06/10/16 14:54	15306611732	0°00'17"	FAX	OK	200x100 Normal/On
012	06/10/16 14:55	12139227660	0°00'16"	FAX	OK	200x100 Normal/On
013	06/10/16 14:56	12138475566	0°02'45"	FAX	BUSY	200x100 Normal/Off
014	06/10/16 14:58	15104511656	0°00'14"	FAX	OK	200x100 Normal/On
015	06/10/16 14:58	19164766820	0°00'57"	FAX	BUSY	200x100 Normal/Off
016	06/10/16 15:00	15105507923	0°00'46"	FAX	OK	200x100 Normal/Off
017	06/10/16 15:03	14154575820	0°00'24"	FAX	BUSY	200x100 Normal/Off

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-293024

19 Opt-in records found.

01-293024	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-293024	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-293024	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
01-293024	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

01-293024	Hi-Way Safety		
	13310 5th St Chino, CA 91710		
	Phone: 714 614-0515	Fax Number: 909 627-0999	
	Disadvantaged status:		
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.		
01-293024	Austin Enterprise		
	P O Box 81926, Bakersfield California 93380		
	Phone: 661-589-1001	Fax Number: 661-589-9509	
	Disadvantaged status: DBE SBE		
	Services offered: Carbon Fiber Polymer Stripe		
01-293024	Midstate Barrier, Inc.		
	3291 S. Hwy 99 Stockton, CA 95215		
	Phone: 209-944-9565	Fax Number: 209-944-9569	
	Disadvantaged status:		
	Services offered:		
01-293024	Diversified Concrete Cutting, Inc.		
	59 Coney Island Dr. Sparks, NV 89431		
	Phone: 775-331-1411	Fax Number: 775-331-1572	
	Disadvantaged status:		
	Services offered: carbon fiber reinforced strips		
01-293024	Dirt & Aggregate Interchange, Inc.		
	20905 NE Sandy Blvd Fairview, OR 97024		
	Phone: 503-661-5093	Fax Number: 503-669-1192	
	Disadvantaged status: DBE		
	Services offered:		
01-293024	A.C. DIKE CO		
	2788 VENTURE DR LINCOLN, CA, 95648		
	Phone: 9163-645-7747	Fax Number: 916-645-9618	
	Disadvantaged status:		
	Services offered: Place asphalt dike.		

01-293024	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>	
01-293024	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	<p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>	
01-293024	AKA Environmental	
	6650 Montesor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	<p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>	
01-293024	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number:
	Disadvantaged status:	
	Services offered:	

01-293024

Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
18429 West 8 Mile RD Detroit, Michigan 48219	
Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
Disadvantaged status: DBE SBE	
Services offered: lass 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

01-293024

Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
18429 West 8 Mile RD Detroit, Michigan 48219	
Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
Disadvantaged status: DBE SBE	
Services offered: lass 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
18429 West 8 Mile RD Detroit, Michigan 48219	
Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
Disadvantaged status: DBE SBE	
Services offered: lass 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc.	

01-293024 ReflectORIZED 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

D&M Traffic Services Inc

843 Reed St. Santa Clara, CA 95050

Phone: 408-436-1127

Fax Number: 408-436-1675

Disadvantaged status: SBE

01-293024

Services offered: D&M Traffic Services Inc, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes: Zoneguard Steel Barrier; A Caltrans approved temporary barrier for use in standard and minimum deflection applications. Zoneguard is a MASH approved device that weighs only 66LBS per LF VS concrete k-rail at 396LBS per LF. Due to this reduction, 750LF fit on a single truck reducing trucking costs by up to 600%. Each standard piece is 50LF long (though shorter pieces and mitered sections are available upon request) and 1500LF can be set per hour. Smart Cushion Crash Attenuator: SCI100GM and SCI70GM are available in a variety of configurations. The SCI crash cushions are a MASH approved device available in configurations that protect unidirectional and bidirectional fixed objects up to 150 inches wide. Ruby Lake Bike Lane Material: is high friction surface treatment used for bus and bike lane demarcation. Made from 100%, post-consumer recycled glass, Ruby Lake boasts both the lowest lifecycle costs and also the highest skid resistance number than any other similar product. Other products and services include; Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing Northern and Southern California.

MJ King Insurance Services

33160 Sesame St. CoarseGold, CA 93614

Phone: 559-692-2022

Fax Number: 877-629-6315

Disadvantaged status: DVBE SBE

01-293024

Services offered: Contractors General Liability, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Workers

Compensation, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding, Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the Central Valley outside of Fresno, serving all of California. Any insurance required by contract apply to DVBE participation.

[Home](#) → [Construction Contract Awards](#) → [Search for planholders](#)

Search Results: Planholders

0 records found.

20 Opt-in records found.

01-293024	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DB SB	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-293024	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SB	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-293024	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SB	
	Services offered: K-RAILS	
01-293024	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

01-293024	Hi-Way Safety	
	13310 5th St Chino, CA 91710	
	Phone: 714 614-0515	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
01-293024	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DB SB	
	Services offered: Carbon Fiber Polymer Stripe	
01-293024	Midstate Barrier, Inc. 45	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
01-293024	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon fiber reinforced strips	
01-293024	Dirt & Aggregate Interchange, Inc.	
	20905 NE Sandy Blvd Fairview, OR 97024	
	Phone: 503-661-5093	Fax Number: 503-669-1192
	Disadvantaged status: DB	
	Services offered:	
01-293024	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
	Statewide Traffic Safety & Signs, Inc.	

01-293024	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>	
01-293024	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DV SB	
<p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>		
01-293024	AKA Environmental	
	6650 Montesor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
<p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>		
01-293024	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number:
	Disadvantaged status:	
Services offered:		
Anderson Paint Store LLC - DBE www.andersonpaintstore.com		

01-293024	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DB SB	
	Services offered: lass 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

01-293024	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DB SB	
	Services offered: lass 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DB SB	
	Services offered: lass 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets:	

01-293024 Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

D&M Traffic Services Inc

843 Reed St. Santa Clara, CA 95050

Phone: 408-436-1127

Fax Number: 408-436-1675

Disadvantaged status: SB

01-293024

Services offered: D&M Traffic Services Inc, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes: Zoneguard Steel Barrier; A Caltrans approved temporary barrier for use in standard and minimum deflection applications. .Zoneguard is a MASH approved device that weighs only 66LBS per LF VS concrete k-rail at 396LBS per LF. Due to this reduction, 750LF fit on a single truck reducing trucking costs by up to 600%. Each standard piece is 50LF long (though shorter pieces and mitered sections are available upon request) and 1500LF can be set per hour. Smart Cushion Crash Attenuator: SCI100GM and SCI70GM are available in a variety of configurations. The SCI crash cushions are a MASH approved device available in configurations that protect unidirectional and bidirectional fixed objects up to 150 inches wide. Ruby Lake Bike Lane Material: is high friction surface treatment used for bus and bike lane demarcation. Made from 100%, post-consumer recycled glass, Ruby Lake boasts both the lowest lifecycle costs and also the highest skid resistance number than any other similar product. Other products and services include; Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing Northern and Southern California.

MJ King Insurance Services

33160 Sesame St. CoarseGold, CA 93614

Phone: 559-692-2022

Fax Number: 877-629-6315

Disadvantaged status: DV SB

01-293024

Services offered: Contractors General Liability, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Workers Compensation, Construction Equipment, Inland Marine Insurance,

Surety Bonding, Performance Bonding, Materials Bonding, Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the Central Valley outside of Fresno, serving all of California. Any insurance required by contract apply to DVBE participation.

Mountain Medics Inc.

5727 Dunsmuir Ave. Dunsmuir, California 96025

Phone: (530)918 8260

Fax Number:

Disadvantaged status: SB

01-293024

Services offered: Save your project money by keeping your personnel healthy and productive and eliminating emergency department visits. Mobile medical clinics for on-site general medical care. Standby ambulance services. Occupational medicine services: physical exams, respirator testing, DOT physicals, stress testing, pulmonary function testing, audiometry. CPR/AED instruction.
--

Not Low



SUBCONTRACT PROPOSAL

PROJECT: WILLITS
MENDOCINO CO., CADOT
01-293024

BID DATE: 6/14/16
ESTIMATE NO: 160605C

PREPARED BY: KRIS KARPSTEIN

REFER INQUIRIES TO: KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
16	TREATED WOOD WASTE	3,280.00	LB	\$ 0.50	\$ 1,640.00
20	REMOVE GUARDRAIL	220.00	LF	\$ 30.00	\$ 6,600.00
44	MIDWEST GR SYSTEM (WOOD POST)	100.00	LF	\$ 120.00	\$ 12,000.00
45	MW GR SYSTEM (SLOPE RETAIN WALL)	67.00	LF	\$ 120.00	\$ 8,040.00
48	TRANSITION RAILING (TYPE WB-31)	2.00	EA	\$ 8,500.00	\$ 17,000.00
49	END ANCHOR ASSEMBLY (TYPE SFT)	2.00	EA	\$ 1,075.00	\$ 2,150.00
50	ALT IN-LINE TERMINAL SYSTEM	2.00	EA	\$ 4,250.00	\$ 8,500.00
55	MOBILIZATION	1.00	LS	\$ 6,200.00	\$ 6,200.00
TOTAL					\$ 62,130.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES THREE MOBILIZATIONS. ADDITIONAL MOBS ARE \$5,000 EACH.
- 6 BID ITEM 45 EXCLUDES ALL EXCAVATION & BACKFILL OF WALL.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 PROPOSAL EXCLUDES CLEARING & GRADING FOR VEGETATION CONTROL.
- 9 12' WIDE TRUCK ACCESS REQUIRED BEHIND K-RAIL TO GUARDRAIL FACE.
- 10 PROPOSAL EXCLUDES RAILROAD INSURANCE, RR FLAGGERS AND CORDINATION WITH RR.
- 11 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 12 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Kris Karpstein*

TITLE: ESTIMATOR

DATE: 6/14/16



Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: June 14, 2016

Bid Number: 5712

FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: June 14, 2016

Contract No: CDOT #01-293024

Location: Men-101-4 Miles South of Willits


Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.


Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

Bid Date: June 14, 2016
Contract No: CDOT# 01-293024
Location: Men-101-4 Miles South of Willits

2/3

**GENERAL CONDITIONS
BID # 5712**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE-** Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of \$400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of \$250.00 LS. Cannot provide insurance to, or additionally insure home builders.
3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.
9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
10. Addendum(s) number 1 - (is) are acknowledged.
11. Project is bid for completion within 55 plus 90 Working Days as stated in Special Provisions.
12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/3

Proposal
MIDSTATE BARRIER, INC.
 Job Code: 5712
 Description: CDOT#01-293024/MEN-101-4 MILES SOUTH OF WILLETS #5712

Pay Item No	Description	Quantity	Unit of Measure	Unit Price	Total Price
16	TREATED WOOD WASTE	3,280.00	LB	0.05	164.00
20	REMOVE GUARDRAIL	216.00	LF	28.00	6,048.00
44	MIDWEST GR-wood post	100.00	LF	110.00	11,000.00
45	MIDWEST GR-slope retaining wall (PORTION)	67.00	LF	260.00	17,420.00
48	TRANS.RAIL-(TYPE WB-31)	2.00	EA	5,800.00	11,600.00
49	EAA-SFT	2.00	EA	650.00	1,300.00
50	ALT.IN-LINE TS	2.00	EA	4,500.00	9,000.00
GRAND TOTAL:					56,532.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A-#529261, Exp. 5.31.2018
 DAN L. NICHOLAS DIR Reg. #1000000538
 ESTIMATOR, x208
 06.14.2016

Signed:  6-14-16

SPECIAL CONDITIONS #5712

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday shift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Schedule and updates.
6. **Items #16-50, Midwest Guardrail (MGS): INCLUDES** remove, furnish and install. MGS is to be installed before Vegetation Control. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR. Drilling through concrete barrier, retaining walls or any walls for MGS/TBB connections by others. Excludes installation in AC, PCC, rock, or permeable material. Two (2) move-ins each for removals and installations.
7. **Item #45, Midwest Guardrail (Slope Retaining Wall): INCLUDES** furnish and install MGS retaining wall posts and rail. **EXCLUDES** excavation, RSP fabric and slurry backfill. One (1) move-in.

APEX FENCE CO., INC.

Since 1970

Not Low

CA.LIC.269127/NV.LIC.0022365
 19896 ALEXANDER AVE.
 P.O. BOX 545
 ANDERSON, CA 96007

SBE NO. 1760531
 UNION CONTRACTOR
 LOCAL 185 & OE3
HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
 FAX 530-365-5478
 BOND RATE 1%
DIR# 1000007379

QUOTATION: 01-293024 Medocino County Bridge Rail

BID DATE: June 14, 2016

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
16	3280	LB	Treated Wood Waste	\$0.25	\$820.00
20	220	LF	Remove Guardrail	\$10.00	\$2,200.00
44	100	LF	Midwest Guardrail System (Wood Post)	\$100.00	\$10,000.00
45	67	LF	Midwest Guardrail (Slope Retaining Wall)	\$225.00	\$15,075.00
46	180	SQYD	Vegetation Control	\$125.00	\$22,500.00
47	376	LF	Tubular Bicycle Railing	\$135.00	\$50,760.00
48	2	EA	Transition Railing (WB-31)	\$3,200.00	\$6,400.00
49	2	EA	End Anchor Assembly (Typer SFT)	\$1,200.00	\$2,400.00
50	2	EA	Alternative In-Line Terminal System	\$4,100.00	\$8,200.00
ESTIMATED TRAFFIC DAYS (8)					
INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$5000.00 EA					
DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, TO BE PAID BY OTHERS AT TIME AND MATERIAL					
DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS					
PRIME TO CLEAR AND GRUB					
PRIME TO SUPPLY WATER AND TEMPORARY YARD					
PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL					
PRIME TO MARK ALL USA APEX WILL CALL IT IN					
TOTAL					\$118,355.00

SINCERELY,
 APEX FENCE CO., INC.

[Signature]
 DAVID PARMER/VICE-PRESIDENT
 GENERAL SUPERINTENDENT

No 17511 47 2 = \$67,595

APPLY-A-LINE, INC.



SAFER WORK SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

DIR: 1000003301 C-32 LIC. # 562762
DIR EXP. 6-30-11C EXP 3-31-17



To: **General Contractors**
01-MEN-101-42.1

Project: **01-293024**

County: **MENDO**

City: **WILLITS**

Bid Date: **6/14/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN (REMOVE STRIPE)	1	LS	1300.00	1300.00
5	TEMP PM (PAINT)	260	SF	8.00	2080.00
6	TEMP STRIPE (TAPE)	380	LF	2.40	912.00
7	TEMP STRIPE (PAINT)	3230	LF	1.00	3230.00
8	CHANNELIZER (NO MAINT)	38	EA	38.00	1444.00
21	REMOVE TEMP PM (PAINT)	260	SF	5.00	1300.00
22	REMOVE THERMO STRIPE	9030	LF	1.20	10836.00
23	REMOVE TEMP STRIPE(TAPE)	380	LF	1.20	456.00
24	REMOVE TEMP STRIPE (PAINT)	3230	LF	0.90	2907.00
52	4" THERMO STRIPE 100 MIL	3610	LF	0.85	3068.50
53	4" THERMO 36-12 BROKEN 100M	5430	LF	0.80	4344.00
54	RECESSED REFLECTORS	120	EA	28.00	3360.00
55	MOB	1	LS	1800.00	1800.00
					\$37,037.50

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 3 -Trips included. 2 temp and 1 perm trip.
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. not included for detours or temp items. 1.5 day ea stage T.C. Needed. *3 EA LC'S*
- 7 T.C. not included for perm work.1 day needed
- 8 Message Board NOT included.
- 9 12 Working days required for scheduling.
- 10 Gen. to provide dump site on job or dump truck for millings. Gen. to dispose of the non haz millings.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.
Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh
Project Manager
steve@applyaline.com

Chrisp Company

Woodland Office
 1805 East Beamer Rd.
 Woodland CA 95776
 Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: For the intended use of the General Contractor

Current Date: 6/13/2016
 BidDate: 6/14/2016
 JobName: 01-Men-101-42.1
 Location: WILLITS Bid#: 31727 0
 Contract#: 01-293024 Job#

Phone: () - Fax: () -

Contact:
 email:

Working Days:
 Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN, STRIPING REMOVAL ONLY	1	LS	1500.000	\$1,500.00
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	7620.000	\$7,620.00
05	TEMPORARY PAVEMENT MARKING (PAINT)	260	SF	3.000	\$780.00
06	TEMPORARY TRAFFIC STRIPE (TAPE)	380	LF	2.000	\$760.00
07	TEMPORARY TRAFFIC STRIPE (PAINT)	3230	LF	1.000	\$3,230.00
08	CHANNELIZER (SURFACE MOUNTED)	38	EA	30.000	\$1,140.00
19	REMOVE MARKER	120	EA	3.000	\$360.00
21	REMOVE TEMPORARY PAVEMENT MARKING (PAINT)	260	SF	3.000	\$780.00
22	REMOVE THERMOPLASTIC TRAFFIC STRIPE	9030	LF	1.000	\$9,030.00
23	REMOVE TEMPORARY TRAFFIC STRIPE (TAPE)	380	LF	1.000	\$380.00
24	REMOVE TEMPORARY TRAFFIC STRIPE (PAINT)	3230	LF	1.000	\$3,230.00
52	4" THERMOPLASTIC TRAFFIC STRIPE	3610	LF	0.850	\$3,068.50
53	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	5430	LF	0.500	\$2,715.00
54	PAVEMENT MARKER (RETROREFLECTIVE RECESSED)	120	EA	20.000	\$2,400.00
55	MOBILIZATION	1	LS	10000.000	\$10,000.00
Subtotal					\$46,993.50

TOTAL \$46,993.50

Notes

- ONE MOVE IN FOR PERMANENT
- TWO MOVE INS FOR STAGE WORK

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
 TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Brandon Chafey
 (510) 719-6452
 bchafey@chrispco.com
 CHRISP COMPANY

Chrisp Company

Woodland Office
 1805 East Beamer Rd.
 Woodland CA 95776
 Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
 DIR Registration No. 100000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated June 13, 2016 for the following project

01-Men-101-42.1

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN \$5,000.00
- 3 Move- In(s) included. Additional Move- Ins \$3,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER application.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance, _____)
- EXCLUDE: Construction Area Signs
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of hazardous grindings & spoils from jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- Access / and or Accessibility by 1 Ton Vehicle required for Chrisp Company work
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 100000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.
- THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS
- CHRISP COMPANY WILL USE EXISTING EMPLOYEE POOL TO PERFORM ALL WORK ON THIS PROJECT. IF THERE ARE ANY HIRING GOALS FOR THIS PROJECT THIS WILL BE EXCLUDED

Not Low

FAX

Date: 06/14/2016

Pages including cover sheet: 3

To:	
Phone	
Fax Number	+1 (415) 4575820

From:	Chrystle Mamaril
Phone	(916) 999-1272 * 103
Fax Number	(916) 999-1272

NOTE:

Central Striping Service, Inc.
Bid Proposal - Caltrans 01-293024 - RTE 101 - 4 miles south of Willits



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Idaho LIC #018034-AA-4
 Small Business Enterprise #0020572
 DIR # 1000006499

Bid Proposal

TO: Contractor _____
LOCATION: Rte 101 - 4 miles south of Willits _____
PROJECT: Caltrans 01-293024 _____

QUOTED BY: Kenneth Ickes _____
BID DATE: Tuesday, June 14, 2016 _____
BID TIME: 2:00 PM _____

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
5	TEMPORARY PAVEMENT MARKING (PAINT)	260	SF	10.00	2,600.00
6	TEMPORARY TRAFFIC STRIPE (TAPE)	380	LF	8.50	3,230.00
7	TEMPORARY TRAFFIC STRIPE (PAINT)	3,230	LF	1.50	4,845.00
21	REMOVE TEMPORARY PAVEMENT MARKING (PAINT)	260	SF	2.00	520.00
22	REMOVE THERMOPLASTIC TRAFFIC STRIPE	9,030	LF	0.50	4,515.00
23	REMOVE TEMPORARY TRAFFIC STRIPE (TAPE)	380	LF	0.60	228.00
24	REMOVE TEMPORARY TRAFFIC STRIPE (PAINT)	3,230	LF	1.00	3,230.00
52	4" THERMOPLASTIC TRAFFIC STRIPE	3,610	LF	1.00	3,610.00
53	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	5,430	LF	0.50	2,715.00
54	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	120	EA	60.00	7,200.00
55	MOBILIZATION	1	LS	12,000.00	12,000.00
				TOTAL	\$ 46,193.00

ACCEPTED BY : _____
TITLE : _____
P.O # OR CCO # : _____



California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Idaho LIC #018034-AA-4
Small Business Enterprise #0020572

Bid Proposal

TO: Contractor _____

COMPANY: _____

LOCATION: Rte 101 - 4 miles south of Willits _____

ACCEPTED BY: _____

CONTRACT #: Caltrans 01-293024 _____

DATED: _____

TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. **Central Striping Service, Inc. is a union signatory contractor.**
3. It is agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
5. **Backcharges:** Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement between Central Striping Service, Inc.'s President and the contractors authorized representative.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
8. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
9. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
10. Contractor installed temporary delineation or pavement markers shall be offset to allow installation of permanent delineation without interference.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor to provide thirty (30) working days notice prior to scheduling CSS, Inc. work.
13. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
14. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
15. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
16. All work associated with the SWPP and/or WPCP is excluded.
17. Notification and/or signing to residents or businesses is excluded.
18. Items not specifically identified in this quote are excluded.
19. Contractor agrees to provide a source of clean water should any of our items require it.
20. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
21. Payment Terms:
 - ° Retention is not to be taken and held on our items of work.
 - ° Net 30 or per California Prompt Payment Statutes.
22. Items 5, 6, and 7 exclude maintenance.
23. Disposal of spoils from grinding by others
24. Traffic Control is NOT included for our items of work, unless otherwise noted.
25. Traffic Control plan is not included.
26. 3 Ea. Mobilizations are included. \$4,000.00 Ea. Additional Mobilization
27. Addendums recognized - 1

INTERSTATE SALES
12600 LOCKSLEY LANE Ste.# 200 AUBURN, CA 95602
530-823-6070 FAX: 530-823-6214

SMALL BUSINESS CERTIFICATION #23325

MATERIAL QUOTATION

June 14, 2016

Attention: ESTIMATOR

Reference: Men-101 Upgrade Bridge Rail
Willits @ So. Willits OH
Bid Day: 6/14/16

Note: All prospective buyers are encouraged to review the accompanying notes and conditions **WHICH MUST BECOME PART OF AND INTEGRAL WITH ANY Purchase Order.**

With regard to the above referenced, we quote the following:

Items # 47(F) 376 LF TUBULAR BICYCLE RAILING \$ 59.66 LF

Quote Duration: 2 WEEKS, after that price is subject to mill increases

- Contractor to verify quantities. Contractor to provide field measurement
- Galvanized
- **Exclude** epoxy; staining; field welding, Mylar copies, AISC Certification
- **DELIVERY:** Allow 4-5 weeks for shop drawing submittal ARO (NO Mylar copies)& 8-10 weeks fabrication after receipt of approved drawings, with field measurements and written release for fabrication and/or material changes subsequent to receipt of approved shop drawings must be made in writing, and will be subject to change orders reflecting additional costs and or fabrication time.
- **FOB:** JOBSITE
- **TAXES:** NOT included
- **NO RETENTION/INSURANCE CERTIFICATIONS/BONDS**
- Forgoing material in not built by an AISC certified Fabricator

Respectfully,

John H. Sosbee, Sales
BW160614

General Terms and Conditions

Job Description: **Men-101 Upgrade Bridge Rail
Willits @ So. Willits OH**

Terms: Net – 30 NO RETENTION, contingent upon prior credit approval.
Quotation based upon payment by means other than credit card. vendor excludes any insurance certificates/bonds

Taxes: Add all applicable taxes.

Transportation: Material quoted FOB point of shipment, with freight paid to destination via licensed commercial carrier. Any special transportation or insurance requirements are to be at buyer's expense, and are to be arranged by the buyer, with ample time to complete all arrangements prior to vendor's scheduled shipping date. Vendor arranged transportation is based upon single shipment and delivery and unloading will be by others, at a destination accessible by standard commercial carrier. Vendor shall not be held responsible for any loss or damage related to material transported via commercial carrier.

Metal Tube Bridge Rail Notes:

1. Quality Control: Quotation does not include material testing, inspection, or engineering other than those services provided by the owning agency. All "field" or "as built" dimensions to be furnished by buyer, at buyer's expense. Quotations do not include field engineering. Mill test reports, certifications, and heat numbers provided upon request. All material to be furnished in compliance with the Buy American Act.


2. Material: Material only quotation. Quotations are based upon furnishing American Standard Form hardware and materials, and do not include additional expenses to furnish metric system components. All material to be hot-dipped galvanized, unless otherwise noted. Material, which is not itemized under the bid item, is excluded from the quotation. Resin capsules, if required, for embedded anchor hardware are not included in the foregoing quotation. Material is quoted "partial at vendor's option". All material to meet BUY AMERICAN REQUIREMENTS, unless otherwise indicated. **Material shipped dis-assembled for assembly by others.** Quotation includes, where applicable, metal box spacers and related hardware to connect MTBR to MBGR. Unless otherwise indicated on the project plans, quotation based upon the most efficient post spacing detailed upon the appropriate standard drawing. Quotation based upon "customer furnished" details. Seller assumes no responsibility for quantity and/or material discrepancies; and any prospective bidder should verify all material requirements with the owning agency, prior to using this quotation for bid purposes. Quotation based upon customer furnishing plans and special provisions with purchase order.

3.Shop Drawings: Vendor to provide shop drawings where applicable. Customer to verify and return same; approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.

4.Delivery: If we are favored with your business, please 4-5 weeks for shop drawings, and **8-10** weeks after receipt of approved shop drawings for material shipment.

5.Exclusions Quotation based upon "Grout Pocket" Post Anchorage System, and does not include poly foam block outs. Quotation based on embedded anchorage system does not include rebar, W3.5 wire, resin capsules, epoxy or field welding, if required. Quotation does not include vertical alignment shims, if required.. Quotation does not include material testing, inspection, or engineering fees in addition to those provided by the owning agency. A prospective bidder is reminded that the foregoing quotation does not include welding control costs, if applicable.

6.Backcharges: Customer acknowledges that vendor will not accept any backcharges unless prior mutual agreement is made in writing, and vendor issues a credit memo confirming subject agreement Vendor (Interstate Sales) reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 1003147, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
 CALIFORNIA CERTIFIED SMALL BUSINESS
 # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

June 14, 2016

QUOTE VALID FOR 30 DAYS


PROJECT:
 CONTRACT #: **01-293024**
 BID DATE: **June 14, 2016**
 FED AID #:
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 3,995.00	\$ 3,995.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY
 NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: \$850
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 INCLUDES TWO PROJECT FUNDING SIGNS
 ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: INSTALL HIGH FRICTION SURFACE TREATMENT

CONTRACT: 01-293024

BID DATE: June 14, 2016

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,295.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	\$105.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$895.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	
	ADDITIONAL LANE CLOSURE	EACH	
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$400.00
		4 WEEK	\$1,200.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	
		OVERTIME	
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	
		MONTHLY	
	ARROW BOARD RENTAL	WEEKLY	\$185.00
		MONTHLY	\$585.00
	LIGHT TOWER RENTAL	DAILY	\$75.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$175.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$300 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @ 1.8X RATE

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.



To: +14154575820

From: DUSTAN CURRIER
HIGHWAY SPECIALTY CO

AL

Phone:
Fax Phone: +14154575820

Phone: (530) 338-3218 * 102
Fax Phone: (855) 846-5806

Date: 06/14/2016

Pages including cover sheet: 3

Note:
BIDDING TODAY 01-293024

PLEASE VERIFY THAT THIS
WILL BE RENEWED

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires No changes since qualified
 Certified SBE: 8270 App has been submitted
 Certified ESBE: FRM5425230P
 Laborers Local 185
 Operators Local 3
 Air Quality Compliant
 Public Work Registration #1000005534

FAXED ON 06/14/16
 Bid Date: 06/14/16 PROJECT: 01-293024

Addendums: 0 Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: 0 Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

ANY QUESTIONS CONTACT ROXANNE VIA EMAIL

Item No.	Item	Item Price	Unit	Qty	Total
16	TREATED WOOD WASTE	1.00	LF	3280	\$3,280.00
20	REMOVE GUARDRAIL	15.00	LF	220	\$3,300.00
44	MIDWEST GRD RL WOOD	125.00	LF	100	\$12,500.00
45	MIDWEST GRD RL WALL	225.00	LF	67	\$15,075.00
46	VEGETATION CNTR MIN CRT	65.00	SQYD	180	\$11,700.00
47	TUBULAR BICYCLE RAIL	125.00	LF	376	\$47,000.00
48	TRANSITION RAIL WB 31	5000.00	EA	2	\$10,000.00
49	END ANC ASSEM SFT	1000.00	EA	2	\$2,000.00
50	ALT IN LINE TERM SYSTEM	4000.00	EA	2	\$8,000.00
			TOTAL		\$112,855.00

✓
✓
✓
✓
✓
✓
✓
✓
✓
✓
✓
65,055

ASK IF THEY INCLUDE THE DRILL & BONE WORK FOR ANCHOR BOLTS?

yes - complete in place Roxanne -

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA. 95966
OFFICE 530-743-0744
FAX 530-743-9352
ROXANNE.MEDINA@ATT.NET

01-293024

- *** Quote is based on all items.
- *** Contractor is to provide Traffic Control per quote, per Item, if needed.
- *** Excluding any Painting or Electrical work on any items.
- *** Quote includes 3 Mobilizations. Additional mobilizations to be charged at \$1000.00 ea.
- *** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
- ***Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.
- *** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

Proposal

DEES BURKE ENGINEERING
CONSTRUCTORS, LLC

Scope of Work

Addendums noted: 1

Price is based on 2 (two) mobilizations. Additional mobilizations will be \$10,000 each.

Our pricing is based on completion of DBE's work by July 1, 2017. Please add \$5/LF for any type barrier remaining on July 1, 2017 and an additional \$5/LF at 6 month intervals thereafter.

DBE Excludes:

- 1) Temporary Concrete Washouts.
- 2) Traffic Control & Night Work.
- 3) Preparing for architectural painting & staining treatment and/or colored concrete.
- 4) Type "B" footings.
- 5) Concrete.
- 6) Rebar, Drill & Bond.
- 7) Excavation & Backfill.
- 8) Sandblasting of construction joints.
- 9) Furnish and installation of metal tube, grate and rail work. (DBE will not allow drilling holes into steel forms for all thread attachments. Prime Contractor shall drill into concrete after barrier is poured.)
- 10) Furnishing Pipe Pins. (DBE will place Pipe Pins with joint material.)

DBE Qualifications:

- 1) All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

Proposal

DEES BURKE ENGINEERING
CONSTRUCTORS, LLC

General Terms and Conditions

DBE INCLUDES:

1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, cover plates, pipe for metal beam guard rail. All embedded items to be furnished and removed by Contractor.
3. Water cure: DBE will place (not secure) Prime Contractor's rugs. Cure Compound: DBE will spray Prime Contractor's curing compound.
4. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.
5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2010, Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:

1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Ready mix concrete F.O.B. jobsite for tailgate placement in accordance with DBE's schedule;
3. Concrete pump, if required;
4. Rebar and electrical furnished, installed & adjusted to line and grade.
5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to -0.1 feet from bottom of "HE" Section;
7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
8. Curing compound & maintenance of the cure;
9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
10. Adequate lights furnished, installed & maintained at all work locations when night work is required;
11. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of deck for all types of concrete barrier rails.
12. On-site construction water.
13. All weather access to all work areas.

DBE EXCLUDES:

1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend or night work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, anchor bolts, and pipe for metal beam guard rail;
7. Traffic control, notifications and traffic control signage.
8. Spoil disposal (DBE will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums.
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for DBE's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from DBE work area. Any damage caused by DBE will be repaired by DBE.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. All other work/items not specifically included.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Late ready mix concrete delivery in excess of ½ hour;
3. Lack thereof, or inadequate access;
4. Structure not ready.
5. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to complete its work as is necessary as a result of such causes.

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

Proposal

DEES BURKE ENGINEERING
CONSTRUCTORS, LLC

PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of DBE's work. DBE will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:

DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:

1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to DBE.

INDEMNIFICATION:

DBE and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:

DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

Proposal

DEES BURKE ENGINEERING
CONSTRUCTORS, LLC

Phone: (626) 228-3670

Fax: (626) 228-3521

CA License # 1012305

DIR # 1000036375

SBE CERT ID: 2001615

Proposal: 160614

Date: 6/14/2016

To: Valentine Corporation Attn: ESTIMATOR 111 Pelican Way San Rafael, CA	Project: 01-293024 Rt 101 Willits
---	---

Estimator	Email	Phone
Todd Wingo	todd@dbeconstructors.com	(916) 838-3692

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
51	Concrete Barrier (Type 732 MOD)(F)	376.00	LF	92.00	34,592.00

Proposal Total:	\$ 34,592.00
------------------------	---------------------

ACL

Construction Company, Inc.

207 W. STATE STREET, ONTARIO, CA 91761
 PO Box 1929, Chino Hills, CA 91709
 OFFICE (909) 391-4477 * FAX (909) 391-4472
 License #A-468840 - DIR#1000008098

PROPOSAL

Date: 6-14-16
 Page: 1 of 2
 Project Name: Route 101 South Willits
 Contract No.: 01-293024
 Location: Mendocino County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

<u>Item</u>	<u>Type</u>	<u>Qty</u>	<u>Price</u>	<u>Total</u>
51	732Mod	376	\$ 92.47 /per LF	\$ 34,768.72
TOTAL:-----				\$ *34,768.72
Excludes: Electroliers to Include @ \$997.00 each, plus footage				
Excludes: Concrete & Rebar, Pipe Pin and preparation thereof,				
Excludes: Wing Wall widening and Extension 2'-8" height only				
Excludes: Removal, Roughening Drill and Grout dowel into and of existing barrier				
Contractor to utilize Drill and Grout method for Bicycle railing attachment				
*Total does not include Workers Compensation Insurance Waiver of Subrogation				
Endorsement to Include add \$162.36 to total proposal.				

- ^Quote includes 2 move-in(s); additional move-ins are \$7,700 each, Plus Build Up
- ^Quote is valid 45 days from Bid Date.
- ^Tailgate access only.
- ^Any questions please telephone our office.

◆◆ FORM, POUR, FINISH ONLY ◆◆

ACL Construction Co., Inc.**Terms, Conditions, and Exclusions**

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated 6/14/16, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is 5% after 50% of ACL's work is in place. Prime Contractor shall release 100% Retention 35 days after ACL's work is completed.

INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of written authorization from the Prime Contractor.

No back charges will be accepted without prior written authorization from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" below flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a written move-in notification **EIGHT (8) WEEKS** before requested move-in date.

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

ACL Exclusions - (See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control - NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey - NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT 01-293024 MENDOCINO CO. RT 101

BIDS: 6/14/16

PLACE ONLY * 240 LF ASPHALT DIKE TYPE "F" @ \$17.15 LF

**PRICE INCLUDES TACK AND ONE MOBILIZATION,
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

← 2 EA REQUIRES
ADD PRICE FOR
A 2ND MOB =

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

6/13/2016

APCO
ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O BOX 790, GOSHEN, CA 93227-0790
 (559) 651-7900 Office - (559) 651-7905 Fax

CA. LIC #283095 - DIR# 1000004858 - SMALL BUSINESS # 20321

PROJECT NAME: CALTRANS ROUTE 101
 LOCATION: WILLITS
 PROJECT # 01-293024

PROPOSAL #: 16-278

ITEM	TYPE OF WORK	SCOPE OF WORK		QUOTE FOR DAYTIME HOURS			TOTAL
		TYPE	QTY	@	RATE		
39	PLACE ASPHALT CONCRETE DIKE TYPE	F	240	LF	\$24.90	\$5,976.00	

TOTAL DIKE 240 LF TOTAL \$5,976.00

DAYS ON JOB 1 MOVE IN'S 1 ADDITIONAL MOVES \$3,600.00

We propose to furnish labor and equipment in strict accordance with the plans and specifications as noted below. Please make reference to our proposal number with all inquiries and correspondence.

1. Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking.
2. Dike machines require 12' width, discharge from left side only. Control points to be placed at face of curb before arrival, dike placed on finished surface only.
3. This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)
4. Purchase order must be received within thirty (30) days from date of quote or quotation is invalid.
5. Proposal is for Monday through Friday (Non-Holiday) Work performed during normal daytime hours unless otherwise noted.
6. We require 15 days notice prior to start of work.
7. Unit prices quoted are for machine extruded asphalt only. Handwork extra.
8. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and or any repairs that may be required due to damage by others.
9. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
10. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects.
11. Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of \$10,000 or less.
12. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate.
13. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

ACCEPTED

SUBMITTED BY:

Larry Grimes
 Vice President
 Asphalt Dike Construction, Inc. dba
 APCO

CONTRACTOR	DATE
<i>Larry Grimes</i>	6/13/2016
LARRY GRIMES, Vice President	DATE
Asphalt Dike Construction, Inc. dba APCO	

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

6/11/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 01-293024:- Upgrade Bridge Rail

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
13	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope includes the following:

1. Preparation of WPCP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M



SoCal Stormwater Runoff Solution Services Inc.

PO Box# 25158, Los Angeles, CA 90025
 California License# C3483049
 Line#1: (310) 343-8313
 Line#2: (747) 444-0188
 Fax #: (310) 579-8413
 E-mail mary@socalstormwatersolutions.com
 Web Site www.socalstormwatersolutions.com

Proposal

Date	Proposal #
6/14/2016	5320


project:
Project Name: Upgrade Bridge Rail Project Number: 01-293024, 0100020336, ACSTP-Q101 (295)E

Item #	Description	Qty	Rate	U/M	Total	
1.1	Preparation of Stormwater Pollution Prevention Plan <u>WPCP</u> Including Revisions as Specified in Project Documents Development	1	\$620.00	LS	\$620.00	
1.2	Preparation of Lead Compliance Plan (<u>LCP</u>)	1	\$975.00	LS	\$975.00	
Acceptance of This Bid is good for 30 Days from Bid Date.					Total:	\$1,595.00

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved. (Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
 NOTE: Social Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 /hour for Registered Civil Engineering services with all services being billed in 1/2 hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason (Contractor decision, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the service in full.
18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.
19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).

"Note: Lead compliance plan proposal will be provided upon your request."

"Note: public safety plan proposal will be provided upon your request."



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024766

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, June 10, 2016

ATTN: Estimator

RE: Contract : **Alameda County – Specification No. 2269**
Bridge Wingwall and Foundation Repair on Mines Road at Mile
Marker 14.04 in Murray Township.

Bid Date: June 14, 2016

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
2	130200	Water Pollution Control Program (WPCP)	\$525.00

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppffirm.com

6/14/2016

Project:

01-293024

Upgrade Bridge Rail

01-Men-101-42.1

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$750.00	=\$750.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.



AKA Environmental

The SWPPP Specialists, an SBE Company

6650 Montresor Place, Alta Loma, CA 91737

<http://www.akaenvironmental.com>

SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185

Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com

June 14, 2016

Submitted To: Valentine Corporation
 Project Owner: CALTRANS DISTRICT 01
 Project Name: Upgrade Bridge Rail
 Project Number: 01-293024

Phone Number: 415-453-3732

Fax Number: 415-457-5820

*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will be in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions –

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes four drawings, additional drawings will be billed at \$150.00ea.
- A \$400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billing – Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment.

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	\$1500.00	1 2 3 4 Other:
	Plan Corrections and/or Revisions	Free	
	Free local Pick-up and Delivery	Free	
	We now offer BMP Training, QSD and QSP Certification Training. Please ask for more details.		

Hello Estimating Department,

My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like All American Asphalt and Top Grade construction are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized _____
 Signature AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature _____
 Date _____



Stormwater & Erosion Control Professionals
 22431 Antonio Parkway # B 160-251
 Rancho Santa Margarita, CA 92688
 (714) 709-4911 p
 (877) 742-6546 f
 DIR #1000032860

Bid Items: **ITEM 12**
WPCP

TO: ESTIMATING

Bid Date: 6/14/16
 Project: Caltrans 01-293024
 County: Mendocino
 Scope: Bridge Work
 Duration: 90 Work Days
 Spec: Caltrans Std.
 Plans: Caltrans

DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
12 Prepare Water Pollution Control Program (3 hard copies and one electronic file)	LS	1	\$ 485.00	\$ 485.00

Prepare SWPPP or WPCP:
 The SWPPP or WPCP will be prepared by a Qualified SWPPP Developer (QSD)
 The SWPPP or WPCP will follow the Caltrans required template format
 Includes WPC Drawings and all CEM monitoring and inspection forms
 The SWPPP or WPCP will be completed within 7 work days of the Notice to Proceed

Bid Options:

Additional BMP Training for GC and Subcontractors: \$350.00 per session.
 QSD or QSP Inspection or Consultation: \$125 per Hour for site inspection and roundtrip travel
 Laminated Enlarged WPC Drawings: \$150.00/Sheet

Qualifications of RTC Staff Members:

Certified/Qualified SWPPP Developer (QSD)
 Certified/Qualified SWPPP Practitioner (QSP)
 Certified Professional in Erosion and Sediment Control (CPESC)
 Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
 SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)
 GL and E and O Insured \$2 million EAJAGG

Inclusions/Exclusions

Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP or WPCP
 Excludes permit fees of any type
 WPCP (Item 6) full payment due up on WPCP approval by Caltrans

DIR #1000032860
SWPPP-WPCP-Water Pollution Control Managers-Inspections



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$970K

DIR Registration No. 1000005273

GENI Ref. No. 01-293024

June 14, 2016

(90) Working days

Bid Date: 06/14/2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 01-293024

**Upgrade Bridge Rail
01-Men-101-42.1**

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan for ADL or Stripe Removal

Options:

- 1) Lead Plan only for ADL or Stripe Removal (Certified by CIH) \$765.00
- Add \$60.00 each for a second item (ADL or Stripe and Cold Planing) \$60.00
- to be added to the Lead Plan

Item 12 > Job Site Management (JSM -partial - Training Services)^{1,6,7}

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

Item 13 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}

Lump Sum (Est. up to 6 Engineering Drawings)

- *Plan Written by a QSP* and GENI is not the WPCM

\$545.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

Item 16 > Prepare Treated Wood Waste Plan (TWWP) (partial)^{1,5,7}

1) TWWP plan only

\$675.00

Additional Item not Listed in Bid Item List

Item > 14-11.16A(3)(a) Asbestos Compliance Plan (pg. 20) - Partial^{1,5,7}

a) Asbestos Compliance Plan for NOA approved by CIH

\$875.00

**SAFETY COURSES
OFFERED BY
SafetyGENI™**

- Crane Training
 - CCO Written Exams
 - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher
 - Operational Technician Specialist
- HAZWOPER
 - Awareness / Refresher Supervisor Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

GENI - PROPOSAL
PROJECT #: 01-293024
PAGE 3 OF 3

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. Call for published rate sheet.
6. Price includes submittal of Three (3) copies of the Final SWPPP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$145.00 for the initial manual and \$85.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent whichever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Marshall Bridgeford



2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 850-5758

Fax: (888) 840-5935

bob@veruxinc.com

www.veruxinc.com

DIR Registration #1000001353

SBE #1229840

Project Name: DOT 01-293024- Mendocino County, CA

Date: June 14, 2016

Bid No: 16-1070

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - \$650.00

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Submitted for **Verux, Inc.** by **Bob Shults:**

 Authorized Signature

 Date

 Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

 Client Name

 Authorized Signature

 Date

 Printed Name/Title



Civil Engineering and Stormwater Solutions

June 8, 2016

RE: Proposal for WPCP for Caltrans 01-293024, bidding 6/14/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 13) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2016; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 Caltrans 01-293024

Name of DBE business:
 Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
 Robin Tully

DBE certification number:
 38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
13	Prepare WPCP	625

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	625
-------	-----

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson
 Signature of DBE's authorized representative:
 Katelyn Anderson

Printed name of DBE's authorized representative:
 Office Manager

Title of DBE's authorized representative:

6/8/16
 Date:



DIR PW REG#1000001109
 EXP. 6/30/2017

Proposal/Quote
 Statewide - Redding
 License # 975518
 6479 Eastside Road
 Redding, CA 96001-9305
 Ph (530) 222-8023
 Fax (530) 222-5517

BID DATE: 06/14/16
 CONTRACT INFO
 01-293024
 PROPOSAL: 107434
 ESTIMATOR
 Anthony Ascencio

CLIENT: EST
 ESTIMATING DEPARTMENT

PROJECT:
 01-293024
 01-MEN-101-42.1
 WILLITS, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

THIS PROPOSAL MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

ITEM 4 MUST GO WITH ITEM 2 AND WILL BE DELIVERED TO CONTRACTORS DESIGNATED YARD. TO REMAIN PROPERTY OF CONTRACTOR.

002	CONSTRUCTION AREA SIGNS	1 LS	6710.000/LS	6,710.00
	INCLUSIONS: INSTALLED AND REMOVED, TO REMAIN PROPERTY OF STATEWIDE			

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,450.00/8 HRS.
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN**	*\$900.00/8 HRS.
Connector/Ramp closure with Detour during lane closure	*\$100.00/EACH
Additional Lanes, Ramps, and/or Miles	*\$50.00/EACH
Additional T.C. Truck (no equipment)	*\$225.00/SHIFT
Additional T.C. Tech	*\$625.00/8 HRS.
Impact Attenuator Vehicle with Driver	*\$900.00/8 HRS.
FLAGGING - 2 MEN / DAY (T-13)/NO Rumble Strips	*\$1,400.00/8 HRS.
FLAGGING - 2 MEN / NIGHT (T-13)/NO Rumble Strips / 2 Light Sources	*\$1,450.00/8 HRS.
FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips	*\$1,700.00/8 HRS.
FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources	*\$1,750.00/8 HRS.

→ 1450 -
 OT 180 -

 1630 / EA

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
 \$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each
 Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

- * Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'
 - ** Contractor to supply "qualified" help if needed for set up and pick up.
 - Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man
 - Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
 - Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.
 - Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.
- NO RETENTION HELD FOR TRAFFIC CONTROL.

CONTRACT INFO
01-293024

Proposal/Quote

107434

Page 2

06/14/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
004	TYPE III BARRICADE	4 EA	100.000/EA	400.00
008	CHANNELIZER (SURFACE MOUNTED)	38 EA	45.000/EA	1,710.00
009	PORTABLE CHANGEABLE MESSAGE SIGN			

SPECIFICATIONS:

DAILY RENTAL RATE \$150.00/DAY
 WEEKLY RENTAL RATE \$400.00/1 WEEK
 4 WEEK RENTAL RATE \$1,000.00/4 WEEKS
 \$50.00 delivery & \$50.00 pick up each way. NO delivery or pick up charge if STSSI performs traffic control.
 DAY rate is applied if STSSI maintains PCMS during traffic control operations.

011 TEMPORARY CRASH CUSHION SYSTEM

SPECIFICATIONS:

ABSORB-350/TL-3/9 ELEMENT
 DAILY RENTAL RATE \$85.00/DAY
 WEEKLY RENTAL RATE \$320.00/1 WEEK
 4 WEEK RENTAL RATE \$800.00/4 WEEKS *

ABSORB-350/TL-2/5 ELEMENT
 DAILY RENTAL RATE \$70.00/DAY
 WEEKLY RENTAL RATE \$240.00/1 WEEK
 4 WEEK RENTAL RATE \$600.00/4 WEEKS

\$75.00 delivery and \$75.00 pick up each from yard (no installation)
 Delivery / removal with installation (EMPTY) - \$300.00 each; (FULL) - \$500.00 each; Relocation - \$500.00 each

PROPOSAL PROVISIONS

SPECIFICATIONS:

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash array barrels relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per barrel.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

CONTRACT INFO
01-293024

Proposal/Quote
107434

Page 3
06/14/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	<ul style="list-style-type: none"> - Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement. - If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems. - All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies. - Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed. - Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor. - Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work. - Sign installation does not include coring or breaking. - All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc. - Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents. - No retention is to be held on Traffic Control and Equipment Rental. 			

TOTAL BID:

\$8,820.00

Signed: _____

Print: _____

Dated: _____

Title: _____



Myers and Sons Hi-Way Safety Inc.

Main Office:
 13310 5th Street, Chino Ca 91710
 Tel (909) 591-1781 Fax (909) 627-0999
 Escondido Office:
 520 W. Grand Ave, Escondido CA 92025
 Tel (760) 745-2250 Fax (760) 745-2094
 Sacramento Office:
 9510 Jackson Rd. Sacramento Ca 95827
 Tel (916) 273-1600 Fax (916) 273-1625

SALES QUOTATION Original

Quotation No: 9651
 Quotation Date: 06/09/16
 Valid Until: 07/09/16
 Customer No: C3954
 P.O. No: Caltrans
 01-293024
 Page No: Page 1 of 1

BILL TO

SHIP TO

TOTAL

Sales Employee: Dave Coultts
 Contact Name:
 Telephone
 Terms: NET 30

Ship Via: Will Call
 FOB:

Item No.	Description	Quantity	Unit Price	Total
104151	Econoflex II, Tube Only, 36x2.25, Flat Top, Orange, 1-3in White HIP Strip with base Item 8	38.00	\$ 15.35	\$ 583.30
103315	Message Board Trailer, 96L3, 96x48, Full Matrix, 4-6v Batt, Hydraulic Lift & Rotate Item 9	1.00	\$ 13,966.00	\$ 13,966.00
104778	K-Rail, Section, Concrete, HSP, 20ft, Sacramento	25.00	\$ 565.00	\$ 14,125.00
104066	Crash Cushion, SLED, TL3, Temporary, Complete	1.00	\$ 6,950.00	\$ 6,950.00

Installation of Freight not Quoted. Taxes will vary, call for rental rates d.coultts@hiwaysafety.com

Subtotal	\$ 35,624.30
	0.00
Shipping	0.00
Tax	\$ 2,849.94
Total Order Value	\$ 38,474.24

Signature _____

Date _____


Print Name _____

Authority to Sign:

Any individual signing represents and warrants that he/she of legal age and has the authority and power to sign on their own behalf or on behalf of their employer

1. This quotation will be honored for 30 days.
2. All customer orders are non-refundable.
3. Sales terms & conditions apply.

Model 96L 3 Message Board Trailer



Trailer:

- 126" overall trailer length
- 72.5" overall trailer width
- MIG welded 2"x3" and 3"x3" steel tubing
- Durable powder coat finish provides excellent resistance from the elements
- Outriggers are integrated into the frame for added stability in high wind
- 3,500 lb capacity spring axle
- 62" track Leaf spring suspension
- 205/75 D15 Tires
- 2" ball coupler tow hitch standard

Power:

- Highly efficient solar panel system for dependable charging of the long-life batteries
- Tilt solar panels to optimize exposure
- (4) 6 volt deep cycle batteries
- 120 watts of solar power
- 17.4 panel voltage
- Can display for over a month on battery power alone without charging

The Myers and Sons Hi-Way Safety message board model 96L 3 has been manufactured to the highest standards to provide exceptional performance with extreme durability. Long lasting, energy efficient L.E.D. display provides crisp, clear characters with no moving parts and requiring no maintenance. The L.E.D. intensity remains constant regardless of battery voltage fluctuation to assure legibility distant requirements are met at all times. The full-matrix display allows you to display messages using text and/or graphic symbols. Our products are designed to withstand the high demands placed on them in an industry known for it's tough conditions. We have been a leader in the traffic control industry since 1970 and are proud to integrate this experience into each of our products.

Display:

- Cabinet is 95.5" wide x 48" high
- Full-matrix .75"x.75" pixel size display is capable of display both characters and symbols
- Store of preprogrammed messages and ability to store 100 user originated messages.
- Capable of multiple page messages controllable in ¼ second increments
- Highly visible and legible In both day and night conditions
- Display automatically adjusts to ambient light conditions
- Message display is easy to raise and lower using the convenient hydraulic lift
- Text formatting is easily performed on the on board computer
- Front face of display protected by UV inhibited polycarbonate


Myers & Sons
HI-WAY SAFETY Inc. your worksite armor

800.228.1701

**TraFFix
Devices Inc.**



SLED™
Sentry Longitudinal Energy Dissipater



SLED™ TL-3 in use on a Missouri Highway



SLED™ TL-2 in Illinois



SLED™ TL-3 in Downtown Cincinnati, Ohio

- FHWA Accepted for Shielding the Blunt End of Concrete, Steel and Water Filled Barriers
- Quick and Easy Set-Up, No Foundation Anchoring, Minimized Installation Exposure Time
- Cost Effective End Treatment for Concrete, Steel or Water Filled Barriers
- Universal Transition Quickly and Easily Attaches to a Variety of Barrier Shapes and Sizes
- SLED's Stout Design Virtually Eliminates Vaulting
- Narrow Footprint is Ideal for Work Zones or Roads with Minimal Shoulder Spacing
- Shortest Length TL-3 Water Filled Crash Cushion, Fewer Incidental Impacts
- Containment Impact SLED Minimizes Debris Field
- Visual "Drive By" Fill Indicators Quickly Verify Water Module's are Properly Filled
- FHWA Accepted for Use in Uni- and Bi- Directional Applications
- Internal Steel Cables Help Envelop Vehicle After an Impact, Creating a Truly "Limited Gating" System

Scan for Instant QR Video




www.traffixdevices.com


PRODUCT BULLETIN

SLED™

**Sentry Longitudinal
Energy Dissipater**



Inline TL-3 Truck Test Pre Impact




Inline TL-3 Truck Test Post Impact

SLED™ Sentry Longitudinal Energy Dissipater

The Sentry Longitudinal Energy Dissipater (SLED) is a narrow, non-redirective gating crash cushion. SLED is designed to shield the end of all permanent and temporary portable barrier shapes including concrete, steel and plastic. SLED's unique design incorporates four internal steel cables which help envelop the impacting vehicle, reducing the possibility of secondary accidents. The SLED End Treatment does not require foundation anchor bolts to be attached to the road or bridge deck. The complete crash cushion can be installed quickly, with as little as one pick up truck and two workers on compacted dirt, gravel, decomposed granite, asphalt or concrete.



Each SLED module is manufactured from a high visibility yellow polyethylene that is UV stabilized to minimize degradation. It is designed to deform and rupture on impact, absorbing the energy of the errant vehicle. SLED has the most versatile transition for shielding all permanent and temporary portable barriers. The combination of hinging and contouring, allows the transition panels of the SLED End Treatment to be attached to narrow, wide or other profile shapes with either converging, or diverging angles, up to 10 degrees.



SLED™ TL-3 4500 lb. Pick-Up Truck Impact Attached to Concrete Median Barrier Wall

TL-3 SPECIFICATIONS


Length:	25' 3"
Width:	22'-1/2"
Height:	42"
Weight (Empty):	995 lb.
Weight (Full):	6505 lb.



Steel Barrier Attachment



SLED™ TL-3 Transports in a Pick-Up Truck



Concrete Barrier Attachment



SLED™ Internal Cables

Distributed by:

**TraFFix
Devices Inc.**



160 Avenida La Pata, San Clemente, CA 92673
(949) 361-5663 FAX (949) 361-9205
www.traffixdevices.com

Val Mccauley

From: Dave Coutts <DCoutts@hiwaysafety.com>
Sent: Thursday, June 09, 2016 1:20 PM
To: Val Mccauley
Subject: Cal Trans 01-293024
Attachments: richard@hiwaysafety.com_20160609_152338.pdf; Hi_Way_Safety_96L3_Message_Trailer.pdf; traffix-sled-us_brochure.pdf

Hi Valorie,

Attached is a sales quote for a few items on the 01-293024 bid.

We can also rent everything except the channelizers. We can also quote delivery/installation of K-Rail.

Let me know if you have any questions.

Thanks

Dave Coutts
Hi-Way Safety Inc.
714 614-0515

FAX

PAGES

TITLE

Job # 01-293024

FROM

925-293-0800
The Construction Zone

TO

American Civil Constructors West Coast LLC
17077470593

Bugler Construction
19254167746

Granite Construction
17074674143

MCM Construction, Inc.
19163340562


Mercer-Fraser Company
17074430277

COMMENT

Steelhead Constructors, Inc.
15302266401

Valentine Corporation
14154575820

Western Structures
19515099390



We design & manufacture signs in house!

**REGULATORY
WARNING
CONSTRUCTION
GUIDE
SCHOOL
PEDESTRIAN
ADA & CUSTOM**

Signs, Decals, Banners & Window Graphics
 Reflective & Solid Vinyl, Cardboard, Corrugated, Cone Signs, MDO,
 Metal Signs, Custom Banners, Auto Decals, EIN Numbers,
 NFPA Signs, DOT Numbers, Magnetic Signs/Decals

Sign Hardware
 Posts, Caps, Crosspieces, Screw Seal Clamps,
 Pipe Caps, Flared Leg Brackets, Heavy Duty Buckles,
 Roll-Up Sign Stands, Little Buster's, Cross Braces & More!

4961 Pacheco Blvd, Martinez, CA 94553 sales: 925-285-3121 office: 925-387-8013



Barricades

Type 1, 2, & 3, Crowd Controls, Plasticade

Paint

Striping Paint 5gal, Survey Marking Paint, Solvent & Water Based

Pavement Marking

Reflective, Non Reflective Round, Temporary & Halftracks

Reflective Tapes

Striped, Solid, Barricade, Conspicuity

Safety Gear

Hard Hats, Pants, Jackets, Vests, Rainwear, Eye Protection & Gloves

Tools

Shovels, Brooms, Picks, Hammers, Squeegees, & Probes

Traffic Cones

18", 28", Slim Line & Reflectorized (stenciling available)

Arrowboards / Messageboards!

RENTALS & SALES



sales: 925-285-3121
 office: 925-387-8013
 4961 Pacheco Blvd, Martinez, CA 94553

Firm ID	43059
Firm/DBA Name	THE CONSTRUCTION ZONE
Address Line1	4961 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	52 GOLF CLUB ROAD #234
Mailing Address Line2	
Mailing City	PLEASANT HILL
Mailing State	CA
Mailing Zip Code1	94520
Mailing Zip Code2	
Certification Type	DBE
Email	mindy@theconstructionzone.us.com
Contact Name	MINDY SERRANO
Area Code	(925)
Phone Number	387-8013
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	293-0800
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	07; 38;
Districts	04;
DBE NAICS	423840; 423850; 425120;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; G1001 DROP SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE



The Construction Zone is now a certified DBE!

This is great news for us and all of you. For any of you that are going to be bidding public works in the future or if you have ongoing public works projects anything purchased from us will count toward your DBE goal achievements. If you are a public entity which uses products we sell we can also be counted toward your increased DBE participation. We are a DBE supplier and any business done with us can help many of you to increase your DBE participation on the project DBE goals. The Construction Zone received certification through The California Department of Transportation CUCP Program which is recognized statewide.

All of our prices are competitive with the rest of the vendors in our market sector. So, please contact us immediately for any upcoming projects you may want us to bid on so we can help you make your goals and also help you be low bidder. We stock all items in house and can deliver right to your job site or yard. Just think about how much money you can dedicate to your DBE goals when you buy from us instead of a large box store, like Whitecap or Home Depot. The best part is that it won't even cost you any more \$, because of our competitive pricing.

As always we are here to provide you with all of the products you need with outstanding customer service.

Our DBE Certification Firm ID is 43059 and a copy of our certificate is attached. Feel free to contact us with questions or product needs. Also, be advised that we are in the process of adding additional work codes to our certification and we are available Statewide.

Please visit our website at
<http://www.theconstructionzone.us.com/>
or contact our sales staff at:
bids@theconstructionzone.us.com
or just stop by the store.

COVER PAGE

Date: 06/14/2016 08:17

NO. OF PAGE: 5 (include this page)

To:

From:

Comment:



First Vanguard Rentals & Sales Inc.

Phone#: (707) 673-2165 Email: estimating@1stvg.com

Fax#: (707) 673-2789 www.1stvg.com

408 Union Ave. Suite A. Fairfield, CA 94533

DVBE/SBE: #1769627



Attention: Estimator

14-Jun-16

Project: Upgrade Bridge Rail
 Contract# 01-293024
 Bid Date: 6/14/2016
 From: Michael Skeirik-Estimator

Item #	Description	U of M	Quantity	Unit Price	Total Price
	Message Board (PCMS)	EA	1		
	Rental Rates: \$ 490.00/WEEK, \$ 1,100.00/MONTH				
	Sales Quote for SMC 4000 Mini PCMS	EA	1	\$13,050.00	
	Arrow Board (FAS)	EA	1		
	Rental Rates: \$ 200.00/WEEK, \$ 450.00/MONTH				
	Sales Quote for WTSP55-LSAC 25 Light	EA	1	\$4,650.00	
	Light Tower (Solar)	EA	1		
	Rental Rates: \$ 450.00/WEEK, \$ 1,100.00/MONTH				
	Sales Quote for WLTS Solar Light Tower	EA	1	\$12,350.00	
	Light Tower (Diesel)	EA	1		
	Rental Rates: \$ 250.00/WEEK, \$ 600.00/MONTH				
	Balloon Light Tower	EA	1		
	Rental Rates: \$ 400.00/WEEK, \$ 900.00/MONTH				
	Radar Trailer	EA	1		
	Rental Rates: \$ 300.00/WEEK, \$ 650.00/MONTH				
	Traffic Signal (Portable, Large Set)	EA	1		
	Rental Rates: \$ 2,000.00/WEEK, \$ 5,500.00/MONTH				

1st Vanguard is not responsible for material breakdown and quantities.

Returns are subject to restocking fees.

Quote Does Not Include Tax (If Applicable)

Quote valid for 30 days.

All Bids are Furnished Materials Only





First Vanguard Rentals & Sales Inc.



Phone#: (707) 673-2165 Email: estimating@1stvg.com

Fax#: (707) 673-2789 www.1stvg.com

408 Union Ave. Suite A. Fairfield, CA 94533

DVBE/SBE: #1769627

Traffic Signal (Portable, Small Set)	EA	1		
Rental Rates: \$ 1,200.00/WEEK, \$ 3,000.00/MONTH				
Channelizers, Orange w/Rubber Base	EA	38	\$36.00	\$1,368.00
Diamond Top w/ 2 Bands				
Traffic Cones, 10 Lb. (28 Inch)	EA	1	\$19.65	
Type 3 Barricades	EA	4	\$130.00	\$520.00

Note: Freight To Be Determined (Unless Otherwise Mentioned Per Line Item)

Note: Freight (Customer to Unload)

Note: Our company (First Vanguard Rentals & Sales, Inc.) does not require a DIR # as we do not pay prevailing wages in order to supply materials and/or rental equipment.

For verification please see DIR website at:

<http://www.dir.ca.gov/public-works/PublicWorksSB854FAQ.html>

1st Vanguard is not responsible for material breakdown and quantities.

Returns are subject to restocking fees.

Quote Does Not Include Tax (If Applicable)

Quote valid for 30 days.

All Bids are Furnished Materials Only





Department of
General Services

BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)

Need assistance?

Contact us

call 800-990-9339

FIRST VANGUARD RENTALS & SALES INC - #1769627

Supplier Profile

Legal Business Name	FIRST VANGUARD RENTALS & SALES INC		
Doing Business As	FIRST VANGUARD RENTALS & SALES INC		
Address	408 UNION AVE STE A FAIRFIELD, CA 94533	Phone	(707) 389-0135
		FAX	(707) 673-2789
Email	rob@1stvg.com		
Web Page	http://www.1stvg.com		
Business Types	Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Erosion Control SWPPP Compaction Truncated Dome Signs Traffic Safety Barricade K-Rail Cone Changeable Message Sign Arrow Board Light Tower Radar CMS Adiem Silt Fence ESA Filter Fabric Geogrid Crack Seal Pavement Marker Thermoplastic		
Classifications	121649 - Waterproofing agents 131020 - Thermoplastic plastics 241016 - Lifting equipment and accessories 241124 - Storage chests and cabinets and trunks 251016 - Product and material transport vehicles 261117 - Batteries and cells and accessories 261315 - Power plants 271118 - Measuring and layout tools 271122 - Masonry and concrete tools 271123 - Marking tools 271127 - Power tools 271128 - Tool attachments and accessories 301029 - Post 301036 - Structural products 301115 - Concrete and mortars 301116 - Cement and lime 301119 - Concrete reinforcement hardware 301215 - Bituminous derivatives 301216 - Asphalts 301217 - Road and railroad construction materials 301219 - Soil stabilizers and reinforcing materials 301416 - Specialty insulation 301915 - Ladders and scaffolding		

- 301916 - Ladders and scaffolding accessories
- 311515 - Ropes
- 311517 - Mechanical cable
- 311519 - Straps
- 312115 - Paints and primers
- 312615 - Housings and cabinets
- 391116 - Exterior lighting fixtures and accessories
- 391117 - Emergency lighting and accessories
- 391120 - Portable and Temporary Lighting and accessories
- 391219 - Electrical safety devices and accessories
- 401416 - Valves
- 401417 - Hardware and fittings
- 401420 - Hoses
- 401425 - Traps and strainers
- 401715 - Commercial pipe and piping
- 401716 - Industrial pipe and piping
- 461515 - Crowd control equipment
- 461615 - Traffic control
- 461617 - Rescue equipment and accessories
- 461815 - Safety apparel
- 461818 - Vision protection and accessories
- 461819 - Hearing protectors
- 461820 - Respiratory protection
- 461823 - Fall protection and rescue equipment
- 461824 - Decontamination aids and safety cleaning equipment
- 462116 - Work area marking and visual indicators
- 471217 - Waste containers and accessories
- 471319 - Absorbents
- 531021 - Overalls and coveralls
- 531032 - Disposable clothes
- 551215 - Tags
- 551217 - Signage
- 551219 - Signage equipment
- 701315 - Land and soil protection
- 721417 - Construction machinery and equipment rental or leasing services

Active Certifications


TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 4, 2014	Mar 31, 2018
DVBE	Approved	Mar 4, 2014	Mar 31, 2018

Certification History

TYPE	STATUS	FROM	TO
------	--------	------	----

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

8(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442

June 13, 2016

Attn: Estimator

Subject: Caltrans Contract 01-293024

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300
DUST CONTROL PLAN (NOA)	1	LS	\$1,300
		TOTAL	\$2,600

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.


Sincerely,

Kimberly Patz, President

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368

B(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442



A d a n t a

June 13, 2016

Attn: Estimator

Subject: Caltrans Contract 04-1SS594

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, June 10, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 01-293024**
Upgrade Bridge Rail.

Bid Date: **June 14, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
13	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00
17	149001	Dust Control Plan (Naturally Occurring Asbestos)	\$1,700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #100003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____

DATE: 6/14/16

JOB & LOCATION: BRIDGE RAIL UPGRADE

MENDOCINO COUNTY

ADDENDUMS:

PLANS: 01-293024

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$17,760.00		
	ADD ALTERNATES		ADDS	DEDUCT	
ITEM 42 - 1360 @ \$2.00					
ITEM 51 - 376' @ \$40.00					

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/Written AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material
is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____

ACCEPTED BY: _____

DATE: _____



Reinforcing Service

2333 Courage Drive. Ste. H #9 Fairfield CA. 94533

Phone: 707-419-5949 – Fax: 707-759-3483

DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

Job Proposal

To:	Date: 06/14/16
Job: 01-293024	Location: Mendocino County Willits
Addendums:	Plans: 01-293024

Item	Include	Exclude	Furnish	Install	Price (Tax Included) UNO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels	X		X		
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Caissons		X			
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			
Includes Fabricated steel, Shop drawings,			Total \$18,716.00		

Bid Breakdown	Add Alternates	Adds	Deduct
Item 42 1360# @ \$2.15 per			
Item 51 376# @ \$42.00 per			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.

Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.

Change order number/ written authorization is required prior to any extra work being performed.

Upon awarded job, please provide one set of contract plans and specs.

Price is subject to change if material is not shipped within (90) days.

By Raymond Willis III

Date 06/14/16

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.

The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By

Date

Val Mccauley

From: Willis Rebar <willisrebar@gmail.com>
Sent: Tuesday, June 14, 2016 12:47 PM
To: Val Mccauley
Subject: 01-293024 - Willits PROPOSAL
Attachments: Willis Rebar Proposal 01-293024 Willits.pdf

Please review the attached proposal from Willis Rebar. Please let me know if there is anything more we can do for you. Feel free to contact us if you have any questions.

We look forward to working with you.

Sincerely,

Raymond Willis III
Proprietor
Willis Rebar

Tel 707-419-5949
Fax 707-759-3483

*** NOTE*** We have moved. Our new Office address is: 2333 Courage Drive suite H #9 Fairfield CA. 94533



PO Box 276028
 Sacramento, CA 95827
 Phone (916) 381-4680
 Fax (916) 381-5650

JOB: Caltrans #01-293024 Upgrade Bridge Railing, Mendocino

BID DATE: June 14, 2016 @ 2:00

CUSTOMER: Listed Bidders

PLAN DATE: {I} Structural 11/15/13 Bid Set, Estimate 061416-01

ADDENDA: 1

FROM: Joseph Skokan

Please Advise Proposal Results - Thank You

**REINFORCING STEEL PRICING FURNISHED ONLY -
 INDEPENDENT REBAR INSTALL LABOR ADD PRICE ATTACHED**

REBAR - Furnished, Delivered to Job Site. SCOPE - Specific to Bid Items/Pricing Listed Below.

PRICES - Good Thru 30 Days Following Quote. PAY TERMS - Thirty Days. RETENTION - None Held.

INCLUDE - Detailing, Shop Drawings, Placing Sheets, Fabrication, Delivery to Job Site.

EXCLUDE - Field Measurements, Joint Dowels, Masonry Rebar, Welding, Welded Bars, Rebar Guards, Cost Of Bonds, Liquidated Damages, City/County Standards, Items Not Shown On Bid Plans, Testing, Inspections, Engineers Allowance, Galvanized or Epoxy Coated Rebar, Anchor Bolt Ties, Pre-Cast Rebar, Threaded Rebar, Inserts, Couplers, Hoisting, Pipe/Electrical/Utility Penetrations and Encasements, Pick-Up Rebar, Installation, Assembly, Escalations, Sales Tax.

EXCLUDE EXCEPTIONS - Noted Below. CUSTOMER - Responsible for Material Delivered to Job Site - Unloading.

TIED-STOCKPILED ITEMS - Pricing Can Be Broken Out of Main Bid Package as Independent Quotes.

AWARD - Purchase Order, Signed Scope, Preliminary Information Required Prior to Project Start Date.

<input type="checkbox"/> Item 41 Grout Dowels @ Existing (95 lf)	\$ 2,750.00
<input type="checkbox"/> Item 42 Bridge Reinf @ Barrier (1,360 lbs)	1,250.00
<input type="checkbox"/> Item 51 Barrier Type 732 Modified (376 lf)	7,550.00
<input type="checkbox"/> Total	\$ 11,550.00
<input type="checkbox"/> Deduct 5% Discount Paid Upon Delivery	- 585.00
<input type="checkbox"/> Total Including Discount	\$ 10,965.00

Proposal Accepted By: _____ **Title:** _____ **Date:** _____

*All of the above conditions must be made part of any purchase order either by attachment or direct incorporation.
 JJ RE-BAR will not begin any work on this project until we receive written acknowledgment of this proposal.*

INDEPENDENT REBAR

License #834702
DIR #1000003338
1295 Estabrook
Clovis Ca. 93612
559-472-8495 / 559-803-2017
independentrebarplacement@gmail.com

** INSTALL PROPOSAL **

JOB: Caltrans #01-293024 Upgrade Bridge Railing, Mendocino
BID DATE: June 14, 2016 @ 2:00
CUSTOMER: Listed Bidders
PLAN DATE: {I} Structural 11/15/13 Bid Set, Estimate 061416-01
ADDENDA: 1
FROM: Nick Burriel
FAX: (559) 940-7172

In accordance with the following conditions Independent Rebar shall place/install reinforcing steel as per plans and specs dated above.

1. Bid price will be held firm for a period of 30 days. In the event this project does not commence within a period of 30 days of signing of subcontract, INDEPENDENT REBAR reserves the right to renegotiate any labor increases.
2. All applicable taxes are included.
3. The proposal is based on an eight hour per day, five day work week. Extra trips are 4 hour minimum show up, sub and gas extra.
4. Progress payments are due and payable 15 days after presentation of billing.
5. INDEPENDENT REBAR is to be party to preparation of schedules and to be given reasonable time for detailing and approval of detail drawings, and shall be given a minimum of four working days for fabrication and delivery of reinforcing steel.
6. Retention will be due and payable to INDEPENDENT REBAR 30 days after completion contracted work. Interest at a rate of 1.5% per month will be charged for retention held beyond this period.
7. Retention and certified payrolls are excluded for proposal amounts under \$5,000.00.
8. NO PAID WHEN PAYED CLAUSES.

General Contractor will provide without charge the following:

1. All concrete wall lines, grades (including correct excavation depths/dimensions), templates, elevations and scaffolds, full time hoisting (including moving of material), lowering, clear access to structures, layout (including templates at dowels (sufficient to support dowels), field measurements, clear access to excavations (no double up of forms), (no school forms), as needed by INDEPENDENT REBAR.
2. Reasonable space for delivery and storage of steel reasonably adjacent to where steel is to be used or hoisted.

The following is excluded by INDEPENDENT REBAR from this proposal: Testing and inspection fees other than mill test reports, rebar labor on existing rebar, cost of bonds, liquidated damages, city/county standards rebar, rebar not shown on bid plans, galvanized or epoxy coated rebar, anchor bolt ties, pre-cast rebar, threaded rods, inserts, mechanical couplers, wire mesh, diamond dowels, pipe/electrical/utility penetrations and encasements, pick-up rebar, curbs, protection of protruding rebar, site work other than specified, drilling and grouting of dowels, masonry rebar, c.j. dowels. CJ not shown on dated bid drawings added at time of install. EXCLUDE ANY ALL UNLOADING OF MATERIAL.

<input type="checkbox"/> Item 41 Grout Dowels @ Existing (95 lf)	JJ Re-Bar
<input type="checkbox"/> Item 42 Bridge Reinf @ Barrier (1,360 lbs)	
<input type="checkbox"/> Item 51 Barrier Type 732 Modified (376 lf)	
<input type="checkbox"/> Total	\$7,800.00

All of the above conditions must be made part of subcontract either by attachment or direct incorporation.
INDEPENDENT REBAR will not begin any work on this project until we receive written acknowledgment of this proposal

Proposal Accepted By: _____ Title: _____ Date: _____



REINFORCING STEEL

CALIFORNIA - NEVADA - OREGON
 MANUFACTURER, SUPPLIER & WHOLESALE
 Cages - Fabrication - Detailing - Estimating

JJ Re-Bar Corporation

5643 Florin-Perkins Rd
 Sacramento, CA 95828
 P: (916) 381-4680
 F: (916) 381-5650

STAFF

- Joseph Skokan
 • Owner-President
 • jmskokan@jjrebar.com
- Kevin Cooling
 • Projects Manager
 • kcooling@jjrebar.com
- Brian Fong
 • Estimating Manager
 • bfong@jjrebar.com
- Dave Ganas
 • Projects-Estimating
 • dganas@jjrebar.com
- Jeff Lyon
 • Projects-Estimating
 • jlyon@jjrebar.com
- Jennifer Huffman
 • Office Manager
 • soskokan@jjrebar.com
- Bruce Wade
 • Shop Manager
 • bwade@jjrebar.com
- Bill Luke
 • Projects-Estimating
 • kbluke@cox.net

HOME

*In Loving Memory of
 Joseph Skokan Sr.
 October 11, 1939 ~ April 22, 2011
 My Father and Founder
 Joseph Skokan Jr.*





*Established in 1974, JJ Re-Bar Corporation
 has been serving California, Nevada &
 Oregon's region in the concrete
 reinforcement and construction industry,
 for over 40 years in business!*

*Personal service, dedication and attention
 to detail have been our enduring
 traits. Please read below to find out what
 reinforcing steel services, we can provide
 for your project!*

SERVICES PRODUCTS

- Bid Quotations
- Estimating
- Detailing
- Shop Drawings
- Rebar Fabrication
- Cage Assembly
- Deliveries
- Referral Installation
- Design Help
- Quick Service
- #3, #4, #5 x 20'-0" stock lengths
- Straights, bents, stirrups, ties, hoops
- Shop tied caissons, light pole cages, etc.
- Bid quotations
- Estimating
- Detailing
- A706 weldable grade 60
- Epoxy-Coated Rebar (Special Order)
- Wire mesh in sheets (7' x 20')
- Dobbies, plastic chairs
- Tie Wire
- Delivery (Same-Day in some cases)
- Mechanical Couplers (Special Order)
- Form-Saver Applications (Special Order)

PHOTOS



INSTALL



*West Coast Rebar Installer
joe@westcoastrebar.comcastbiz.net
 Phone (209) 815-9764
 Fax (209) 815-9649*

INDEPENDENT REBAR

*Independent Rebar Installer
independentrebarplacement@gmail.com
 Phone (559) 472-8495
 Fax (559) 803-2017*



**SELF-CERTIFICATION OF SMALL BUSINESS ENTERPRISE
PURSUANT TO
SBA GUIDELINES**

Indicate all Business category(ies) that apply by initialing next to the applicable category(ies):


Small Business Enterprise (SBE) - an independently owned and operated concern certified, or certifiable, as small business by the Federal Small Business Administration (SBA). (Size standards by Standard Industrial Classification codes required by the Federal Acquisition Regulations, Section 19.102, may be found at www.sba.gov/size. The University may rely on written representation by the vendors regarding their status.) Annual average receipts, computed from the gross receipts for the last 3 fiscal years, do not exceed the amount listed in the MAXIMUM RECEIPTS TABLE below. The average annual receipt is computed by taking the sum of the gross receipts of the prior 3 fiscal years and dividing by 3.

MAXIMUM RECEIPTS TABLE	
Construction Services (by Contractor's License Classification):	AVERAGE ANNUAL RECEIPTS (Preceding 3 Years)
Class "A" - General Engineering	\$31,000,000
Class "B" - General Building	\$31,000,000
Class "C" - Specialty	\$13,000,000
Architectural & Engineering Services	\$4,500,000 (except landscape architectural services)
Landscape Architectural Services	\$6,500,000
Other services	For appropriate amount, see www.sba.gov/size

INFORMATION FURNISHED BY : Joseph Skokan
(Print or Type Name of Owner and/or Principal)

JJ Re-Bar
(Name of Business or Firm)

a Corporation
(Insert type of business e.g. corporation, sole proprietorship, partnership, etc.)

By: Joseph Skokan

(Signature)

Owner-President
(Title)
January 1, 2016
(Date)

CA LIC #983536
 CUCP DBE FIRM #41306
 CA PWC REG #1000026003



**BID PROPOSAL
 CONCRETE REINFORCING**

PROJECT: 01-293024, MENDOCINO BRIDGE RAIL
 TO: Valentine Corporation
 ATTENTION: Estimating Dept.
 PHONE: 415.453.3732
 FAX: 415.457.5820

DATE: 6/14/2016
 LOCATION: WILLITS, CA
 ESTIMATE NO: E2016-123
 EST. CONTACT: CHRIS CARVAJAL
 EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE FURNISH & INSTALLATION OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL REINFORCING STEEL IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 11/30/2016.

<u>BID ITEM</u>	<u>DESCRIPTION</u>	<u>UoM</u>	<u>EST QTY</u>	<u>COST/UNIT</u>	<u>TOTAL</u>
S1	CONCRETE BARRIER (TYPE 732 MOD)	LF	376	\$ 73.519	\$ 27,643.00
GRAND TOTAL					\$ 27,643.00

NOTES:

PRICES ARE BASED ON A TOTAL OF LUMP SUM AND/OR UNIT PRICED ITEMS PER ATTACHED SHEET. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

STANDARD CONDITIONS OF BID:

- PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.
- MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.
- TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.
- PRICE IS FIRM FOR 30 DAYS FROM DATE OF PROPOSAL.
- PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.
- PRICE INCLUDES A 1-HOUR MAXIMUM FOR PRE-EMPLOYMENT SAFETY AND ORIENTATION.

DRAWINGS & SPECS:

DATED: 1-25-16
 DESCRIPTION: B11-55, 44, 45, 46, 47, 48, 49,
 ADDENDUM: 1
 SPECIFICATION: SECTION 52, CALIFORNIA STATE STANDARD SPECIFICATIONS 2010
 ENGINEER: G. SLOCUM

REBAR INTERNATIONAL INC
 2021 LAS POSITAS COURT SUITE 129
 LIVERMORE, CA 94551-7308
 (925) 215-7322 OFFICE

01-293024, MENDOCINO BRIDGE RAIL
 6/14/2016
 PAGE 1 OF 3

ESTIMATOR: CHRIS CARVAJAL
 CELL: 408.613.8713

SPECIFIC INCLUSIONS:

1. FURNISH AND INSTALL REINFORCING STEEL PER PLANS AND SPECS LISTED IN THIS PROPOSAL
2. DRILL AND BOND REINFORCING STEEL DELIVERED (FOB) TO THE JOBSITE AND HANDLED BY OTHERS
3. PRICING BASED ON ONE DELIVERY OF MATERIAL, IF GENERAL CONTRACTOR IS NOT READY FOR INSTALLED MATERIAL PROVISIONS WILL BE MADE TO STORE, AND DELIVER TO POINT OF PLACEMENT BY THE GENERAL CONTRACTOR WHEN MATERIAL IS REQUIRED

SPECIFIC EXCLUSIONS:

1. HOISTING (UNLESS OTHERWISE NOTED)
2. DRILLING OR GROUTING OF REINFORCING STEEL
3. RELOCATING OF PREVIOUSLY DELIVERED MATERIAL

STANDARD EXCLUSIONS:

1. ALL HOISTING (ADEQUATE, FULLY OPERATED HOISTING EQUIPMENT FOR PLACING OF ALL MATERIALS AND EQUIPMENT, INCLUDING PRE-TIED CAGES AND ASSEMBLIES TO BE PROVIDED BY CONTRACTOR).
2. CONTRACTOR WILL WITHHOLD NO MORE RETENTION FROM SUBCONTRACTOR THAN THE AMOUNT OF RETENTION THAT IS BEING WITHHELD FROM CONTRACTOR WITH REGARD TO SUBCONTRACTOR'S WORK, AND SHALL IMMEDIATELY REDUCE RETENTION WITHHELD FROM SUBCONTRACTOR, BY A LIKE PERCENTAGE, WHEN REDUCED TO CONTRACTOR BY THE OWNER. NO FUNDS SHALL BE RETAINED FOR FOB AND/OR TIED AND STOCKPILED MATERIALS.
3. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
4. INDEMNIFICATION, INSURANCE COVERAGE AND ANY WAIVERS OF SUBROGATION PROVIDED BY SUBCONTRACTOR SHALL NOT EXTEND TO ARCHITECTS, ENGINEERS, OR OTHER DESIGN PROFESSIONALS.
5. LINES & GRADE, AND RIGID TEMPLATES
6. ALL WELDING (UNLESS NOTED OTHERWISE)
7. ACCESS, EGRESS, SCAFFOLDING AND STAGING
8. DRILLING AND/OR GROUTING OF REBAR
9. PAYMENT/PERFORMANCE BONDS
10. SUPPORT & RISER STEEL
11. ELECTRICAL DUCT BANKS
12. UTILITIES FOR DRYSHACK
13. TASK LIGHTING
14. ELECTRICAL POWER AT THE WORK AREA(S)
15. SANITARY FACILITIES
16. REMOVAL OF TIE WIRE CLIPPINGS FROM WORK AREA
17. WIRE MESH (UNLESS NOTED OTHERWISE)
18. BLOCKING AND PULLING OF WIRE MESH
19. ALL REBAR SAFETY CAPS
20. AS-BUILT DRAWINGS
21. PROTECTION OF PROTRUDING REINFORCING STEEL
22. ALL REBAR ATTACHED TO STRUCTURAL STEEL
23. PAVING AND JOINT DOWELS (SMOOTH ROUND)
24. MATERIAL IS TO BE TRANSPORTED ADJACENT TO POUR BY OTHERS
25. ALL TESTING AND INSPECTIONS
26. CLEANING, REWORKING, OR CUTTING OF EXISTING REINFORCEMENT
27. MASONRY REINFORCEMENT OF ANY KIND
28. TRAFFIC CONTROL, OVER-LENGTH OR SPECIAL PERMITS RELATED TO TRAVEL AND ACCESS
29. GROUND WIRE AND ANY CATHODIC PROTECTION
30. MECHANICAL COUPLERS (UNLESS NOTED OTHERWISE)
31. CONCRETE POUR WATCHMAN
32. 3D OR BIM DETAILING
33. SETTING OF PRE-TIED SHAFTS OR CAGES
34. THIRD PARTY INVOICING PROCESSING FEES OR ENROLLMENT IN THIRD PARTY INVOICING SERVICES

REBAR INTERNATIONAL INC
2021 LAS POSITAS COURT SUITE 129
LIVERMORE, CA 94551-7308
(925) 215-7322 OFFICE

01-293024, MENDOCINO BRIDGE RAIL
6/14/2016
PAGE 2 OF 3

ESTIMATOR: CHRIS CARVAJAL
CELL: 408.613.8713

- 35. SITE SECURITY
- 36. PATCHING OR DRYPACKING
- 37. ENGINEER STAMPED REBAR OR PT SHOP DRAWINGS
- 38. EPOXY OR GALVANIZED COATINGS

SUBMITTED BY: Jodie Yount
JODIE YOUNT

ACCEPTED BY: _____
POSITION: _____
DATE: _____

Mike M. Copied



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

DATE: 6/13/2016

TO: VALENTINE CORP. Attn: ESTIMATOR FAX: 415-457-5820

Project Name: 01-293024 UPGRADE BRIDGE RAIL
 Owner: CALTRANS
 Bid Date & Time: 6/14/16 2:00PM

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
16	Treated Wood Waste	3280	LBS	\$0.50	\$1,640.00
20	Remove Guardrail	220	LF	\$10.00	\$2,200.00
44	Midwest Guardrail System (Wood Post)	100	LF	\$70.00	\$7,000.00
45	Midwest Guardrail System (Slope Ret. Wall)	67	LF	\$100.00	\$6,700.00
48	Transition Railing (Type WB-31)	2	EA	\$4,500.00	\$9,000.00
49	End Anchor Assembly (Type SFT)	2	EA	\$2,000.00	\$4,000.00
50	Alternative In Line Terminal System	2	EA	\$3,900.00	\$7,800.00
55	Mobilization	1	LS	\$5,000.00	\$5,000.00
TOTAL:					\$43,340.00

ADDED MOB = \$5000 \$48,340

Stipulations:

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all excavation, fabric & backfill for Item 45. Includes ONLY supply & installation of wood posts & guardrail panels.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 6 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: **01-293024**

Name of DBE business: **Dirt & Aggregate Interchange Inc**

Name of DBE representative: **William Smith**

DBE certification number: **000020**

Name of bidder: **Valentine Corporation**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **Lisa Davis**

Date: **6/17/16** bid date **6/14**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
16	Treated wood waste	\$1640
20	Remove Guard Rail	\$2200
44	Midwest Guard Rail Wood	\$7000
45	Midwest Guard Rail Ret Wall	\$6700
48	Transition Railing	\$ 9000
49	End Anchor	\$4000
50	Alt In Line Terminal	\$7800
55	Mob \$5000 x 2	\$10,000

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	\$48,340
--	--------------	-----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: _____

Printed name of DBE's authorized representative: _____

Title of DBE's authorized representative: _____

Date: _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Mike M. Copied



DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

DATE: 6/13/2016

TO: VALENTINE CORP. Attn: ESTIMATOR FAX: 415-457-5820

Project Name: 01-293024 UPGRADE BRIDGE RAIL
Owner: CALTRANS
Bid Date & Time: 6/14/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
16	Treated Wood Waste	3280	LBS	\$0.50	\$1,640.00
20	Remove Guardrail	220	LF	\$10.00	\$2,200.00
44	Midwest Guardrail System (Wood Post)	100	LF	\$70.00	\$7,000.00
45	Midwest Guardrail System (Slope Ret. Wall)	67	LF	\$100.00	\$6,700.00
48	Transition Railing (Type WB-31)	2	EA	\$4,500.00	\$9,000.00
49	End Anchor Assembly (Type SFT)	2	EA	\$2,000.00	\$4,000.00
50	Alternative In Line Terminal System	2	EA	\$3,900.00	\$7,800.00
55	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL:	\$43,340.00

ADDED MOB = \$5000 \$48,340

Stipulations:

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all excavation, fabric & backfill for item 45. Includes ONLY supply & installation of wood posts & guardrail panels.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 6 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192



VALENTINE

GENERAL ENGINEERING CONTRACTORS



06-21-16P02:33 RCVD

**DBE Commitment Form
Upgrade Bridge Rail # 01-293024
Bid Date 6/14/16
Good Faith Efforts Outreach**

- CUPC Search in Excell Format
- Fax sent to 88 specifically chosen firms from CUCP search fax sent

Advertisements

- Daily Reporter, a Trade and Focus Publication 5/25-6/14
The Daily Reporter also has a searchable data base on line, and the advertisement is

E mailed to the 6000 subscribers state wide, and the advertisement is sent out Via Twitter to the subscribers
- Eldridge Bid Reporter, a Trade and Focus Publication 5/25 – 6/14
This publication is sent hard copy, and also available online for Minority businesses to search by trade required
- Phone calls to companies from Valentine's data base to subcontractors we work with regularly who are DBE. 4/29/16
- Phone calls to the subcontractors listed on the Certified Unified Data Base that we faxed bid requests to. 5/5/16
- Copies of all Subcontract Bids Received

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820



GENERAL ENGINEERING CONTRACTORS



Third Bidder

DBE Commitment Form Upgrade Bridge Rail # 01-293024 Bid Date 6/14/16 Good Faith Efforts Outreach

- CUPC Search in Excell Format
- Fax sent to 88 specifically chosen firms from CUCP search fax sent

Advertisements

- Daily Reporter, a Trade and Focus Publication 5/25-6/14
The Daily Reporter also has a searchable data base on line, and the advertisement is
E mailed to the 6000 subscribers state wide, and the advertisement is sent out Via Twitter to the subscribers
- Eldridge Bid Reporter, a Trade and Focus Publication 5/25 – 6/14
This publication is sent hard copy, and also available online for Minority businesses to search by trade required
- Faxed Request to bid to all firms identified on CUPC web site 6/8/16
- Phone calls to the subcontractors listed on the Certified Unified Data Base that we faxed bid requests to. 6/10/16
- Fax Request to Post opportunity to Agencies 6/10/16
- Emails sent to all firms identified on CUPC website 6/13/16
- Copies of all Subcontract Bids Received

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820