

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME J.F. Shea Construction, Inc.
CONTRACT NO. 02 - 1H0204

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.


Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
3 Partial	Traffic Control System	Roll 'N Rock Construction, Inc. 530-925-1408 / Certification #: 1750745	\$124,353.00
5	PCMS	Roll 'N Rock Construction, Inc. 530-925-1408 / Certification #: 1750745	\$4,400.00
26	Wood Mulch	M & S Environmental Landscapes, Inc. 530-241-1418 / Certification #: 1023065	\$7,150.00
2	Construction Area Signs	Highway Specialty Co. 530-949-5681 / Certification #: 1559500	\$1,995.00
14	Remove Delineator	Highway Specialty Co. 530-949-5681 / Certification #: 1559500	\$900.00
19	Reset Milepost Marker	Highway Specialty Co. 530-949-5681 / Certification #: 1559500	\$700.00
20	Reset Marker	Highway Specialty Co. 530-949-5681 / Certification #: 1559500	\$4,950.00
36	Object Marker (Type L-1)	Highway Specialty Co. 530-949-5681 / Certification #: 1559500	\$3,600.00
21	Cold Plane Asphalt Concrete Pavement	Darren Taylor Construction, Inc. 530-378-2211 / Certification #: 54213	\$5,720.00
24 Partial	Shoulder Backing	Darren Taylor Construction, Inc. 530-378-2211 / Certification #: 54213	\$86,730.00
30 Partial	Replace Asphalt Concrete Surfacing	Darren Taylor Construction, Inc. 530-378-2211 / Certification #: 54213	\$64,800.00
31 Partial	Hot Mix Asphalt (Type A)	Darren Taylor Construction, Inc. 530-378-2211 / Certification #: 54213	\$311,610.00
35	Tack Coat	Darren Taylor Construction, Inc. 530-378-2211 / Certification #: 54213	\$36,000.00
3 Partial	Traffic Control System	Linear Options, Inc. 530-896-1800 / Certification #: 23178	\$5,000.00

Logan Hanson

Person to Contact



(Please Type or Print)

(530) 246-4292

(Area Code) Telephone Number

Total Claimed Participation
Continued onto Page # 2

\$ See Page # 2 for \$ Total
and % Total
_____ % of Contract

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME J.F. Shea Construction, Inc.**CONTRACT NO.** 02 - 1H0204

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
11	Remove Thermoplastic Pavement Marking	Linear Options, Inc. 530-896-1800 / Certification #: 23178	\$1,968.00
41	Thermoplastic Pavement Marking	Linear Options, Inc. 530-896-1800 / Certification #: 23178	\$2,624.00
42	Thermoplastic Traffic Stripe (Sprayable)	Linear Options, Inc. 530-896-1800 / Certification #: 23178	\$33,444.00

Logan Hanson

Person to Contact

(Please Type or Print)

\$ 695,944.00(530) 246-4292

(Area Code) Telephone Number

Total Claimed Participation31.97 % of Contract

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-1H0204 Project ID: 0215000087

Bidder Name: J.F. Shea Construction, Inc.

Bidder ID: VC0000022972

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-102.8 (REV 2/2011)

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Person to contact: Logan Hanson

(Please Type or Print)

(Area Code) Telephone number: 530-246-4292

Total Claimed Participation:

\$695,944.00

31.97 % of Contract

Bid Item Number

3 P, 5

Description of Work, Service, or Materials:

TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS)

Certified Small Business Name

Roll 'N Rock Construction, Inc.

Telephone No 530-925-1408 Certification No. 1750745

\$Amount 128,753.00

Bid Item Number

26

Description of Work, Service, or Materials:

WOOD MULCH

Certified Small Business Name

M & S Environmental Landscapes, Inc.

Telephone No. 530-241-1418 Certification No. 1023065

\$Amount 7,150.00

Bid Item Number

2, 14, 19, 20, 36

Description of Work, Service, or Materials:

Const. Area Signs, Remove Delineator, Reset Milepost Marker & Marker, Object Marke

Certified Small Business Name

Highway Specialty, Co.

Telephone No. 530-949-5681 Certification No. 1559500

\$Amount 12,145.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-1H0204 Project ID: 0215000087

Bidder Name: J.F. Shea Construction, Inc.

Bidder ID: VC0000022972

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-102.8 (REV 2/2011)

Bid Item Number

21, 24 P, 30 P, 31 P, 35

Description of Work, Service, or Materials:

Cold Plane Asphalt Concrete, Shoulder Backing, Repl Asphalt Concrete, HMA, Tack Coa

Certified Small Business Name

Darren Taylor Construction, Inc.

Telephone No. 530-378-2211 Certification No. 54213

\$Amount 504,860.00

Bid Item Number

3 P, 11, 41, 42

Description of Work, Service, or Materials:

Traffic Control, Rem. Thermo Pvt Mkg, Thermo Pvt Mkg, Thermo Traffic Stripe (Spray)

Certified Small Business Name

Linear Options, Inc.

Telephone No. 530-896-1800 Certification No. 23178

\$Amount 43,036.00

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

Roll 'N Rock Construction Inc.

5527 Truck Village Drive
Mount Shasta, CA 96067

Email: rollnrockinc@nctv.com
Phone: (530) 925-1408
Fax: (530) 926-0450

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 3-19-2016
Contract Number: 02-1H0204

TO: General Contractors

ATTN: Estimators

Item # 2 Construction Area Signs (Furnish, Install, and Remove)

- Add \$500.00 to have Roll 'N Rock USA locations of signs.
- Traffic control excluded

CS-1 Price: \$3,000.00

Item # 3 Traffic Control (T-13)

52.70

- 8Hr. shift with 2 flaggers (rumble strips included)
- 8Hr. shift extra flagger (if needed)
- Overtime rate per hr.
- Sundays and holidays rate per hr.
- 1 set up/take down per day (with rumble strips, and/or 2 message boards)
- 1 set up/take down per day (signs only)
- No additional charges for night work

Price: \$1300.00
Price: \$600.00
Price: \$92.00
Price: \$110.00
Price: \$270.00
Price: \$180.00

B

\$ 124,353.00

Item # 3 Traffic Control (T-13)

- Quoted rates include all cones and advanced warning signs as needed. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request.

Item # 3 Pilot Car (T-13)

- 8Hr. shift pilot car with driver
- Overtime pilot car with driver, per hr.
- Sundays and holidays rate per hr.

Price: \$750.00
Price: \$105.00
Price: \$115.00

Item #5 Portable Changeable Message Board

- Message Board:
 - Per Day \$250.00
 - Per Week \$500.00
 - Per Month \$1000.00
- Message Board Delivery:
 - Fee \$200.00 per board

~~\$4,800.00~~
4,400

Respectfully Submitted by,

Bonnie Heile
President / CEO

Roll 'N Rock Construction Inc.

2 month x 2 boards 1000 Ea = 4,000
200 EA x 2 boards = + 400
\$ 4,400 21 2016

Roll 'N Rock Construction Inc.

Item # 3 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T-14)

- 8Hr. shift with 1 TC person, cone truck and 1 arrow board
- 8Hr. shift with 2 TC persons, cone truck and 1 arrow board
- 8Hr. shift extra TC person (if needed)
- Overtime rate per TC person per hr. (truck included)
- Sundays and holidays rate per hr.
- **No additional charges for night work**

Price: \$900.00
Price: \$1400.00
Price: \$600.00
Price: \$92.00
Price: \$110.00

Item # 3 Additional Closures – Same Crew (T-10, T-11 and T-14)

- Additional lane closure/opposite direction (includes arrow board)
- Additional ramp closure
- Additional detour (6 signs or less)

Price: \$150.00
Price: \$150.00
Price: \$150.00

Item # 3 Traffic Control (T-10, T-11 and T-14)

- Quoted rates include all cones and advanced warning signs as needed, up to 2 miles. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request.

Item #3 Attenuator Truck

➤ Attenuator Truck:

- Per Day \$400.00 Per Week \$1300.00 Per Month \$3500.00
- Fuel not included in rental rate

➤ Attenuator Truck Delivery:

- Fee \$250.00

Respectfully Submitted by,

Bonnie Heile
President / CEO

Roll'n Rock Construction Inc.

MAR 21 2016

Roll 'N Rock Construction Inc.

TERMS AND CONDITIONS

Acknowledgement & Agreement: By appointing or listing Roll 'N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise noted and agreed to in writing by Roll 'N Rock Construction Inc., prior to time of bid acceptance, no items are to be excluded from this subcontract.

Roll 'N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional \$500.00 may apply, per occurrence. This rate is negotiable on a case by case basis.

Roll 'N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll 'N Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.

Where applicable, add \$27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll 'N Rock Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention requirements. If this condition cannot be met by the Prime Contractor, Roll 'N Rock Construction Inc. will hire an additional man at the Prime Contractor's expense.

Cancellations made in less than 24 hours of the requested show up time will be charged at 40% of quoted rates, based on an 8 hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks, Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily record of items used will be provided by Roll 'N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of \$5.00 per gallon.

For safety of the public, contractors and employees of Roll 'N Rock Construction Inc., traffic control duties shall not be performed during hours of darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll 'N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial Auto, and Worker's Compensation); any additional coverages required by the Prime Contractor can be acquired by Roll 'N Rock Construction Inc. as needed (such as Worker's Comp Waiver of Subrogation, Excess Liability Umbrella, etc.).

Payments: Roll 'N Rock Construction Inc. will bill every week. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay reasonable attorney's fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work. Monthly payments must be received in full by Roll 'N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll 'N Rock Construction Inc. and its employees, products, or work performed, the Contractor shall promptly notify and give Roll 'N Rock Construction Inc. first opportunity to correct any such problems.

We look forward to working with you and are committed to safety on the job and good faith in all aspects. Should you have any questions regarding these terms, please contact us directly.

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature: _____ Printed Name: _____ Date: _____

On Behalf of (Company Name): _____ Position/Title: _____

MAR 21 2016

Roll N Lock

5000
50

Items #3

Flaggers 8 hrs = \$ 1,300

OT 2 flaggers @ \$92/HR x 4 hrs = \$ 736

Total 2,036/shift

Pilot Car 8 hrs \$ 750


Pilot Car at 4 hrs @ \$105 \$ 420
1,170 / shift

2,036

1,170

3,206

3,206 x 39 shifts = \$ 125,034 -



Welcome | [Logout](#)
Need assistance?
Contact us
 or call 800-990-9339

ROLL'N ROCK CONSTRUCTION INC. - #1750745

Supplier Profile

Legal Business Name ROLL'N ROCK CONSTRUCTION INC.
 Doing Business As ROLL'N ROCK CONSTRUCTION INC.
 Address 5527 Truck Village Drive Phone (530) 925-1408
 MOUNT SHASTA, CA 96067 FAX

Email rollnrockinc@nctv.com

Business Types Construction

Service Areas Butte, Del Norte, Humboldt, Lassen, Modoc, Sacramento, Shasta, Siskiyou, Trinity,

Keywords Construction, heavy equipment operators, commercial, traffic control, bridges, roads, utilities, concrete, culverts, tree service

Construction License Types A - General Engineering
 C-31 - Construction Zone Traffic Control Contractor
 D-49 - Tree Service

Classifications 221015 - Earth moving machinery
 221016 - Paving equipment
 221019 - Building construction machinery and accessories
 221020 - Building demolition machinery and equipment
 461615 - Traffic control
 721410 - Highway and road construction services
 721519 - Masonry and stonework services
 721527 - Concrete installation and repair services

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Feb 10, 2013	Feb 28, 2017
DVBE	Approved	Mar 5, 2013	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 6, 2012	Feb 10, 2013
DVBE	Denied	Apr 18, 2012	Apr 30, 2013

MAR 23 2016

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418 FAX 530-241-9647
DIR Registration No. 1000010084
CA Lic. 751931 DBE, SDBE, and MBE Certified CT No. 030736

3/21/16 Bids 3/24/16

Bid For - Trinity County Near Forest Glen Route 36

Cal-trans # 02 - 1H0204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
100 26	Wood Mulch	CY	130	55.00 \$	7,150.00

TOTAL \$ 7,150.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$600 each.
- * An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 186 Laborers Union.
- * If you have any questions please call our office.

Michael Smith



Welcome | [Logout](#)
Need assistance?
Contact us
 or call 800-990-9339

M&S Environmental Landscapes, Inc. - #1023065

Supplier Profile


Legal Business Name M & S Environmental Landscapes, Inc.
 Doing Business As M&S Environmental Landscapes, Inc.
 Address 12192 Mac's Road Phone (530) 241-1418
 REDDING, CA 96003 FAX (530) 241-9647
 Email mikeands5@aol.com
 Business Types Construction
 Service Areas Amador, Butte, Colusa, Contra Costa, Del Norte, El Dorado, Glenn, Humboldt, Lake, Lassen, Madera, Marin, Mendocino, Merced, Modoc, Napa, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Solano, Sonoma, Sutter, Tehama, Trinity, Tulare, Yolo, Yuba,
 Keywords Landscape Contractor Erosion Control Hydroseeding Road Construction Grounds Services
 Construction License Types C-27 - Landscaping
 Classifications 211015 - Agricultural machinery for soil preparation
 701315 - Land and soil protection
 721029 - Facility maintenance and repair services

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Aug 28, 2013	Aug 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Aug 15, 2011	Aug 31, 2013
SB (Micro)	Expired	Apr 22, 2009	Aug 31, 2011
SB	Denied		



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
LICENSE # 1003147, A UNION CONTRACTOR
PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

MAR 24 2016

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

March 24, 2016
QUOTE VALID FOR 30 DAYS

PROJECT: **Place HMA with Replace AC Surfacing**
CONTRACT #: **02-1H0204**
BID DATE: **March 24, 2016**
FED AID #:
FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 1,995.00	\$ 1,995.00
14	REMOVE DELINEATOR	EA	180	\$ 5.00	\$ 900.00
19	RESET MILEPOST MARKER	EA	14	\$ 50.00	\$ 700.00
20	RESET MARKER	EA	110	\$ 45.00	\$ 4,950.00
36	OBJECT MARKER (TYPE L-1)	EA	60	\$ 60.00	\$ 3,600.00

100

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS ONLY
NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$850

\$ 12,145.00

CONTRACT DETAILS

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.
PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

Highway Specialty Company Inc. - #1559500

Supplier Profile

Legal Business Name	Highway Specialty Company Inc.		
Doing Business As	Highway Specialty Company Inc.		
Address	P.O. BOX 141 PALO CEDRO, CA 96073	Phone	(530) 949-5681
		FAX	(855) 846-5806
Email	Gerilee@HighwaySpecialty.com		
Web Page	http://HIGHWAYSPECIALTY.COM		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Roadside signs Construction area signs traffic control delineators		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor C-61 - Limited Specialty D-42 - Sign Installation		
Classifications	461615 - Traffic control 551217 - Signage 551219 - Signage equipment 721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	May 3, 2013	May 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Mar 22, 2011	Mar 31, 2013

DARREN TAYLOR CONSTRUCTION, Inc.

5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services

Contractor Lic No. 903262 A Certified Small Business No. 64213
Unions – Operators, Laborers DIR #1000005101

PROPOSAL (REVISED 3-24-2016 10:15 am)

Date	Project	Bid Date	Bid Time		
3-22-2016	02-1H0204	3-22-2016	2:00 PM		
Proposed To	Attention	Agency	Location		
JF Shea Construction	Logan	Cal Trans	In Trinity Co Near Forest Glen		
Item No	Description	Unit	Qty.	Unit Price	Total
10D 21	Cold Plan Asphalt Concrete Pavement	SY	520	\$11.00	\$5,720.00
73.75 P 24	Shoulder Backing	TON	1470	\$59.00	\$86,730.00
45.63 P 30	Replace Asphalt Concrete Surfacing	CY	400	\$162.00	\$64,800.00
35.45 P 31	Hot Mix Asphalt (Type A)	TON	7990	\$39.00	\$311,610.00
10D 35	Tack Coat	TON	36	\$1,000.00	\$36,000.00
					\$504,860.00

SCOPE

ITEM 21 COLD PLAN ASPHALT CONCRETE PAVEMENT (Work Completed In Conjunction With Paving Operations)

Included: 6' Grinder, Float Tractor, Kick Broom, Pick Up Broom, Mobilization, Off Haul Trucking, Grindings to be stocked piled and back hauled with Asphalt Trucks.

Excluded: Traffic Control, PCMS.

ITEM 24 SHOULDER BACKING (4 Day Shifts)

Included: Loader W/ Shoulder Machine, Float Tractor, Roller, Water Truck, Kick Broom, Pick Up Broom, Mobilization.

Excluded: Traffic Control, PCMS,

ITEM 30 REPLACE ASPHALT CONCRETE SURFACING (3 Day Shifts)

Included: 4' Grinder, 6' Grinder, Loader W Paving Box, Paver, Float Tractor, Water Truck, Compaction Equipment, Kick Broom, Pick Up Broom, Mobilization. Off Haul Trucking, Tack, Grindings to be stocked piled and back hauled with Asphalt Trucks.

Excluded: Traffic Control, PCMS,

ITEM 31 HOT MIX ASPHALT (Type) (9 Day Shifts)

Included: Paver, Float Tractor, Compaction Equipment, Water Truck, Pick Up Broom, Mobilization.

Excluded: Material Transfer Vehicle, Traffic Control, PCMS,

ITEM 35 TACK COAT (Work Completed In Conjunction With Paving Operations)

Included: Labor, Equipment, Tack Oil, Mobilization.

Excluded: Traffic Control, PCMS,

TOTAL TRAFFIC DAYS – 15 Shifts

Schedule - 14 Day Notice Required

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

MAR 24 2016

Accepted By: _____ Date _____

Respectfully Submitted,

Brom Barker

Estimator

Darren Taylor Construction



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

DARREN TAYLOR CONSTRUCTION, INC. - #54213

Supplier Profile

Legal Business Name DARREN TAYLOR CONSTRUCTION, INC.
 Doing Business As DARREN TAYLOR CONSTRUCTION, INC.
 Address 5750 Pleasant View Drive Phone (530) 378-2211
 ANDERSON, CA 96007-8333 FAX (530) 378-2212
 Email cheryl@darrentaylorconstruction.com
 Business Types Construction
 Service Areas Butte, Colusa, Glenn, Humboldt, Lake, Lassen, Mendocino, Modoc, Placer, Plumas, Shasta, Sierra, Siskiyou, Sonoma, Sutter, Tehama, Trinity, Yuba,
 Keywords Highway/Road Construction, Paving/Cold Planing, Trucking/Aggregate Material Transportation, Sweepers, Underground Utilities/Site Work, Water Transportation.
 Construction License Types A - General Engineering
 C-12 - Excavation work and paving
 C-32 - Parking and Highway Improvement
 Classifications 721410 - Highway and road construction services

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Jan 7, 2014	Jan 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Aug 21, 2011	Aug 31, 2013
SB (Micro)	Expired	Oct 29, 2009	Oct 31, 2011
SB (Micro)	Expired	Apr 17, 2008	Oct 31, 2009

LINEAR OPTIONS, INC.

CERTIFIED SMALL BUSINESS #0023178

DIR # 1000003309

792 Durham Dayton Highway

Durham, Ca 95938

Phone: 530-896-1800

Fax: 530-896-1814

Contractor's License # 704182

STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Linear Options, Inc. dated **March 24, 2016** for the following project:

02-TRI-36 ; 02-1H0204

These stipulations shall be incorporated into any subcontract entered into between LOI and Contractor.

- Linear Options, Inc. requires 10 Calendar Days written notice prior to proceeding with any of the work.
- Scheduling for all work shall be by telephone with LOI project manager.
- Linear Options, Inc. includes move-ins for its work as follows:
 - Removal One (1) Only.
 - Permanent Striping One (1) Only
- Linear Options, Inc. will perform required traffic control for its own work only.
- Linear Options, Inc. will remove contractors floppies placed for lane lines and centerlines only (no edgelines or shoulders). No Tape removal. Floppies to be placed so that striping may be placed before removal of floppies.
- Linear Options, Inc. will furnish Lead Compliance Plan for Thermo Removal Only.
- Linear Options, Inc. will furnish and install temp striping after removal.
- This quotation is based upon and the work shall be performed per project plans and specifications.
- This quotation excludes Payment & Performance Bonds (Add 1.5%).
- This quotation excludes Waiver of Subrogation (Add \$500)
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes Excess Liability Insurance.
- This quotation excludes Portable Changeable Message Boards.
- This quotation excludes a Fire Plan.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes coordinating lane closures with the owner & using the required forms. Linear Options, Inc. will notify contractor of requested lane closures for our work only.
- This quotation excludes DRB and DRA costs except when DRA or DRB is requested LOI for LOI Claim.
- This quotation excludes performing its work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of non-hazardous grindings & spoils from jobsite
- This quotation excludes area lighting for night work.
- Contractor to provide staging area on jobsite for all work performed by Linear Options, Inc.
- Contractor to provide water source on jobsite

MAR 24 2016



Welcome | [Logout](#)
Need assistance?
Contact us
 or call 800-990-9339

Linear Options, Inc. - #23178

Supplier Profile

Legal Business Name	Linear Options, Inc.		
Doing Business As	Linear Options, Inc.		
Address	792 Durham Dayton Highway DURHAM, CA 95938	Phone	(530) 896-1800
		FAX	(530) 896-1814
Email	dfhloivp@aol.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Francisco, San Joaquin, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,		
Keywords	Striping Contractor		
Construction License Types	A - General Engineering C-32 - Parking and Highway Improvement		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Dec 17, 2013	Dec 31, 2016

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Dec 3, 2012	Dec 31, 2013
SB	Expired	Jan 5, 2012	Jan 31, 2013
SB	Expired	Jan 21, 2011	Jan 31, 2012
SB	Expired	Feb 23, 2010	Feb 28, 2011
SB	Expired	Apr 11, 2008	Dec 31, 2009
SB	Expired	Jan 17, 2007	Jan 31, 2008
SB	Expired	Feb 18, 2004	Jan 31, 2007

SB

Expired

Apr 27, 2001

Mar 31, 2004