STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

09-20-16A10:50 RCVD

CONTRACT NO: 04-3G59U4

BID AMOUNT: $ 62,044,081.45

BID OPENING DATE: 9/14/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

Third Bidder

DBE GOAL FROM CONTRACT %: 5

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
40 - partial	Grind Asphalt		ABSL Construction 29393 Pacific Street Hayward, CA 94544 (510) 707-0900 Cert #5270	$614,900.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last pg

See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/14/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G59U4

Name of DBE business: ABSL Construction

Name of DBE representative: Daryl Vorne

DBE certification number: 5270

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 9/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
40 - partial	Grind Asphalt	$614,900.00
	Total	$614,900.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Daryl Vorne

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

9/19/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

ENTERED

Project Name: **HMA Paving, Replace Approach and PCC Slabs**
Project Number: **04-3G59U4**
Bid Date: **09/14/2016**
Location: **Alameda County and San Joaquin County, CA**

BID

Daily Minimum Charge ***$3200.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$3400.00***

This price is for a 12" inch, 24" inch or 36" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4300.00*** x 143 SHIFTS = $614,900-

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4800.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

Derr Grinder
includes standby

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
Bump Grinding

Project Name:	**HMA Paving, Replace Approach and PCC Slabs**
Project Number:	**04-3G59U4**
Bid Date:	**09/14/2016**
Location:	**Alameda County and San Joaquin County, CA**

BID – Inertial Profiling and Diamond Grinding – Bump Grinding

Item: Pre-Paving Inertial Profiler

Quantity: ***Lump Sum*** ***Unit Price: $2,800*** ***Total: TBD***

Mobilization ***Included***

This price includes one mobilization and one survey of the work area. ABSL will lay out any must-grinds at an additional cost of $500.00 per grinding day if we are used for Profilographing and Pre-Paving Grinding.

Item: Bump Grinding Day (Including Slurry Disposal)

Quantity: ***TBD Days*** ***Unit Price: $6,800/Day*** ***Total: $ TBD***

Mobilization ***$1,000*** ***(each way)***
Subsistence ***Included***

Price includes grinder and one tanker for up to 8 hours of grinding. Contractor to provide water within 5 miles of the job site.

This price is for a 2013 Diamond Products PC1500 Bump Grinder. $200.00 surcharge for night work. $550.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker. $500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**HMA Paving, Replace Approach and PCC Slabs**
Project Number:	**04-3G59U4**
Bid Date:	**09/14/2016**
Location:	**Alameda County and San Joaquin County, CA**

BID – Cold Planing

Item 41: Remove Asphalt Concrete Surfacing

Quantity: 49,831 SF $1.95/SF Price: $97,170

This price includes cut, load, initial sweep, haul and one mobilization.
This price is based on weeknight work (Monday thru Thursday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs. .
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 5270

James Dalais
CUCP OFFICER

August 26, 2011

Exp. 2-1-2018

09/12/2016 03:55 5107270125 ABSL CONSTRUCTION PAGE 06/06

Back To Query Form

Search Returned 1 Records

Thu Sep 15 08:03:37 PDT 2016

Query Criteria

Firm/DBA Name: a b s l
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
x Phone Number	727-0910
gency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-3G59U4

BID AMOUNT: $ 62,044,081.45

BID OPENING DATE: 9/14/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 5

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
26, 30, 147	MBGR	C8320	PC & N Construction	$1,365,095.00
149-151			5301 Byron Hot Springs Rd	
153-157			Byron, CA 94514	
182, 183			(925) 634-4567	
			Cert #39218	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last pg

See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/14/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G59U4

Name of DBE business: PC & N

Name of DBE representative: Christi Plum

DBE certification number: 39218

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 9/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
26, 30, 147	MBGR	$1,365,095.00
149-151		
153-157		
182, 183		
	Total	$1,365,095.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Christi Plum

Printed name of DBE's authorized representative: President

Title of DBE's authorized representative: 9/19/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract 04-3G59U4
Project 04-Ala-205-0.0/1.0,04-Ala-580-0.0/8.0,26.1/30.3,10-SJ-580-13.5/15.4
Federal Aid No. ACIM-000C(438)E
Bid Date 9/14/2016

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
26	Treated Wood Waste	388,000 LB	$ 0.10	$ 38,800.00
30	Remove Guardrail	30,300 LF	$ 7.75	$ 234,825.00
147	Midwest Guardrail System (Wood Post)	30,900 LF	$ 23.00	$ 710,700.00
149	Single Thrie Beam Barrier (Wood Post)	3,660 LF	$ 27.00	$ 98,820.00
150	Double Thrie Beam Barrier (Wood Post)	480 LF	$ 36.00	$ 17,280.00
151	Cable Railing	141 LF	$ 80.00	$ 11,280.00
153	Transition Railing (Type WB-31)	28 EA	$ 3,900.00	$ 109,200.00
[illegible]4	End Anchor Assembly (Type SFT)	23 EA	$ 800.00	$ 18,400.00
[illegible]5	Alternative In-Line Terminal System	20 EA	$ 2,700.00	$ 54,000.00
156	Alternative Flared Terminal System	25 EA	$ 2,500.00	$ 62,500.00
157	Crash Cushion, Sand Filled	1 EA	$ 2,000.00	$ 2,000.00
182	Double Midwest Guardrail System (Wood Post)	94 LF	$ 35.00	$ 3,290.00
183	Transition Railing (Type STB)	1 EA	$ 4,000.00	$ 4,000.00
	P C & N Construction, Inc. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement			
	work. Additionally, an Executed subcontract or purchase order must be on file with this office prior to start of work.			
			TOTAL	$ 1,365,095.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Move Ins As Required
4. Addendum #1 - #6

Exclusions:
1. Bonds, Permits and Fees (if any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control - Will Require 85 Work Periods
5. Night Lights
6. Furnish/Install/Place Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
7. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

Back To Query Form

Search Returned 1 Records

Mon Sep 19 09:05:42 PDT 2016

Query Criteria

Firm/DBA Name: pc&n
Firm Type: DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-3G59U4

BID AMOUNT: $ 62,044,081.45

BID OPENING DATE: 9/14/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 5

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	24	$25,817,584.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
82, 83, 84, 85	Trucking	C9774	Economy Trucking	$1,800,320.00
All items partial			PO Box 525 Union City, CA 94587	
			(510) 733-9100	
			Cert #35727	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 3,780,315.00

6.1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/14/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G59U4

Name of DBE business: Economy Trucking

Name of DBE representative: Yadwinder Singh

DBE certification number: 35727

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 9/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
82, 83, 84, 85	Trucking	$1,800,320.00
All items partial		
	Total	$1,800,320.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Yadwinder Singh

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

9/19/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

QUOTE

Economy Trucking Services, Inc.

To: Ghilotti Construction Company
Attention: Mark
From: Ken Opena
Email: ken@economytrucking.net
Cell: 415-470-2529
Website: Economytrucking.net

P.O. BOX 525, UNION CITY, CA 94587
Phone. 510 733-9100 / Fax. 510 733-9600
CA# 0293659
HAZMAT# 091714 550027WY

DATE: August 24, 2016
2 pg. total (Hourly Rates included below)

SBE, DBE, MBE, WBE, UDBE

EXPIRATION DATE:30 DAYS

PROJECT & LOCATION:

CA/DOT: HMA Paving – Replace Approach – PCC Slabs, I580 and Route 205

The actual number of loads, tons, and/or hours will determine the final dollar amount.

QTY	MATERIAL	DESCRIPTION	TRUCK	PRICE	UNIT
10,000 CY	Clean Dirt	Haul and Dispose - Rate is for day time only - Must stockpile to be exported during the day	End Dumps	$345.00	Load
,000 Tons	HMA	Hourly Trucking – See Rates Below - Four Hour minimum per shift, per truck will be applied during the day - Six Hour minimum per shift, per truck will be applied during the night		Hourly	Hour
TBD	Aggregates (No Asphalt)	Hourly Trucking – See Rates Below - Four Hour minimum per shift, per truck will be applied during the day - Six Hour minimum per shift, per truck will be applied during the night All other trucking will be charged hourly		Hourly	Hour

TYPE OF TRUCK	WEEKDAY	SATURDAY	SUNDAY
SUPER DUMPS	$102.00	$107.00	$112.00
TRANSFERS	$100.00	$105.00	$110.00
3 AXLE TEN-WHEELER	$89.00	$94.00	$99.00
HIGHSIDES	$110.00	$115.00	$120.00
5 AXLE SEMI BOTTOMS & DOUBLES	$97.00 x 18,560 Hrs.	$102.00	$107.00
5 AXLE SEMI END DUMPS	$97.00	$102.00	$107.00
FLATBEDS	$110.00	$115.00	$120.00

→ $1,800,320 –

rms and Conditions:

Complete Analytical and Geotechnical reports must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling. Tonnage and load prices are only valid with standby times ($1.60 per minute beyond 10 minutes per truck at both loading and receiving sites) paid in full; otherwise, hourly rates will be charged for all trucks. Tonnage and load rates applies to a minimum of eight hour work day. Night Work will be the same charge as Saturdays. Six hour minimum per shift per truck applies to all jobs. For Hourly Projects, the billing time will end at the point of origin. Bridge Tolls will be billed separate for all jobs. All prices are subject to a 5% increase each year, except dirt haul prices and dumpsite, which are subject to change anytime due to weather and/or any other factor beyond our control. General Prevailing Wage (Determination: C-DT-830-261-7-2009-1) will be billed only hourly and thirty percent extra, over and above the prices listed in this quote. This quote does not apply to Federal and Major Holiday. Material prices and dump fees exclude fuel surcharges and environmental fees imposed by quarries and landfills. All extra fees imposed by quarries and or landfills will be billed separately if applicable. An extra cleaning time of one hour will be charged per truck and per shift for Rubber, Wet CTB and OGAC, if necessary. Fuel Surcharges: The above rates are based on the current fuel prices (see above date.) These rates will increase by 3.5% for every 0.50 increase in fuel. If the project requires a Truck Boss, it will be billed separately. Accounts overdue beyond 15 days of billing will be charged at an interest rate of 24% per annum. Customer is also liable for an additional 25% of unpaid balance plus accidental collection costs, including attorney fees. Any valid charges must be provided to Economy Trucking Services, Inc. in the event of any delays, damages and/or losses related to trucking within Five Days from the date of the occurrence. After five days, such charges will not be approved and/or accepted. Customer agrees not to hire any other company to haul dirt to/from the same dumpsite/jobsite that is provided or proposed by Economy Trucking Services, Inc. or otherwise we have the right to collect any/all profits entitled to trucking & dirt hauling. This quote is good for 30 days from the above bid date.
This quote does not apply to projects requiring Teamsters Wages, Dues and Trust Fund.

Please sign and fax back to secure pricing.

To accept this quotation, sign: _____

Print Name/Company/Title: _____

Back To Query Form

Search Returned 1 Records

Mon Sep 19 08:15:16 PDT 2016

Query Criteria

Firm/DBA Name: ECONOMY TRUCKING
Firm Type: DBE

Firm ID	35727
Firm/DBA Name	ECONOMY TRUCKING SERVICES, INC
Address Line1	24701 CLAWITER RD.
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94545
Zip Code2	
Mailing Address Line1	P.O. BOX 525
Mailing Address Line2	
Mailing City	UNION CITY
Mailing State	CA
Mailing Zip Code1	94587
Mailing Zip Code2	
Certification Type	DBE
EMail	preet@economytrucking.net
Contact Name	PREET JOHAL
Area Code	(510)
Phone Number	733-9100
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	733-9600
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 21; 28; 38; 41; 43; 44; 58;
Districts	03; 04; 05;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 8;
Gender	F
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company Inc.

Contract No.: 04-3G59U4

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timerrames for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
CAS	YES X	NO	YES X	NO	YES X	NO	$100,000.00	0.16%
TRAFFIC CONTROL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$805,000.00	1.30%
COLD PLANE AC PAVEMENT	YES X	NO	YES X	NO	YES X	NO	$614,900.00	0.99%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$50,000.00	0.08%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	$330,000.00	0.53%
AC DIKE	YES X	NO	YES X	NO	YES X	NO	$98,500.00	0.16%
CIDH PILES	YES X	NO	YES X	NO	YES X	NO	$110,000.00	0.18%
STRUCTURAL CONCRETE	YES X	NO	YES X	NO	YES X	NO	$507,000.00	0.82%
REINFORCING STEEL	YES X	NO	YES X	NO	YES X	NO	$9,900.00	0.02%
SIGN STRUCTURE	YES X	NO	YES X	NO	YES X	NO	$208,000.00	0.34%
ROADSIDE SIGNS	YES X	NO	YES X	NO	YES X	NO	$88,000.00	0.14%
CLEAN & PAINT STEEL	YES X	NO	YES X	NO	YES X	NO	$20,000.00	0.03%
CONCRETE CURB & SIDEWALK-MISC.	YES X	NO	YES X	NO	YES X	NO	$647,000.00	1.04%
MBGR	YES X	NO	YES X	NO	YES X	NO	$1,365,000.00	2.20%
CONCRETE BARRIER	YES X	NO	YES X	NO	YES X	NO	$2,288,000.00	3.69%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$910,000.00	1.47%
MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION	YES X	NO	YES X	NO	YES X	NO	$575,000.00	0.93%
RAMP METERING SYSTEM	YES X	NO	YES X	NO	YES X	NO	$1,130,000.00	1.82%

TRUCKING	YES X	NO	YES X	NO	YES X	NO	$1,800,000.00	2.90%
FURNISH /PLACE POLYESTER CONCRETE OVERLAY	YES X	NO	YES X	NO	YES X	NO	$657,000.00	1.06%
LEAN CONCRETE BASE	YES X	NO	YES X	NO	YES X	NO	$84,700.00	0.14%
LEAN CONCRETE BASE-RAPID SETTING	YES X	NO	YES X	NO	YES X	NO	$2,497,500.00	4.03%
BASE BOND BREAKER	YES X	NO	YES X	NO	YES X	NO	$3,500.00	0.01%
ASPHALT-RUBBER BINDER	YES X	NO	YES X	NO	YES X	NO	$139,500.00	0.22%
PRECOATED SCREENINGS	YES X	NO	YES X	NO	YES X	NO	$577,500.00	0.93%
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	YES X	NO	YES X	NO	YES X	NO	$433,290.00	0.70%
TACK COAT	YES X	NO	YES X	NO	YES X	NO	$738,580.00	1.19%
PRECAST JOINTED CONCRETE PAVEMENT	YES X	NO	YES X	NO	YES X	NO	$3,950,000.00	6.37%
INDIVIDUAL SLAB REPLACEMENT (RSC)	YES X	NO	YES X	NO	YES X	NO	$3,210,000.00	5.17%
CRACK AND SEAT	YES X	NO	YES X	NO	YES X	NO	$278,000.00	0.45%
VEGETATION CONTROL (MINOR CONCRETE)	YES X	NO	YES X	NO	YES X	NO	$969,000.00	1.56%
FLASHING BEACON SYSTEM	YES X	NO	YES X	NO	YES X	NO	$125,000.00	0.20%
TOTALS							**$25,319,870.00**	**40.81%**

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
A & A TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
A & R TRANSPORTATION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
A B S L CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
A CONE ZONE, INC	Email 8/31/16	**All items of work offered	Phone call 9/9
A PLUS SIGNS, INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
A PLUS SIGNS, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
A.J. VASCONI GENERAL ENGINEERING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
ABRASIVE BLASTING SERVICE	Email 7/21/16	**All items of work offered	Phone call 8/19
ABT PRODUCTS AND SERVICES LTD	Email 7/21/16	**All items of work offered	Phone call 8/19
ACE FENCE COMPANY	Email 7/21/16	**All items of work offered	Phone call 8/19
ACM LIGHTING	Email 7/21/16	**All items of work offered	Phone call 8/19
ADANTA, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
ADVANCED GEOSOLUTIONS, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
AL CURRY TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
ALCARAZ TRANSPORTATION, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
ALERT-O-LITE, INC	Email 8/31/16	**All items of work offered	Phone call 9/9
ALERT-O-LITE, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
ALFRED CIVIL ENGINEERING, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
AMCON CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
AMERICAN STEEL PLACERS, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
AMEZCUA & SON TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
AMG CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
ANCHOR SINGH PAINTING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
ANDERSON PAINT STORE	Opt in-Email 7/21/16	**All items of work offered	Phone call 8/19
ANTHONY'S LASER LEVELING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
APADANA ENGINEERING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
APPIAN UDBE SWPPPS	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 7/21/16	**All items of work offered	Phone call 8/19

AVISON CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
AZUL WORKS INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
B.A. RETRO, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
BAY AREA LIGHTWORKS, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BAY LINE CUTTING & CORING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BAYLINK ENGINEERING & CONSULTING, LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BBL TATUM TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
BDS TRANSPORTATION INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
BELLCURVE AND SYNCNETWORKS	Email 7/21/16	**All items of work offered	Phone call 8/19
BELMONTE'S CONCRETE SERVICE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BENJAMIN LUU TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BERT W SALAS, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
BIG VALLEY ASPHALT	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BLACK DIAMOND ASPHALT, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BLANCO CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
BLUE CABLE INC	Email 7/21/16	**All items of work offered	Phone call 8/19
BLUE JAY TRUCKING, LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BOOMER DIRT WORKS, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BRAHMA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
BRIDGEWATER AUTO TRANSPORT LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BUENA VISTA LANDSCAPE, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
BULK TRUCK SERVICE, LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
BURKE CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
BWW & COMPANY	Email 7/21/16	**All items of work offered	Phone call 8/19
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 7/21/16	**All items of work offered	Phone call 8/19
CALI CONCRETE	Email 7/21/16	**All items of work offered	Phone call 8/19
CALIFORNIA CIVIL DESIGN GROUP, INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
CENTRAL VALLEY ENGINEERING AND SURVEYING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
CHAVEZ TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
CINDY BALES ENGINEERING, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
CLAY MIRANDA TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16

COBRA TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
COLEMAN CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
COLUMBIA ELECTRIC, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
COMMERCIAL TRANSPORT	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
COMMUNITY TREE SERVICE, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
CONCRETE LANDSCAPE SERVICES	Email 7/21/16	**All items of work offered	Phone call 8/19
CONCRETE LANDSCAPE SERVICES	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
COOKS AND SON INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
CSI ENGINEERING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
D & D CONCRETE CONSTRUCTION CO	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
DBE TRANSFER, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
DD & L TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
DEENSGROUP CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
DEHARO RAMIREZ CORPORATION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
DEXTEROUS CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
DIRT & AGGREGATE INTERCHANGE	Opt in-Email 7/29/16	**All items of work offered	Phone call 8/19
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
DLD STRUCTURAL BUILDERS & FABRICATORS	Email fail, mail 7/21/16	**All items of work offered	Phone call 8/19
D-LINE CONSTRUCTORS, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
DOMINGUEZ & SONS TRUCKING, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
DON GARCIA EXCAVATING & PAVING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
DON H MAHAFFEY DRILLING CO	Email 7/21/16	**All items of work offered	Phone call 8/19
DRAGON MATERIAL TRANSPORT, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
DREAMBUILDER CONSTRUCTION CORP	Email 7/21/16	**All items of work offered	Phone call 8/19
E E ELECTRIC, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
E. JASPER WRKG. (DEMO) & TRKG	Email 7/21/16	**All items of work offered	Phone call 8/19
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
EAGLE ENVIRONMENTAL CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email 7/21/16	**All items of work offered	Phone call 8/19
ECONOMY TRUCKING SERVICES, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
EDMAR TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
EIGHTEEN TRUCKING CO.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016

ERIC'S BACKHOE SERVICE, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
ERLINOLE TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
ERNEST B. DEE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
FALCON BUILDERS & DEVELOPERS INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
FANFA, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
FCS STRIPING, SEALING AND PAVING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
FLORES SWEEPING SERVICE INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
FLO-RITE ENGINEERS	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
FOCON, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
FORCE TRAFFIC CONTROL, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email 8/31/16	**All items of work offered	Phone call 9/9
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
FRESNO CONCRETE CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
G. W. PEOPLES CONTRACTING CO., INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
GECKO GOLF CONSTRUCTION, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
GENERAL ENGINEERING CONSTRUCTION CO.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
GJS UTILITY SUPPLY	Opt in-Email 8/19/16	**All items of work offered	Phone call 9/9
GK CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
GLOBAL ROAD SEALING, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
GREEN VALLEY CONSULTING ENGINEERS	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
GUIDO'S TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
H & F CONSTRUCTORS, LLC	Email 8/31/16	**All items of work offered	Phone call 9/9
HAVER TRANSPORT	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
HEIR & SON CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
HILLSIDE DRILLING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
HISTORY CONCRETE INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
HUNSAKER SAFETY & SIGN, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
INDUSTRIAL BATTERY SERVICES	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
INTERIOR DEMOLITION INC	Email 7/21/16	**All items of work offered	Phone call 8/19
INTERWEST PACIFIC, LTD.	Email 7/21/16	**All items of work offered	Phone call 8/19
IRB CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
J & A TRUCKING INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
J. CARDENAS INC	Email 7/21/16	**All items of work offered	Phone call 8/19

J. MORAGA CONSTRUCTION, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
J.A.L. TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
J.J.R. CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
JAHN ENGINEERING, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
JAKI CONSTRUCTION COMPANY	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
JARELL HARRIS STRIPING SERVICES	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
JASS BOYS TRUCK LINES, LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
JEFF ROGERS TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
JNA BUILDERS, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
JOE GONZALEZ TRUCKING, LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
JOMAR TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
K & G CONCRETE INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
K R C SAFETY CO. INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
K R C SAFETY CO. INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
KEISH ENVIRONMENTAL	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
KERN COUNTY CUSTOM CONCRETE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
KIONA LANDSCAPING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
LA FIRMA INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
LA FIRMA INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
LAGO VISTA CONSTRUCTION, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
LAM TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
LAVINA TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
LEON BROTHERS TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
LINDCO, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
LOWERS WELDING & FABRICATION, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
LUCAS BUILDERS, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
LVDH CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
M J AVILA COMPANY, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
MACHADO & SONS CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
MAD STEEL INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
MADERA CONCRETE COMPANY	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016

MANUFACTURER'S WAREHOUSE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
MARMOLEJO CONTRACTORS, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
MATTOS EQUIPMENT TRANSPORT, LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
MAXIMUM METAL WORKS LLC	Email 7/21/16	**All items of work offered	Phone call 8/19
MC CULLOUGH CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
MCD TRUCKING LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
MECHANICAL SUPPORT SYSTEMS, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
MELLO FARMS TRUCKING LLC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
MERCADO TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
METCO	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
MICHAEL SANCHEZ SURVEYING	Email 8/31/16	**All items of work offered	Phone call 9/9
MJD ENGINEERING	Email 7/21/16	**All items of work offered	Phone call 8/19
MORALES CONTRACTING SERVICES	Email 7/21/16	**All items of work offered	Phone call 8/19
MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
MRB CALIFORNIA ENTERPRISES, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
MRCI, INC.	Email fail, mail 7/21/16	**All items of work offered	Phone call 8/19
MV CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
MV CUSTOM CONCRETE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
NACC, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
NAM TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
NAMAN TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
NATURAL INVESTIGATIONS COMPANY, INCORPORATED	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
NIELSON CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
NITTA EROSION CONTROL	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
NORCAL GENERAL CONSTRUCTION CORP	Email 7/21/16	**All items of work offered	Phone call 8/19
NORTH AMERICAN FENCE & RAILING INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
NORTHERN TRUCK & EQUIPMENT	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
NUNO IRON & MFG, INC	Email 8/31/16	**All items of work offered	Phone call 9/9
NUNO IRON & MFG, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
OLIVAS VALDEZ INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
ON THE LEVEL CONCRETE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
P. A. WILSON, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
PACHECO BLVD 76	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
PACIFIC ELECTRIC CONTRACTING, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
PAPILLON BUILDERS	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016

PARADIGM CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
PAYCO SPECIALTIES, INCORPORATED	Email 8/31/16	**All items of work offered	Phone call 9/9
PC&N CONSTRUCTION, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
PK CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
POLARIS CONSULTING	Email 8/31/16	**All items of work offered	Phone call 9/9
PRIORITY ARCHITECTURAL GRAPHICS, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
PRIORITY ARCHITECTURAL GRAPHICS, INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
PROTECTION LINK	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
PRUNUSKE CHATHAM, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
QUANTUM CONSTRUCTION COMPANY	Email 7/21/16	**All items of work offered	Phone call 8/19
QUIMU CONTRACTING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
R&S TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
R. BROTHERS PAINTING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
RAIL SURVEYORS AND ENGINEERS, INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
RENTERIA TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
RHAPSODOY COMMUNICATIONS	Opt in-Email 7/21/16	**All items of work offered	Phone call 8/19
ROBY TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
ROC EQUIPMENT LLC	Email 7/21/16	**All items of work offered	Phone call 8/19
RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
ROYAL TRUCKING/ MAINTENANCE	Mail 7/21/16	**All items of work offered	Phone call 8/19
RUBECON BUILDERS INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
RUDY'S LANDSCAPE & IRRIGATION DESIGN	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
RUPERT'S SUPPLY	Email 7/29/16	**All items of work offered	Phone call 8/19
S & S TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
S KWOK ENGINEERS, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
S KWOK ENGINEERS, INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
S.T. RHOADES CONSTRUCTION, INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
SAFETY TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
SAINI TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
SAMPO ENGINEERING, INC.	Email 8/31/16	**All items of work offered	Phone call 9/9
SAM'S EQUIPMENT	Email 7/29/16	**All items of work offered	Phone call 8/19
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
SAN FRANCISCO TRANSPORT SERVICES, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
SAN JOSE TRANSPORT	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016

SCHEDULING & INFORMATION SYSTEMS	Opt in-Email 7/21/16	**All items of work offered	Phone call 8/19
SCHOTKA CONSTRUCTION INC	Email 8/31/16	**All items of work offered	Phone call 9/9
SCHOTKA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
SITEWORKS CONSTRUCTION, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
SOUTH CENTRAL IRON, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
SOUTH COAST SWEEPING, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
SPIRIT ROAD OILS	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
STATEWIDE STRIPES, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
STI TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
STONY CREEK GENERAL ENGINEERING	Email 7/21/16	**All items of work offered	Phone call 8/19
STORM WATER MANAGEMENT CONSULTING SERVICE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
STORMWATER SPECIALISTS INC	Email 7/21/16	**All items of work offered	Phone call 8/19
STORMWATER SPECIALISTS INC	Email 8/31/16	**All items of work offered	Phone call 9/9
STRAIGHT STRIPE PAINTING INC	Email 7/21/16	**All items of work offered	Phone call 8/19
STUDIO L'IMAGE	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
SUAREZ & MUNOZ CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
SUDDEN SAM'S TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
SUPER SEAL & STRIPE, INC	Email 8/31/16	**All items of work offered	Phone call 9/9
SUPERIOR HYDRO-SEEDING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
T V N TRUCKING	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
T.D.W. CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TAHLEQUAH STEEL, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
TAYLOR JANE CONSTRUCTION LP	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TEAM NORTH CONSTRUCTION SERVICES	Email 7/21/16	**All items of work offered	Phone call 8/19
THE CONSTRUCTION ZONE	Opt in-Email 7/21/16	**All items of work offered	Phone call 8/19
TK TRANSPORTATION, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TORRENT LABORATORY	Opt in-Email 7/21/16	**All items of work offered	Phone call 8/19
TORRES TWINS TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TOURE' ASSOCIATES	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TRAFFIC CONTROL PROS	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TRAFFIC LOOPS CRACKFILLING, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
TRI-VALLEY CONTRACTING, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
TRUE CHAMPIONS INC.	Email 7/21/16	**All items of work offered	Phone call 8/19

TSR CONSTRUCTION COMPANY	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TUCKER TECHNOLOGY INC	Email 7/21/16	**All items of work offered	Phone call 8/19
TULLY CONSULTING GROUP	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
TYRRELL RESOURCES, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
U.S. CONCRETE CONSTRUCTION, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
UDBE STEEL	Email 7/21/16	**All items of work offered	Phone call 8/19
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 8/31/16	**All items of work offered	Phone call 8/19
USA CONSTRUCTION	Email 7/21/16	**All items of work offered	Phone call 8/19
USA TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
UWA ELECTRIC CO.	Email 7/21/16	**All items of work offered	Phone call 8/19
V A P CONSTRUCTION INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
VALVERDE CONSTRUCTION, INC	Email 7/21/16	**All items of work offered	Phone call 8/19
VERIDICO GROUP, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
VINTAGE PAVING COMPANY, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
VT ELECTRIC, INC.	Email 7/21/16	**All items of work offered	Phone call 8/19
W T B, INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
WCBS	Email 7/29/16	**All items of work offered	Phone call 8/19
WELDON WORKS, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
WEST PACIFIC ELECTRIC COMPANY	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
WESTERN TRAFFIC SUPPLY, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
WHITE'S CUSTOM CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
WILLIS REBAR	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
WRECO	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16
ZENICON, INC.	Email and/or fax through DBEgoodfaith.com 7/14/16	**All items of work offered	Phone call 7/18/2016 & 8/22/16

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)	
CAS	X YES	NO	FARWEST SAFETY	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
TRAFFIC CONTROL SYSTEM	X YES	NO	GCC SELF PERFROM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
COLD PLANE AC PAVEMENT	X YES	NO	ABSL CONSTRUCTION	**DBE**	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A	
CLEAR & GRUB	X YES	NO	GCC SELF PERFROM	NON-DBE	NO OTHER QUOTES REC'D FOR THIS SCOPE, DBE OR NON-DBE			
EROSION CONTROL	X YES	NO	SELBY'S SOIL EROSION CONTROL	NON-DBE	**NITTA EROSION CONTROL**	$729,533.00	$398,645.00	3778 Del Mar Ave, Loomis, CA 95650 (916) 652-7459 *quote follows, price too high
					SUPERIOR HYDROSEED	$549,503.00	$218,615.00	250 W. Riverside Dr., Watsonville, CA 95076 (831) 763-1811 *quote follows, incomplete scope, non-union
AC DIKE	X YES	NO	APCO	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE			
GRINDING	X YES	NO	ABSL CONSTRUCTION	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A	
CIDH PILES	X YES	NO	MALCOLM DRILLING	NON-DBE	HILLSDIE DRILLING	$174,134.00	$64,109.00	
STRUCTURAL CONCRETE	X YES	NO	GCC SELF PERFROM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
REINFORCING STEEL	X YES	NO	GERDAU GENERAL CONTRACTORS	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
SIGN STRUCTURE	X YES	NO	GERCO		NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
ROADSIDE SIGNS	X YES	NO	FARWEST SAFETY	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
CLEAN & PAINT STEEL	X YES	NO	R & B PROTECTIVE COATINGS	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
CONCRETE CURB & SIDEWALK-MISC.	X YES	NO	GCC SELF PERFROM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
MBGR	X YES	NO	PC & N CONSTRUCTION	**DBE**	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A	
CONCRETE BARRIER	X YES	NO	VANGUARD CONSTRUCTION	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	CHRISP COMPANY	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
RAMP METERING SYSTEM	X YES	NO	BENTANTCOURT BROTHERS	NON-DBE	**COLUMBIA ELECTRIC**	$2,716,110.00	$763,176.00	1980 Davis St., San Leandro, CA 94577 (510) 430-9505 *quote follows, price too high

TRUCKING	X YES	NO	ECONOMY TRUCKING	**DBE**	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A	
REMOVE CONCRETE BARRIER	X YES	NO	GCC SELF PERFROM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
REMOVE UNSOUND CONCRETE	X YES	NO	GCC SELF PERFROM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
PREPARE CONCRETE BRIDGE DECK SURFACE	X YES	NO	AMERICAN CIVIL CONSTRUCTORS	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
FURNISH POLYESTER CONCRETE OVERLAY	X YES	NO	AMERICAN CIVIL CONSTRUCTORS	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
PLACE POLYESTER CONCRETE OVERLAY	X YES	NO	AMERICAN CIVIL CONSTRUCTORS	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
LEAN CONCRETE BASE	X YES	NO	VANGUARD CONSTRUCTION	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
LEAN CONCRETE BASE-RAPID SETTING	X YES	NO	VANGUARD CONSTRUCTION	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
ASPHALT-RUBBER BINDER	X YES	NO	TELFER PAVMENT TECHNOLOGIES	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
PRECOATED SCREENINGS	X YES	NO	TELFER PAVMENT TECHNOLOGIES	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	X YES	NO	PACIFIC NORTHWEST OIL	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
PLACE HOT MIX ASPHALT DIKE (TYPE F)	X YES	NO	APCO	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
TACK COAT	X YES	NO	PACIFIC NORTHWEST OIL	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
PRECAST JOINTED CONCRETE PAVEMENT	X YES	NO	VANGUARD CONSTRUCTION	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
INDIVIDUAL SLAB REPLACEMENT (RSC)	X YES	NO	VANGUARD CONSTRUCTION	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
CRACK AND SEAT	X YES	NO	ANTIGO	NON-DBE	NO OTHER QUOTES REC'D FOR THIS SCOPE, DBE OR NON-DBE	N/A	N/A	
VEGETATION CONTROL (MINOR CONCRETE)	X YES	NO	GCC SELF PERFROM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A	
FLASHING BEACON SYSTEM	X YES	NO	BENTANTCOURT BROTHERS	NON-DBE	**COLUMBIA ELECTRIC**	$2,716,110.00	$763,176.00	1980 Davis St., San Leandro, CA 94577 (510) 430-9505 *quote follows, price too high

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applcable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	7/19/16 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	7/21/16 and again 8/31/16 using codes listed in bidder inquiries		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 7/21/16; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	7/14/16		Solicited 175 certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Register Daily • MWDVBE Weekly • California Bid Bulletin	• 7/14/16 – Daily • 7/18/16 – Every Monday through bid date • 7/15/16 – Every Friday through bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com (includes twitter posting)	7/14/16 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	7/21/16 – 7/28-16 and again 8/26/16 – 9/2/16		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit ,insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	7/21/16	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	7/21/16, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	7/19/16	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	7/14/16	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
**BART	7/19/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	7/19/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	7/19/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	7/19/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	7/19/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	7/14/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	7/14/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	7/14/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	7/14/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	7/11/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	7/11/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	7/11/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	7/11/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	7/11/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**SUBNET – SBA	7/19/16	Online	Posted opportunity on Small Business Administration Website

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233 TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ITEM #3 – QUOTES

Selby's Soil Erosion Control Co. Inc.

ENTERED

Eric 9:45
Will take perm
EC only
RS

September 14, 2016

To: All Planholders Requesting Sub-Bids
Attn: Estimating Department
Re: 04-3G59U4 Routed 205,580

Bids: September 14, 2016

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2017

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
17	Temporary Hydraulic Mulch (BFM)	SQYD	28,000.00	0.65	$18,200.00
19	Temporary Fiber Roll	LF	53,000.00	2.25	$119,250.00
20	Temporary Reinforced Silt Fence (Type 1)	LF	23,300.00	6.75	$157,275.00
21	Temporary Silt Fence	LF	4,000.00	2.04	$8,160.00
70	Move-in/Move-out (Erosion Control)	EA	12.00	750.00	$9,000.00
71	Hydromulch	SQFT	94,900.00	0.025	$2,372.50
72	Fiber Rolls	LF	138,000.00	2.25	$310,500.00
73	Hydroseed	SQFT	94,900.00	0.095	$9,015.50
	Temporary Items Supply & Install Only			Total	$633,773.00

Proposal Conditions

1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
2) Prime Contractor to supply Water Meter, 2 1/2" Water supply (Minimum 200 GPM) within 2 miles of job site, and Traffic Control.
3) Move-Ons will be $750.00 each
4) Stand-By time will be billed at $350.00 per hour.
5) Price does not include any clear and grub, night work, soil preparation, temp. irrigation, maintenance, weed removal, or reseeding.
6) Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2017 DIR # 1000001336
7) Nevada Contractors License 0070352 expirations: 2/28/2018 Exp 6/30/17
8) Quotation is valid for (60) calendar days.
9) Project Area/Quantity to be verified by customer upon order to start work.
10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company:_____ Selby's Soil Erosion Control Co. Inc.

By:_____/Date:_____ By: Eric van der Welle

Signature

P.O. Box 1330 * Newcastle,CA 95658 * 1-800-578-2354 * Fax 530-887-8169 * Lic. #797658

ENTERED

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Revised Bid – Proposal

September 9, 2016 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 and 10-SJ-580-13.5/15.4, Caltrans Contract No. 04-3G59U4, Addendum Nos. 1-6, HMA paving, replace approach and PCC slabs, precast concrete pavement in Alameda and San Joaquin Counties on Route 580 from Patterson Pass Road Overcrossing to Greenville Overhead and from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing and on Route 205 from San Joaquin County line to Midway Road Undercrossing. Bid Date: September 14, 2016 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Revised quotation supersedes one dated August 23, 2016 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
17	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	28,000	$ 1.33	$ 37,240.00
70	Move-In/Move-Out (Erosion Control)	EA	12	$1,950.00	$ 23,400.00
71	Hydromulch	SQFT	94,900	$ 0.05	$ 4,745.00
72	Fiber Rolls	LF	138,000	$ 5.00	$690,000.00
73	Hydroseed	SQFT	94,900	$ 0.12	$ 11,388.00
	Totals				$766,773.00

ONLY BID ITEM #72 MAY BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-and DOORS-compliant)**), night work (only for Item #17, #71 & #73), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Hydraulic Mulch (Bonded Fiber Mulch) includes installation only, not maintenance, re-installation or removal. Application rate for Temporary Hydraulic Mulch (Bonded Fiber Matrix) is 3,500 pounds per acre. In addition, if Item #72 is separated from total bid, revised price for Item #70 shall be $850.00. Fiber Rolls shall be installed during regular daytime working hours.

2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Fiber Rolls, maintenance of Fiber Rolls, Type 2 installation of Fiber Rolls, re-installation of Fiber Rolls, rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, coloring agent (already included in the wood fiber and cellulose fiber), re-installation of Hydroseed, compost, straw mulching, straw incorporation, supplemental lighting necessary for night work at each work location, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3) Up to ten (10) move-ins (mobilizations) is included in the total bid price for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at $750.00 each for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional mobilizations for Hydromulch, for Fiber Rolls and for Hydroseed are covered under Move-In/Move-Out (Erosion Control). Approximately (10) working nights (weekends and holidays excluded) is required to complete an estimated 28,000 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 94,900 SQFT of Hydromulch and an estimated 94,900 SQFT of Hydroseed. Approximately (94) working days (weekends and holidays excluded) is required to complete an estimated 138,000 LF of Fiber Rolls. Stand-by time will be billed at $320.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), at $850.00 per hour for Hydromulch and for Hydroseed, and at $610.00 per hour for Fiber Rolls.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 60,000 gallons of water for an estimated 28,000 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 20,000 gallons of water for an estimated 94,900 SQFT of Hydromulch and an estimated 94,900 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Hydromulch, with Fiber Rolls and with Hydroseed.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Hydromulch, of Fiber Rolls and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G+A1:E48 LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 and 10-SJ-580-13.5/15.4

PROJECT DESCRIPTION: Caltrans Contract No. 04-3G59U4

TOTAL CONTRACT AMOUNT: $766,773.00

BID DATE: September 14, 2016

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 5%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - Include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		11/1/2017	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
17	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			$ 37,240.00
70	Move-In/Move-Out (Erosion Control)			$ 23,400.00
71	Hydromulch			$ 4,745.00
72	Fiber Rolls			$ 690,000.00
73	Hydroseed			$ 11,388.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____

Federal Aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name Signature Date

Local Agency Representative

(Area Code) Telephone Number:

For Caltrans Review:

Print Name Signature Date

Caltrans District Local Assistance Engineer

Total Claimed DBE $ 766,773.00

1.369%

Scott K. Nitta

Signature of Bidder

9/12/16 (916) 652-7459

Date (Area Code) Tel. No.

Laura J. Bills

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for the project.

(2) Copy - Include in award package to Caltrans District Local Assistance

(3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : November 1, 2017

Janice Salais

October 26, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Fri Jun 20 15:56:38 PDT 2014

Query Criteria

Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year: Next Fiscal Year: 2016/17

PWC Registration Number: 1000000478

Contractor Legal Name: Nitta, Inc. Contractor License Lookup

License Number: 401640

County: PLACER

Search Reset

Export as: Excel | PDF

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	NITTA, INC.	1000000478	PLACER	LOOMIS	06/06/2016	06/30/2017

v2.20160101

Copyright © 2015 State of California

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

NON-UNION

250 W. Riverside Dr.
Watsonville, CA 95076

Phone (831) 763-1811
Fax (831) 763-2023
josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

ENTERED

(page 1 of 2)

CDOT SWBE & UDBE Firm No. 7183 **DIR Registration No. 1000009317**

Job Name: 04-3G59U4 Rt. 250 & 580
[Various Locations - Alameda & San Joaquin Counties]

Date: 8/22/2016
Bid Date: 8/24/2016

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
17/ 130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	28,000	$ 1.790	$ 50,120.00
70 / 210010	MOVE-IN/OUT (EROSION CONTROL)	EA	12	$ 1,050.00	$ 12,600.00
71 / 210300	HYDROMULCH	SQFT	94,900	$ 0.247	$ 23,440.30
73 / 210430	HYDROSEED	SQFT	94,900	$ 0.321	$ 30,462.90
				Total $ for Items Bid:	$ 116,623.20

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	**Seventeen**	**(Five for item 17 & Twelve per bid item 70**
Additional moves	**$1,050**	**Each**
Stand-by time/hr.	**$500**	**See Terms & Conditions page 2.**
Traffic control by prime contractor	**x**	

2) On-Site Water Requirements:

	93,000	**Total Gallons (As needed at each location of work)**
Dedicated Water Truck Service	**x**	**3,000 capacity, 200 GPM discharge**
	120	**approximate hours of use**

3) Payment:

C.O.D.		
Net 15 without Pre-lien		Note:
Net 45		*Superior Hydroseeding, Inc. must be in possession*
Pre-lien information required	x	*of a fully executed subcontract before the*
Purchase Order		*work quoted herein can be scheduled,*
Subcontract	x	*or materials ordered.*

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract): **Date:** 8/22/2016

Job Name: 04-3G59U4 Rt. 250 & 580 **Bid Date:** 8/24/2016

[Various Locations - Alameda & San Joaquin Counties]

X 4) Quote excludes night work, site-prep, re-application, maintenance, removal and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.

X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.

X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 8) A representative of the client or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.

X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory Title Date

Josh Freeman

Josh Freeman

8/22/2016

Our schedule has availability in . Please sign & return this 3 page quote immediately to contract a date.

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

CONTINUE FROM NEXT PAGE 001

1) As per plans and specifications, exceptions noted below.

2) Bonds to be supplied as needed

3) Insurance: No "waiver of subrogation" supplied on workmen compensation or liability.
Limits of liability $2,000,000.00, general aggregate. Limits of workmen compensation $1,000,000.00.

4) Addendum received: 1, 2, 3, 4, 5, 6

5) Exclusions:

A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials
B) Staking, each foundation location requires one offset stake with finish grade marked.
C) Removal of old light foundations if needed
D) Traffic Control
E) Removal / Demo of exsiting Type 60 Barrier as needed for Type 18-4-100 Pole installation is excluded
See sheet C-80, C-81
F) Pour back of type 60 barrier after electrical is complete by prime contractor
G) Temporary HMA if needed
H) Installation of Sign foundation and Truss at Sta. 1576+10 by sign contractor

Say 10

6) Retention equal to percentage withheld by owner. No retention to be taken for materials on hand.

7) Bentancourt's work to be coordinated to use contractors traffic control if needed.

8) All utilities fees and meter cost excluded.

CALIFORNIA SMALL BUSINESS CERTIFIED REF#0041681
DIR REGISTRATION #1000006504

Need 12 shots Traffic cont

COLUMBIA ELECTRIC, INC
1980 DAVIS STREET
SAN LEANDRO, CA 94577
510 430-9505
510 430-1860 (FAX)

BID

BID DATE 9/14/16
JOB NAME CALTRANS 04-3G59U4 HMA PAVING HIGHWAY 205/580, ALAMEDA & SAN JOAQUIN COUNTIES, CA
ADDENDUMS 6

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
176	FLASHING BEACON SYSTEM	LS	1	143,800.00	143,800.00
177	RAMP METERING SYSTEM	LS	1	1,980,700.00	1,980,700.00
178	LIGHTING SYSTEM	LS	1	1,000,000.00	1,000,000.00
179	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	1	110,000.00	110,000.00
				TOTAL	3,234,500.00

ENTERED

WE EXCLUDE:

TRAFFIC CONTROL ON MAINLINE (13 SHIFTS NEEDED)
CONCRETE BARRIER REMOVAL AND REPLACEMENT
AC/CONCRETE REMOVAL/RESTORATION
PAINTING
CONTAMINATED MATERIAL HANDLING
PERMITS OF ANY KIND (CITY, COUNTY, AND OR STATE)
UTILITY FEE OF ANY KIND (POWER, TELEPHONE, ETC.)
STAKING
BONDS OR BOND COST
OVERTIME
OCIP/CCIP COST
ENGINEERING
OFFHAUL OF SPOILS

CL # 765902 C-10, A

STATE OF CALIFORNIA DBE CERTIFICATION # 38529

STATE OF CALIFORNIA CERTIFIED SMALL BUSINESS #1035003

DIR CONTRACTOR REGISTRATION # 1000001478

JEFF MORSE - 510-485-2961 CELL
GERROD SCRUGGS - 510-913-2050 CELL

09/14/2016 WED 12:32 FAX 15104301860 Columbia Electric ---> Ghilotti Construction 001/001

BENTANCOURT BROS. CONSTRUCTION INC.
8015 West 11th Street Tracy, CA 95304-9303
Telephone (209) 832-7631 / Facsimile (209) 832-7685
Contractors License # 854851 DIR # 1000006504

ENTERED

Date: 9-14-16 Sheet 1 of 2

From: David Bentancourt To: Mark Mahboubi
Ghilotti Construction

Special Instructions/Message: Facsimile 707-585-1601

QUOTE
CONTRACT 04-3G59U4

QUOTE
Bentancourt Bros. Construction Inc.

8015 West 11 Street. Tracy, CA 95304
209.832.7631 209.832.7685 fax

Bid Date 9/14/2016
Contract #04-3G59U4
CSLB# 854851

Item #	Description	Unit	Unit Qty	Unit Price	Total
176	FLASHING BEACON SYSTEM	LS	1	$ 122,500.00	$ 122,500.00
177	RAMP METERING SYSTEM	LS	1	$ 1,125,000.00	$ 1,125,000.00
178	LIGHTING SYSTEM	LS	1	$ 470,000.00	$ 470,000.00
179	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	1	$ 57,834.25	$ 57,834.25
185	MOBILIZATION	LS	1	$ 150,000.00	$ 150,000.00
				TOTAL	$ 1,925,334.25

1) As per plans and specifications, exceptions noted below

ITEM #4 – SUPPORTING DOCUMENTS

CALTRANS SEARCHES

Back To Query Form

Thu Jul 21 08:37:55 PDT 2016

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C2700 CEMENT TREATED BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4201 GROOVE & GRIND PAVEMENT C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C7301 CONCRETE CURB & SIDEWALK - MISC C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8611 RAMP METERING SYSTEM C8852 SWPPP Planning C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

164 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@1
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco.
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509		31364 CABERN COURT		TEMECULA	CA	92591		DBE	kathrynsli...
42662	ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743		280 BROADWAY		HUNTINGTON STATION	NY	11746		DBE	lhorchos@a
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefe
40771	ACM LIGHTING	201 S. MERRILL ST.		CORONA	CA	92882								DBE	acmlightin..
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@a
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	perfectpai...
15	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@
42019	ARCHITECTURAL UNLIMITED	11222 S. LA CIENEGA BLVD. SUITE		INGLEWOOD	CA	90304								DBE	richarddia...

	BUILDING CO.	428										
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE	MADERA	CA	93636						DBE	kavila@avi..
39729	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	94124						DBE	rocio@azul.
34068	B.A. RETRO, INC	2270 DALE AVE	SACRAMENTO	CA	95815	2270 DALE AVENUE	SACRAMENTO	CA	95815		DBE	baretro@ya
37334	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE	SAN FRANCISCO	CA	94124						DBE	csaelee@ba
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET	BERKELEY	CA	94710	501 CESAR CHAVEZ STREET, SUITE 101B	SAN FRANCISCO	CA	94124		DBE	office@bay.
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987						DBE	bcschmidt@

Export options: CSV | Excel | XML

Annette Conley

From: Annette Conley
Sent: Thursday, July 21, 2016 8:51 AM
To: 'kathrynsline@aol.com'; 'lhorchos@abt-products.com'; 'KIM@acefencecompany.com'; 'acmlighting@sbcglobal.net'; 'jibaez@advgeosolutions.com'; 'Rusty@steelplacers.com'; 'richarddiaz@architecturalunlimited.com'; 'baretro@yahoo.com'; 'syncnetworks@gmail.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'helinda@bluecable.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'xyfloyd@aol.com'; 'gusto@caliconcrete.com'; 'airbears@balesengineering.com'; 'tcoleman2009@hotmail.com'; 'joscruggs@columbia-elec.com'; 'communitytreeservice320@gmail.com'; 'clsconcrete@pacbell.net'; 'cooks_son@mail.com'; 'dexterconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'genaro@dominguezandsons.com'; 'amahaffey@mahaffeycompanies.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'rbatiste@eec-corp.com'; 'rpendurthi@earmanagement.com'; 'serranohe@aol.com'; 'meclarkjr21@aol.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'grs@globalroadsealing.com'; 'dgonzales@gsaeng.com'; 'estimating@hunsakersafety.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'jcardenasinc@gmail.com'; 'jmoraga@flash.net'; 'jnantonio@jnabuilders.com'; 'kellie@associatedtrafficsafety.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'bravopacific@hotmail.com'; 'maximumironworks@yahoo.com'; 'mario@mjdengineering.com'; 'mcs@moralescontracting.com'; 'mrci@mrci.biz'; 'contact@naccservices.com'; 'dnielson@nielsoninc.com'; 'info@norcalcorp.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'bids@pacific-electric.net'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'david.soto@quantumconstructionco.com'; 'vanessa@rocequipment.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'hiudowin12@gmail.com'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'info@stormwaterspecialists.com'; 'kcheever@straightstripe.com'; 'tqsteelinc@gmail.com'; 'jennifer@teamnorth.com'; 'trafficloops@sbcglobal.net'; 'landy@trivalleystriping.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstruction1@sbcglobal.net'; 'uwaelectric@gmail.com'; 'arvind@vapci.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Thursday, July 21, 2016 8:51 AM
To: 'samsequipment@comcast.net'; 'Sam Ellsworth'; 'Kiley Olson'; 'jrtestimating@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Pandora Radio - L... PrintNET v.7.4.5 - 1... Caltrans - Office Eng...
www.dot.ca.gov/hq/esc/oe/inquiry/oe_view.php?p=04-3G59U4
Apps PrintNET v.7.4.5 Google http://web.sba.gc Current List of Pr DBE SEARCH North Coast Build Caltrans - Office I SONOMA CO OI Public Work's Co Check a License State Water Reso Other bookmarks

---

Inquiry #44: Are the lighting and traffic signal poles to be bid per the latest Errata RSP plans dated 07-15-2016?
Inquiry submitted 08/22/2016

Response #1:Submitted for consideration.
Response posted 08/23/2016

Response #2:No, bid according to contract plans.
Response posted 08/23/2016

Inquiry #45: Please list the work codes used to set the 5% DBE goal.
Inquiry submitted 08/24/2016

Response #1:Submitted for consideration.
Response posted 08/25/2016

Response #2:

In addition to considering opportunities for material supply and trucking, the following work category codes were used in calculating the DBE goal for this project:

C5601 SIGN STRUCTURE
C8760 LAND SURVEYOR
C8852 SWPPP PLANNING

Response posted 08/26/2016

Inquiry #46: Can the State please provide the traffic count information for this project? Day time Count and Night time count of vehicles with-in the project limits..
Inquiry submitted 08/24/2016

8:54 AM
8/31/2016

Back To Query Form

Wed Aug 31 15:31:44 PDT 2016

Query Criteria
Naics Category: 23 Construction
Work Codes: C5601 SIGN STRUCTURE C8760 LAND SURVEYOR C8852 SWPPP Planning
Firm Type: DBE

21 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	
36878	A CONE ZONE, INC	160 N. JOY STREET		CORONA	CA	92879		160 N. JOY STREET		CORONA	CA	92879		DBE	elaine@aco...	EL N
40592	A PLUS SIGNS, INC.	4270 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	CI P/
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	DI H
34729	CALIFORNIA CIVIL DESIGN GROUP, INC.	133 LA VETA DRIVE		CAMARILLO	CA	93012								DBE	MJ@CACIVIL...	M W
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FF M
41683	H & F CONSTRUCTORS, LLC	4470 W. SUNSET BLVD. #293		LOS ANGELES	CA	90027								DBE	h_fconst@y...	FF H.
	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	G. C.
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VI CI
40628	MICHAEL SANCHEZ SURVEYING	155 N CAWSTON AVE, #205		HEMET	CA	92545								DBE	sanchezmik...	M S/
40834	NUNO IRON & MFG, INC	315 BITTERWATER RD.		KING CITY	CA	93930								DBE	bpantoja@n...	M ...
102	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE.		CHULA VISTA	CA	91910								DBE	rebecca@pa...	RI LL
37473	POLARIS CONSULTING	312B CALLE DE LOS AGRINEMSORS		CARMEL VALLEY	CA	93924		PO BOX 1378		CARMEL VALLEY	CA	93924		DBE	polariscon...	LY AI
37397	PRIORITY ARCHITECTURAL GRAPHICS, INC.	1596 HUDSON AVENUE		SAN FRANCISCO	CA	94124								DBE	juliana@pr...	JU CI
34220	RAIL SURVEYORS AND ENGINEERS, INC.	1075 OLD COUNTY ROAD, SUITE D		BELMONT	CA	94002								DBE	pleong@rse...	PI
060	S KWOK ENGINEERS, INC.	1815 CORNELL DRIVE, ALAMEDA, CA 94501	2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583	ALAMEDA	CA	94501								DBE	seng@skwok...	H K.
	S.T. RHOADES	8585														

37693	CONSTRUCTION, INC.	COMMERCIAL WAY	REDDING	CA	96002	P O BOX 494520	REDDING	CA	96049	DBE	steve@strh...	ST RI
37488	SAMPO ENGINEERING, INC.	171 SAXONY ROAD, SUITE 213	ENCINITAS	CA	92024					DBE	vince@samp...	VI LC
33099	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503					DBE	dschotka@a...	DI SC
42109	STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224	ELK GROVE	CA	95624					DBE	info@storm...	M LA
2003	SUPER SEAL & STRIPE, INC	310 A STREET	FILLMORE	CA	93015	PO BOX 755	FILLMORE	CA	93016	DBE	brenda@sup...	BI H.

Export options: CSV | Excel | XML

Annette Conley

From: Annette Conley
Sent: Wednesday, August 31, 2016 3:35 PM
To: 'elaine@aconezone.com'; 'pacheco@1430espn.com'; 'debbieh@alertolite.com'; 'MJ@CACIVILDESIGN.COM'; 'toni.medina@att.net'; 'h_fconst@yahoo.com'; 'garyc@krcsafety.com'; 'estimating@theswpppfirm.com'; 'sanchezmikea@yahoo.com'; 'bpantoja@nunoiron.com'; 'rebecca@payco.biz'; 'polarisconsulting@comcast.net'; 'juliana@prioritygraphics.com'; 'pleong@rsecorp.com'; 'seng@skwokengineers.com'; 'steve@strhoadesinc.com'; 'vince@sampoengineering.com'; 'dschotka@aol.com'; 'info@stormwaterspecialists.com'; 'brenda@supersealandstripe.com'; 'dora@unitedtraffic.net'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 9/14/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

If you have already responded to this solicitation you may disregard this message.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-3G59U4

24 Opt-in records found.

04-3G59U4	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-3G59U4	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: (530) 365-3316	Fax Number: (530) 365-5478
	Disadvantaged status: SBE	
	Services offered: Place Guardrail	
04-3G59U4	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-3G59U4	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
	Columbia Electric, Inc.	

04-3G59U4	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	

04-3G59U4	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-3G59U4	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Remove concrete pavement, remove concrete barrier, slab replacement, precast jointed concrete pavement, clean expansion joint, Joint Seals.	

04-3G59U4	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com

04-3G59U4	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 7476345 / Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

04-3G59U4	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 / Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-3G59U4	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 / Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-3G59U4	California Land Surveying
	PO Box 1175 Three Rivers CA 93271
	Phone: 559-74-06009 / Fax Number: 559-561-4834
	Disadvantaged status: SBE
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, Consulting Services,

	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
04-3G59U4	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

	George Throop Co.	
	444 N. Fair Oaks Ave. Pasadena, CA 91109	
04-3G59U4	Phone: 6262223470	Fax Number: 6265770023
	Disadvantaged status: SBE	
	Services offered: RSC supplier for Individual Slab Replacement, Approach Slabs, and LCBRS for precast panels	

	CTU Precast	
	PO Box 641295 San Jose, CA 95164-1295	
	Phone: 408-916-6541	Fax Number: 408-342-6847
04-3G59U4	Disadvantaged status: SBE	
	Services offered: Our company is PCI Certified and we will be providing pricing for the Precast Jointed Concrete Pavement on this project. We've been making prestressed concrete products for many years. Please contact us to receive our pricing.	

	Telfer Pavement Technologies, LLC	
	4522 Parker Avenue Suite 350 McClellan, CA. 95652	
	Phone: 916-383-1756	Fax Number: 916-383-4084
04-3G59U4	Disadvantaged status:	
	Services offered: Asphalt Rubber Binder, Geosynthetic Pavement Interlayer (Paving Mat), Tack Coat	

	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
04-3G59U4	Phone: 4082635258	Fax Number: 4082635258206
	Disadvantaged status: DBE SBE	
	Services offered:	

Not in database

4-3G59U4	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

Not in CT database

04-3G59U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-3G59U4	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!	

04-3G59U4	American Civil Constructors West Coast LLC	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: We will be providing sub quotes for the polyester concrete overlay work. Please contact us if you wish to receive a sub quote.	

	TBC Safety	
	3963 Santa Rosa Ave Santa Rosa, CA 95407	
	Phone: (707) 523-2350	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is the premier supplier of trench and	

04-3G59U4	traffic safety equipment in Northern California. Specializing in the rental and sale of Trench Shoring, Steel Plates, Traffic Supplies, Signs, Test Plugs and more, TBC Safety is known for providing excellent customer service and competitive pricing. With branches conveniently located in Santa Rosa, San Francisco, and Milpitas, our delivery trucks can cover much of Northern California all in the same day. TBC Safety does not charge sales tax for rentals of shoring and plates. We also carry the following certifications WBE, SBE, SF HRC, and PUC. Please visit our website at www.tbcsafety.com

04-3G59U4	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

Annette Conley

From: Annette Conley
Sent: Thursday, July 21, 2016 11:08 AM
To: 'bids@theconstructionzone.com'; 'andersonpsllc@aol.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-3G59U4

32 Opt-in records found.

04-3G59U4	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-3G59U4	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: (530) 365-3316	Fax Number: (530) 365-5478
	Disadvantaged status: SBE	
	Services offered: Place Guardrail	
04-3G59U4	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-3G59U4	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
	Columbia Electric, Inc.	

04-3G59U4	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	

04-3G59U4	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-3G59U4	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Remove concrete pavement, remove concrete barrier, slab replacement, precast jointed concrete pavement, clean expansion joint, Joint Seals.	

04-3G59U4	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com

04-3G59U4	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 7476345 / Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

04-3G59U4	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 / Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-3G59U4	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 / Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-3G59U4	California Land Surveying
	PO Box 1175 Three Rivers CA 93271
	Phone: 559-74-06009 / Fax Number: 559-561-4834
	Disadvantaged status: SBE
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, Consulting Services,

04-3G59U4	Imperial Sprinkler Supply
	18 Branches in California Corporate Office - Anaheim, Ca
	Phone: 7605590078 | Fax Number: 7147922921
	Disadvantaged status:
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
04-3G59U4	George Throop Co.
	444 N. Fair Oaks Ave. Pasadena, CA 91109
	Phone: 6262223470 | Fax Number: 6265770023
	Disadvantaged status: SBE
	Services offered: RSC supplier for Individual Slab Replacement, Approach Slabs, and LCBRS for precast panels
04-3G59U4	CTU Precast
	PO Box 641295 San Jose, CA 95164-1295
	Phone: 408-916-6541 | Fax Number: 408-342-6847
	Disadvantaged status: SBE
	Services offered: Our company is PCI Certified and we will be providing pricing for the Precast Jointed Concrete Pavement on this project. We've been making prestressed concrete products for many years. Please contact us to receive our pricing.
04-3G59U4	Telfer Pavement Technologies, LLC
	4522 Parker Avenue Suite 350 McClellan, CA. 95652
	Phone: 916-383-1756 | Fax Number: 916-383-4084
	Disadvantaged status:
	Services offered: Asphalt Rubber Binder, Geosynthetic Pavement Interlayer (Paving Mat), Tack Coat
4-3G59U4	Torrent Laboratory, Inc.
	483 Sinclair Frontage Road Milpitas, CA 95035
	Phone: 4082635258 | Fax Number: 4082635258206
	Disadvantaged status: DBE SBE
	Services offered:

4-3G59U4	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

04-3G59U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-3G59U4	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!	

04-3G59U4	American Civil Constructors West Coast LLC	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: We will be providing sub quotes for the polyester concrete overlay work. Please contact us if you wish to receive a sub quote.	

	TBC Safety	
	3963 Santa Rosa Ave Santa Rosa, CA 95407	
	Phone: (707) 523-2350	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is the premier supplier of trench and	

04-3G59U4	traffic safety equipment in Northern California. Specializing in the rental and sale of Trench Shoring, Steel Plates, Traffic Supplies, Signs, Test Plugs and more, TBC Safety is known for providing excellent customer service and competitive pricing. With branches conveniently located in Santa Rosa, San Francisco, and Milpitas, our delivery trucks can cover much of Northern California all in the same day. TBC Safety does not charge sales tax for rentals of shoring and plates. We also carry the following certifications WBE, SBE, SF HRC, and PUC. Please visit our website at www.tbcsafety.com

04-3G59U4	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

04-3G59U4	Dirt & Aggregate Interchange, Inc.	
	20905 NE Sandy Blvd Fairview, OR 97024	
	Phone: 503-661-5093	Fax Number: 503-669-1192
	Disadvantaged status: DBE	
	Services offered: Guardrail	

04-3G59U4	Pro-Cast Products, Inc.	
	PO Box 602 Highland CA 92346	
	Phone: 909-793-7602	Fax Number: 909-793-1283
	Disadvantaged status:	
	Services offered: Precast Paving Panels (Bid Item # 94 Precast Jointed Concrete Pavement)Pro-Cast Products has produced more paving panels and projects than anyone in California. Our expertise in providing the best systems and details for this project will speed up the submittal process and increase the installation production. We have many references upon request.	

04-3G59U4	Bay Line Cutting & Coring Inc.	
	501 Cesar Chavez, Suite 101B San Francisco, CA 94124	
	Phone: (415) 508-1800	Fax Number: (415) 508-1811
	Disadvantaged status: DBE SBE	
	Services offered: Items 49, 50, 109 and 110	

4-3G59U4	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

4-3G59U4	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-3G59U4	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	
04-3G59U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste transport and disposal sampling , ADL, TWW, soils	
04-3G59U4	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	

Annette Conley

From: Annette Conley
Sent: Friday, July 29, 2016 10:42 AM
To: 'contractor@dirtagg.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

0 new

Search Results: Opt-in's on 04-3G59U4

42 Opt-in records found.

04-3G59U4	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-3G59U4	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: (530) 365-3316	Fax Number: (530) 365-5478
	Disadvantaged status: SBE	
	Services offered: Place Guardrail	
04-3G59U4	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-3G59U4	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
	Columbia Electric, Inc.	

04-3G59U4	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	

04-3G59U4	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-3G59U4	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Remove concrete pavement, remove concrete barrier, slab replacement, precast jointed concrete pavement, clean expansion joint, Joint Seals.	

04-3G59U4	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com

04-3G59U4	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 7476345 / Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

04-3G59U4	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 / Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-3G59U4	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 / Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-3G59U4	California Land Surveying
	PO Box 1175 Three Rivers CA 93271
	Phone: 559-74-06009 / Fax Number: 559-561-4834
	Disadvantaged status: SBE
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, Consulting Services,

04-3G59U4	Imperial Sprinkler Supply
	18 Branches in California Corporate Office - Anaheim, Ca
	Phone: 7605590078 | Fax Number: 7147922921
	Disadvantaged status:
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

04-3G59U4	George Throop Co.
	444 N. Fair Oaks Ave. Pasadena, CA 91109
	Phone: 6262223470 | Fax Number: 6265770023
	Disadvantaged status: SBE
	Services offered: RSC supplier for Individual Slab Replacement, Approach Slabs, and LCBRS for precast panels

04-3G59U4	CTU Precast
	PO Box 641295 San Jose, CA 95164-1295
	Phone: 408-916-6541 | Fax Number: 408-342-6847
	Disadvantaged status: SBE
	Services offered: Our company is PCI Certified and we will be providing pricing for the Precast Jointed Concrete Pavement on this project. We've been making prestressed concrete products for many years. Please contact us to receive our pricing.

04-3G59U4	Telfer Pavement Technologies, LLC
	4522 Parker Avenue Suite 350 McClellan, CA. 95652
	Phone: 916-383-1756 | Fax Number: 916-383-4084
	Disadvantaged status:
	Services offered: Asphalt Rubber Binder, Geosynthetic Pavement Interlayer (Paving Mat), Tack Coat

04-3G59U4	Torrent Laboratory, Inc.
	483 Sinclair Frontage Road Milpitas, CA 95035
	Phone: 4082635258 | Fax Number: 4082635258206
	Disadvantaged status: DBE SBE
	Services offered:

	Rhapsody Communications LLC

4-3G59U4	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

04-3G59U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

4-3G59U4	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!	

04-3G59U4	American Civil Constructors West Coast LLC	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: We will be providing sub quotes for the polyester concrete overlay work. Please contact us if you wish to receive a sub quote.	

04-3G59U4	TBC Safety	
	3963 Santa Rosa Ave Santa Rosa, CA 95407	
	Phone: (707) 523-2350	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is the premier supplier of trench and traffic safety equipment in Northern California. Specializing in the rental and sale of Trench Shoring, Steel Plates, Traffic Supplies, Signs,	

	Test Plugs and more, TBC Safety is known for providing excellent customer service and competitive pricing. With branches conveniently located in Santa Rosa, San Francisco, and Milpitas, our delivery trucks can cover much of Northern California all in the same day. TBC Safety does not charge sales tax for rentals of shoring and plates. We also carry the following certifications WBE, SBE, SF HRC, and PUC. Please visit our website at www.tbcsafety.com

04-3G59U4	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

04-3G59U4	Dirt & Aggregate Interchange, Inc.	
	20905 NE Sandy Blvd Fairview, OR 97024	
	Phone: 503-661-5093	Fax Number: 503-669-1192
	Disadvantaged status: DBE	
	Services offered: Guardrail	

04-3G59U4	Pro-Cast Products, Inc.	
	PO Box 602 Highland CA 92346	
	Phone: 909-793-7602	Fax Number: 909-793-1283
	Disadvantaged status:	
	Services offered: Precast Paving Panels (Bid Item # 94 Precast Jointed Concrete Pavement)Pro-Cast Products has produced more paving panels and projects than anyone in California. Our expertise in providing the best systems and details for this project will speed up the submittal process and increase the installation production. We have many references upon request.	

04-3G59U4	Bay Line Cutting & Coring Inc.	
	501 Cesar Chavez, Suite 101B San Francisco, CA 94124	
	Phone: (415) 508-1800	Fax Number: (415) 508-1811
	Disadvantaged status: DBE SBE	
	Services offered: Items 49, 50, 109 and 110	

04-3G59U4	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

	Mike Brown Electric Co.

04-3G59U4	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-3G59U4	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste transport and disposal sampling , ADL, TWW, soils	

04-3G59U4	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	



04-3G59U4	Dan Palmer Trucking Inc	
	4710 Locust Road Anderson,ca 96007	
	Phone: 530 365-6355	Fax Number: 530 365-6337
	Disadvantaged status: SBE	
	Services offered: All types Construction Trucking	

	Anrak Corporation	

04-3G59U4	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

04-3G59U4	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

04-3G59U4	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-3G59U4	HD Supply Waterworks, Inc.	
	690 Bobwhite Court Merced, CA 95340	
	Phone: 1-209-716-3187	Fax Number:
	Disadvantaged status:	
	Services offered: Partial Pipeline Material Supply	

04-3G59U4	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San	

	Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-3G59U4	Western Emulsions, Inc.	
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629	
	Phone: 805-886-0900	Fax Number: 949-248-8023
	Disadvantaged status:	
	Services offered: Tack Coat, Spreading Services, Onsite Rental Trailer Storage	

04-3G59U4	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	
	Services offered:	

4-3G59U4	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	
	Services offered: SAMI-R. Asphalt Rubber, Precoated Screenings. Union Contractor.	

Opt-in Records

Search Results: Opt-in's on 04-3G59U4

48 Opt-in records found.

04-3G59U4	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-3G59U4	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: (530) 365-3316	Fax Number: (530) 365-5478
	Disadvantaged status: SBE	
	Services offered: Place Guardrail	
04-3G59U4	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-3G59U4	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
	Columbia Electric, Inc.	

04-3G59U4	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	

04-3G59U4	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-3G59U4	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Remove concrete pavement, remove concrete barrier, slab replacement, precast jointed concrete pavement, clean expansion joint, Joint Seals.	

04-3G59U4	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com

	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 7476345 / Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
04-3G59U4	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 / Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
04-3G59U4	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 / Fax Number: 530-243-6881
	Disadvantaged status: SBE
04-3G59U4	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

	California Land Surveying
	PO Box 1175 Three Rivers CA 93271
	Phone: 559-74-06009 / Fax Number: 559-561-4834
	Disadvantaged status: SBE
04-3G59U4	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, Consulting Services,

04-3G59U4	Imperial Sprinkler Supply
	18 Branches in California Corporate Office - Anaheim, Ca
	Phone: 7605590078 | Fax Number: 7147922921
	Disadvantaged status:
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

04-3G59U4	George Throop Co.
	444 N. Fair Oaks Ave. Pasadena, CA 91109
	Phone: 6262223470 | Fax Number: 6265770023
	Disadvantaged status: SBE
	Services offered: RSC supplier for Individual Slab Replacement, Approach Slabs, and LCBRS for precast panels

04-3G59U4	CTU Precast
	PO Box 641295 San Jose, CA 95164-1295
	Phone: 408-916-6541 | Fax Number: 408-342-6847
	Disadvantaged status: SBE
	Services offered: Our company is PCI Certified and we will be providing pricing for the Precast Jointed Concrete Pavement on this project. We've been making prestressed concrete products for many years. Please contact us to receive our pricing.

04-3G59U4	Telfer Pavement Technologies, LLC
	4522 Parker Avenue Suite 350 McClellan, CA. 95652
	Phone: 916-383-1756 | Fax Number: 916-383-4084
	Disadvantaged status:
	Services offered: Asphalt Rubber Binder, Geosynthetic Pavement Interlayer (Paving Mat), Tack Coat

04-3G59U4	Torrent Laboratory, Inc.
	483 Sinclair Frontage Road Milpitas, CA 95035
	Phone: 4082635258 | Fax Number: 4082635258206
	Disadvantaged status: DBE SBE
	Services offered:

	Rhapsody Communications LLC

	900 E. Hamilton Ave. #100 Campbell, CA 95008
	Phone: 408-879-7295 | Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE
04-3G59U4	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123

	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
04-3G59U4	Phone: 510.656.2840 | Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:

	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 | Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
4-3G59U4	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

	American Civil Constructors West Coast LLC
	2990 Bay Vista Court Benicia CA 94510
	Phone: 707-746-8028 | Fax Number: 707-747-0593
04-3G59U4	Disadvantaged status:
	Services offered: We will be providing sub quotes for the polyester concrete overlay work. Please contact us if you wish to receive a sub quote.

	TBC Safety
	3963 Santa Rosa Ave Santa Rosa, CA 95407
	Phone: (707) 523-2350 | Fax Number: (707) 523-3124
	Disadvantaged status:
04-3G59U4	Services offered: TBC Safety is the premier supplier of trench and traffic safety equipment in Northern California. Specializing in the rental and sale of Trench Shoring, Steel Plates, Traffic Supplies, Signs,

	Test Plugs and more, TBC Safety is known for providing excellent customer service and competitive pricing. With branches conveniently located in Santa Rosa, San Francisco, and Milpitas, our delivery trucks can cover much of Northern California all in the same day. TBC Safety does not charge sales tax for rentals of shoring and plates. We also carry the following certifications WBE, SBE, SF HRC, and PUC. Please visit our website at www.tbcsafety.com

04-3G59U4	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

04-3G59U4	Dirt & Aggregate Interchange, Inc.	
	20905 NE Sandy Blvd Fairview, OR 97024	
	Phone: 503-661-5093	Fax Number: 503-669-1192
	Disadvantaged status: DBE	
	Services offered: Guardrail	

04-3G59U4	Pro-Cast Products, Inc.	
	PO Box 602 Highland CA 92346	
	Phone: 909-793-7602	Fax Number: 909-793-1283
	Disadvantaged status:	
	Services offered: Precast Paving Panels (Bid Item # 94 Precast Jointed Concrete Pavement)Pro-Cast Products has produced more paving panels and projects than anyone in California. Our expertise in providing the best systems and details for this project will speed up the submittal process and increase the installation production. We have many references upon request.	

04-3G59U4	Bay Line Cutting & Coring Inc.	
	501 Cesar Chavez, Suite 101B San Francisco, CA 94124	
	Phone: (415) 508-1800	Fax Number: (415) 508-1811
	Disadvantaged status: DBE SBE	
	Services offered: Items 49, 50, 109 and 110	

04-3G59U4	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

	Mike Brown Electric Co.

04-3G59U4	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-3G59U4	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste transport and disposal sampling , ADL, TWW, soils	

04-3G59U4	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-3G59U4	Dan Palmer Trucking Inc	
	4710 Locust Road Anderson,ca 96007	
	Phone: 530 365-6355	Fax Number: 530 365-6337
	Disadvantaged status: SBE	
	Services offered: All types Construction Trucking	

	Anrak Corporation	

04-3G59U4	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

04-3G59U4	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

04-3G59U4	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-3G59U4	HD Supply Waterworks, Inc.	
	690 Bobwhite Court Merced, CA 95340	
	Phone: 1-209-716-3187	Fax Number:
	Disadvantaged status:	
	Services offered: Partial Pipeline Material Supply	

04-3G59U4	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San	

	Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-3G59U4	Western Emulsions, Inc.	
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629	
	Phone: 805-886-0900	Fax Number: 949-248-8023
	Disadvantaged status:	
	Services offered: Tack Coat, Spreading Services, Onsite Rental Trailer Storage	

04-3G59U4	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	
	Services offered:	

04-3G59U4	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	
	Services offered: SAMI-R. Asphalt Rubber, Precoated Screenings. Union Contractor.	

04-3G59U4	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

	Weststar
	5760 E. Lerdo Hwy Shafter, CA 93263

04-3G59U4	Phone: 6613934453	Fax Number:
	~~Disadvantaged status:~~	
	Services offered: Trucking/flat bed/ heavy haul/ truck mounted crane work	

04-3G59U4	Reed & Graham Geosynthetics	
	26 Light Sky Court Sacramento, CA 95670	
	Phone: 916-381-9900	Fax Number: 916-388-1486
	Disadvantaged status:	
	Services offered: Supplier of geotextile fabrics, geogrids, drainage composites, erosion control & SWPPP supplies.	

04-3G59U4	Central Striping Service, Inc	
	3489 Luyung Drive Rtancho Cordova, Ca 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-3G59U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1113	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING; HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);	

04-3G59U4	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	

Annette Conley

From: Annette Conley
Sent: Friday, August 19, 2016 10:15 AM
To: 'Sandy GSJ'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-3G59U4

56 Opt-in records found.

04-3G59U4	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-3G59U4	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: (530) 365-3316	Fax Number: (530) 365-5478
	Disadvantaged status: SBE	
	Services offered: Place Guardrail	
04-3G59U4	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-3G59U4	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
	Columbia Electric, Inc.	

04-3G59U4	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	

04-3G59U4	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-3G59U4	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Remove concrete pavement, remove concrete barrier, slab replacement, precast jointed concrete pavement, clean expansion joint, Joint Seals.	

04-3G59U4	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	

	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 7476345 / Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
04-3G59U4	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed
	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 / Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
04-3G59U4	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 / Fax Number: 530-243-6881
04-3G59U4	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
	California Land Surveying
	PO Box 1175 Three Rivers CA 93271
	Phone: 559-74-06009 / Fax Number: 559-561-4834
	Disadvantaged status: SBE
04-3G59U4	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, Consulting Services,

04-3G59U4	Imperial Sprinkler Supply
	~~18 Branches in California Corporate Office - Anaheim, Ca~~
	Phone: 7605590078 | Fax Number: 7147922921
	Disadvantaged status:
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

04-3G59U4	George Throop Co.
	444 N. Fair Oaks Ave. Pasadena, CA 91109
	Phone: 6262223470 | Fax Number: 6265770023
	Disadvantaged status: SBE
	Services offered: RSC supplier for Individual Slab Replacement, Approach Slabs, and LCBRS for precast panels

04-3G59U4	CTU Precast
	PO Box 641295 San Jose, CA 95164-1295
	Phone: 408-916-6541 | Fax Number: 408-342-6847
	Disadvantaged status: SBE
	Services offered: Our company is PCI Certified and we will be providing pricing for the Precast Jointed Concrete Pavement on this project. We've been making prestressed concrete products for many years. Please contact us to receive our pricing.

04-3G59U4	Telfer Pavement Technologies, LLC
	4522 Parker Avenue Suite 350 McClellan, CA. 95652
	Phone: 916-383-1756 | Fax Number: 916-383-4084
	Disadvantaged status:
	Services offered: Asphalt Rubber Binder, Geosynthetic Pavement Interlayer (Paving Mat), Tack Coat

04-3G59U4	Torrent Laboratory, Inc.
	483 Sinclair Frontage Road Milpitas, CA 95035
	Phone: 4082635258 | Fax Number: 4082635258206
	Disadvantaged status: DBE SBE
	Services offered:

	Rhapsody Communications LLC

4-3G59U4	900 E. Hamilton Ave. #100 Campbell, CA 95008
	Phone: 408-879-7295 | Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE
	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123

04-3G59U4	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840 | Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:

4-3G59U4	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 | Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

04-3G59U4	American Civil Constructors West Coast LLC
	2990 Bay Vista Court Benicia CA 94510
	Phone: 707-746-8028 | Fax Number: 707-747-0593
	Disadvantaged status:
	Services offered: We will be providing sub quotes for the polyester concrete overlay work. Please contact us if you wish to receive a sub quote.

04-3G59U4	TBC Safety
	3963 Santa Rosa Ave Santa Rosa, CA 95407
	Phone: (707) 523-2350 | Fax Number: (707) 523-3124
	Disadvantaged status:
	Services offered: TBC Safety is the premier supplier of trench and traffic safety equipment in Northern California. Specializing in the rental and sale of Trench Shoring, Steel Plates, Traffic Supplies, Signs,

	Test Plugs and more, TBC Safety is known for providing excellent customer service and competitive pricing. With branches conveniently located in Santa Rosa, San Francisco, and Milpitas, our delivery trucks can cover much of Northern California all in the same day. TBC Safety does not charge sales tax for rentals of shoring and plates. We also carry the following certifications WBE, SBE, SF HRC, and PUC. Please visit our website at www.tbcsafety.com

04-3G59U4	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

04-3G59U4	Dirt & Aggregate Interchange, Inc.	
	20905 NE Sandy Blvd Fairview, OR 97024	
	Phone: 503-661-5093	Fax Number: 503-669-1192
	Disadvantaged status: DBE	
	Services offered: Guardrail	

04-3G59U4	Pro-Cast Products, Inc.	
	PO Box 602 Highland CA 92346	
	Phone: 909-793-7602	Fax Number: 909-793-1283
	Disadvantaged status:	
	Services offered: Precast Paving Panels (Bid Item # 94 Precast Jointed Concrete Pavement)Pro-Cast Products has produced more paving panels and projects than anyone in California. Our expertise in providing the best systems and details for this project will speed up the submittal process and increase the installation production. We have many references upon request.	

04-3G59U4	Bay Line Cutting & Coring Inc.	
	501 Cesar Chavez, Suite 101B San Francisco, CA 94124	
	Phone: (415) 508-1800	Fax Number: (415) 508-1811
	Disadvantaged status: DBE SBE	
	Services offered: Items 49, 50, 109 and 110	

04-3G59U4	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

	Mike Brown Electric Co.

04-3G59U4	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-3G59U4	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste transport and disposal sampling , ADL, TWW, soils	

04-3G59U4	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-3G59U4	Dan Palmer Trucking Inc	
	4710 Locust Road Anderson,ca 96007	
	Phone: 530 365-6355	Fax Number: 530 365-6337
	Disadvantaged status: SBE	
	Services offered: All types Construction Trucking	

	Anrak Corporation	

04-3G59U4	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

04-3G59U4	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

04-3G59U4	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-3G59U4	HD Supply Waterworks, Inc.	
	690 Bobwhite Court Merced, CA 95340	
	Phone: 1-209-716-3187	Fax Number:
	Disadvantaged status:	
	Services offered: Partial Pipeline Material Supply	

04-3G59U4	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San	

	Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-3G59U4	Western Emulsions, Inc.	
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629	
	Phone: 805-886-0900	Fax Number: 949-248-8023
	Disadvantaged status:	
	Services offered: Tack Coat, Spreading Services, Onsite Rental Trailer Storage	

04-3G59U4	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	
	Services offered:	

4-3G59U4	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	
	Services offered: SAMI-R. Asphalt Rubber, Precoated Screenings. Union Contractor.	

04-3G59U4	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

	Weststar	
	5760 E. Lerdo Hwy Shafter, CA 93263	

04-3G59U4	Phone: 6613934453	Fax Number:
	Disadvantaged status:	
	Services offered: Trucking/flat bed/ heavy haul/ truck mounted crane work	

04-3G59U4	Reed & Graham Geosynthetics	
	26 Light Sky Court Sacramento, CA 95670	
	Phone: 916-381-9900	Fax Number: 916-388-1486
	Disadvantaged status:	
	Services offered: Supplier of geotextile fabrics, geogrids, drainage composites, erosion control & SWPPP supplies.	

04-3G59U4	Central Striping Service, Inc	
	3489 Luyung Drive Rtancho Cordova, Ca 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-3G59U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1113	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING; HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);	

04-3G59U4	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	

04-3G59U4	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	

04-3G59U4	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	

	Services offered: Safety/Health & Environmental, Material supply (concrete), Construction/Project Management. BONDABLE

04-3G59U4	Water Components & Building Supply, Inc	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-525-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-3G59U4	Pavement Management Solutions,Inc.	
	38340 Innovation Ct. Ste E-506 Murrieta, CA 92563	
	Phone: (951) 600-1110	Fax Number: (951) 600-1112
	Disadvantaged status: DBE SBE	
	Services offered: Inertial Profiling	

4-3G59U4	CEMEX	
	318 Beard Ave Modesto, CA 95354	
	Phone: 209-495-2243	Fax Number: 661-215-6497
	Disadvantaged status:	
	Services offered: LCB, LCBRS, RSC, And all ready mix concrete and aggregates.	

04-3G59U4	Con-Fab California Corporation	
	1910 Lathrop Road Lathrop	
	Phone: (209) 249-4700	Fax Number: (209) 249-4725
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Manhole Adjusting Inc.	
	9500 Beverly Road Pico Rivera, CA 90660	
	Phone: (323) 558-8000	Fax Number: (323) 558-8055
	Disadvantaged status:	
	Services offered:	

04-3G59U4	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562)	

	606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com

Annette Conley

From: Annette Conley
Sent: Wednesday, August 31, 2016 3:38 PM
To: 'Askari Security'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 9/14/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

If you have already responded to this solicitation you may disregard this message.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601


Caltrans - Office Eng
Amazing Magnets
www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=04-3G59U4
Home | Contact Us | Print
California Department of
Transportation
Office Engineer
Construction Contract Awards
Construction Contract Standards
Contractor's Corner
Guidance
Home » Construction Contract Awards » Opt-in Records
Opt-in Records
Search Results: Opt-in's on 04-3G59U4
57 Opt-in records found.
04-3G59U4 A.C. DIKE CO
2788 VENTURE DR LINCOLN, CA, 95648
Phone: 9163-645-7747 Fax Number: 916-645-9618
Disadvantaged status:
Services offered: Place asphalt dike.
04-3G59U4 Apex Fence Co Inc
19896 Alexander Ave Anderson CA 96007
Phone: (530) 365-3316 Fax Number: (530) 365-5478
Disadvantaged status: SBE
Services offered: Place Guardrail
04-3G59U4 Midstate Barrier, Inc.
3291 S. Hwy 99 Stockton, CA 95215
Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:
04-3G59U4 The Construction Zone
This document was sent to the printer
Document: Printkey v4.00 Picture
Printer: Estimate HP LaserJet 4200 on gcfsx1
Time: 11:12:46 AM 9/9/2016
Total pages: 1
11:12 AM
9/9/2016

Pandora Radio | Caltrans - Office Eng | Amazing Magnets
www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=04-3G59U4
Apps | PrintNET v.7.4.5 | Google | http://web.sba.gc | Current List of Pr | DBE SEARCH | North Coast Build | Caltrans - Office E | SONOMA CO OI | Public Work's Co | Check a License | State Water Reso | Other bookmarks

04-3G59U4 Con-Fab California Corporation
1910 Lathrop Road Lathrop
Phone: (209) 249-4700 Fax Number: (209) 249-4725
Disadvantaged status:
Services offered:

04-3G59U4 Manhole Adjusting Inc.
9500 Beverly Road Pico Rivera, CA 90660
Phone: (323) 558-8000 Fax Number: (323) 558-8055
Disadvantaged status:
Services offered:

04-3G59U4 Askari Security Services, Inc.
5150 Candlewood Street, Suite 16H Lakewood, CA 90712
Phone: 562-606-0053 Fax Number: 562-606-0098
Disadvantaged status: DBE SBE
Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org
www.askarisecurityservices.com

04-3G59U4 Trinity Engineering Laboratories, Inc.
3109 N. Miami Ave Fresno, Ca 93727
Phone: 559-260-6841 Fax Number: 213-443-9438
Disadvantaged status: SBE
Services offered: Design, Testing and Inspection

Back to Top | Conditions of Use | Privacy Policy | Accessibility | Webmaster
Copyright © 2013 State of California

11:12 AM
9/9/2016

Annette Conley

From: Annette Conley
Sent: Friday, September 09, 2016 11:37 AM
To: 'lynn@polarislandsurveying.net'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 9/14/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

If you have already responded to this solicitation you may disregard this message.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Friday, September 09, 2016 11:38 AM
To: 'seng@skwokengineers.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

Hi there,
Will you be bidding this job? If you have already sent a quote, please disregard.

Thank you

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 9/14/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

If you have already responded to this solicitation you may disregard this message.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Follow up Phone Log

PHONE LOG - 04-3G59U4 - HWY 580/205					
Date	**Firm**	**Area**	**Phone**	**Contact**	**Results**
9/9/2016	A CONE ZONE, INC	951	734-9535	Sheri	Left VM w/project details & our contact information
8/19/2016	ABRASIVE BLASTING SERVICE	951	712-0456		Left VM w/project details & our contact information
8/19/2016	ABT PRODUCTS AND SERVICES LTD	631	421-1500		RESEND INVITIATION to linda@abt-products.com
8/19/2016	ACE FENCE COMPANY	626	333-0727		Not interested per fax 8/9
8/19/2016	ACM LIGHTING	951	272-4881		Left VM w/project details & our contact information
8/19/2016	ADVANCED GEOSOLUTIONS, INC	310	796-9000		Not bidding
8/19/2016	AMERICAN STEEL PLACERS, INC.	909	884-6031	Dolores	No bid, only works in Southern CA
8/19/2016	ANDERSON PAINT STORE	248	747-6345	Marcus	Sent pricing - would be supplier to sub
8/19/2016	ARCHITECTURAL UNLIMITED BUILDING CO.	323	945-9782		Left VM w/project details & our contact information
8/19/2016	B.A. RETRO, INC	916	564-9523		Left VM w/project details & our contact information
8/19/2016	BELLCURVE AND SYNCNETWORKS	310	678-5018		Left VM w/project details & our contact information
8/19/2016	BERT W SALAS, INC.	619	562-7711	Cherie	No bid, does not go north of San Luis Opispo
8/19/2016	BLANCO CONSTRUCTION	951	250-6692		Left VM w/project details & our contact information
8/19/2016	BLUE CABLE INC	818	559-5454	Frieda	No bid, does not work in Northern CA
8/19/2016	BUENA VISTA LANDSCAPE, INC	714	771-2563		No bid, does not work in Northern CA
8/19/2016	BURKE CONSTRUCTION	530	676-1009	Sharon	No bid
8/19/2016	BWW & COMPANY	909	268-8516		Wrong number, no contact info available online
8/19/2016	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559	790-4277		Left VM w/project details & our contact information
8/19/2016	CALI CONCRETE	661	398-8143		Not bidding
9/9/2016	CALIFORNIA CIVIL DESIGN GROUP, INC.	805	379-9222		Not bidding
8/19/2016	CINDY BALES ENGINEERING, INC.	909	585-1557		Left VM w/project details & our contact information
8/19/2016	COLEMAN CONSTRUCTION	707	275-9016		Not bidding
8/19/2016	COLUMBIA ELECTRIC, INC.	510	430-9505		Left VM w/project details & our contact information

8/19/2016	COMMUNITY TREE SERVICE, INC	831	763-2391		Requested to be taken off solicitations
8/19/2016	CONCRETE LANDSCAPE SERVICES	916	688-1500		# no longer in service
8/19/2016	COOKS AND SON INC.	805	934-2705	Barbara	Not bidding new jobs
8/19/2016	DEXTEROUS CONSTRUCTION	323	290-1100		Left VM w/project details & our contact information
8/19/2016	DIRT & AGGREGATE INTERCHANGE	503	661-5093		will be bidding
8/19/2016	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958		Left VM w/project details & our contact information
8/19/2016	DOMINGUEZ & SONS TRUCKING, INC	408	971-3744		RESEND INVITION
8/19/2016	DON H MAHAFFEY DRILLING CO	310	668-2030	Don	No bid per fax
8/19/2016	DREAMBUILDER CONSTRUCTION CORP	714	646-3697		Will not quote GCC, only bids as a prime
8/19/2016	E E ELECTRIC, INC	909	829-7818	Geraldine	No bid, only works in Ventura County
8/19/2016	E. JASPER WRKG. (DEMO) & TRKG	323	754-9877	Jennifer	No bid, does not work north of Bakersfield
8/19/2016	EAGLE ENVIRONMENTAL CONSTRUCTION	415	480-0280		Left VM w/project details & our contact information
8/19/2016	EAR - ENVIRONMENTAL ASSESSMENT AND REME	951	324-8060		Phone would not pick up, tried 3x
8/19/2016	ERIC'S BACKHOE SERVICE, INC	661	269-2222	Eric	No bid
8/19/2016	ERNEST B DEE	916	271-0410		maybe- still looking at it
8/19/2016	G. W. PEOPLES CONTRACTING CO., INC.	202	488-7185		Out of State
8/19/2016	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		Left VM w/project details & our contact information
8/19/2016	GK CONSTRUCTION	510	928-3036		Not bidding
8/19/2016	GLOBAL ROAD SEALING, INC	714	893-0845		Phone would not pick up, tried 3x
8/19/2016	GONZALES, SUAREZ & ASSOCIATES, INC.	909	985-9531		Not bidding
9/9/2016	GSJ UTILITY SUPPLY	532	404-1113		yes bid per opt-in
9/9/2016	H & F CONSTRUCTORS, LLC	323	345-3655		Left VM w/project details & our contact information
8/19/2016	HUNSAKER SAFETY & SIGN, INC.	559	255-7446		Not bidding, not doing any out of town work
8/19/2016	INTERIOR DEMOLITION INC	818	249-4932		Not bidding
8/19/2016	INTERWEST PACIFIC, LTD.	858	259-2062	Jack	No bid, too busy with federal work

8/19/2016	J. CARDENAS INC	760	403-0015		Not bidding
8/19/2016	J. MORAGA CONSTRUCTION, INC	209	388-9200	Marya	No bid, does not bid on Caltrans projects
8/19/2016	JNA BUILDERS, INC.	888	315-1283		Left VM w/project details & our contact information
8/19/2016	KELLIE AVILA CONSTRUCTION SERVICES, INC	805	461-1600	Kellie	No bid
8/19/2016	LAGO VISTA CONSTRUCTION, INC.	310	968-2301	Octavio	No bid, does not work on Caltrans project
8/19/2016	LINDCO, INC	831	751-7329		No answer, unable to leave message, wrong number?
8/19/2016	LOWERS WELDING & FABRICATION, INC.	562	946-4521		Might be bidding if there is a job that is big enough
8/19/2016	LUCAS BUILDERS, INC.	310	853-0690		No bid, too far away
8/19/2016	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418		Not bidding
8/19/2016	MAD STEEL INC.	909	592-3443	Diana	No bid, too far away
8/19/2016	MARMOLEJO CONTRACTORS, INC.	909	790-1637	Edward	No bid per email 7/21
8/19/2016	MAXIMUM METAL WORKS LLC	323	426-1493		Wrong number, no contact info available online
9/9/2016	MICHAEL SANCHEZ SURVEYING	951	634-6866		no bid, wrong number
8/19/2016	MJD ENGINEERING	916	202-3793	Mario	Not bidding
8/19/2016	MORALES CONTRACTING SERVICES	626	856-3646		Not bidding
8/19/2016	MRCI, INC.	559	351-2048		Left VM w/project details & our contact information
8/19/2016	NACC, INC	817	276-2388		No bid
8/19/2016	NIELSON CONSTRUCTION	707	253-8774		Non-union, no bid
8/19/2016	NORCAL GENERAL CONSTRUCTION CORP	408	886-0335		Not bidding
8/19/2016	OLIVAS VALDEZ INC.	360	225-7900		# disconnected
8/19/2016	P. A. WILSON, INC.	619	654-0295		No answer, unable to leave message
8/19/2016	PACIFIC ELECTRIC CONTRACTING, INC.	408	293-8102		Left VM w/project details & our contact information
8/19/2016	PARADIGM CONSTRUCTION	916	271-2623		Not bidding
9/9/2016	PAYCO SPECIALTIES, INCORPORATED	619	422-9204	Dave	No bid, too far away
8/19/2016	PC&N CONSTRUCTION, INC	925	634-4567		will get back to us

8/19/2016	PK CONSTRUCTION	626	773-6963	Paul	No bid, does not work in District 4
9/9/2016	POLARIS CONSULTING	831	659-9564	Lynn	Re-sent email with details
8/19/2016	PRIORITY ARCHITECTURAL GRAPHICS, INC.	415	643-1144		Not bidding
8/19/2016	QUANTUM CONSTRUCTION COMPANY	559	431-7940		Left VM w/project details & our contact information
9/9/2016	RAIL SURVEYORS AND ENGINEERS, INC.	650	637-9500		no bid
8/19/2016	RHAPSODOY COMMUNICATIONS	408	879-7295		Left VM w/project details & our contact information
8/19/2016	ROC EQUIPMENT LLC	801	214-6126	Marty	Interested per fax, Mark M. contacted him
8/19/2016	ROYAL TRUCKING/ MAINTENANCE				No contact info avail on this firm, unable to call
8/19/2016	RUPERTS	925	229-5577		No answer, unable to leave message
9/9/2016	S KWOK ENGINEERS, INC.	510	220-9017	Seng	Resent IFB to Seng
9/9/2016	S.T. RHOADES CONSTRUCTION, INC.	530	223-9322	Jason	Not bidding
9/9/2016	SAMPO ENGINEERING, INC.	760	436-0660		No bid, too far away
8/19/2016	SAMS EQUIPMENT	559	251-1206		No answer, unable to leave message
8/19/2016	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060		No bid, too far away
8/19/2016	SCHEDULING & INFORMATION SYSTEMS	509	427-4474		Left VM w/project details & our contact information
8/19/2016	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331		Not bidding
8/19/2016	SITEWORKS CONSTRUCTION, INC	925	284-1437		Prime contractor only, does not send GCC quotes
8/19/2016	SOUTH CENTRAL IRON, INC.	213	270-3029		Left VM w/project details & our contact information
8/19/2016	SOUTH COAST SWEEPING, INC.	760	535-6800	Kim	No bid, only works in Southern CA
8/19/2016	STATEWIDE STRIPES, INC	858	560-6887		Not bidding
8/19/2016	STONY CREEK GENERAL ENGINEERING	530	526-3191		Left VM w/project details & our contact information
8/19/2016	STORMWATER SPECIALISTS INC	916	230-0370		Left VM w/project details & our contact information
8/19/2016	STRAIGHT STRIPE PAINTING INC	435	656-0930		Not bidding
9/9/2016	SUPER SEAL & STRIPE, INC	805	524-7345	Rob	Out of LA this job is too small for his crew to travel
8/19/2016	TAHLEQUAH STEEL, INC.	562	787-8470		Not bidding

8/19/2016	TEAM NORTH CONSTRUCTION SERVICES	415	467-0300		maybe bidding - still looking into it
8/19/2016	THE CONSTRUCTION ZONE	925	387-8013		Yes bid
8/19/2016	TORRENT LABORATORY	408	263-5258		Left VM w/project details & our contact information
8/19/2016	TRAFFIC LOOPS CRACKFILLING, INC	714	520-4026	Lan	No bid, does not work north of Fresno
8/19/2016	TRI-VALLEY CONTRACTING, INC.	925	787-1003		Left VM w/project details & our contact information
8/19/2016	TRUE CHAMPIONS INC.	619	276-6999		Not bidding
8/19/2016	TUCKER TECHNOLOGY INC	510	836-0422		Asked to be removed from solicitation lists
8/19/2016	U.S. CONCRETE CONSTRUCTION, INC	661	259-3522		Not bidding
8/19/2016	UDBE STEEL	951	529-3359	Romy	Not interested per email 8/8
8/19/2016	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626	961-5736		Not bidding
8/19/2016	USA CONSTRUCTION	408	210-1968		No bid, Not bidding anything at this time
8/19/2016	UWA ELECTRIC CO.	510	562-4266		No bid, Not bidding anything at this time
8/19/2016	V A P CONSTRUCTION INC.	714	253-3270		Prime contractor, does not send quotes to GCC
8/19/2016	VALVERDE CONSTRUCTION, INC	562	906-1826	Paula	Not bidding
8/19/2016	VT ELECTRIC, INC.	909	985-1755	Marianna	No bid, too far north
8/19/2016	WATER COMPONENTS	415	451-1786		Yes bidding

Annette Conley

From: Annette Conley
Sent: Friday, August 19, 2016 10:16 AM
To: 'genaro@dominguezandsons.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

Per your request, please see attached invitation to bid and information below.

Thank you
Ghilotti Construction Company, Inc.

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Friday, August 19, 2016 10:17 AM
To: 'linda@abt-products.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County
Attachments: INVITATION TO BID.doc

Per your request, please see attached invitation to bid and information below.

Thank you
Ghilotti Construction Company, Inc.

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS	TRAFFIC CONTROL SYSTEM	MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
RAMP METERING SYSTEM	PAVEMENT REINFORCING FABRIC	PETROLEUM, OIL, LUBRICANTS SUPPLIER
CLEARING & GRUBBING	PLANE ASPHALT CONCRETE	PLACE ASPHALT CONCRETE DIKE & MISC
GROOVE & GRIND PAVEMENT	CAST-IN-DRILLED-HOLE CONCRETE PILING	CONCRETE STRUCTURE
REINFORCING STEEL	SIGN STRUCTURE	ROADSIDE SIGN
CLEAN & PAINT STEEL		
CONCRETE CURB & SIDEWALK - MISC	METAL BEAM GUARD RAILING	CONCRETE BARRIER
THERMOPLASTIC TRAFFIC STRIPING & MARKING	SWPPP Planning	CORE CONCRETE - REPAIR BRIDGE DECK
CONCRETE BASE	CEMENT TREATED BASE	ASPHALT SUPPLIER
FURNISH PRECAST CONCRETE DECK UNIT	CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS	
MINOR CONCRETE STRUCTURE	EROSION CONTROL	STREET SWEEPING TRUCK
CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR	TRUCKER	

License Type

A General Engineering Contractor
ARC Architect
ASB Asbestos
B General Building Contractor
C02 Insulation and Accoustical Contractor
C04 Boilder, Hot-Water Heating System Fitting Contractor
C05 Framing and Rough Carpentry Contractor
C06 Cabinet, Millwork and Finish Carpentry Contractor
C07 Low Voltage Systems Contractor
C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERAS
COLUSA
CONTRA COSTA
DEL NORTE
EL DORADO
FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to Search Save Order Submit List ⇓

It will cost **$595** to solicit the **175** subs/suppliers listed below. **0** more firms can be selected at this price.

☐ Select All

Submit Query

☐ A & A TRUCKING

Cert. Type: DBE (Minority-owned) | UNION CITY, Alameda County, CA

Phone: (510) 714-7238 **Fax:** () - **Email:** lali198@hotmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ A & R TRANSPORTATION, INC.

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (408) 591-0202 **Fax:** (510) 623-1966 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** Daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ A PLUS SIGNS, INC.

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 275-0700 **Fax:** (559) 275-7482 **Email:** pacheco@1430espn.com

Licenses: C45 Electrical Sign Contractor;

Work Category Codes: C5601 SIGN STRUCTURE; F5095 Decals, Signs;

☐ A.J. VASCONI GENERAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

☐ ADANTA, INC

Cert. Type: DBE (Women-owned) | NAPA, Napa County, CA

Phone: (707) 709-8894 **Fax:** (707) 736-8368 **Email:** kimberlypatz@adanta-inc.com

Licenses:

Work Category Codes: C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

☐ AL CURRY TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 716-9143 **Fax:** (415) 647-1542 **Email:** alcurrytrucking@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ ALCARAZ TRANSPORTATION, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alcaraztransportation.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

☐ ALFRED CIVIL ENGINEERING, INC

Cert. Type: DBE (Minority-owned) | CITRUS HEIGHTS, Sacramento County, CA

Phone: (916) 235-3967 **Fax:** (916) - **Email:** touray@alfredce.com

Licenses: EC Civil Engineer;

Work Category Codes: C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

☐ AMCON CONSTRUCTION

Cert. Type: DBE (Minority-owned) | EL DORADO HILLS, El Dorado County, CA

Phone: (916) 204-8715 **Fax:** (916) 204-8715 **Email:** harvydhillon@yahoo.com

Licenses: C08 Concrete Contractor; C27 Landscaping Contractor;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C1531 PLANE ASPHALT CONCRETE; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9867 LANDSCAPING CONTRACTOR;

☐ AMEZCUA & SON TRUCKING

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (408) 687-6709 **Fax:** (209) 830-0501 **Email:** amezcuaandson@gmail.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ AMG CONSTRUCTION

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 562-8638 **Fax:** (510) 562-4339 **Email:** dougblacksher@aol.com

Licenses: B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

☐ ANCHOR SINGH PAINTING

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 595-1837 **Fax:** () - **Email:** perfectpainter26@yahoo.com

Licenses: C33 Painting and Decorating Contractor;

Work Category Codes: C5900 CLEAN & PAINT STEEL; C9854 PAINTING STRUCTURES;

☐ ANTHONY'S LASER LEVELING

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 846-7608 **Fax:** (559) 276-1223 **Email:** aavila7777@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: A0710 SOIL PREPARATION SERVICES; C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2030 EROSION CONTROL; C9980 DEMOLITION;

☐ APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

☐ APPIAN UDBE SWPPPS

Cert. Type: DBE (Women-owned) | EL SOBRANTE, Contra Costa County, CA

Phone: (510) 375-1927 **Fax:** (510) 222-0972 **Email:** tomkoprek@yahoo.com

Licenses:

Work Category Codes: C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;

☐ AVISON CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | MADERA, Madera County, CA

Phone: (559) 431-0317 **Fax:** (559) 476-1319 **Email:** kavila@avisoninc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ AZUL WORKS INC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 558-1507 **Fax:** (415) 558-1556 **Email:** rocio@azulworks.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;

☐ BAY AREA LIGHTWORKS, INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 822-2336 **Fax:** (415) 822-8086 **Email:** csaelee@bayarealightworks.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; C9859 Commercial Electrical;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (415) 508-1800 **Fax:** (415) 508-1811 **Email:** office@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BAYLINK ENGINEERING & CONSULTING, LLC

Cert. Type: DBE (Minority-owned) | AMERICAN CANYON, Napa County, CA

Phone: (510) 764-1710 **Fax:** () - **Email:** sanjay@baylinc.com

Licenses: EC Civil Engineer;

Work Category Codes: C8720 CIVIL ENGINEERING; C8731 Building Inspection Services; C8852 SWPPP Planning; I7371 COMPUTER PROGRAMMING;

☐ BBL TATUM TRUCKING

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 960-8208 **Fax:** (559) 275-9220 **Email:** bbltatum@gmail.com

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ BDS TRANSPORTATION INC

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (510) 604-8639 **Fax:** () - **Email:** thamrba11@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ BELMONTE'S CONCRETE SERVICE

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 261-8439 **Fax:** (510) 261-0577 **Email:** belmonteconcrete@earthlink.net

Licenses: C08 Concrete Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;

☐ BENJAMIN LUU TRUCKING

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (408) 315-4486 **Fax:** () - **Email:** benjaminltrucking@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ BIG VALLEY ASPHALT

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 587-5837 **Fax:** (661) 326-8562 **Email:** donnawatson52@yahoo.com

Licenses: A General Engineering Contractor;

Work Category Codes: C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ BLUE JAY TRUCKING, LLC

Cert. Type: DBE (Women-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 479-1720 **Fax:** (916) 209-9656 **Email:** bluejaytruckingllc@gmail.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ BOOMER DIRT WORKS, INC.

Cert. Type: DBE (Women-owned) | LINCOLN, Placer County, CA

Phone: (916) 645-8709 **Fax:** (916) 645-6840 **Email:** l2boom@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ BRAHMA CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 291-4652 **Fax:** (559) 291-9039 **Email:** ajchavez@brahmaconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;

☐ BRIDGEWATER AUTO TRANSPORT LLC

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 317-9002 **Fax:** (916) 682-7911 **Email:** safedelivery@bridgewaterautotransport.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ BULK TRUCK SERVICE, LLC

Cert. Type: DBE (Women-owned) | RIPON, San Joaquin County, CA

Phone: (209) 857-0068 **Fax:** () - **Email:** bulktruckservice@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ CENTRAL VALLEY ENGINEERING AND SURVEYING

Cert. Type: DBE (Minority-owned) | SELMA, Fresno County, CA

Phone: (559) 891-8811 **Fax:** (559) 891-8815 **Email:** info@cveas.com

Licenses: EC Civil Engineer; LS Land Surveyor;

Work Category Codes: C8703 TRAFFIC ENGINEER; C8704 ARCHITECT; C8705 DESIGN; C8707 FEASIBILITY STUDIES; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8721 RIGHT OF WAY ENGINEER; C8722 ENVIRONMENTAL ENGINEER; C8733 CONSTRUCTION ENGINEERING & INSPECTION SERVICES; C8746 STRUCTURAL ENGINEER; C8760 LAND SURVEYOR; C8762 AERIAL/PHOTOGRAMMETRIC MAPPING SERVICES; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8780 Engineering - Geotechnical; C8781 Engineering - Hydrology; C8782 Engineering - Seismic; C8802 Construction Scheduling; C8834 Bicycle, Pedestrian Studies; C8838 Mobility Studies - Disabled; C8840 Intermodal Planning; C8850 Traffic Management / Operations; C8852 SWPPP Planning; C9982 CONSTRUCTION STAKING (SURVEYING);

☐ CHAVEZ TRUCKING

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0514 **Fax:** (707) 678-5154 **Email:** teresa@chaveztrucking.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CLAY MIRANDA TRUCKING, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 275-5654 **Fax:** (559) 276-0630 **Email:** debbie@cmtinc.com

Licenses:

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:** crystal@cmctraffic.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ COMMERCIAL TRANSPORT

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 595-5515 **Fax:** () - **Email:** headleygeorge@aol.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ CONCRETE LANDSCAPE SERVICES

Cert. Type: DBE (Minority-owned) | BENICIA, Solano County, CA

Phone: (916) 688-1500 **Fax:** (916) 682-1884 **Email:** clsconcrete@pacbell.net

Licenses: B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ CSI ENGINEERING

Cert. Type: DBE (Women-owned) | CARMICHAEL, Sacramento County, CA

Phone: (916) 418-4815 **Fax:** (916) 418-4816 **Email:** csi.engineering13@yahoo.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;

☐ D & D CONCRETE CONSTRUCTION CO

Cert. Type: DBE (Women-owned) | STOCKTON, San Joaquin County, CA

Phone: (209) 992-2267 **Fax:** () - **Email:** denise7431@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;

☐ D-LINE CONSTRUCTORS, INC.

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 251-6400 **Fax:** (510) 251-6401 **Email:** tony@dlineconstructors.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE;

☐ DBE TRANSFER, INC

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (888) 795-3238 **Fax:** (888) 795-3238 **Email:** sarenaleigh17@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ DEENSGROUP CONSTRUCTION

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 345-3860 **Fax:** (408) 345-3869 **Email:** deensgroup@aol.com

Licenses: A General Engineering Contractor; EC Civil Engineer;

Work Category Codes: C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES;

☐ DEHARO RAMIREZ CORPORATION

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-3504 **Fax:** (415) 552-3505 **Email:** marco@dhrgconcrete.com

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ DON GARCIA EXCAVATING & PAVING, INC.

Cert. Type: DBE (Minority-owned) | SOUTH LAKE TAHOE, El Dorado County, CA

Phone: (530) 577-0558 **Fax:** (530) 577-0221 **Email:** dgarcia287@aol.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;

☐ DRAGON MATERIAL TRANSPORT, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 351-8822 **Fax:** (559) 276-0818 **Email:** summer.bradford@dragonmaterial.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ ECONOMY TRUCKING SERVICES, INC

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ EDMAR TRUCKING

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (510) 714-6030 **Fax:** () - **Email:** corderoeduardo33@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ EIGHTEEN TRUCKING CO.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eighteentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ERLINOLE TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 993-4006 **Fax:** () - **Email:** erlinole_malabed@hotmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

☐ FALCON BUILDERS & DEVELOPERS INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 226-1994 **Fax:** (559) 226-1877 **Email:** johnf@falconbuildersanddevelopers.com

Licenses: A General Engineering Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

☐ FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, Alameda County, CA

Phone: (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ FCS STRIPING, SEALING AND PAVING, INC.

Cert. Type: DBE (Minority-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 373-6205 **Fax:** (925) 373-6208 **Email:** inesseoane@fcs-ssp.com

Licenses: C12 Earthwork and Paving Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

☐ FLO-RITE ENGINEERS

Cert. Type: DBE (Women-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 982-7140 **Fax:** (408) 979-0260 **Email:** floritestorm@gmail.com

Licenses: EC Civil Engineer;

Work Category Codes: C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8852 SWPPP Planning;

☐ FLORES SWEEPING SERVICE INC

Cert. Type: DBE (Minority-owned) | STOCKTON, San Joaquin County, CA

Phone: (408) 506-2992 **Fax:** (209) 234-7165 **Email:** teresoflores1@yahoo.com

Licenses:

Work Category Codes: C9609 STREET SWEEPING TRUCK; I7349 BUILDING MAINTENANCE SERVICES;

☐ FOCON, INC

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 465-6319 **Fax:** (510) 465-6356 **Email:** mseals@foconinc.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

☐ FORCE TRAFFIC CONTROL, INC.

Cert. Type: DBE (Women-owned) | EXETER, Tulare County, CA

Phone: (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ FRESNO CONCRETE CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 834-2031 **Fax:** (559) 834-2064 **Email:** josie@fresnoconcreteconst.com

Licenses: C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

Work Category Codes: C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ GENERAL ENGINEERING CONSTRUCTION CO.

Cert. Type: DBE (Women-owned) | DANVILLE, Contra Costa County, CA

Phone: (925) 768-5329 **Fax:** () - **Email:** kelly.generalengineering@yahoo.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ GLORIA WASHINGTON TRUCKING, INC.

Cert. Type: DBE (Women-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 236-6766 **Fax:** (510) 298-9431 **Email:** gwtrkninc@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

SOLICITATION LOG

This document contains the solictations logs for:

Project: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
Contract/Bid #: #04-3G59U4
Awarding Agency/Owner: Department of Transportation (CALTRANS)

Certification Count

Disadvantaged Business Enterprise (DBE) - 175
- Minority-Owned (MBE) - 111
- Women-Owned (WBE) - 64

TOTAL SOLICITED - 175

A & A TRUCKING

4201 HANFORD ST • UNION CITY, CA, 94587

Cert. #43106 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lali198@hotmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-7238	2016-07-18 12:25:52	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 623-1966	2016-07-14 15:07:23	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2016-07-18 12:28:53	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2016-07-14 15:04:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-07-18 11:24:33	Daryl	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-08-22 07:47:45	No one	Y

Comments: Yes, will be bidding. Did not call because they have already replied.

A PLUS SIGNS, INC.

4379 N. BRAWLEY • FRESNO, CA, 93722

Cert. #40592 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pacheco@1430espn.com	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-7482	2016-07-14 15:04:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-0700	2016-07-18 12:36:39	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-07-18 12:40:23	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 736-8368	2016-07-14 15:04:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-07-18 12:44:04	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-08-22 12:16:06	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AL CURRY TRUCKING

1485 BAYSHORE BLVD. SUITE 160 • SAN FRANCISCO, CA, 94124

Cert. #9418 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alcurrytrucking@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-1542	2016-07-14 15:04:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2016-07-18 12:48:29	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2016-08-22 12:17:37	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jesse@alcaraztransportation.com	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 272-8611	2016-07-14 15:04:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2016-07-18 12:50:09	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2016-08-22 12:18:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2016-07-14 15:04:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-07-18 12:48:44	Katie	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALFRED CIVIL ENGINEERING, INC

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) -	2016-07-14 14:05:03	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-07-18 12:53:57	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-08-22 12:18:59	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

AMCON CONSTRUCTION

6055 TOSCANA LOOP • EL DORADO HILLS, CA, 95762

Cert. #41769 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
harvydhillon@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 204-8715	2016-07-14 16:12:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 204-8715	2016-07-18 12:56:39	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 204-8715	2016-08-22 12:22:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMEZCUA & SON TRUCKING

19470 W. GRANTLINE RD • TRACY, CA, 95391

Cert. #41924 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
amezcuaandson@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 830-0501	2016-07-14 15:05:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2016-07-18 12:58:09	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2016-08-22 12:23:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMG CONSTRUCTION

8908 THERMAL STREET • OAKLAND, CA, 94605

Cert. #33181 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dougblacksher@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 562-4339	2016-07-14 15:05:43	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2016-07-18 12:58:28	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2016-08-22 12:22:30	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET • SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
perfectpainter26@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2016-07-18 12:59:26	Receptionist	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ANTHONY'S LASER LEVELING

7258 W. RIALTO AVENUE • FRESNO, CA, 93723

Cert. #31152 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aavila7777@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 276-1223	2016-07-14 15:05:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 846-7608	2016-07-18 13:00:19	Not available	M

Comments: Maybe, however, we were unable to connect call. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 846-7608	2016-08-22 12:25:39	Not available	M

Comments: Maybe, however, we were unable to connect call. No answer to call, no voicemail

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2016-07-14 15:04:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-07-18 13:02:06	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-08-22 12:30:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

APPIAN UDBE SWPPPS

5780 OLINDA ROAD • EL SOBRANTE, CA, 94803

Cert. #38334 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tomkoprek@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 222-0972	2016-07-14 15:10:37	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2016-07-18 13:02:41	Thomas	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2016-08-22 12:31:14	Thomas	Y

Comments: Yes, will bid. They have already responded to the fax.

AVISON CONSTRUCTION, INC.

40434 BRICKYARD DRIVE • MADERA, CA, 93636

Cert. #41800 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kavila@avisoninc.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 476-1319	2016-07-14 15:03:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 431-0317	2016-07-18 13:03:50	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AZUL WORKS INC

1555 YOSEMITE AVENUE, SUITE NO. 2 • SAN FRANCISCO, CA, 94124

Cert. #39729 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rocio@azulworks.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 558-1556	2016-07-14 16:09:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 558-1507	2016-07-18 13:04:28	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY AREA LIGHTWORKS, INC.

1460 YOSEMITE AVE • SAN FRANCISCO, CA, 94124

Cert. #37334 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csaelee@bayarealightworks.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 822-8086	2016-07-14 15:03:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2016-07-18 13:06:38	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2016-08-22 12:32:46	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@baylinecutting.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 508-1811	2016-07-14 15:03:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-07-18 13:09:14	Jorge	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-08-22 12:44:57	Lalo	Y

Comments: Yes, will bid. They have already responded to the fax.

BAYLINK ENGINEERING & CONSULTING, LLC

10 SERENA PL • AMERICAN CANYON, CA, 94503

Cert. #41505 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sanjay@baylinc.com	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2016-07-18 13:09:33	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2016-08-22 12:33:21	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

BBL TATUM TRUCKING

2695 N. HANOVER • FRESNO, CA, 93722

Cert. #41742 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bbltatum@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-9220	2016-07-14 15:03:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 960-8208	2016-07-18 13:10:49	Lee	M

Comments: Maybe, resent fax upon request. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 960-8208	2016-08-22 12:35:24	Estimator	N

Comments: No, not bidding. Not interested in this project.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2016-07-14 15:03:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-07-18 13:20:08	DeeDee	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BDS TRANSPORTATION INC

2521 TOLBERT DRIVE • TRACY, CA, 95377

Cert. #42440 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
thamrba11@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 604-8639	2016-07-18 13:22:23	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BELMONTE'S CONCRETE SERVICE

4356 COLISEUM WAY • OAKLAND, CA, 94601

Cert. #37742 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
belmonteconcrete@earthlink.net	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 261-0577	2016-07-14 15:05:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-07-18 13:25:21	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-08-22 12:56:19	Ramona	M

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

BENJAMIN LUU TRUCKING

29388 TAYLOR AVENUE • HAYWARD, CA, 94544

Cert. #42254 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
benjaminltrucking@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 315-4486	2016-07-18 13:26:07	Not available	M

Comments: Maybe, however, we were unable to connect with their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 315-4486	2016-08-22 12:59:15	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

BIG VALLEY ASPHALT

3510 BRIAN WAY • BAKERSFIELD, CA, 93308

Cert. #36647 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
donnawatson52@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 326-8562	2016-07-14 15:03:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 587-5837	2016-07-18 13:30:56	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 587-5837	2016-08-22 13:00:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2016-07-14 15:03:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-07-18 13:32:55	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-08-22 13:01:43	Allison	Y

Comments: Yes, will bid. Will send fax quote before bid date.

BLUE JAY TRUCKING, LLC

7969 KEITH WINNEY CIRCLE • SACRAMENTO, CA, 95829

Cert. #37729 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bluejaytruckingllc@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 209-9656	2016-07-14 15:03:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 479-1720	2016-07-18 13:34:15	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 479-1720	2016-08-22 13:06:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BOOMER DIRT WORKS, INC.

550 WISE ROAD • LINCOLN, CA, 95648

Cert. #36805 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
l2boom@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-6840	2016-07-14 16:10:22	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2016-07-18 13:34:32	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2016-08-22 13:07:19	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

BRAHMA CONSTRUCTION INC

5744 EAST SHIELDS, SUITE #102 • FRESNO, CA, 93727

Cert. #27604 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ajchavez@brahmaconstruction.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 291-9039	2016-07-14 15:03:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 291-4652	2016-07-18 13:35:17	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BRIDGEWATER AUTO TRANSPORT LLC

9941 DIAMONTE WAY • SACRAMENTO, CA, 95829

Cert. #43091 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
safedelivery@bridgewaterautotransport.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-7911	2016-07-14 16:09:03	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 317-9002	2016-07-18 13:39:05	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 317-9002	2016-08-22 13:08:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BULK TRUCK SERVICE, LLC

343 E. WIND DRIVE • RIPON, CA, 95366

Cert. #42806 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bulktruckservice@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 857-0068	2016-07-18 13:40:54	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 857-0068	2016-08-22 13:12:25	Ellie	M

Comments: Maybe, resent email on request. They will reply if interested.

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(661) 589-9509	2016-07-14 15:03:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-07-18 13:41:51	Debbie	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-08-22 13:10:06	Debbie	Y

Comments: Yes, will bid. They have already responded to the fax.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2016-07-14 15:03:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2016-07-18 13:43:25	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2016-08-22 13:13:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CENTRAL VALLEY ENGINEERING AND SURVEYING

2132 HIGH STREET • SELMA, CA, 93662

Cert. #39549 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@cveas.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 891-8815	2016-07-14 15:04:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 891-8811	2016-07-18 13:44:41	Nickel	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 891-8811	2016-08-22 13:17:13	Estimator	Y

Comments: Yes, will bid. They have already responded to the fax.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2016-07-14 15:03:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2016-07-18 13:45:36	Teresa	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CLAY MIRANDA TRUCKING, INC.

3220 W. BELMONT • FRESNO, CA, 93722

Cert. #5568 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbie@cmtinc.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 276-0630	2016-07-14 15:04:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-5654	2016-07-18 13:46:25	Debbie	M

Comments: Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-5654	2016-08-22 13:18:04	Receptionist	N

Comments: No, not bidding. Too far.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctraffic.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2016-07-14 15:03:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-07-18 13:48:37	Derek	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-08-22 13:23:12	Voicemail	Y

Comments: Yes, will bid. left a voicemail with all all the project details. Last time we spoke to the estimator he said he would be bidding the project.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-9354	2016-07-14 15:03:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-07-18 13:51:55	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-08-22 13:30:24	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

COMMERCIAL TRANSPORT

8194 MONTEREY ROAD • SAN JOSE, CA, 95131

Cert. #38843 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
headleygeorge@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2016-07-18 13:54:07	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2016-08-22 13:32:07	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clsconcrete@pacbell.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-1884	2016-07-14 15:03:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2016-07-18 13:54:26	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2016-08-22 13:35:12	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2016-07-14 15:03:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-07-18 13:55:00	Elisa	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-08-22 13:41:10	Heather	Y

Comments: Yes, will bid. Will send fax quote before bid date.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2016-07-14 15:04:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-07-18 13:57:25	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-08-22 13:43:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CSI ENGINEERING

3311 MARSHALL AVE • CARMICHAEL, CA, 95608

Cert. #42644 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csi.engineering13@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 418-4816	2016-07-14 15:03:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 418-4815	2016-07-18 13:59:52	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 418-4815	2016-08-22 13:44:02	Receptionist	N

Comments: No, not bidding. Not interested in this project.

D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denise7431@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2016-07-18 14:17:22	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2016-08-22 13:47:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

D-LINE CONSTRUCTORS, INC.

499 EMBARCADERO, SUITE Q • OAKLAND, CA, 94606

Cert. #40922 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tony@dlineconstructors.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 251-6401	2016-07-14 15:03:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 251-6400	2016-07-18 14:21:57	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DBE TRANSFER, INC

1285 STRATFORD AVE., SUITE G-181 • DIXON, CA, 95620

Cert. #40378 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sarenaleigh17@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 795-3238	2016-07-14 15:04:38	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 795-3238	2016-07-18 14:22:13	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 795-3238	2016-08-22 13:47:51	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2016-07-14 15:03:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(415) 332-4977	2016-07-18 14:23:58	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2016-08-22 13:49:33	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DEENSGROUP CONSTRUCTION

2175 THE ALAMEDA, SUITE 100 • SAN JOSE, CA, 95126

Cert. #34801 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deensgroup@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 345-3869	2016-07-14 15:04:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 345-3860	2016-07-18 14:25:00	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DEHARO RAMIREZ CORPORATION

1250 MISSOURI STREET, STE 202 • SAN FRANCISCO, CA, 94107

Cert. #41669 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
marco@dhrgconcrete.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3505	2016-07-14 15:03:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2016-07-18 14:26:53	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2016-08-22 13:52:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2016-07-14 15:04:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-07-18 14:29:24	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-08-22 13:55:42	Karen	Y

Comments: Yes, will bid. Will send fax quote before bid date.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2016-07-14 15:03:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-07-18 14:30:09	Jake	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 577-0221	2016-07-14 15:04:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2016-07-18 14:31:31	Dana	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DRAGON MATERIAL TRANSPORT, INC.

7600 N. INGRAM, SUITE 121 • FRESNO, CA, 93711

Cert. #37444 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
summer.bradford@dragonmaterial.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 276-0818	2016-07-14 15:03:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 351-8822	2016-07-18 14:32:09	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-07-14 13:57:40	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2016-07-14 15:04:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-07-18 14:24:18	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-08-22 13:57:12	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 733-9600	2016-07-14 15:03:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2016-07-18 14:33:59	Ken	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2016-08-22 13:58:03	Voicemail	Y

Comments: Yes, will bid. left a voicemail with all all the project details. Last time we spoke to the estimator he said he would be bidding the project.

EDMAR TRUCKING

1220 BRAHMS TERRACE, APT. 301 • FREMONT, CA, 94538

Cert. #40354 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
corderoeduardo33@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2016-07-18 14:34:37	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2016-08-22 13:58:24	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eighteentrucking@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3130	2016-07-14 15:04:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2016-07-18 14:34:54	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ERLINOLE TRUCKING

70 ST. MICHAELS CT • DALY CITY, CA, 94015

Cert. #14628 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
erlinole_malabed@hotmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2016-07-18 14:35:45	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2016-08-22 13:59:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2016-07-14 16:09:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-07-18 14:37:11	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-08-22 14:01:31	Ernest	Y

Comments: Yes, will bid. They have already responded to the fax.

FALCON BUILDERS & DEVELOPERS INC

5070 N. SIXTH STREET, SUITE 185 • FRESNO, CA, 93710

Cert. #36850 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
johnf@falconbuildersanddevelopers.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 226-1877	2016-07-14 15:04:57	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 226-1994	2016-07-18 14:37:33	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 226-1994	2016-08-22 14:01:51	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2016-07-14 13:57:40	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2016-07-14 15:03:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2016-07-18 14:38:04	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2016-07-14 13:57:40	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 373-6208	2016-07-14 15:03:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-07-18 14:40:09	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-08-22 14:03:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

FLO-RITE ENGINEERS

1754 HALLMARK LN • SAN JOSE, CA, 95154

Cert. #39536 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
floritestorm@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 979-0260	2016-07-14 15:03:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 982-7140	2016-07-18 14:41:34	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 982-7140	2016-08-22 14:41:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

FLORES SWEEPING SERVICE INC

2072 UNIVERSAL DRIVE • STOCKTON, CA, 95206

Cert. #41980 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresoflores1@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 234-7165	2016-07-14 15:04:46	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2016-07-18 14:43:23	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2016-08-22 14:43:51	Tereso	Y

Comments: Yes, will bid. They have already responded to the fax.

FOCON, INC

610 16TH STREET, SUITE 501 • OAKLAND, CA, 94612

Cert. #29518 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mseals@foconinc.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 465-6356	2016-07-14 15:03:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2016-07-18 14:44:03	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2016-07-14 15:03:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2016-07-18 14:45:31	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2016-07-14 15:04:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-07-18 14:45:57	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRESNO CONCRETE CONSTRUCTION, INC.

5450 S VILLA AVE • FRESNO, CA, 93725

Cert. #203 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
josie@fresnoconcreteconst.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 834-2064	2016-07-14 15:03:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 834-2031	2016-07-18 14:46:36	Receptionist	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 834-2031	2016-08-22 14:45:00	Receptionist	N

Comments: No, not bidding. Not interested in this project.

GENERAL ENGINEERING CONSTRUCTION CO.

755 EL PINTADO ROAD P. O. BOX 476 • DANVILLE, CA, 94526

Cert. #39433 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly.generalengineering@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 768-5329	2016-07-18 14:46:53	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 768-5329	2016-08-22 14:45:27	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

GLORIA WASHINGTON TRUCKING, INC.

525 DECARLO AVENUE • RICHMOND, CA, 94802

Cert. #38530 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gwtrkninc@aol.com	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 298-9431	2016-07-14 16:10:19	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2016-07-18 14:48:13	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2016-08-22 14:46:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-3877	2016-07-14 15:04:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-07-18 14:48:55	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GUIDO'S TRUCKING

1310 O STREET • LATHROP, CA, 95330

Cert. #38236 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
guidostrucking@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 858-9608	2016-07-14 15:04:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2016-07-18 14:50:14	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2016-08-22 14:48:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

HAVER TRANSPORT

1801 CHINQUAPIN CT., #C • CONCORD, CA, 94519

Cert. #42042 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
havertransport@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(825) 318-9394	2016-07-14 16:09:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2016-07-18 14:51:59	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2016-08-22 14:50:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD • YUBA CITY, CA, 95993

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Heirandson@comcast.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 463-9041	2016-07-14 15:04:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-07-19 12:07:21	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-08-22 14:52:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

HILLSIDE DRILLING, INC.

539 S. 11TH STREET • RICHMOND, CA, 94804

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cheryl@hillsidedrilling.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 234-3131	2016-07-14 15:03:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-07-19 12:08:47	Cheryl	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-08-22 14:53:21	Estimator	Y

Comments: Yes, will bid. They have already responded to the fax.

HISTORY CONCRETE INC.

126 W NORTH AVENUE • FRESNO, CA, 93706

Cert. #42041 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
historyconcrete@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 903-9531	2016-07-19 12:09:45	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 903-9531	2016-08-22 14:56:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

INDUSTRIAL BATTERY SERVICES

673 ERLANDSON STREET • RICHMOND, CA, 94804

Cert. #33587 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ibsrecoder@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 412-5988	2016-07-14 15:06:02	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-07-19 12:13:20	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-08-22 14:57:12	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

IRB CONSTRUCTION, INC.

725 6TH STREET • MARYSVILLE, CA, 95901

Cert. #42290 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
raspencer7@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 315-7315	2016-07-14 15:04:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-07-19 12:14:34	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-08-22 14:57:51	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

J & A TRUCKING INC.

7167 PIKE COURT • DUBLIN, CA, 94568

Cert. #14323 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 829-6392	2016-07-14 15:04:12	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 828-0425	2016-07-19 12:17:24	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 828-0425	2016-08-22 14:59:05	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

J.A.L. TRUCKING

3082 SAN FERNANDO WAY • UNION CITY, CA, 94587

Cert. #40202 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
3juvena@comcast.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 324-3709	2016-07-14 15:11:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2016-07-19 12:18:55	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2016-08-22 14:59:25	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

J.J.R. CONSTRUCTION

1120 NINTH AVENUE • SAN MATEO, CA, 94402

Cert. #40008 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JJRCONSTRUCTION@AOL.COM	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 343-6207	2016-07-14 15:04:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 343-6109	2016-07-19 12:20:28	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 343-6109	2016-08-22 15:00:00	Estimator	N

Comments: No, not bidding. Not interested in this project.

JAHN ENGINEERING, INC

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 596-4075	2016-07-14 15:04:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-07-19 12:22:48	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-08-22 15:28:30	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JAKI CONSTRUCTION COMPANY

1217 WASHINGTON AVENUE, SUITE 158 • SAN LEANDRO, CA, 94577

Cert. #39540 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jakiconstructioncompany@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 568-5236	2016-07-14 16:12:23	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2016-07-19 12:26:06	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2016-08-22 15:25:06	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 832-1736	2016-07-14 16:09:44	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2016-07-19 12:27:38	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(650) 832-1171	2016-08-22 15:29:18	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

JASS BOYS TRUCK LINES, LLC

555 NICHOLS ROAD • BAY POINT, CA, 94565

Cert. #42936 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jasvir925@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 458-9511	2016-07-14 15:03:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 458-9500	2016-07-19 12:29:24	Rana	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 458-9500	2016-08-22 15:30:24	Estimator	Y

Comments: Yes, will bid. They have already responded to the fax.

JEFF ROGERS TRUCKING, INC.

3526 MUNFORD ROAD • STOCKTON, CA, 95215

Cert. #41931 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jeffrogerstrucking@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 464-0108	2016-07-14 15:03:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 464-0107	2016-07-19 12:31:32	Dorine	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 464-0107	2016-08-22 15:30:44	Receptionist	Y

Comments: Yes, will bid. They have already responded to the fax.

JOE GONZALEZ TRUCKING, LLC

9150 SEAVEY LANE • LOOMIS, CA, 95650

Cert. #40984 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
joetaz48@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4605	2016-07-14 15:04:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 835-1198	2016-07-19 12:32:33	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

JOMAR TRUCKING

235 SAINT CATHERINE DRIVE • DALY CITY, CA, 94015

Cert. #39457 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jbtagatac@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 758-2510	2016-07-14 15:04:55	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2016-07-19 12:36:43	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2016-08-22 15:31:02	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2016-07-14 13:57:40	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2016-07-14 15:02:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-07-19 12:39:41	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-08-22 15:32:46	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2016-07-14 13:57:40	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2016-07-14 15:03:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-07-19 12:40:34	Cache	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-08-22 15:33:25	Cache	Y

Comments: Yes, will bid. They have already responded to the fax.

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

22140 FRONTIER ROAD • CLOVIS, CA, 93619

Cert. #38347 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@imaginationmetals.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2016-07-19 12:42:20	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2016-08-22 15:35:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KEISH ENVIRONMENTAL

6768 CROSBY COURT • SAN JOSE, CA, 95129

Cert. #41942 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rachael@keish-environmental.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 477-2249	2016-07-14 15:04:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 359-7248	2016-07-19 12:45:50	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 359-7248	2016-08-22 15:38:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2016-07-14 15:07:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-07-19 12:48:46	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-08-22 15:45:33	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-07-19 12:57:15	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-08-22 15:47:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@theswpppfirm.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 929-0501	2016-07-14 15:04:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2016-07-19 12:58:23	Vince	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2016-08-22 15:49:09	Vince	Y

Comments: Yes, will bid. They have already responded to the fax.

LAM TRUCKING

33743 8TH STREET • UNION CITY, CA, 94587

Cert. #38332 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tanlamnn@yahoo.com	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 429-8883	2016-07-14 15:05:54	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2016-07-19 13:03:36	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2016-08-22 15:50:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LAVINA TRUCKING, INC.

1474 EGBERT AVENUE • SAN FRANCISCO, CA, 94124

Cert. #37949 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lavinatrucking@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 589-2843	2016-07-14 15:05:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 860-3594	2016-07-19 13:05:06	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(415) 860-3594	2016-08-22 15:52:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LEON BROTHERS TRUCKING

28390 CUBBERLEY COURT • HAYWARD, CA, 94545

Cert. #42054 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Leonbrotherstrucking1967@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 460-9389	2016-07-14 15:05:00	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 931-8385	2016-07-19 13:09:21	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 931-8385	2016-08-22 15:53:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LVDH CONSTRUCTION

5460 W. RAMONA • FRESNO, CA, 93722

Cert. #41993 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loucon@outlook.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-5221	2016-07-19 13:10:27	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M J AVILA COMPANY, INC.

7258 W. RIALTO • FRESNO, CA, 93723

Cert. #41307 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brucej@mjavila.com	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 846-7610	2016-07-14 15:04:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 846-7601	2016-07-19 13:17:53	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2016-07-14 15:04:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2016-07-19 13:20:05	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2016-08-22 15:54:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MACHADO & SONS CONSTRUCTION, INC

1000 S. KILROY ROAD • TURLOCK, CA, 95380

Cert. #42253 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mike@machadoandsons.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 632-3963	2016-07-14 15:03:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 632-5260	2016-07-19 13:22:36	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MADERA CONCRETE COMPANY

25075 BROOK DRIVE • MADERA, CA, 93638

Cert. #41872 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
maderaconcrete@live.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 674-9743	2016-07-14 15:05:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 517-6730	2016-07-19 13:27:02	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MANUFACTURER'S WAREHOUSE

436 RICHMOND AVENUE • CLOVIS, CA, 93619

Cert. #26300 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mw@wrl191s.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 435-3921	2016-07-14 15:06:22	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 435-4321	2016-07-19 13:27:48	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MATTOS EQUIPMENT TRANSPORT, LLC

8567 WEST SCHULTE ROAD • TRACY, CA, 95304

Cert. #5376 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.mattos@sbcglobal.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 835-2401	2016-07-14 15:04:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2016-07-19 13:29:07	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2016-08-22 15:57:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2016-07-14 15:03:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-07-19 13:44:04	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MCD TRUCKING LLC

2030 BURROWS STREET • SAN FRANCISCO, CA, 94134

Cert. #36655 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
smithdews@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 538-1905	2016-07-14 15:03:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 412-1902	2016-07-19 14:21:04	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MECHANICAL SUPPORT SYSTEMS, INC

825 LLAGAS RD • MORGAN HILL, CA, 95037

Cert. #42176 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alli@theSmartSupports.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(855) 450-1222	2016-07-14 15:03:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-07-19 14:22:04	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-08-22 15:59:13	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

MELLO FARMS TRUCKING LLC

16425 CARBONDALE ROAD • RANCHO MURIETA, CA, 95683

Cert. #37214 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ezmello@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 274-6402	2016-07-14 15:03:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 397-1892	2016-07-19 14:25:07	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 397-1892	2016-08-22 16:01:02	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2016-07-14 15:09:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2016-07-19 14:26:52	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2016-08-22 16:02:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2016-07-14 15:05:03	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-07-19 14:29:18	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-08-22 16:04:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MOTHERLODE CONCRETE CONSTRUCTION

90 GOLD DUST TRAIL • SUTTER CREEK, CA, 95685

Cert. #7972 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
motherlodeconcrete@att.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 267-1887	2016-07-14 15:03:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2016-07-19 14:30:01	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-07-19 14:34:55	Mussu	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-08-22 16:05:37	Receptionist	Y

Comments: Yes, will bid. They have already responded to the fax.

MV CONSTRUCTION, INC.

PO BOX 1575 • ATWATER, CA, 95301

Cert. #40840 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
valdez05@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 357-0851	2016-07-14 16:08:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2016-07-19 14:36:40	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2016-08-22 16:07:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MV CUSTOM CONCRETE

7160 GLENBURN WAY • SACRAMENTO, CA, 95824

Cert. #43099 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mvcustomconcrete@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 856-2273	2016-07-19 14:38:10	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(916) 856-2273	2016-08-22 16:10:20	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

NAM TRUCKING

8555 MOUNTAIN BELL DRIVE • ELK GROVE, CA, 95624

Cert. #42325 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
TRANQUANGNHAN@ICLOUD.COM	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-9644	2016-07-19 14:39:45	Estimator	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NAMAN TRUCKING, INC.

27664 GERHART LANE • TRACY, CA, 95304

Cert. #38211 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
namantrucking@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 832-9504	2016-07-14 15:09:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 321-0319	2016-07-19 14:40:49	Nam	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 321-0319	2016-08-22 16:10:43	Dennis	Y

Comments: Yes, will bid. They have already responded to the fax.

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-07-19 14:42:48	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2016-07-14 15:09:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-07-19 14:41:56	Val	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-08-22 16:12:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

NORTH AMERICAN FENCE & RAILING INC.

515 23RD AVENUE • OAKLAND, CA, 94606

Cert. #40456 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kdcomini@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 534-5406	2016-07-14 16:09:55	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 436-0755	2016-07-19 14:43:57	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2016-07-14 16:09:58	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-07-19 14:45:22	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-08-22 16:14:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

NUNO IRON & MFG, INC

315 BITTERWATER RD. • KING CITY, CA, 93930

Cert. #40834 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bpantoja@nunoiron.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(831) 386-9976 2016-07-14 15:04:36 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 386-0513	2016-07-19 14:46:11	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2016-07-14 15:04:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2016-07-19 14:47:03	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PACHECO BLVD 76

61 ARTHUR ROAD • MARTINEZ, CA, 94553

Cert. #32781 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
j.bedi@comcast.net	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 432-9504	2016-07-14 16:11:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 998-7643	2016-07-19 14:48:39	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 998-7643	2016-08-22 16:14:51	Receptionist	N

Comments: No, not bidding. Not interested in this project.

PAPILLON BUILDERS

20300 RIM ROCK CT • FORESTHILL, CA, 95631

Cert. #21950 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jsellers@papillonbuilders.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 717-7270	2016-07-14 15:04:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2016-07-19 14:49:14	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2016-07-14 15:04:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-07-19 14:50:34	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-08-22 16:16:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

PROTECTION LINK

3651 WHISPERING CREEK CIRCLE • STOCKTON, CA, 95219

Cert. #42247 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
RPEREZ@PROTECTIONLINK.NET	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 476-0209	2016-07-14 15:06:20	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2016-07-19 14:52:07	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2016-08-22 16:17:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 824-6854	2016-07-14 15:04:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-07-19 14:53:39	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2016-07-14 15:04:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2016-07-19 14:55:31	Not available	M

Comments: Maybe, however, we were unable to connect call. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2016-08-22 16:18:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

R. BROTHERS PAINTING, INC.

707 W. HEDDING STREET • SAN JOSE, CA, 95110

Cert. #36389 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
diane@rbrothers.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 291-6828	2016-07-14 15:04:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 291-6820	2016-07-19 14:56:49	Rachel	M

Comments: Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 291-6820	2016-08-22 16:19:29	Receptionist	N

Comments: No, not bidding. Not interested in this project.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2016-07-14 15:05:43	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-07-19 14:58:38	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-08-22 16:20:25	Estimator	N

Comments: No, not bidding. Not interested in this project.

RENTERIA TRUCKING

3190 SOUTH ELM • FRESNO, CA, 93772

Cert. #39576 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
renteriatrucking@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 264-5818	2016-07-14 15:04:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 264-5722	2016-07-19 14:59:15	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ROBY TRUCKING

100 COUNTRYVIEW COURT • VALLEJO, CA, 94591

Cert. #41305 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robytrucking707@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 534-1807	2016-07-14 15:04:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-8706	2016-07-19 15:00:49	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RODGERS CONSTRUCTION & ENGINEERING CO, INC.

1807 NAVY DRIVE, SUITE 1 • STOCKTON, CA, 95206

Cert. #29435 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcande@pacbell.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 464-5782	2016-07-14 15:05:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 464-5780	2016-07-19 15:01:27	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUBECON BUILDERS INC.

3450 THIRD STREET, BUILDING 1B • SAN FRANCISCO, CA, 94124

Cert. #41661 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruben@rubecon.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1750	2016-07-14 15:04:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2016-07-19 15:02:09	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUDY'S LANDSCAPE & IRRIGATION DESIGN

607 VINELAND • BAKERSFIELD, CA, 93313

Cert. #36907 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 322-7854	2016-07-14 15:04:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 325-3596	2016-07-19 15:03:24	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 325-3596	2016-08-22 16:21:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2016-07-14 15:04:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2016-07-19 15:06:12	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2016-08-22 16:24:03	Giovanni	Y

Comments: Yes, will bid. They have already responded to the fax.

SAFETY TRUCKING

34113 SEEGER WAY • UNION CITY, CA, 94587

Cert. #38495 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gminh@hotmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 475-9750	2016-07-19 15:07:31	Not available	M

Comments: Maybe, however, we were unable to connect call. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 475-9750	2016-08-22 16:24:47	Receptionist	N

Comments: No, not bidding. Not interested in this project.

SAINI TRUCKING

2551 TENNIS LANE • TRACY, CA, 95377

Cert. #41937 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
SAINITRUCKING@GMAIL.COM	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 833-3932	2016-07-14 15:04:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 966-5533	2016-07-19 15:10:45	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 966-5533	2016-08-22 16:26:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SAN FRANCISCO TRANSPORT SERVICES, INC.

703 MARKET STREET, #301 • SAN FRANCISCO, CA, 94103

Cert. #37642 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yvonne@sftransportservice.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) -	2016-07-14 14:05:03	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 777-9997	2016-07-19 15:12:25	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 777-9997	2016-08-22 16:27:30	Estimator	N

Comments: No, not bidding. Not interested in this project.

SAN JOSE TRANSPORT

281 YAMANE DRIVE • GILROY, CA, 95020

Cert. #1993 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Jim@sanjosetransport.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 848-1774	2016-07-14 15:04:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 848-4441	2016-07-19 15:12:46	Estimator	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2016-07-14 15:04:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-07-19 15:14:56	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-08-22 16:28:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SPIRIT ROAD OILS

16490 VINEYARD BOULEVARD • MORGAN HILL, CA, 95037

Cert. #1378 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jan@spiritroadoils.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 465-2280	2016-07-14 15:05:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 465-2270	2016-07-19 15:16:44	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 465-2270	2016-08-22 12:38:00	Lines busy	Y

Comments: Yes, will bid. Lines temporarily busy. Indicated last time we spoke that they were bidding.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2016-07-14 15:04:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2016-07-19 15:17:45	Receptionist	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STORM WATER MANAGEMENT CONSULTING SERVICE

3137 KITTERY AVE • SAN RAMON, CA, 94583

Cert. #43322 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jaswant.singh@swmcos.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(541) 631-1075	2016-07-19 15:19:29	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(541) 631-1075	2016-08-22 12:36:05	Estimator	Y

Comments: Yes, is interested. Sent another email on request.

STUDIO L'IMAGE

2406 3RD STREET • SAN FRANCISCO, CA, 94107

Cert. #37243 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
slabouvie@studiolimage.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 222-9668	2016-07-14 15:05:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 222-9667	2016-07-19 15:20:58	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 222-9667	2016-08-22 12:32:55	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

SUAREZ & MUNOZ CONSTRUCTION, INC.

20975 CABOT BLVD. • HAYWARD, CA, 94545

Cert. #37627 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
john@suarezmunoz.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 782-6078	2016-07-14 15:05:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 782-6065	2016-07-19 15:22:07	Janita	M

Comments: Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 782-6065	2016-08-22 12:31:29	Receptionist	N

Comments: No, not bidding this project.

SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING 272 EUCLID AVENUE, #105 • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
suddensamstrk@aol.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 272-9575	2016-07-14 16:14:08	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2016-07-19 15:23:40	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2016-08-22 12:30:17	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2016-07-14 15:06:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2016-07-19 15:24:47	Josh	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2016-08-22 12:29:25	No one	Y

Comments: Yes, will be bidding. Did not call because they have already replied.

T V N TRUCKING

1152 BUNCE COURT • SAN JOSE, CA, 95132

Cert. #38780 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvntrucking@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 254-8889	2016-07-14 15:05:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 469-1688	2016-07-19 15:26:42	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 469-1688	2016-08-22 12:27:00	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

T.D.W. CONSTRUCTION, INC

101 GREENVILLE RD • LIVERMORE, CA, 94550

Cert. #5282 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
josie@tdwconstruction.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-0325	2016-07-14 15:05:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-5259	2016-07-19 15:28:10	Estimator	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-5259	2016-08-22 12:25:16	Voicemail	Y

Comments: Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.

TAYLOR JANE CONSTRUCTION LP

427 SOUZA DR • NIPOMO, CA, 93444

Cert. #42492 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
taylorjane03@hotmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-07-19 15:29:40	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-08-22 12:23:33	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TK TRANSPORTATION, INC.

1081 FOOTHILL DRIVE • YREKA, CA, 96097

Cert. #22000 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tktransportation@att.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 842-7211	2016-07-14 15:12:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 501-2693	2016-07-19 15:31:14	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 501-2693	2016-08-22 12:18:45	Estimator	M

Comments: May be bidding, not sure. The estimator will reply if interested.

TORRES TWINS TRUCKING, INC.

14334 AVENUE 232 • TULARE, CA, 93274

Cert. #42161 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
esequiel_t@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 684-9659	2016-07-19 15:31:42	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 684-9659	2016-08-22 12:16:58	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

TOURE' ASSOCIATES

845 E. BUCKHILL RD. • FRESNO, CA, 93720

Cert. #38267 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ttoure01@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 433-6519	2016-07-19 15:32:17	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 433-6519	2016-08-22 12:16:25	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2016-07-14 15:04:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-07-19 15:40:50	Jeff	M

Comments: Maybe, they have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-08-22 12:15:34	No one	M

Comments: May be bidding, not sure. Did not call because they have already replied.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(559) 323-4269 2016-07-14 15:06:37 Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-07-19 15:33:49	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-08-22 12:14:49	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TSR CONSTRUCTION COMPANY

543 FIFTH AVENUE • SAN BRUNO, CA, 94066

Cert. #38675 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.rico1025@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 588-1016	2016-07-14 15:05:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2016-07-19 15:36:04	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2016-08-22 12:13:18	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 471-0318	2016-07-14 15:05:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 693-1926	2016-07-19 15:37:44	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-08-22 12:10:55	Not available	M

Comments: May be bidding, not sure. Number not available at the moment.

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE • REDDING, CA, 96003

Cert. #38525 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tyrrellresources@sbcglobal.net	2016-07-14 13:57:40	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 241-8975	2016-07-14 15:06:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2016-07-19 15:42:05	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2016-08-22 11:49:35	Receptionist	N

Comments: No, not bidding this project.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2016-07-14 15:06:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2016-07-19 15:39:50	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2016-08-22 11:48:21	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

VERIDICO GROUP, INC

1305 MEADOW VISTA WAY, SUITE A • ROSEVILLE, CA, 95661

Cert. #39572 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vida.wright@veridicogroup.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 865-4174	2016-07-14 15:05:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-07-19 15:44:48	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-08-22 11:43:57	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-5734	2016-07-14 15:05:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2016-07-19 16:01:08	Estimator	M

Comments: May be interested, not sure yet. They are looking at the project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2016-08-22 11:42:21	Receptionist	N

Comments: No, not bidding this project.

W T B, INC

7093 W BELMONT AVE • FRESNO, CA, 93723

Cert. #25617 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deborah@wtbinc.org	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-1995	2016-07-14 15:05:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-1998	2016-07-19 16:02:12	Steven	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WELDON WORKS, INC.

1650 MABURY ROAD • SAN JOSE, CA, 95133

Cert. #42704 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenn@weldonworks.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 251-1162	2016-07-14 15:06:46	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-07-19 16:03:48	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-08-22 11:40:10	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

WEST PACIFIC ELECTRIC COMPANY

20071 W GLENDALE AVENUE • LEMOORE, CA, 93245

Cert. #42783 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
westpacificelectricco@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 924-4826	2016-07-14 15:05:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 924-6422	2016-07-19 16:05:18	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M • PLEASANTON, CA, 94566

Cert. #40681 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eibanez@westerntraffic.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 249-1863	2016-07-14 15:05:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2016-07-19 16:06:55	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2016-08-22 11:38:28	Estimator	Y

Comments: Yes, will be bidding the project.

WHITE'S CUSTOM CONSTRUCTION

1529 MICHENER DR • ROSEVILLE, CA, 95747

Cert. #40690 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitescustom@yahoo.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 875-8095	2016-07-14 15:09:37	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2016-07-19 16:10:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2016-08-22 11:36:13	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94585

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2016-07-14 15:05:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-07-19 16:12:32	Mandy	Y

Comments: Yes, is interested. Sent another fax on request.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-08-22 11:34:42	Estimator	M

Comments: May be bidding, not sure. Sent another email on request.

WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 941-0018	2016-07-14 15:05:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-07-19 16:14:40	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2016-07-14 15:05:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-07-19 16:17:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-08-22 11:32:42	No answer	M

Comments: May be bidding, not sure. No answer to call, unable to leave a message.

ZENICON, INC.

7340 N TAMERA • FRESNO, CA, 93711

Cert. #39339 (Women-owned) was identified in the California Unified Certification Program database on 07/14/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
zenicon@comcast.net	2016-07-14 13:57:40	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 432-7312	2016-07-14 15:06:27	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 908-2887	2016-07-19 16:00:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 908-2887	2016-08-22 11:29:44	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
BID #: #04-3G59U4
BID DUE DATE: 2016-08-24 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or

can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A & A TRUCKING
Tel: (510) 714-7238
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461645-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.
Tel: (408) 591-0202
Fax: (510) 623-1966

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461646-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:07:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461647-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A PLUS SIGNS, INC.
Tel: (559) 275-0700
Fax: (559) 275-7482

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461648-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461649-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADANTA, INC
Tel: (707) 709-8894
Fax: (707) 736-8368

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461651-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AL CURRY TRUCKING
Tel: (415) 716-9143
Fax: (415) 647-1542

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461653-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461654-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461655-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALFRED CIVIL ENGINEERING, INC
Tel: (916) 235-3967
Fax: (916) -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461656-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AMCON CONSTRUCTION
Tel: (916) 204-8715
Fax: (916) 204-8715

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461657-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:12:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AMEZCUA & SON TRUCKING
Tel: (408) 687-6709
Fax: (209) 830-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461658-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461659-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ANCHOR SINGH PAINTING
Tel: (916) 595-1837
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461660-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ANTHONY'S LASER LEVELING
Tel: (559) 846-7608
Fax: (559) 276-1223

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461661-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461662-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: APPIAN UDBE SWPPPS
Tel: (510) 375-1927
Fax: (510) 222-0972

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461663-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:10:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AVISON CONSTRUCTION, INC.
Tel: (559) 431-0317
Fax: (559) 476-1319

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461664-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AZUL WORKS INC
Tel: (415) 558-1507
Fax: (415) 558-1556

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461665-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:09:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY AREA LIGHTWORKS, INC.
Tel: (415) 822-2336
Fax: (415) 822-8086

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461666-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461667-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAYLINK ENGINEERING & CONSULTING, LLC
Tel: (510) 764-1710
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461668-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BBL TATUM TRUCKING
Tel: (559) 960-8208
Fax: (559) 275-9220

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461669-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461670-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BDS TRANSPORTATION INC
Tel: (510) 604-8639
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461671-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BELMONTE'S CONCRETE SERVICE
Tel: (510) 261-8439
Fax: (510) 261-0577

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461672-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BENJAMIN LUU TRUCKING
Tel: (408) 315-4486
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461673-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BIG VALLEY ASPHALT
Tel: (661) 587-5837
Fax: (661) 326-8562

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461674-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461675-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLUE JAY TRUCKING, LLC
Tel: (916) 479-1720
Fax: (916) 209-9656

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461676-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BOOMER DIRT WORKS, INC.
Tel: (916) 645-8709
Fax: (916) 645-6840

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461677-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:10:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BRAHMA CONSTRUCTION INC
Tel: (559) 291-4652
Fax: (559) 291-9039

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461678-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BRIDGEWATER AUTO TRANSPORT LLC
Tel: (916) 317-9002
Fax: (916) 682-7911

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461679-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:09:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BULK TRUCK SERVICE, LLC
Tel: (209) 857-0068
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461680-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461682-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461683-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CENTRAL VALLEY ENGINEERING AND SURVEYING
Tel: (559) 891-8811
Fax: (559) 891-8815

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461684-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461685-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CLAY MIRANDA TRUCKING, INC.
Tel: (559) 275-5654
Fax: (559) 276-0630

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461686-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461687-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461688-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COMMERCIAL TRANSPORT
Tel: (408) 595-5515
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461690-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: (916) 688-1500
Fax: (916) 682-1884

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461691-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461692-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461693-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CSI ENGINEERING
Tel: (916) 418-4815
Fax: (916) 418-4816

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461694-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: D & D CONCRETE CONSTRUCTION CO
Tel: (209) 992-2267
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461695-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: D-LINE CONSTRUCTORS, INC.
Tel: (510) 251-6400
Fax: (510) 251-6401

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461697-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DBE TRANSFER, INC
Tel: (888) 795-3238
Fax: (888) 795-3238

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461698-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461699-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DEENSGROUP CONSTRUCTION
Tel: (408) 345-3860
Fax: (408) 345-3869

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461701-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DEHARO RAMIREZ CORPORATION
Tel: (415) 552-3504
Fax: (415) 552-3505

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461702-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461703-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461704-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DON GARCIA EXCAVATING & PAVING, INC.
Tel: (530) 577-0558
Fax: (530) 577-0221

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461705-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DRAGON MATERIAL TRANSPORT, INC.
Tel: (559) 351-8822
Fax: (559) 276-0818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461706-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461707-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461708-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EDMAR TRUCKING
Tel: (510) 714-6030
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461709-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
Tel: (415) 552-1818
Fax: (415) 552-3130

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461710-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ERLINOLE TRUCKING
Tel: (650) 993-4006
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461711-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461712-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:09:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FALCON BUILDERS & DEVELOPERS INC
Tel: (559) 226-1994
Fax: (559) 226-1877

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461713-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461714-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FCS STRIPING, SEALING AND PAVING, INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461715-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FLO-RITE ENGINEERS
Tel: (408) 982-7140
Fax: (408) 979-0260

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461716-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FLORES SWEEPING SERVICE INC
Tel: (408) 506-2992
Fax: (209) 234-7165

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461717-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461718-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461719-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461720-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRESNO CONCRETE CONSTRUCTION, INC.
Tel: (559) 834-2031
Fax: (559) 834-2064

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461721-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GENERAL ENGINEERING CONSTRUCTION CO.
Tel: (925) 768-5329
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461722-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 298-9431

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461723-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:10:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GREEN VALLEY CONSULTING ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461724-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GUIDO'S TRUCKING
Tel: (510) 586-5717
Fax: (209) 858-9608

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461725-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HAVER TRANSPORT
Tel: (925) 766-4371
Fax: (825) 318-9394

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461726-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:09:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HEIR & SON CONSTRUCTION, INC
Tel: (530) 415-4777
Fax: (916) 463-9041

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461727-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HILLSIDE DRILLING, INC.
Tel: (510) 234-6532
Fax: (510) 234-3131

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461728-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HISTORY CONCRETE INC.
Tel: (559) 903-9531
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461729-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: INDUSTRIAL BATTERY SERVICES
Tel: (510) 222-7719
Fax: (510) 412-5988

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461730-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: IRB CONSTRUCTION, INC.
Tel: (916) 612-0608
Fax: (888) 315-7315

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461731-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: J & A TRUCKING INC.
Tel: (925) 828-0425
Fax: (925) 829-6392

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461732-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: J.A.L. TRUCKING
Tel: (510) 324-3709
Fax: (510) 324-3709

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461733-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:11:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: J.J.R. CONSTRUCTION
Tel: (650) 343-6109
Fax: (650) 343-6207

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461734-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JAHN ENGINEERING, INC
Tel: (916) 599-2379
Fax: (916) 596-4075

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461736-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JAKI CONSTRUCTION COMPANY
Tel: (510) 568-2560
Fax: (510) 568-5236

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461737-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:12:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461738-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:09:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JASS BOYS TRUCK LINES, LLC
Tel: (925) 458-9500
Fax: (925) 458-9511

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461739-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JEFF ROGERS TRUCKING, INC.
Tel: (209) 464-0107
Fax: (209) 464-0108

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461740-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JOE GONZALEZ TRUCKING, LLC
Tel: (916) 835-1198
Fax: (916) 652-4605

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461741-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JOMAR TRUCKING
Tel: (650) 280-3605
Fax: (650) 758-2510

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461742-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461743-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:02:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461744-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Tel: (559) 299-2899
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461745-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KEISH ENVIRONMENTAL
Tel: (408) 359-7248
Fax: (408) 477-2249

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461746-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461747-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:07:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461748-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (805) 929-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461749-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LAM TRUCKING
Tel: (510) 717-7799
Fax: (510) 429-8883

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461750-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LAVINA TRUCKING, INC.
Tel: (415) 860-3594
Fax: (650) 589-2843

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461751-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LEON BROTHERS TRUCKING
Tel: (510) 931-8385
Fax: (510) 460-9389

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461752-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LVDH CONSTRUCTION
Tel: (559) 392-5221
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461753-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 846-7601
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461754-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461755-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MACHADO & SONS CONSTRUCTION, INC
Tel: (209) 632-5260
Fax: (209) 632-3963

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461756-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MADERA CONCRETE COMPANY
Tel: (559) 517-6730
Fax: (559) 674-9743

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461757-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MANUFACTURER'S WAREHOUSE
Tel: (559) 435-4321
Fax: (559) 435-3921

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461758-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MATTOS EQUIPMENT TRANSPORT, LLC
Tel: (209) 835-6609
Fax: (209) 835-2401

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461759-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461760-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MCD TRUCKING LLC
Tel: (415) 412-1902
Fax: (415) 538-1905

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461761-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MECHANICAL SUPPORT SYSTEMS, INC
Tel: (408) 601-0155
Fax: (855) 450-1222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461762-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MELLO FARMS TRUCKING LLC
Tel: (916) 397-1892
Fax: (209) 274-6402

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461763-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461764-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:09:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461765-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MOTHERLODE CONCRETE CONSTRUCTION
Tel: (209) 223-2663
Fax: (209) 267-1887

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461766-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:03:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461767-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MV CONSTRUCTION, INC.
Tel: (209) 756-5936
Fax: (559) 357-0851

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461768-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:08:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MV CUSTOM CONCRETE
Tel: (916) 856-2273
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461769-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NAM TRUCKING
Tel: (916) 826-9644
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461770-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NAMAN TRUCKING, INC.
Tel: (209) 321-0319
Fax: (209) 832-9504

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461771-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:09:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NATURAL INVESTIGATIONS COMPANY, INCORPORATED
Tel: (916) 765-9381
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461772-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461773-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:09:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTH AMERICAN FENCE & RAILING INC.
Tel: (510) 436-0755
Fax: (510) 534-5406

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461774-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:09:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461775-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:09:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NUNO IRON & MFG, INC
Tel: (831) 386-0513
Fax: (831) 386-9976

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461776-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461777-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PACHECO BLVD 76
Tel: (925) 998-7643
Fax: (707) 432-9504

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461778-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:11:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PAPILLON BUILDERS
Tel: (916) 580-7019
Fax: (888) 717-7270

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461779-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461780-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PROTECTION LINK
Tel: (888) 988-9884
Fax: (209) 476-0209

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461781-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461782-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461783-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: R. BROTHERS PAINTING, INC.
Tel: (408) 291-6820
Fax: (408) 291-6828

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461784-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461785-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RENTERIA TRUCKING
Tel: (559) 264-5722
Fax: (559) 264-5818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461786-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ROBY TRUCKING
Tel: (707) 333-8706
Fax: (707) 534-1807

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461787-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RODGERS CONSTRUCTION & ENGINEERING CO, INC.
Tel: (209) 464-5780
Fax: (209) 464-5782

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461788-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RUBECON BUILDERS INC.
Tel: (415) 206-7740
Fax: (415) 206-1750

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461789-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RUDY'S LANDSCAPE & IRRIGATION DESIGN
Tel: (661) 325-3596
Fax: (661) 322-7854

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461790-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461791-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAFETY TRUCKING
Tel: (510) 475-9750
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461792-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAINI TRUCKING
Tel: (408) 966-5533
Fax: (209) 833-3932

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461793-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAN FRANCISCO TRANSPORT SERVICES, INC.
Tel: (415) 777-9997
Fax: (415) -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461794-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAN JOSE TRANSPORT
Tel: (408) 848-4441
Fax: (408) 848-1774

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461795-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461796-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SPIRIT ROAD OILS
Tel: (408) 465-2270
Fax: (408) 465-2280

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461797-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461798-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STORM WATER MANAGEMENT CONSULTING SERVICE
Tel: (541) 631-1075
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461799-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STUDIO L'IMAGE
Tel: (415) 222-9667
Fax: (415) 222-9668

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461800-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUAREZ & MUNOZ CONSTRUCTION, INC.
Tel: (510) 782-6065
Fax: (510) 782-6078

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461801-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461802-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 04:14:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461803-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: T V N TRUCKING
Tel: (408) 469-1688
Fax: (408) 254-8889

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461804-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: T.D.W. CONSTRUCTION, INC
Tel: (925) 455-5259
Fax: (925) 455-0325

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461805-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TAYLOR JANE CONSTRUCTION LP
Tel: (805) 619-9141
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461806-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TK TRANSPORTATION, INC.
Tel: (805) 501-2693
Fax: (530) 842-7211

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461807-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:12:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TORRES TWINS TRUCKING, INC.
Tel: (559) 684-9659
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461808-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TOURE' ASSOCIATES
Tel: (559) 433-6519
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461809-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461810-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:04:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461811-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY
Tel: (650) 826-4954
Fax: (650) 588-1016

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461812-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TULLY CONSULTING GROUP
Tel: (707) 693-1926
Fax: (707) 471-0318

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461813-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TYRRELL RESOURCES, INC.
Tel: (530) 243-8733
Fax: (530) 241-8975

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461814-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461815-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VERIDICO GROUP, INC
Tel: (916) 865-4170
Fax: (916) 865-4174

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461816-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VINTAGE PAVING COMPANY, INC.
Tel: (530) 795-0132
Fax: (530) 795-5734

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461817-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: W T B, INC
Tel: (559) 275-1998
Fax: (559) 275-1995

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461818-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WELDON WORKS, INC.
Tel: (408) 251-1161
Fax: (408) 251-1162

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461819-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WEST PACIFIC ELECTRIC COMPANY
Tel: (559) 924-6422
Fax: (559) 924-4826

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461820-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WESTERN TRAFFIC SUPPLY, INC.
Tel: (925) 249-1854
Fax: (925) 249-1863

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461821-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WHITE'S CUSTOM CONSTRUCTION
Tel: (916) 284-1680
Fax: (916) 875-8095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461822-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:09:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461823-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WRECO
Tel: (925) 941-0017
Fax: (925) 941-0018

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461824-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461825-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:05:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ZENICON, INC.
Tel: (559) 908-2887
Fax: (559) 432-7312

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-24 at 02:00

BID No.: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As

per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 461826-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 03:06:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2016-07-14 13:58:46	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2016-07-14 16:07:17	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2016-07-14 13:58:46	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2016-07-14 13:58:46	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2016-07-14 15:02:40	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2016-07-14 13:58:46	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
5105507923	2016-07-14 15:00:10	Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
BID #: #04-3G59U4
BID DUE DATE: 2016-09-14 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

07/14/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-09-14 at 02:00

BID #: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and

any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

07/14/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-09-14 at 02:00

BID #: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

07/14/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-09-14 at 02:00

BID #: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

07/14/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-09-14 at 02:00

BID #: #04-3G59U4

PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and

any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

RESPONSES RECEIVED

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 08/24/2016 at 02:00
BID/PROJECT #: #04-3G59U4
PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 fro m Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercros sing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTE M, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CON CRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYES TER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHA LT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, V EGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIE R. Engineer's Estimate: $58,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes b y Noon on bid date. Contact our estimator for more Information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilo i.com) are the Estimators for this project and are available to provide you with assistance to cl arify any questions regarding the scope of work, including interpretation of plans, specifications a nd requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical a ssistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25 ,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of co ntract cost. G.C.C. is a UNION CONTRACTOR.

agreements.) Plans, specifications and project requi rements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through t he Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards _services.html. Plans may also be viewed or purchased through local plan rooms, builder's exch anges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examine d ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied the mselves as to the nature and location of the work. GCC's written subcontract document executio n is required of all successful subcontract bidders. A copy is available for inspection on GCC&rsquo ;s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request p rior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per o ur insurance requirements, your bid must include the cost of naming GCC as additional insured; inclu ding completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Prima ry and Non-Contributing wording on your certificate of insurance and waiver of subrogation is requir ed. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 461773-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [✓] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:02:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
248 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JASS BOYS TRUCK LINES, LLC
Tel: (925) 458-9500
Fax: (925) 458-9511

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 08/24/2016 at 02:00
BID/PROJECT #: #04-3G59U4
PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 fro m Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercros sing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTE M, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CON CRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYES TER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHA LT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, V EGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIE R. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes b y Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilo tti.com) are the Estimators for this project and are available to provide you with assistance to cl arify any questions regarding the scope of work, including interpretation of plans, specifications a nd requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical a ssistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25 ,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of co ntract cost. G.C.C. is a UNION CONTRACTOR. non-signatory subcontractors will be required to sig n an agreement for trades covered under our

agreements.) Plans, specifications and project requi rements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through t he Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards _services.html. Plans may also be viewed or purchased through local plan rooms, builder's exch anges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examine d ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied the mselves as to the nature and location of the work. GCC's written subcontract document executio n is required of all successful subcontract bidders. A copy is available for inspection on GCC&rsquo ;s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request p rior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per o ur insurance requirements, your bid must include the cost of naming GCC as additional insured; inclu ding completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Prima ry and Non-Contributing wording on your certificate of insurance and waiver of subrogation is requir ed. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 461739-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [✓] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:02:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Annette Conley

From: Romy Beltran [udbest.eel2011@gmail.com]
Sent: Monday, August 08, 2016 6:13 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Sorry not bidding. Thank you.

On Thu, Jul 21, 2016 at 8:50 AM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 8/24/16 @ 2PM

Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley

Estimating Administrator

Ghilotti Construction Company, Inc.

246 Ghilotti Ave.

Santa Rosa, CA 95407

Main: (707) 585 - 1221

Fx: (707) 585-1601

--

Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: ACE FENCE CO.

☐ Yes, we will send a quote by bid date

☒ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
?46 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Mahaffey Drilling

☐ Yes, we will send a quote by bid date

✓ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Annette Conley

From: Edward Marmolejo [bravopacific@hotmail.com]
Sent: Thursday, July 21, 2016 9:24 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Ms. Conley:

Thank you for the invitation to bid on the above referenced project. Because our bid schedule is presently full, we won't be bidding on this project.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Annette Conley <annette@ghilotti.com>
Sent: Thursday, July 21, 2016 8:50 AM
To: 'kathrynsline@aol.com'; 'lhorchos@abt-products.com'; 'KIM@acefencecompany.com'; 'acmlighting@sbcglobal.net'; 'jibaez@advgeosolutions.com'; 'Rusty@steelplacers.com'; 'richarddiaz@architecturalunlimited.com'; 'baretro@yahoo.com'; 'syncnetworks@gmail.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'helinda@bluecable.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'xyfloyd@aol.com'; 'gusto@caliconcrete.com'; 'airbears@balesengineering.com'; 'tcoleman2009@hotmail.com'; 'joscruggs@columbia-elec.com'; 'communitytreeservice320@gmail.com'; 'clsconcrete@pacbell.net'; 'cooks_son@mail.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'genaro@dominguezandsons.com'; 'amahaffey@mahaffeycompanies.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'rbatiste@eec-corp.com'; 'rpendurthi@earmanagement.com'; 'serranohe@aol.com'; 'meclarkjr21@aol.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'grs@globalroadsealing.com'; 'dgonzales@gsaeng.com'; 'estimating@hunsakersafety.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'jcardenasinc@gmail.com'; 'jmoraga@flash.net'; 'jnantonio@jnabuilders.com'; 'kellie@associatedtrafficsafety.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'bravopacific@hotmail.com'; 'maximumironworks@yahoo.com'; 'mario@mjdengineering.com'; 'mcs@moralescontracting.com'; 'mrci@mrci.biz'; 'contact@naccservices.com'; 'dnielson@nielsoninc.com'; 'info@norcalcorp.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'bids@pacific-electric.net'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'david.soto@quantumconstructionco.com'; 'vanessa@rocequipment.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'hiudowin12@gmail.com'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'info@stormwaterspecialists.com'; 'kcheever@straightstripe.com'; 'tqsteelinc@gmail.com'; 'jennifer@teamnorth.com'; 'trafficloops@sbcglobal.net'; 'landy@trivalleystriping.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstruction1@sbcglobal.net';

'uwaelectric@gmail.com'; 'arvind@vapci.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

'VITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/24/16 @ 2PM
Project:– #04-3G59U4 - Hwy 580/205 Alameda/San Joaquin County

Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
stimating Administrator
nilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: noreply=dbegoodfaith.com@aryarejaee.com on behalf of DBEGoodFaith.com [noreply@dbegoodfaith.com]
Sent: Wednesday, July 20, 2016 12:18 PM
To: Annette Conley
Subject: A sub/supplier has responded to your GFE invitation

A subcontractor/supplier has responded to your invitation to bid for the following good faith effort:

Project Name: **Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement**
Bid Date & Time: **08-24-2016**

The message can be viewed with the rest of the outreach documents for this project in your account. Your account can be accessed at www.DBEGoodFaith.com.

RESPONSE LOG

Find below the electronic reponses to the invitations to bid sent by fax and email.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401
Tel. 7075790388 • Fax. 7075793877

07/20/2016 - No, we are not interested.

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 08/24/2016 at 02:00
BID/PROJECT #: #04-3G59U4
PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 fro m Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercros sing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTE M, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CON CRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYES TER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHA LT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, V EGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIE R. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes b y Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilo tti.com) are the Estimators for this project and are available to provide you with assistance to cl arify any questions regarding the scope of work, including interpretation of plans, specifications a nd requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical a ssistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25 ,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of co ntract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sig n an agreement for trades covered under our

agreements.) Plans, specifications and project requi rements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through t he Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards _services.html. Plans may also be viewed or purchased through local plan rooms, builder's exch anges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examine d ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied the mselves as to the nature and location of the work. GCC's written subcontract document executio n is required of all successful subcontract bidders. A copy is available for inspection on GCC&requo ;s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request p rior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per o ur insurance requirements, your bid must include the cost of naming GCC as additional insured; inclu ding completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Prima ry and Non-Contributing wording on your certificate of insurance and waiver of subrogation is requir ed. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461682-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601
[X] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:02:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 08/24/2016 at 02:00
BID/PROJECT #: #04-3G59U4
PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 fro m Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercros sing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTE M, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CON CRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYES TER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHA LT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, V EGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIE R. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes b y Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0807 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilo tti.com) are the Estimators for this project and are available to provide you with assistance to cl arify any questions regarding the scope of work, including interpretation of plans, specifications a nd requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical a ssistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25 ,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of co ntract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sig n an agreement for trades covered under our

agreements.) Plans, specifications and project requi rements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through t he Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards _services.html. Plans may also be viewed or purchased through local plan rooms, builder's exch anges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examine d ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied the mselves as to the nature and location of the work. GCC's written subcontract document executio n is required of all successful subcontract bidders. A copy is available for inspection on GCC&rsquo ;s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request p rior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per o ur insurance requirements, your bid must include the cost of naming GCC as additional insured, inclu ding completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Prima ry and Non-Contributing wording on your certificate of insurance and waiver of subrogation is requir ed. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 461714-35879
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [X] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:02:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BBL TATUM TRUCKING
Tel: (559) 960-8208
Fax: (559) 275-9220

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 08/24/2016 at 02:00
BID/PROJECT #: #04-3G59U4
PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 fro m Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercros sing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTE M, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CON CRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYES TER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHA LT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, V EGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIE R. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes b y Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubl (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilo tti.com) are the Estimators for this project and are available to provide you with assistance to cl arify any questions regarding the scope of work, including interpretation of plans, specifications a nd requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical a ssistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25 ,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.1/2% of ...

agreements.) Plans, specifications and project requi rements may be reviewed at our office in San[illegible] Rosa. They may also be downloaded for free through t he Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards _services.html. Plans may also be viewed or pu[illegible]ased through local plan rooms, builder's exch anges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers a[illegible] considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder[illegible]firm[illegible] they have carefully examine d ALL the bidding documents/Addenda and that from his/her own inv[illegible]gation[illegible] they have satisfied the mselves as to the nature and location of the work. GCC's written subcont[illegible] document executio n is required of all successful subcontract bidders. A copy is available for ins[illegible]on on GCC&rsquo ;s website (www.ghilotti.com/subcontractors/documents) and/or can be provided u[illegible]written request p rior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: A[illegible]or o[illegible] insurance requirements, your bid must include the cost of naming GCC as additional insured; in[illegible]ng completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Prima ry and Non-Contributing wording on your certificate of insurance and waiver of subrogation is requir ed[illegible]are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461669-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601
[X] Yes, we will send a fax quote by the bid date. * SAN JOAQUIN, CA
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
need to know if this project is A union Job.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:02:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAINI TRUCKING
Tel: (408) 966-5533
Fax: (209) 833-3932

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 08/24/2016 at 02:00
BID/PROJECT #: #04-3G59U4
PROJECT NAME: Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Castro Valley/Livermore/Tracy, Alameda & San Joaquin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 fro m Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercros sing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTE M, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CON CRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYES TER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHA LT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, V EGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIE R. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes b y Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilo tti.com) are the Estimators for this project and are available to provide you with assistance to cl arify any questions regarding the scope of work, including interpretation of plans, specifications a nd requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical a ssistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25 ,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of co ntract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sig n an agreement for trades covered under our

agreements.) Plans, specifications and project requi rements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through t he Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards _services.html. Plans may also be viewed or purchased through local plan rooms, builder's exch anges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examine d ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied the mselves as to the nature and location of the work. GCC's written subcontract document executio n is required of all successful subcontract bidders. A copy is available for inspection on GCC&rsquo ;s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request p rior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per o ur insurance requirements, your bid must include the cost of naming GCC as additional insured; inclu ding completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Prima ry and Non-Contributing wording on your certificate of insurance and waiver of subrogation is requir ed. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461793-35879
– OR –
Fax back this invitation with your response to: (707) 585-1601
[✓] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/14/2016 02:02:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

LBE and DBE Certified

Annette Conley

From: Lori Jetson
Sent: Thursday, August 25, 2016 10:02 AM
To: Annette Conley
Subject: Torrent Laboratories

Hi,
Torrent will not be bidding on the 580 project.
Joann just called to let us know.
Thanks,

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601

Lori Jetson

From: Annette Conley
Sent: Tuesday, July 19, 2016 2:19 PM
To: Lori Jetson
Subject: FW: Thank you for placing your order with us.

From: classads@bayareanewsgroup.com [mailto:classads@bayareanewsgroup.com]
Sent: Tuesday, July 19, 2016 1:50 PM
To: Annette Conley
Subject: Thank you for placing your order with us.

Thank you for your order submission.

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

Order Details

Order Number:
WB0121164
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Cost:
$14.95
Payment Type:
Mastercard

Account Details

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.
Credit Card - Mastercard
**********9585

Scheduled for ad number WB01211640

Start date:
Thu Jul 21, 2016
Website:
Marketplace CLASS
Target URL:
Duration:
7 days

Seeking DBE Subs, Suppliers, and Truckers

$56,000,000

INVITATION TO BID
Owner: CALTRANS
Bids: 8/24/16 @ 2:00 P.M.
Project: #04-3G59U4 – Hwy. 580/205 in Alameda & San Joaquin Counties
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 580 & Hwy. 205 (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include the following scopes of work: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., MBGR, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Paving Mat, Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control, Erosion Control, Street Sweeping, Trucking, And Material Supplier. Engineer's Estimate: $56,000,000 / DBE Goal: 5% / 350 WD / $10,500 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans and specifications may be downloaded through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execu-

Seeking DBE Subs, Suppliers, and Truckers

$56,000,000

INVITATION TO BID
Owner: CALTRANS
Bids: 8/24/16 @ 2:00 P.M.
Project: #04-3G59U4 – Hwy. 580/205 in Alameda & San Joaquin Counties
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 580 & Hwy. 205 (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include the following scopes of work: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., MBGR, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Paving Mat, Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control, Erosion Control, Street Sweeping, Trucking, And Material Supplier. Engineer's Estimate: $56,000,000 / DBE Goal: 5% / 350 WD / $10,500 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans and specifications may be downloaded through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407PH: (707) 585-1221 * FX: (707) 585-1601

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0121164
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$14.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********9585 03/2019

TRANSACTION REPORT

Date:
4:50 PM - Tue, Jul 19, 2016
Amount:
$14.95

SCHEDULE FOR AD NUMBER WB01211640

Start date:
Thu Jul 21, 2016
Duration:
7 days

PREVIEW FOR AD NUMBER WB01211640

Seeking DBE Subs, Suppliers, and Truckers

$56,000,000

INVITATION TO BID
Owner: CALTRANS
Bids: 8/24/16 @ 2:00 P.M.
Project: #04-3G59U4 – Hwy. 580/205 in Alameda & San Joaquin Counties
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 580 & Hwy. 205 (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include the following scopes of work: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., MBGR, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Paving Mat, Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control, Erosion Control, Street Sweeping, Trucking, And Material Supplier. Engineer's Estimate: $56,000,000 / DBE Goal: 5% / 350 WD / $10,500 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans and specifications may be downloaded through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/

fully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407PH: (707) 585-1221 * FX: (707) 585-1601

DBEGoodFaith
your bid outreach solution

Review Ad

You ads will look like this. Please review it for any typos. If any changes need to be made, click "Go Back & Edit" at the bottom of the page to do so.

Outreach Coordinator
Estimating Department

Project Estimator
Mark Mahboubi & Rod Barber

Contact Information
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext. 242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name
Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

Bid/Contract #
#04-3G59U4

Awarding Agency
Department of Transportation (CALTRANS)

Project Location
Castro Valley/Livermore/Tracy, Alameda & San Joaquin County, CA

Bid Date & Time
08/24/2016 at 02:00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements,

your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Continue »

« Go Back & Edit

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0124062
Parent Order #:
WB0121164
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$14.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Thomas Smith
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********9585 03/2019

TRANSACTION REPORT

Date:
1:44 PM - Thu, Aug 25, 2016
Amount:
$14.95

SCHEDULE FOR AD NUMBER WB01240620

Start date:

Fri Aug 26, 2016
Duration:
7 days

PREVIEW FOR AD NUMBER WB01240620

Seeking DBE Subs, Suppliers, and Truckers

$56,000,000

INVITATION TO BID
Owner: CALTRANS
NEW BID DATE! 9/14/16 @ 2:00 P.M.
Project: #04-3G59U4 – Hwy. 580/205 in Alameda & San Joaquin Counties
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 580 & Hwy. 205 (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include the following scopes of work: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., MBGR, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Paving Mat, Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control, Erosion Control, Street Sweeping, Trucking, And Material Supplier. Engineer's Estimate: $56,000,000 / DBE Goal: 5% / 350 WD / $10,500 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans and specifications may be downloaded through the Caltrans

website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407PH: (707) 585-1221 * FX: (707) 585-1601

From: classads@bayareanewsgroup.com
To: Annette Conley
Subject: Thank you for placing your order with us.
Date: Thursday, August 25, 2016 10:45:14 AM

Thank you for your order submission.

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

Order Details

Order Number:	WB0124062
Classification:	Announcements/General
Package:	Marketplace - 1 Week
Cost:	$14.95
Payment Type:	Mastercard

Scheduled for ad number WB01240620

Start date:	Fri Aug 26, 2016	
Website:	Marketplace CLASS	
Target URL:	Duration:	7 days

Account Details

Thomas Smith
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.
Credit Card - Mastercard **********9585

Seeking DBE Subs, Suppliers, and Truckers

$56,000,000

INVITATION TO BID
Owner: CALTRANS
NEW BID DATE! 9/14/16 @ 2:00 P.M.
Project: #04-3G59U4 – Hwy. 580/205 in Alameda & San Joaquin Counties
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 580 & Hwy. 205 (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include the following scopes of work: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., MBGR, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Paving Mat, Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control, Erosion Control, Street Sweeping, Trucking, And Material Supplier. Engineer's Estimate: $56,000,000 / DBE Goal: 5% / 350 WD / $10,500 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans and specifications may be downloaded through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407PH: (707) 585-1221 * FX: (707) 585-1601


Pandora Radio
Update Bid or Secon
https://www.dbegoodfaith.com/submit_order/manage-order/update-bid-date.php
Apps
PrintNET v.7.4.5
Google
DBE SEARCH
North Coast Buil
Caltrans - Office
SONOMA CO ON
Public Work's Co
Check a License
State Water Reso
Other bookmarks
DBEGoodFaith
your bid outreach solution
Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓
Update Bid or Call Date
Here you can update the bid date on your advertisements or, depending on your order, re-schedule the date for your second round of calls.
The bid date has been updated to 09/14/2016.
Re-send faxes & emails to subs/suppliers New!
»
Go back to Update Bid/Call Date Page »
10:04 AM
8/25/2016

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 07/14/2016 01:57 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Mark Mahboubi & Rod Barber

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

Bid/Contract #

#04-3G59U4

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Castro Valley/Livermore/Tracy, Alameda & San Joaquin County, CA

Bid Date

09/14/2016 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL

SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 07/14/2016 01:57 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Mark Mahboubi & Rod Barber

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Highways 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement

Bid/Contract #

Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

#04-3G59U4

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Castro Valley/Livermore/Tracy, Alameda & San Joaquin County, CA

Bid Date

09/14/2016 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing(Post Mile: 04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms

that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 07/14/2016 01:57 PM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Cast... dbegoodfaith.com/ads/Highways-5...

01:07 PM - 14 Jul 2016

Lori Jetson

From: Lori Jetson
Sent: Thursday, July 14, 2016 12:18 PM
To: 'ric@EldridgeBidReporter.com'
Subject: New Ad - Caltrans #04-3G59U4 Alameda/San Joaquin
Attachments: ELDRIDGE BID REPORTER ORDER FORM.pdf

Hi Ric,
Please place the attached ad in the all 3 publications and send proofs.
Thanks!

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601

Print Form

AD PLACEMENT ORDER FORM
Eldridge Bid Reporter
PO Box 699
W Sacramento, CA 95691
916.419.7090 Ph
916.419.7378 Fax
ads@EldridgeBidReporter.com

BILLING INFORMATION

Invoice & tear sheet will be sent to this address and contact:

Company:	Ghilotti Construction Company, Inc.
Address:	246 Ghilotti Avenue
City/State/Zip:	Santa Rosa, CA 95407
Contact:	Annette Conley
Phone:	(707) 585-1221
Fax:	(707) 585-1601
Email:	annette@ghilotti.com

PUBLICATION DATES:

☒ Publish FRIDAY $34 — 7/14/16
California Bid Bulletin (CBB)

☒ Publish MONDAY $34 — 7/14/16
MWDVBE Weekly (MWD)

☒ Publish TODAY $60 — 7/14/16
California Bid Register Daily (CBR)

CALL US ABOUT OUR OUTREACH SERVICES AND RATES

PLACE YOUR AD CONTENT BELOW:

Requesting Sub-bids from Certified DBE Subcontractors/Suppliers/Truckers for:	℘**HEADING** *(can be modified)*
Department of Transportation (CALTRANS)	℘**AGENCY you are Bidding to**
Bid Date & Time: 8/24/16 @ 2:00 P.M. Project: #04-3G59U4 - Hwy. 580 & 205 in Alameda and San Joaquin Counties Estimate: $56,000,000 DBE Goal: 5%	℘**YOUR BID PROJECT** *Example:* *1) Bid #s & Due dates* *2) Description of bid content* *3) Location of work*
Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier.	℘**SERVICES or PRODUCTS YOU DESIRE:** *Examples: Transportation; Storage; Paper; Labels; Paint; etc. or. ."Any service or product you can provide to complete the bid requirement"*
GHILOTTI CONSTRUCTION COMPANY, INC. 246 GHILOTTI AVENUE SANTA ROSA, CA 95407 PH: (707) 585-1221 * FX: (707) 585-1601 Email: annette@ghilotti.com GCC is a UNION CONTRACTOR. Visit www.ghilotti.com/subcontractors/ documents for more information	℘**CONTACT INFORMATION** Company Name Address City/State/Zip Contact Person Phone# FAX Phone# Email address
COST: $34 for one standard 2-1/2" X 4" ad in CBB or MWD $60 for one standard 2-1/2" X 4" ad in CBR	
All Eldridge Bid Reporter publications are listed as both **"TRADE & FOCUS"** by the **State of California "DVBE Resource Packet"** for soliciting **Minority, Woman & Disabled Veteran Business Enterprises (MBE WBE DVBE)**	

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Thursday, July 14, 2016 4:46 PM
To: Lori Jetson
Subject: Ad proof / July 14, 2016
Attachments: d2085th(page2).pdf

Lori -
Today's ad proof.
Let me know if you would like any changes.

Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
916-419-7090
ric@eldridgebidreporter.com

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Thursday, July 14, 2016 3:17 PM
To: ric@EldridgeBidReporter.com
Subject: RE: New Ad - Caltrans #04-3G59U4 Alameda/San Joaquin/RECEIVED

Hi Ric,
You're right, I put today's date in all the boxes. Sorry for any confusion.
Please place the ads in the next available publications.
CBB for 7/15, MWD for 7/18 and CBR starting 7/14.
Thanks for checking,
Lori

From: Ric Ivanisevich [mailto:ric.ivanisevich@EldridgeBidReporter.com]
Sent: Thursday, July 14, 2016 2:46 PM
To: Lori Jetson <lori@ghilotti.com>
Subject: RE: New Ad - Caltrans #04-3G59U4 Alameda/San Joaquin/RECEIVED

Hi Lori -
New ad received.
I'll send you the proof later today for the daily.
As for the other publications, CBB comes out every Friday and MWDVBE Weekly every Monday.
On the ad form you wrote 7/14/16 on the publication date line for every one of the pubs. Today in the daily is obvious. No problem.
Did you want the ad to run in the weekly publications starting tomorrow (7/15) and Monday (7/18) respectively?

Usually you write in the date the ad would run in whichever publication is listed.
So on the ad form it would look like:
California Bid Bulletin (CBB) - 7/15/16
MWDVBE Weekly (MWD) - 7/18/16
California Bid Register Daily (CBR) - 7/14/16
(I know that seems obvious but I just want to make sure we're both on the same page.)
:)
You don't need to resend the form, I just need your confirmation.

Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
916-419-7090
ric@eldridgebidreporter.com

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Thursday, July 14, 2016 12:18 PM
To: ric@EldridgeBidReporter.com
Subject: New Ad - Caltrans #04-3G59U4 Alameda/San Joaquin

Hi Ric,
Please place the attached ad in the all 3 publications and send proofs.
Thanks!

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601

AEOE Requesting sub-bids from qualified **DBE** subcontractors/suppliers for:

City of Woodland
Well # 24 & Well # 26 Water Main Project
REBID - CIP # 16-09
New Bid Date: August 16, 2016 at 2:00 PM
Location: Woodland, Yolo County, CA.

Seeking, but not limited to, the following:
MATERIALS: Water Pipe & Fittings, Aggregate, Sand Pipe Bedding, Class 2 Aggregate Base, Temporary Cutback Asphalt, Hot Mix Asphalt, Erosion Control and materials.
TRADES/SERVICES: Traffic Control, Asphalt & Concrete Saw-cut, Aggregate, Truck Hauling & Off-Haul Trucking, Horizontal Directional Boring, Storm Water/Erosion Control Plan.

100% Performance and Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Civil Engineering Construction, Inc.

PO Box 1669 - Loomis, CA 95650
Contact: Mike Hogan
mike@civilengineeringconstruction.com
Phone: 916.652.9884 - Fax: 916.652.9885

ad# 53330

Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

Department of Transportation (CALTRANS)
Project: #04-3G59U4
Bid Date & Time: August 24, 2016 @ 2:00 P.M.
Hwy. 580 & 205 in Alameda and San Joaquin Counties
Estimate: $56,000,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Lean Concrete Base-Rapid Setting, Base Bond Breaker, Asphalt-Rubber Binder, Pre-coated Screenings, Geosynthetic Pavement Interlayer (Paving Mat), Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control (Minor Concrete), Erosion Control, Street Sweeping, Trucking, and Material Supplier. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com
GCC is a UNION CONTRACTOR.
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Granite Rock Company is requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

County of Solano
HSIP6 Putah Creek Road - Dixon Ave West Shoulder Widening
Federal Project No. HSIPL-5923 (115)
NEW Bid Date: *Monday*, **July 18, 2016 at 2:00 PM**
Engineers Estimate: $1,178,746

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Water Pollution Control, Construction Area Signs, Flagging, Traffic Control, Roadside Signs, Slurry Seal, Striping and Pavement Markings, Trucking and Sweeper Truck.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

Granite Rock Company

120 Granite Rock Way, San Jose, CA 95136
Phone: (408) 574-1400 * Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact: Patrick McDonald

An Equal Opportunity Employer

ad# 53079

AEOE Requesting sub-bids from qualified **DVBE** Subcontractors & Suppliers for:

Alvord Unified School District
Alvord USD Improvements - Group B
Collett Elementary School
10850 Collett Ave., Riverside, CA 92505
Orrenmaa Elementary School
3350 Fillmore St., Riverside, CA 92503
Category 07 - Gypsum & Plaster
Bid Date: July 19, 2016 @ 2:00 PM

Seeking ANY Service or Product you can provide to help complete the bid requirements.
Category 07 - Gypsum & Plaster

Caston, Inc.

354 South Allen Street
San Bernardino, CA 92408
Contact: Laurie Hatter
Ph: (909) 381-1619 * Fax: (909) 889-0726

An Equal Opportunity Employer

ad# 51820x

M/W/D/DVBE SUB-BIDS REQUESTED

AEOE Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

CALTRANS - Contract No. 04-3G59U4
Bid Date & Time: August 24, 2016 @ 2:00 P.M.
Hwy. 580 & 205 in Alameda and San Joaquin Counties
Estimate: $56,000,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Lean Concrete Base-Rapid Setting, Base Bond Breaker, Asphalt-Rubber Binder, Pre-coated Screenings, Geosynthetic Pavement Interlayer (Paving Mat), Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control (Minor Concrete), Erosion Control, Street Sweeping, Trucking, and Material Supplier. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR.
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Granite Rock Company, Is Requesting Sub-Bids from Qualified **DBE** Subcontractors/Suppliers for the following project:

County of Solano
HSIP6 Putah Creek Road - Dixon Ave West Shoulder Widening
Federal Project No. HSIPL-5923 (115)
NEW Bid Date: *Monday*, **July 18, 2016 at 2:00 PM**
Engineers Estimate: $1,178,746

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Water Pollution Control, Construction Area Signs, Flagging, Traffic Control, Roadside Signs, Slurry Seal, Striping and Pavement Markings, Trucking and Sweeper Truck.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company is an Equal Opportunity Employer.

Granite Rock Company

120 Granite Rock Way, San Jose, CA 95136
Phone: (408) 574-1400 * Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact: Patrick McDonald

ad# 53079

Agee Construction, Inc. Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

CALTRANS - Contract No. 06-0M3704
Construct Roundabout - In Kings County near Corcoran on Route 43
Bid Date: *Tuesday,* **July 19, 2016 @ 2:00 PM**

Seeking: Clearing & Grubbing, Saw-cutting, Lead Compliance Plan, SWPPP, Dust Control, Erosion Control, Hydroseeding, AC Dike, AC Grindings, Roadway Excavation, Grading, Street Sweeping, Tack Coat, Plane Concrete Pavement, Construction Area Signs, Portable Changeable Message Signs, Roadway Signs, K-Rail, Striping, Striping Removal, Pavement Markings, Traffic Control, Demolition, Electrical, Underground, Aggregate Base, Aggregate Sub-base, Sand & Gravel, Asphalt, Concrete & Cement, Concrete Curb & Sidewalk, Reinforced Concrete Pipe, Reinforcing Steel, Fencing, Schedule CPM, Bottom Dump Trucking, Heavy Equipment Rental.

100% Performance and Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues. Agee Construction, Inc. is an Equal Opportunity Employer.

Agee Construction, Inc.

PO Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: 559-299-3290 * Fax: 559-299-3503

ad# 52043

Civil Engineering Construction, Inc., Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

City of Woodland
Well # 24 and Well # 26 Water Main Project REBID
CIP # 16-09
New Bid Due Date: August 16, 2016 at 2:00 PM
Location: Woodland, Yolo County, CA.

Seeking, but not limited to, the following: **MATERIALS:** Water Pipe & Fittings, Aggregate, Aggregate Base, Sand Pipe Bedding, Class 2 Aggregate Base, Temporary Cutback Asphalt, Hot Mix Asphalt, Erosion Control and materials. **TRADES/SERVICES:** Aggregate Truck Hauling and Off-Haul Trucking, Directional Boring, Traffic Control, Asphalt & Concrete Saw-cutting, Storm Water/Erosion Control Plan.

100% Performance and Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues. Civil Engineering Construction, Inc. is an Equal Opportunity Employer.

Civil Engineering Construction, Inc.

PO Box 1669 - Loomis, CA 95650
Contact: Mike Hogan
mike@civilengineeringconstruction.com
Phone: 916.652.9884 - Fax: 916.652.9885

ad# 53330

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Friday, July 15, 2016 2:33 PM
To: Lori Jetson
Subject: today's ad proof - 7/15
Attachments: cbba2085(pageB1).pdf

Hi Lori -
Here's today's ad proof.
Let me know if you would like any changes.
Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Tuesday, July 19, 2016 12:08 PM
To: Lori Jetson; Annette Conley
Subject: ad copy - July 15 & 18, 2016
Attachments: mwda2086(page2).pdf; cbba2085(pageB3).pdf

Hi Lori & Annette -
Here are the ad copies from Friday and Monday for Caltrans 04-G59U4.

Thanks,
Ric

ad copy - July 15 & 18, 2016

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

S.C. Anderson, Inc. Requesting Sub-bids from Certified **DVBE** Subcontractors/Suppliers for the following project:

S.C. Anderson, Inc. is the Design Build Contractor

CSUB Humanities Office Building
9001 Stockdale Hwy., Bakersfield, CA
Bid Date: July 27, 2017 @ 2PM

2 Story 14,000 SF faculty office building including elevator and associated site work to the new building. Project will be LEED Certified. Estimated value is $6.7 Million. Project duration is 12 months.

BP# 01 **Survey;** BP# 02 **Structure Demolition/Asbestos Abatement;** BP# 03 **Concrete & Rebar;** BP# 04 **Concrete Staining & Sealing;** BP# 05 **Brick Veneer;** BP# 06 **Structural & Miscellaneous Steel;** BP# 07 **Rough Carpentry;** BP# 08 **Finish Carpentry;** BP# 09 **Casework & Countertops;** BP# 10 **Acoustic Ceilings / FRP;** BP# 11 **Insulation;** BP# 12 **TPO Roofing/Sheet Waterproofing;** BP# 13 **Sheet Metal/Metal Paneling;** BP# 14 **Door, Frames & Hardware;** BP# 15 **Storefronts & Glazing;** BP# 16 **Metal Stud & Drywall;** BP# 17 **Tile;** BP# **18 Floor Coverings;** BP# 19 **Painting;** BP# 20 **Toilet Partitions & Accessories;** BP# 21 **Elevator;** BP# 22 **Fire Suppression System;** BP# 23 **Plumbing;** BP# 24 **HVAC;** BP# 25 **Electrical, Telecommunications, Fire Alarm, Site Electrical;** BP# 26 **Clearing, Grubbing and Earthwork;** BP# 27 **Landscape & Irrigation;** BP# 28 **Underground Utilities;** BP# 29 **AC Paving**

NOTES: The CSU Trustees requires a three percent (3%) DVBE (Disabled Veteran Business Enterprise) participation in contracting projects as established in the bidding documents. Please review Instruction to Bidders included in the Construction Manual for proper Proposal Forms.

Bid Bonds are required for ALL Proposals in excess of $100,000. Proposal in excess of $100,000.00 will also require Payment and Performance Bond in the amount of 100% of the proposal amount or subcontract amount, from a California Admitted Surety acceptable to S.C. Anderson, Inc. and not less than AM Best-Rating.

S.C. Anderson, Inc.

2160 Mars Court, Bakersfield, CA 93308
Contact: Sandra Munoz
(661)392-7000 (661)391-9999
sandramunoz@scanderson.com

An Equal Opportunity Employer

ad# 52789

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

City of Merced
M & G Street Bridges at Bear Creek
Bid Date/Time: July 28, 2016 @ 2:00PM

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. This project is subject to compliance monitoring and enforcement by the DIR and your DIR number will be required. Project plans are available for review in our office: 315 N. Thorne Ave., Fresno, CA 93706, the Owner's office, and the Federation of California Builders Exchanges @ www.calbx.com.

Seeking bids for, but not limited to: Sawcutting, Demolition, Clearing & Grubbing, Construction Surveys, Progress Scheduled (Critical Path Method), Traffic Control System, Portable Changeable Message Sign, Water Pollution Control Program, Storm Water Pollution Prevention, Temporary Fence (Type ESA), Contractor-Supplied Biologist (Bat Specialist), Public Safety Plan, Remove Pedestrian Barricade, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Sign, Remove Asphalt Concrete Surfacing, Furnish Polyester Concrete Overlay, Furnish Bridge Deck Treatment Material, Slurry Seal, Joint Seal (MR ½"), Bar Reinforcing Steel (Bridge), Roadside Sign (One Post), Misc Metal (Bridge), Pedestrian Barricade, Pedestrian Barricade (Mod), Tubular Handrailing (Pedestrian), CA ST-40 Bridge Rail, 4" Thermoplastic Stripe, 6" Thermoplastic Stripe, 8" Thermoplastic Stripe, 12" Thermoplastic Stripe, Thermoplastic Pavement Marking, Pavement Marker (non-reflective), Pavement Marker (retro-reflective), Lighting (city street-sternberg), Lighting (pedestrian-wall luminaire), Traffic Signal Modification, Flagpole (20-Foot), Flagpole (25-Foot).

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 * Fax: 559 268-2908

ad# 51453

AEOE Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

CALTRANS - Contract No. 04-3G59U4
Bid Date & Time: August 24, 2016 @ 2:00 P.M.
Hwy. 580 & 205 in Alameda and San Joaquin Counties
Estimate: $56,000,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Lean Concrete Base-Rapid Setting, Base Bond Breaker, Asphalt-Rubber Binder, Pre-coated Screenings, Geosynthetic Pavement Interlayer (Paving Mat), Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control (Minor Concrete), Erosion Control, Street Sweeping, Trucking, and Material Supplier. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR.
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

City of Merced
M & G Street Bridges at Bear Creek
Bid Date/Time: July 28, 2016 @ 2:00PM

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. This project is subject to compliance monitoring and enforcement by the DIR and your DIR number will be required. Project plans are available for review in our office: 315 N. Thorne Ave., Fresno, CA 93706, the Owner's office, and the Federation of California Builders Exchanges @ www.calbx.com.

Seeking bids for, but not limited to: Sawcutting, Demolition, Clearing & Grubbing, Construction Surveys, Progress Scheduled (Critical Path Method), Traffic Control System, Portable Changeable Message Sign, Water Pollution Control Program, Storm Water Pollution Prevention, Temporary Fence (Type ESA), Contractor-Supplied Biologist (Bat Specialist), Public Safety Plan, Remove Pedestrian Barricade, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Sign, Remove Asphalt Concrete Surfacing, Furnish Polyester Concrete Overlay, Furnish Bridge Deck Treatment Material, Slurry Seal, Joint Seal (MR ½"), Bar Reinforcing Steel (Bridge), Roadside Sign (One Post), Misc Metal (Bridge), Pedestrian Barricade, Pedestrian Barricade (Mod), Tubular Handrailing (Pedestrian), CA ST-40 Bridge Rail, 4" Thermoplastic Stripe, 6" Thermoplastic Stripe, 8" Thermoplastic Stripe, 12" Thermoplastic Stripe, Thermoplastic Pavement Marking, Pavement Marker (non-reflective), Pavement Marker (retro-reflective), Lighting (city street-sternberg), Lighting (pedestrian-wall luminaire), Traffic Signal Modification, Flagpole (20-Foot), Flagpole (25-Foot).

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 * Fax: 559 268-2908

ad# 51453

AEOE Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

CALTRANS - Contract No. 04-3G59U4
Bid Date & Time: August 24, 2016 @ 2:00 P.M.
Hwy. 580 & 205 in Alameda and San Joaquin Counties
Estimate: $56,000,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Lean Concrete Base-Rapid Setting, Base Bond Breaker, Asphalt-Rubber Binder, Pre-coated Screenings, Geosynthetic Pavement Interlayer (Paving Mat), Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control (Minor Concrete), Erosion Control, Street Sweeping, Trucking, and Material Supplier. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com
GCC is a UNION CONTRACTOR.
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Caston, Inc. Requesting sub-bids from qualified
DVBE Subcontractors & Suppliers for the following projects:

Alvord Unified School District
Alvord USD Improvements - Group B
Collett Elementary School
10850 Collett Ave., Riverside, CA 92505
Orrenmaa Elementary School
3350 Fillmore St., Riverside, CA 92503
Category 07 - Gypsum & Plaster
Bid Date: July 19, 2016 @ 2:00 PM

Seeking ANY Service or Product you can provide to help complete the bid requirements for Category 07 - Gypsum & Plaster

Caston, Inc.

354 South Allen Street
San Bernardino, CA 92408
Contact: Laurie Hatter
Ph: (909) 381-1619 * Fax: (909) 889-0726

An Equal Opportunity Employer

ad# 51820x

Spiess Construction Company, Inc., Requesting sub-bids from qualified
DBE subcontractors/suppliers for the following project:

County of Inyo
Airfield Lighting & Visual Aids Improvements, Phase 1 Construction
Lone Pine/Death Valley Airport
1900 S. Main Street, Lone Pine, CA 93545
County Project No. TR-16-023
FAA AIP Project No. 3-06-0126-011-2015 Design
FAA AIP Project No. 3-06-0126-012-2016 Construction
Bids Due: July 27, 2016 at 3:30 PM

Seeking, but not limited to: Electrical, Concrete, AC Paving.

100% Performance and Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues. Spiess Construction Company, Inc. is an Equal Opportunity Employer.

Spiess Construction Co., Inc.

PO Box 2849 - Santa Maria, CA 93457
Contact: Scott Coleman
scoleman@sccitanks.com
Ph: (805-) 937-5859 * Fax: (805) 934-4432

ad# 70273x

Annette Conley

From: Annette Conley
Sent: Thursday, August 25, 2016 11:02 AM
To: 'ric@EldridgeBidReporter.com'
Subject: New bid date Caltrans #04-3G59U4
Attachments: ELDRIDGE BID REPORTER ORDER FORM-NEW BID DATE.pdf

Hi Ric,

Can you place the attached ads again with the new bid date and send all 3 confirmations with costs?

Thank you!

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

ORTIZ ENTERPRISES INC. is bidding as a Subcontractor.
We invite you to submit sub-bids on the following project and we encourage **DBE** subcontractors as this project has a 13% DBE goal:

City of Santa Clarita

Bids Due: *Thursday,* **September 15, 2016 at 11:00 AM**

Newhall Ranch Road Bridge Widening

Newhall Ranch over San Francisquito Creek

Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%.Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award including subsequent extensions for award. Plans and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to have a current contractor's license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement. Inconsistent bid terms and conditions shall be void. Plans and Specifications are available for viewing at Ortiz – please call to arrange. You may also view and/or download plans at our FTP site: www.ortizplans.com username: 16-038, password: ortiz. Please check the site for updates. Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most current information.

Items listed but not limited to: Asphalt Paving, CIDH Piles, Clearing and Grubbing, Cold Plane, Concrete Barrier (Bridge), Construction Area Signs, Demolition, Dewater, Drainage, Electrical, Erosion Control, Fencing, Irrigation, Joints-Bridge, Joints-PCC, Landscape, Metal Beam, Guard Rail, Minor Concrete, Painted Striping/Marking, Pavement Reinforcing, PCC Pavement, Precast, Prestressing, ReSteel, Roadway Signs, SWPPP, Thermoplastic Striping/Marking, Traffic Control, Materials: Asphalt, Concrete, Misc, Pervious, Structure Back-Fill

Ortiz Enterprises Incorporated

6 Cushing, suite 200
Irvine, CA 92618
Contact: Andrew Lampkin
Phone: 949 753-1414, Fax: 949 753-1477
estimating@ortizent.com

ad# 54551

Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

Department of Transportation (CALTRANS)
Project: #04-3G59U4 - Hwy. 580 & 205 in Alameda and San Joaquin Counties
NEW BID DATE: 9/14/2016 @ 2:00 P.M.
Estimate: $56,000,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Lean Concrete Base-Rapid Setting, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Geosynthetic Pavement Interlayer (Paving Mat), Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control (Minor Concrete), Erosion Control, Street Sweeping, Trucking, and Material Supplier. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Granite Rock Company is requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for the following project:

City of Saratoga
Highway 9 Safety Improvements Phase IV
Federal Project No. HSIPL-5332(021)
Bid Date: *Tuesday,* **August 30, 2016 at 10:00 AM**
Engineers Estimate: $900,000

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Traffic Control, Construction Area Signs, WPCP, Erosion Control, Remove Tree, Relocate Mailbox, Electrical, Adjust Utilities, Striping & Signs, Chain Link Fence and Trucking.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, DIR #, insurance & worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

Granite Rock Company

120 Granite Rock Way, San Jose, CA 95136
Phone: (408) 574-1400 Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact Person: Vicki Narciso

ad# 53079

Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

Department of Transportation (CALTRANS)
Project: #04-3G59U4 - Hwy. 580 & 205 in Alameda and San Joaquin Counties
NEW BID DATE: 9/14/2016 @ 2:00 P.M.
Estimate: $56,000,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Lean Concrete Base-Rapid Setting, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Geosynthetic Pavement Interlayer (Paving Mat), Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control (Minor Concrete), Erosion Control, Street Sweeping, Trucking, and Material Supplier. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Granite Rock Company is requesting sub-bids from qualified
DBE Subcontractors/Suppliers for the following project:

County of Solano
Mankas Corner Improvements
Contract No. STPL-5923 (109)
Bid Date: *Tuesday,* **September 6, 2016 at 2:00 PM**
Engineers Estimate: $1,074,298

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Construction Area Signs, Traffic Control, Trucking, Tree Removal, Pavement Reinforcing Fabric, Striping, Pavement Markings, Roadway Signs, Stamped Asphalt and Sweeper Broom.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

Granite Rock Company

120 Granite Rock Way, San Jose, CA 95136
Phone: (408) 574-1400 Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact Person: Patrick McDonald

ad# 53079

Securitas USA, Is Requesting Sub-bids from Certified
LBE (*Local Business Enterprises*) for the following project:

City & County of San Francisco
RFP # 86024
Unarmed Security Guard Services
For the Port of San Francisco
Bids Due: September 26, 2016 @ 2:00 PM

Seeking: Uniformed Security Guards

100% Performance & Payment Bonds may be required.
Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Securitas Security Services, USA

7677 Oakport Street, Suite 725, Oakland, CA 94621
Contact: Ron Kane
email: Ron.Kane@securitasinc.com
Phone: 510-568-6818 / Fax: 510-568-0289

An Equal Opportunity Employer

ad# 53432

Pascal & Ludwig is requesting participation from **DBE's**
DBE, WBE & MBE subcontractors/suppliers for

Eastern Municipal Water District
Audie Murphy Road Sewage Lift Station
BID DATE: September 29, 2016 @ 10:00 AM

Subcontractors must comply with union requirements.
Pascal & Ludwig will assist subcontractors in obtaining necessary equipment, supplies/material, obtaining bonds, lines of credit & insurance

Plans & specs are available for view at our website www.pascalludwig.com and in our office located at 2049 E. Francis Street, Ontario, CA

Pascal & Ludwig is an equal opportunity & does not discriminate due to race, color, religion, sex, national origin or ancestry, veteran or marital status, physical, mental or medical condition and/or disability, sexual orientation, age or any other basis protected by Federal or State Law.

Pascal & Ludwig Constructors

2049 E. Francis Street - Ontario, CA 91761
Contact: Sybil Zambardi
Tel: 909.947.4631 / Fax: 909.947.4631
Email: szambardi@pascalludwig.com

ad# 50027

Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

Department of Transportation (CALTRANS)
Project: #04-3G59U4 - Hwy. 580 & 205 in Alameda and San Joaquin Counties
NEW BID DATE: 9/14/2016 @ 2:00 P.M.
Estimate: $56,000,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Message Signs, Lighting & Sign Illumination, Ramp Metering System, Flashing Beacon System, Fabric & Oils, Tack Coat, Raise Iron-Utilities, Clear & Grub, Cold Plane, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Sign Structure, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk-Misc., Metal Beam Guard Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Rain Event Action Plan, Storm Water Sampling & Analysis, SWPPP Plan, Remove Concrete Barrier, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish & Place Polyester Concrete Overlay, Lean Concrete Base, Lean Concrete Base-Rapid Setting, Base Bond Breaker, Asphalt-Rubber Binder, Precoated Screenings, Geosynthetic Pavement Interlayer (Paving Mat), Place HMA Dike, Precast Jointed Concrete Pavement, Individual Slab Replacement (RSC), Crack & Seat, Vegetation Control (Minor Concrete), Erosion Control, Street Sweeping, Trucking, and Material Supplier. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR.
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

AEOE Requesting Sub-bids from Certified **DBE** Subcontractors and/or Suppliers for:

CITY OF COLUSA
Wastewater Treatment Plant
2016 Improvements Project 1
820 Will S. Green Road, Colusa, CA 95932
City Project No. 2017-001
CWSRF No. C-06-7896-210
Bids Due: September 28, 2016 @ 3:00 PM

Seeking: Structural Concrete, Ready-Mix Concrete, PVC Pipe, *And/Or Any Service or Product you can provide to help complete the bid requirements.*

100% Performance & Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

T&S Construction Company, Inc.

6108 Hedge Avenue, Sacramento, CA 95829
Contact: Anthony Spinella
Ph: 916.381.3052 * Fax: 916.387-1861
email: anthonytsconstruction@hughes.net

ad# 53346

AEOE Requesting Sub-bids from Certified **MBE/WBE/DBE** Subcontractors/Suppliers for:

City of Austin, TX
Montopolis Reclaimed Water
Reservoir and Pump Station
IFB 6100 CLMC601
Bids Due: Sept. 1, 2016 @ 9:30 AM (CST)
Location: Austin, Texas

Seeking: Concrete, Aggregates, Fencing, Steel Tank Fabrication/Construction, Hydro-mulching, Excavation, Site Work, Demolition, De-watering, Electrical, Piping, Fittings & Valves and/or Any service or product you can provide to complete the bid requirements.

100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

MGC Contractors, Inc.

223 Lucinda Drive
New Braunfels, TX 78130
Contact: Mike Panter
Office: (210) 694-0565 - Fax: (602) 470-4000
email: txbids@mgccontractors.com

ad# 53183x

Granite Rock Company is requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for the following project:

County of Solano
Mankas Corner Improvements
Contract No. STPL-5923 (109)
Bid Date: *Tuesday,* **September 6, 2016 at 2:00 PM**
Engineers Estimate: $1,074,298

Items of work include but are not limited to:
Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Construction Area Signs, Traffic Control, Trucking, Tree Removal, Pavement Reinforcing Fabric, Striping, Pavement Markings, Roadway Signs, Stamped Asphalt and Sweeper Broom.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

Granite Rock Company

120 Granite Rock Way, San Jose, CA 95136
Phone: (408) 574-1400 Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact Person: Patrick McDonald

An Equal Opportunity Employer ad# 53079

M/W/D/DVBE SUB-BIDS REQUESTED

********** -COMM. JOURNAL- ********** DATE JUL-11-2016 ***** TIME 13:30 ********

MODE = MEMORY TRANSMISSION START=JUL-11 13:29 END=JUL-11 13:30

FILE NO.=120

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎18777520255	001/001	00:00:27

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	FAX: 707/585-1601
DATE: 7/11/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/13 @ 2PM	675 TEXAS ST., STE. 5500 FAIRFIELD, CA	COUNTY OF SOLANO DEPT. OF RESOURCE MANAGEMENT	PUTAH CREEK ROAD-DIXON AVENUE WEST SHOULDER WIDENING
7/15 @ 2PM	510 LA GONDA WAY DANVILLE, CA	TOWN OF DANVILLE	CAMINO TASSAJARA-SAFETEA-LU IMPROVEMENTS PHASE II
8/24 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-3G59U4 – CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING (4-Ala-205-0.0/1.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	FAX: 707/585-1601
DATE: 7/11/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/13 @ 2PM	675 TEXAS ST., STE. 5500 FAIRFIELD, CA	COUNTY OF SOLANO DEPT. OF RESOURCE MANAGEMENT	PUTAH CREEK ROAD-DIXON AVENUE WEST SHOULDER WIDENING
7/15 @ 2PM	510 LA GONDA WAY DANVILLE, CA	TOWN OF DANVILLE	CAMINO TASSAJARA-SAFETEA-LU IMPROVEMENTS PHASE II
8/24 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-3G59U4 – CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING (4-Ala-205-0.0/1.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

********** -COMM. JOURNAL- ********** DATE JUL-11-2016 ***** TIME 13:33 ********

MODE = MEMORY TRANSMISSION START=JUL-11 13:30 END=JUL-11 13:33

FILE NO.=121

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎14154621225	001/001	00:00:16

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

CHILOTTI CONSTRUCTION COMPANY
246 Chilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	FAX: 707/585-1601
DATE: 7/11/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/13 @ 2PM	675 TEXAS ST., STE. 5500 FAIRFIELD, CA	COUNTY OF SOLANO DEPT. OF RESOURCE MANAGEMENT	PUTAH CREEK ROAD-DIXON AVENUE WEST SHOULDER WIDENING
7/15 @ 2PM	510 LA GONDA WAY DANVILLE, CA	TOWN OF DANVILLE	CAMINO TASSAJARA-SAFETEA-LU IMPROVEMENTS PHASE II
8/24 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-3G59U4 – CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING (4-Ala-205-0.0/1.0)

Note: GCC may require Payment & Performance Bonds for all subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

CHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	FAX: 707/585-1601
DATE: 7/11/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/13 @ 2PM	675 TEXAS ST., STE. 5500 FAIRFIELD, CA	COUNTY OF SOLANO DEPT. OF RESOURCE MANAGEMENT	PUTAH CREEK ROAD-DIXON AVENUE WEST SHOULDER WIDENING
7/15 @ 2PM	510 LA GONDA WAY DANVILLE, CA	TOWN OF DANVILLE	CAMINO TASSAJARA-SAFETEA-LU IMPROVEMENTS PHASE II
8/24 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-3G59U4 – CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING (4-Ala-205-0.0/1.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

********** -COMM. JOURNAL- ********** DATE JUL-11-2016 ***** TIME 13:37 ********

MODE = MEMORY TRANSMISSION START=JUL-11 13:30 END=JUL-11 13:37

FILE NO.=122

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎18007685594	001/001	00:00:36

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	FAX: 707/585-1601
DATE: 7/11/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/13 @ 2PM	675 TEXAS ST., STE. 5500 FAIRFIELD, CA	COUNTY OF SOLANO DEPT. OF RESOURCE MANAGEMENT	PUTAH CREEK ROAD-DIXON AVENUE WEST SHOULDER WIDENING
7/15 @ 2PM	510 LA GONDA WAY DANVILLE, CA	TOWN OF DANVILLE	CAMINO TASSAJARA-SAFETEA-LU IMPROVEMENTS PHASE II
8/24 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-3G59U4 – CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING (4-Ala-205-0.0/1.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	FAX: 707/585-1601
DATE: 7/11/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/13 @ 2PM	675 TEXAS ST., STE. 5500 FAIRFIELD, CA	COUNTY OF SOLANO DEPT. OF RESOURCE MANAGEMENT	PUTAH CREEK ROAD-DIXON AVENUE WEST SHOULDER WIDENING
7/15 @ 2PM	510 LA GONDA WAY DANVILLE, CA	TOWN OF DANVILLE	CAMINO TASSAJARA-SAFETEA-LU IMPROVEMENTS PHASE II
8/24 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-3G59U4 – CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING (4-Ala-205-0.0/1.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

Annette Conley

From: editor@calbx.com
Sent: Thursday, July 14, 2016 11:27 AM
To: editor@calbx.com; Annette Conley
Subject: Bidder Notification - CADOT 04-3G59U4 HMA Paving, Replace Approach and PCC Slabs, Precast Concrete Pavement

Bidder Confirmation Notice

Annette Conley has just added Ghilotti Construction Company, Inc. to the bidders list for...

CADOT 04-3G59U4 HMA Paving, Replace Approach and PCC Slabs, Precast Concrete Pavement

##holdCounty## / Alameda / San Joaquin Counties, CA
Bid Date: 08/24/2016 at 02:00pm PST

Ghilotti Construction Company, Inc. was added as a Bidding General Contractor

Bidders Information Notice:

You are being sent this notice to:

1) Confirm that **you are** bidding as a **Bidding General Contractor**.
(If you are not bidding as a Bidding General Contractor please notify us by e-mail: editor@calbx.com).

2) Confirm that Annette Conley is still an employee.

NOTE: This is a free service of Virtual BX. If you do not wish to receive these confirmation notices in the future, please notify us by e-mail at editor@calbx.com).

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	9/14/16 @ 2:00PM
SUBMIT QUOTES BY:	9/14/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	9/14/16 @ 2:00PM
SUBMIT QUOTES BY:	9/14/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	9/14/16 @ 2:00PM
SUBMIT QUOTES BY:	9/14/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

will pay bond premium up to 2%. Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials. Bay Cities Paving & Grading, Inc. is an equal opportunity employer.
Date posted: 07/12/2016

Contractor: Ghilotti Construction Company, Inc. **Contact:** Mark Mahboubi or Rod Barber
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** markm@ghilotti.com or rod@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including but not limited to the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured;CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 07/19/2016

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇩

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to List Submit List ⇩

It will cost **$12** to solicit the **4** agencies/organizations listed below.

☐ Select All

Submit Query

☐ California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

☐ National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

☐ Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

☐ Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit Query

Submit List »

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 19 2016 1:08PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 19	1:07PM	Fax Sent	815104647587	0:50 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 19 2016 1:15PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 19	1:13PM	Fax Sent	819164630190	1:09 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 19 2016 1:17PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 19	1:16PM	Fax Sent	819256862630	0:54 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 19 2016 1:19PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 19	1:18PM	Fax Sent	815594881069	0:49 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 19 2016 1:21PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 19	1:20PM	Fax Sent	815306611732	0:52 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

OPERATING ENGINEERS LOCAL 3
Fax: 510-748-7415

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 19 2016 1:23PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 19	1:22PM	Fax Sent	815107487415	0:51 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

NCDCL (NORTHERN CALIFORNIA LABORERS)
Fax: 925-469-6900

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 19 2016 1:36PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 19	1:35PM	Fax Sent	819254696900	0:51 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 19, 2016

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-3G59U4
DESCRIPTION:	Hwy. 580 & 205 in Alameda & San Joaquin Counties - HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement (04-ALA-580-0.0/8.0, 26.1/30.3, 04-ALA-205-0.0/1.0, 10-SJ-580-13.5/15.4)
BID DATE & TIME:	8/24/16 @ 2:00PM
SUBMIT QUOTES BY:	8/24/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$56,000,000.00 / 350 WD / $10,500.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 20 2016 6:52AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 20	6:51AM	Fax Sent	814152574555	1:02 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Mark Mahboubi**
Address 1: **246 Ghilotti Avenue**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **markm@ghilotti.com**
Seeking: **• US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
• Small Disadvantaged Business (SDB)
• Women Owned Small Business (WOSB)
Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including**

interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans and specifications may be downloaded for free through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. They may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238110
238120
238210
238320
238910
238990
423610
484220
488490
541620
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-3G59U4**

Bid Closing Date: **8/24/2016**

Time: **2:00 PM PDT**

Back

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=40838&extra_msg=Y

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Mark Mahboubi**
Address 1: **246 Ghilotti Avenue**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **markm@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **NEW BID DATE!! Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (HMA Paving, Replace Approach & PCC Slabs, Precast Concrete Pavement) on Hwy. 580 from Patterson Pass Rd. Overcrossing to Greenville Rd. Overhead and from Eden Canyon Rd. Undercrossing to Strobridge Ave. Undercrossing & on Hwy. 205 from San Joaquin County Line to Midway Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Engineer's Estimate: $56,000,000.00 / DBE Goal: 5% / 350 WD / $10,500 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require**

Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans and specifications may be downloaded for free through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. They may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238110
238120
238210
238320
238910
238990
423610
484220
488490
541620
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-3G59U4**

Bid Closing Date: **9/14/2016**

Time: **2:00 PM PDT**

Back

04

Caltrans®

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

In Districts 04 and 10 On Routes 205, 580

Under

Notice to Bidders and Special Provisions dated July 5, 2016	**Standard Specifications dated 2010**
Project plans approved March 28, 2016	**Standard Plans dated 2010**

Applicable to

Electronic Bid book dated July 5, 2016
Identified by
Contract No. 04-3G59U4
04-Ala-205-0.0/1.0
04-Ala-580-0.0/8.0, 26.1/30.3
10-SJ-580-13.5/15.4
Project ID 0415000066

Federal-Aid Project
ACIM-000C(438)E

Bids open Wednesday, August 24, 2016

Dated July 5, 2016
AADD

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914
100 YEARS

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 9/19/16
CONTRACT: #04-3G59U4

WE ARE SENDING YOU: ☑ ENCLOSED ☐ UNDER SEPARATE COVER VIA: __Overnight Service__
THE FOLLOWING ITEMS:

☐ **CONTRACTS** ☐ **SOILS REPORT** ☐ **SPECIFICATIONS** ☑ **GFE SUBMITTAL**
☐ **COPY OF LETTER** ☐ **PLANS** ☐ **SAMPLES** ☑ **DBE/GFE SUBMITTAL**

COPIES	DATE	NUMBER	DESCRIPTION
3			DBE COMMITMENT/CONFIRMATION
1			GOOD FAITH EFFORTS

THESE ARE TRANSMITTED as indicated below:

☑ For your approval
☐ For your use
☑ As required
☐ Approved as submitted
☐ Approved as noted
☐ Returned for corrections
☐ Resubmit for approval
☐ For review and comment
☐ For quotation
☐ For bids due
☐ For Your Signature

REMARKS:

Enclosed is GCC's DBE/GFE information for the referenced contract.

Please let me know if you require any additional information.

Thank you,

BY: Annette Conley

Annette Conley, Estimating Administrator
(707) 303-2342 – direct
annette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.