

Second Bidder

09-06-16A11:44 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	06-0M2504	
BID AMOUNT:	\$ 2,427,866.00	
BID OPENING DATE:	August 31st, 2016	
BIDDER'S NAME:	Viking Construction Company, Inc.	
DBE GOAL FROM CONTRACT %:	8%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE):	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE):
	8	\$854,728.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
31,34	HMA, Tack Coat	C3910	Vintage Paving Company 119 Main St. Winters, CA (530)795-0132	\$122,060.00
37,38	Joint Seal (1",2")	C5190	Austin Enterprise PO Box 81926 Bakersfield, CA (661)589-1001	\$19,500.00

<p>Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.</p> <p>The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).</p> <p>¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.</p> <p>²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.</p> <p>³Use Work Category Codes from the California Unified Certification Program database.</p>	<p>Total Claimed Participation</p> <p>\$ _____</p> <p>% _____</p>
--	---

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett Malle
 Signature of Bidder

9/2/16
 Date

(916)852-5530
 (Area Code) Tel. No.

BRETT MCCOY
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-0M2504

BID AMOUNT: \$ 2,427,866.00

BID OPENING DATE: August 31st, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	\$854,728.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
6,10,11	Channelizer, Krail, Temp. Crash Cushion	C1290	KRC Safety Company 7821 W. Sunnyview Ave. Visalia, CA (559)732-0393	\$75,850.00

<p>Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.</p> <p>The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).</p> <p>¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.</p> <p>²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.</p> <p>³Use Work Category Codes from the California Unified Certification Program database.</p>	<p>Total Claimed Participation</p> <p>\$ 217,410.00</p> <p>8.95 %</p>
--	--

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder _____

Date _____ (Area Code) Tel. No. _____

Person to Contact _____ (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1235, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Steelhead Construction Co.	Contact:	
Address:	Redding, ca.	Phone:	(530) 226-6400
Project Name:	06-0M25604 Sub	Fax:	
Project Location:		Bid Number:	
		Bid Date:	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
31	Hot Mix Asphalt Type A	880.00	TON	\$117.00	\$102,960.00
34	Tack	0.60	TON	\$1,000.00	\$600.00
47	Mobe	1.00	LS	\$18,500.00	\$18,500.00
Total Bid Price:					\$122,060.00

Notes:

- We hereby submit the following proposal to Furnish and Place A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 3-day to complete our work. This proposal is based on One move-ins, using "Cal-Trans AC and the following stipulations. THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

Special Conditions:

- Final invoicing and payment shall be based on actual quantities placed.
- See "Oil Escalation Clause" @ next page for possible price increases due to fluctuating Oil Prices.
- All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
- Two-week notice required prior to mobilization (four-weeks in September & October).
- General Contractor / Owner to supply on-site water source at no cost to VPC.
- Price to be re-negotiated for A.C. Paving performed after October 31, 2016 or for "Winter-Paving" conditions if weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st).
- All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

The Following Items Are Excluded:

- Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
- Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
- Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
- Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
- Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
- Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
- Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
- Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
- Any Night Work
- Profile Grinding adjacent to bridge deck to be performed by general contractor if required

Weather / Temperature Clause (A.C. Paving):

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

Minimum Tonnage Clause (A.C. Paving):

This price is based on Vintage Paving Co. having sufficient grade in one location **available** to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

Oil Escalation Clause (A.C. Paving):

The above noted price is guaranteed for **30-DAYS** from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently \$500/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 06-0M2504
Route 198 near Huron

Bid Date: August 31, 2016

BID ITEM # 37 / Joint Seal (MR 1") (portion):

100 lf Prep, furnish and install joint sealant.....\$67.00 / lf.....\$6,700.00

BID ITEM # 38 / Joint Seal (NR 2") (portion):

100 lf Widen, prep, furnish and install joint seals.....\$128.00 / lf.....\$12,800.00

DO NOT SPLIT BID ITEMS

TOTAL.....\$19,500.00

Conditions for above items:

1. Contractor to supply traffic control as needed. **3 shift required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide approved slurry disposal site and pay any associated fees.
4. One move in included. Additional moves at \$2,000.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

2 6,10,11

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
 Phone (559) 732-0393 ~ Fax (559)732-2684
 WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0M2504
 Bid Date:8/31/2016

06-Fre-198

UN:267 / D:274

KRC BID # 16-629

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	10,413.25	10,413.25
3	Traffic Control System - See traffic control quote for rates				
6	Channelizer (Surface Mounted)	ea	96	40.00	3,840.00
9	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
10	Temporary Railing (Type K)	Lf	2,820	18.00	50,760.00
11	Temporary Crash Cushion Module	ea	170	125.00	21,250.00
41	Object Marker (Type L)	ea	4	65.00	260.00
42	Object Marker (Type P)	ca	4	95.00	380.00

Note: (2) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1, THQ-2 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: All construction area signs will be installed per plan per stage. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: Contractor to maintain item 6 after initial placement.
Note: Item 6, 10 and 11 MUST bid together.
 Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 6, 10 and 11.
 Note: Item 6, 10 and 11 include a max of 4 combined shifts. If you would like this quoted different please inquire for revised pricing.
 Note: Item 41 or 42 if used must bid with item 2 and will be installed during the removal of item 2. \$500.00 mobilization fee will apply if wanted done at another time.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 09/2015)

Contract no.: 06-0M2504
 Name of DBE business: KRC SAFETY CO.
 Name of DBE representative: Michael Castro
 DBE certification number: 447
 Name of bidder: VILKING CONSTRUCTION COMPANY, INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: BRETT MCCOLLOCH
 Date: 9/1/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
6	CHANNELIZER	\$3,840.00
10	KRAIL	\$50,760.00
11	TEMP. CRASH CUSHION	\$21,250.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$75,850.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

9-1-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-60, Sacramento, CA 95814.

Second Bidder

09-06-16 11:44 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
 Contract No.: 06-0M2504

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
See Attachment A	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES							

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations: e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered. List the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Attachment C				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	Viking Construction offers assistance to DBE's as stated in our invitation letter. See Attachment E				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
The Weekly Bid Flash	8/22 to 8/31		
Construction Star Inc.	8/22 to 8/31		
Construction update	8/25	See Attachment D	
Minority Bidders Bulletin	8/22		
dbegoodfaith.com	8/22 to 8/31		
Caltrans Opt in	8/22 to 8/31		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No request swere received.
See Attachment E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Vikling Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.
See Attachment E

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.
See Attachment E

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

The weekly bid flash, Construction Star Inc., Construction update, Minority bidders bulletin, dbegoodfaith.com, Caltrans Opt in. See Attachment D

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, M5-88, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available


Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
Lead Compliance Plan		X	X		1,500.00	0.06%
Construction Area Signs		X	X		8,250.00	0.34%
Traffic Control System	X		X		17,500.00	0.72%
Temporary Traffic Stripe (Tape)		X	X		24,450.00	1.01%
Temporary Pavement Marking (Tape)		X	X		240.00	0.01%
Channelizer (Surface Mounted)		X	X		5,760.00	0.24%
Temporary Pavement Marker		X	X		1,250.00	0.05%
Temporary Signal System		X	X		205,000.00	8.44%
Portable Changeable Message Sign	X		X		10,000.00	0.41%
Temporary Railing (Type K)	X		X		56,400.00	2.32%
Temporary Crash Cushion Module	X		X		25,500.00	1.05%
Job Site Management	X			X		
Prepare Water Pollution Control Program	X		X		3,000.00	0.12%
Temporary Concrete Washout	X		X		11,000.00	0.45%
Asbestos Compliance Plan		X	X		7,500.00	0.31%
Remove Yellow Thermoplastic Traffic Stripe (Haz.)		X	X		8,505.00	0.35%
Treated Wood Waste	X		X		3,575.00	0.15%
Bird Exclusion Device	X		X		20,000.00	0.82%
Remove Guardrail	X		X		9,680.00	0.40%
Remove Thermoplastic Traffic Stripe		X	X		1,875.00	0.08%
Remove Pavement Marker	X		X		180.00	0.01%
Remove Asphalt Concrete Dike	X		X		9,360.00	0.39%
Remove Overside Drain	X		X		4,000.00	0.16%
Salvage Metal Bridge Railing		X	X		3,640.00	0.15%
Bridge Removal (Portion)	X		X		500,000.00	20.59%
Clearing and Grubbing	X		X		10,000.00	0.41%
Roadway Excavation	X		X		147,400.00	6.07%
Structure Excavation (Bridge)	X			X		
Structure Backfill (Bridge)	X			X		
Class 2 Aggregate Base	X		X		61,100.00	2.52%
Hot Mix Asphalt (Type A)		X	X		105,600.00	4.35%
Place Hot Mix Asphalt Dike (Type E)		X	X		5,850.00	0.24%
Place Hot Mix Asphalt (Miscellaneous Area)		X	X		10,500.00	0.43%
Tack Coat		X	X		600.00	0.02%
Structural Concrete, Bridge	X			X		
Structural Concrete, Bridge (Polymer Fiber)	X			X		
Joint Seal (MR 1")	X		X		6,700.00	0.28%
Joint Seal (MR 2")	X		X		12,800.00	0.53%
Bar Reinforcing Steel (Bridge)		X	X		67,653.00	2.79%
Survey Monument (Type A)	X		X		3,600.00	0.15%
Object Marker (Type L)		X	X		300.00	0.01%

Object Marker (Type P)		X	X		340.00	0.01%
Alternative Crash Cushion System		X	X		40,000.00	1.65%
California ST-10 Bridge Rail (Modified)	X		X		170,100.00	7.01%
4" Thermoplastic Traffic Stripe		X	X		9,500.00	0.39%
Pavement Marker (Retroreflective)		X	X		1,000.00	0.04%
Mobilization	X			X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$1,591,208.00	65.54%
					Bid Total	\$2,427,866.00
Percentage of Contract Work Made Available for UDBE's					65.54%	

Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Email	Fax	Phone	Name	Bid Y/N
5270	A B S L CONSTRUCTION	HAYWARD	Daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	8/22/16	8/24/16	8/30/16	MSG FULL	
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	8/22/16	8/24/16	8/30/16	MSG	
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			8/22/16			MSG	
37357	ADANTA, INC	NAPA	kimberlypatz@adanta-inc.com	KIMBERLY PATZ	707	709-8894	707	736-8368	8/22/16	8/24/16	8/30/16	MSG	
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	8/22/16	8/24/16	8/30/16	MSG	
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	FRESNO	patsy_gomez2002@yahoo.com	PATSY GOMEZ	559	276-0447	559	276-8029	8/22/16	8/24/16	8/30/16	CHRISTY	N
41800	AVISON CONSTRUCTION, INC.	MADERA	kavila@avisoninc.com	KELLY AVILA	559	431-0317	559	476-1319	8/22/16	8/24/16	8/30/16	KELLY	N
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	8/22/16	8/24/16	8/30/16	SHERRY	N
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	BAKERSFIELD	info@BLACKSTONEASPHALT.COM	NORMAN GALANSKI	661	282-8800	661	282-8803	8/22/16	8/24/16	8/30/16	JOE	N
36219	BLANCO CONSTRUCTION	RIVERSIDE	lawym2004@aol.com; blancoconst@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050	8/22/16	8/24/16	8/30/16	MSG	
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	8/22/16	8/24/16	8/30/16	MSG	
39655	CAL VALLEY CONSTRUCTION, INC.	FRESNO	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	8/22/16	8/24/16	8/30/16	DORY	N
31277	CALIFORNIA PROFESSIONAL ENGINEERING INC	LA PUENTE	van@cpengineeringinc.com	VAN TAN NGUYEN	626	810-1338	626	810-1322	8/22/16	8/24/16	8/30/16	TRACY	N
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	LA HABRA	wegrindasphalt@aol.com	CINDY TRUMP	562	697-2286	562	697-2039	8/22/16	8/24/16	8/30/16	KAREN	UNSURE
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	UPPERLAKE	barbara@colemanconst.net	TRACY A COLEMAN	707	275-9016	707	275-9025	8/22/16	8/24/16	8/30/16	FAX	N
41616	CONTEERRA GROUP, INC.	FRESNO	jherrera@conterragroup.net	JAVIER C. HERRERA	559	395-3183	559	442-3501	8/22/16	8/24/16	8/30/16	MSG	
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shelli@csq-web.com	CHERI THOMAS	916	371-7303	866	366-6646	8/22/16	8/24/16	8/30/16	TAMIRA	N
34661	DAWSON MAULDIN CONSTRUCTION, INC.	HUNTINGTON BEACH	sandradawson@dawson-mauldin.com	SANDRA DAWSON	714	378-1533	714	378-1534	8/22/16	8/24/16	8/30/16	WENDY	N
42226	DECO PAVE	IRVINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDIOJO	626	337-9580	626	480-1557	8/22/16	8/24/16	8/30/16	MSG	
31021	DELTECH ENGINEERING, INC	ANAHEIM	abili@deltechengineeringinc.com	(MR.) EBBTEANGA I. ABILI	714	495-9755	714	384-4594	8/22/16	8/24/16	8/30/16	ABILI	N
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	8/22/16	8/24/16	8/30/16	SEAN	Y
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	8/22/16	8/24/16	8/30/16	ALEX	N
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	8/22/16	8/24/16	8/30/16	ERNEST	N
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	8/22/16	8/24/16	8/30/16	JOHN	N
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	8/22/16	8/24/16	8/30/16	TONI	N
37053	GATES ENTERPRISES, INC	SANTA ANA	hgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6801	8/22/16	8/24/16	8/30/16	FAX	N
42780	HEIR & SON CONSTRUCTION, INC	YUBA CITY	heirandson@comcast.net	SUKHDEV SINGH HEIR	530	415-4777	916	463-9041	8/22/16	8/24/16	8/30/16	PETER	N
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com; sales@interwestpac.ac.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	8/22/16	8/24/16	8/30/16	MARCEE	N
43187	J. CARDENAS INC	VICTORVILLE	jcardenasinc@gmail.com	JOSE JAVIER CARDENAS	760	403-0015			8/22/16			JAVIER	N
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684	8/22/16	8/24/16	8/30/16	CACHE	Y
39322	LA FIRMA INC.	NIPOMO	estimating@theswppffirm.com	VICENTE CHAVEZ BRAVO	805	748-8576	805	929-0501	8/22/16	8/24/16	8/30/16	VINCE	Y
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcia@lna.com	HELIODORO GARCIA	909	393-1493	909	393-9363	8/22/16	8/24/16	8/30/16	YOLANDA	N
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	276-1258	559	846-7610	8/22/16	8/24/16	8/30/16	HOWARD	N
35799	M. S. LEE ENTERPRISES	CLOVIS	MonLee@yahoo.com	MON SON LEE	559	217-4851	559	325-0760	8/22/16	8/24/16	8/30/16	MSG	
39715	MASS X INC.	FRESNO	massx6@hotmail.com; massx2@hotmail.com	JENNIFER FOSTER	559	294-1075	559	294-1463	8/22/16	8/24/16	8/30/16	MSG	
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	8/22/16	8/24/16	8/30/16	JENNIFER	N
40840	MV CONSTRUCTION, INC.	ATWATER	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	8/22/16	8/24/16	8/30/16	MSG	
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	8/22/16	8/24/16	8/30/16	CLAUDIA	N
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	8/22/16	8/24/16	8/30/16	TAMMY	N
34790	ORTIZ ASPHALT PAVING, INC	SAN BERNARDINO	bruceortiz@aol.com	BRUCE KEVIN ORTIZ	951	966-7060	760	995-4443	8/22/16	8/24/16	8/30/16	MSG	
38801	PEREZ ASPHALT CONSTRUCTION LTD	BAKERSFIELD	kelly@perezasphalt.com	KELLY EDWARDS	661	872-9093	661	872-9099	8/22/16	8/24/16	8/30/16	JACKY	N
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	8/22/16	8/24/16	8/30/16	MSG	
42531	PRUNUSKE CHATHAM, INC	SESBASTOPOL	liza@pcz.com	LIZA PRUNUSKE	707	824-4600	707	824-6854	8/22/16	8/24/16	8/30/16	MSG	
36909	R & C CONSTRUCTION	FRESNO	randcconstruction@sbcglobal.net	RICHARD R. GARCIA	559	255-5655	559	255-5600	8/22/16	8/24/16	8/30/16	# NOT IN SERVICE	
22173	RAMINHA CONSTRUCTION, INC.	ATASCADERO	RAMINHACONSTRUCTION@GMAIL.COM	DAVID LYLE RAMINHA	805	461-0052	805	461-0053	8/22/16	8/24/16	8/30/16	JESSICA	N
37471	RIO JORDAN CONSTRUCTION	PICO RIVERA	jordan@riojordaninc.com	JORDAN SOTO	562	942-0228	888	308-0936	8/22/16	8/24/16	8/30/16	JORDAN	N
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	STOCKTON	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	8/22/16	8/24/16	8/30/16	SILVIA	N
31006	SERNA CONSTRUCTION, INC.	FRESNO	sernaconstruction@sbcglobal.net	ROBERT J. SERNA	559	304-2197	559	478-5213	8/22/16	8/24/16	8/30/16	MSG FULL	
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	8/22/16	8/24/16	8/30/16	MSG	
40887	STEVE DOVALI CONSTRUCTION, INC.	FRESNO	dovaliconstruction@gmail.com	TIM DOVALI	559	255-7603	559	456-2843	8/22/16	8/24/16	8/30/16	STEVE	N
42109	STORMWATER SPECIALISTS INC	ELK GROVE	info@stormwaterspecialists.com	MARY A LARSEN	916	230-0370	916	405-4180	8/22/16	8/24/16	8/30/16	MSG	
40470	TRIANGLE ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	FRESNO	odysseyblasting@yahoo.com	CODY LOFTIS					8/22/16				
39484	UDBE STEEL	RIVERSIDE	udbest-eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797	8/22/16	8/24/16	8/30/16	EMAIL	N
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	8/22/16	8/24/16	8/30/16	MSG	
38151	V & G BUILDERS	FRESNO	jtonyvaldez@hotmail.com	JERONIMO ANTONIO VALDEZ	559	805-9015			8/22/16			TONY	N
40256	VELIS ENGINEERING, INC	SANGER	cbenites@verizon.net	CYNTHIA BENITES	559	876-0029	559	876-3300	8/22/16	8/24/16	8/30/16	CYNTHIA	N
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	8/22/16	8/24/16	8/30/16	TORI	N
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	8/22/16	8/24/16	8/30/16	MSG	

Caltrans #: 06-0M2504
State Route 198 at California Aqueduct
August 31, 2016
Fresno, CA
Randy Jenco

Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area		Fax Area		CONTACT	BID Y/N
					Code	Phone Number	Code	Fax Number		
	A.C.DIKE CO	LINCOLN			916	645-7747	916	646-9618	DAVE	Y
	ACL CONSTRUCTION CO., INC.	ONTARIO	JLEE@ACLRAILS.COM		909	391-4477	909	391-4472		
	ACROW BRIDGE	SEATTLE			206	489-5624	206	489-5501	JACK	UNSURE
	ACS MATERIALS TESTING	REDDING			530	241-5934	530	241-5935		
	AKA ENVIRONMENTAL	ALTA LOMA	REY@AKAENVIRONMENTAL.COM		323	547-9605	323	589-2430	REYES	Y
	ALLUVION BIOLOGICAL CONSULTING	SANTA CLARA			408	784-4397	510	373-6606		
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593		
	ANDERSON PAINT STORE LLC- DBE	DETROIT	ANDERSONPSLLC@AOL.COM		248	747-6345			ANDERSONPSLLC@AOL.COM MARCAS	Y
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509	DEBBIE	Y
	C2 AERIAL PHOTOGRAPHY	NORWALK			562	706-1260	562	202-5423		
	CAL-CON PUMPING, INC.	SAN FRANCISCO			415	401-9838	415	401-7664		
	CALIFORNIA LAND SURVEYING	THREE RIVERS			559	740-6009	559	561-4834	CHARLIE	Y
	CEMEX	MODESTO			209	495-2243	661	215-6497		
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397		
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			916	663-9097	916	663-1858		
	CMC REBAR	TRACY			209	834-9330	972	506-2796	MSG	
	DMULLIS INSURANCE	STOCKTON			505	988-6583				
	DOUBLE G'S SUPPLY, INC	ROSEVILLE			530	902-3058	866	8782769		
	DIVERSIFIED CONCRETE CUTTING, INC.	NEVADA			775	331-1411	775	331-1572		
	DRILL TECH DRILLING & SHORING, INC.	ANITOCH			925	978-2060	925	978-2063		
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0630	714	648-0935		
	FIRST VANGUARD RENTALS & SALES	FAIRFIELD			707	673-2165	707	673-2789	MICHAEL	Y
	G&F CONCRETE CUTTING INC	SANTA ANA			714	648-0397	714	550-0624		
	GALLAWAY ENTERPRISES	CHICO			530	332-9909	530	332-9905		
	GDM	CHINO			810	577-1698	909	627-0320		
	HI-WAY SAFETY	CHINO			909	591-1781	909	627-0999		
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM	kentg@imperialsprinkler.com		760	559-0078	714	792-2926	KENT	Y
	JARRETT FOUNDATIONS INC.	WEST SACRAMENTO			916	498-9999	916	498-9995		
	JC SUPPLY & MANUFACTURING	ONTARIO			909	373-1773	909	373-1785		
	K R C SAFETY CO. INC.	VISALIA	garyc@krccsafety.com	GARY CASTRO	559	732-0393	559	732-2684		
	KSH TRADING, LLC DBA K-RAIL.COM	VALLEJO			415	939-3961	888	350-2609		
	MANERI TRAFFIC CONTROL	RAINBOW CANYON TEMECULA			951	695-5105	951	695-5105	# DOESN'T WORK	
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS	209	944-9565	209	944-9569	KATHY	Y
	MIKE BROWN ELECTRIC, INC	COTATI	DAVE@MBELECTRIC.COM		707	792-8100	707	792-8110		
	MIKE O'BRIEN SPECIALIZED HAULING	SAN FRANCISCO	DISPATCH@OBRIENHEAVYHAUL.COM	MIKE O'BRIEN	415	821-2025	415	821-2027		
	PAVEMENT RECYCLING SYSTEMS	MIRA LOMA			951	682-1091	951	682-1094		
	POWER-TECH ENGINEERS, INC	WALNUT			909	595-5314	909	595-5394		
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223		
	RUPERT CONSTRUCTION SUPPLY	EL DORADO HILLS			925	229-5577	925	269-2861		
	S KWOK ENGINEERS, INC.	ALAMEDA		SENG	510	220-9017	888	773-1360		
	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON (WA)			509	427-4474	866	840-6786		
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116		
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORSBY@STSSI.COM	JAY	916	452-4855	916	452-9322		
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956		
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FRESNO			559	291-8500	559	291-8503	CINDY	Y
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705		
	TECHSTAR INC.	OHIO								
	THE CONSTRUCTION ZONE	MARTINEZ	bids@theconstructionzone.us.com		925	387-8013	925	293-0800		Y
	TRAFFIC MANAGEMENT	SIGNAL HILL			916	607-2885				
	WATER COMPONENTS & WATER SUPPLY	SAN RAFAEL			415	524-8290	415	524-8293		
	WEST COAST UNDER BRIDGE PLATFORMS	ROHNERT PARK			866	984-9526	707	521-9045	Tam	Y
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863		
	WHITECAP READY MIX, INC	PORTOLA			530	832-4225	530	832-5847		



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.


Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 198 at California Aqueduct

BID DATE: Wednesday, August 31, 2016 @ 2PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

Summary of Firms			
Firm ID	Firm/DBA Name	Time Listed	Individual Firms
5270	A B S L CONSTRUCTION	5	1
40742	A S CONTRACTORS, INC.	4	1
32335	A.J. VASCONI GENERAL ENGINEERING	2	1
37357	ADANTA, INC	1	1
37715	APADANA ENGINEERING, INC.	1	1
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	4	1
41800	AVISON CONSTRUCTION, INC.	6	1
77	BERT W SALAS, INC.	3	1
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	1	1
36219	BLANCO CONSTRUCTION	5	1
30173	BURKE CONSTRUCTION	3	1
39655	CAL VALLEY CONSTRUCTION, INC.	6	1
31277	CALIFORNIA PROFESSIONAL ENGINEERING INC	1	1
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	2	1
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	4	1
41616	CONTERRA GROUP, INC.	5	1
36742	CONTRACTOR SERVICES GROUP, INC.	3	1
34661	DAWSON MAULDIN CONSTRUCTION, INC.	5	1
42226	DECO PAVE	1	1
31021	DELTECH ENGINEERING, INC	1	1
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	1	1
38712	DREAMBUILDER CONSTRUCTION CORP	4	1
39513	ERNEST B. DEE	2	1
4952	FINE GRADE EQUIPMENT, INC.	2	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	6	1
37053	GATES ENTERPRISES, INC	1	1
42780	HEIR & SON CONSTRUCTION, INC	2	1
12174	INTERWEST PACIFIC, LTD.	3	1
43187	J. CARDENAS INC	2	1
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	5	1
447	K R C SAFETY CO. INC.	3	1
39322	LA FIRMA INC.	1	1
31286	LNA CONCRETE STRUCTURES, INC.	3	1
41307	M J AVILA COMPANY, INC.	2	1
35799	M. S. LEE ENTERPRISES	1	1
39715	MASS X INC.	6	1
27969	MC CULLOUGH CONSTRUCTION INC	5	1
40840	MV CONSTRUCTION, INC.	4	1
35955	NEWLAND ENTITIES, INC	2	1
32107	NIELSON CONSTRUCTION	3	1
34790	ORTIZ ASPHALT PAVING, INC	3	1
38801	PEREZ ASPHALT CONSTRUCTION LTD	2	1
34174	PROFESSIONAL CONCRETE SAWING INC.	3	1
42531	PRUNUSKE CHATHAM, INC	1	1
36909	R & C CONSTRUCTION	3	1
22173	RAMINHA CONSTRUCTION, INC.	5	1
37471	RIO JORDAN CONSTRUCTION	1	1
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	3	1
31006	SERNA CONSTRUCTION, INC.	6	1
9241	SITWORKS CONSTRUCTION, INC	3	1
40887	STEVE DOVALI CONSTRUCTION, INC.	2	1
42109	STORMWATER SPECIALISTS INC	1	1
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	1	1
39484	UDBE STEEL	1	1
32609	UGE & ECS, INC.	1	1
38151	V & G BUILDERS	1	1
40256	VELIS ENGINEERING, INC	3	1
27011	VINTAGE PAVING COMPANY, INC.	4	1
41176	WALLACE STRUCTURES	2	1
		167	59

[Back To Query Form](#)

Mon Aug 22 11:19:16 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9607 END DUMP TRUCK
 Firm Type: DBE

One item found. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE CA	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:22:06 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9609 STREET SWEEPING TRUCK

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Mon Aug 22 11:22:16 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Work Codes: C9609 STREET SWEEPING TRUCK
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	495 N. MARKS		FRESNO CA		93706		P.O. BOX 975		TULARE CA		93275		DBE	DAVEtrucks-	SEAN REED	559	370-5756		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:23:03 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9606 WATER TRUCK
 Firm Type: DBE

One item found. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:23:53 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Mon Aug 22 11:24:18 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Mon Aug 22 11:24:25 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Work Codes: C8851 Lead Compliance
 Firm Type: DBE

4 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>A Ar Co</u>
37357	ADANTA, INC	828 SCHOOL STREET		NAPA	CA	94559		828 SCHOOL STREET		NAPA CA		94559		DBE	kimberlypa...	KIMBERLY P...	707	709-8894	
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337	
42531	PRUNUSKE CHATHAM, INC	400 MORRIS STREET SUITE G		SESBASTOPOL	CA	95472								DBE	liza@pcz.c..	LIZA PRUNU...	707	824-4600	
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPI...	213	625-1016	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:25:09 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8852 SWPPP Planning

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Mon Aug 22 11:25:26 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Work Codes: C8852 SWPPP Planning
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
39322	LA FIRMA INC	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE CH...	805	748-8576		
42109	STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224		ELK GROVE	CA	95624								DBE	info@storm...	MARY A LAR...	916	230-0370		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:26:11 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C2602 AGGREGATE BASE
 Firm Type: DBE

12 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Ph Nur
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	4061 W. BELMONT		FRESNO	CA	93722								DBE	patsy_gome...	PATSY GOME...	559	276-4
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-4
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelley@c...	SHELLEY AV...	559	274-4
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	395-
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	934-
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradaws...	SANDRA DAW...	714	378-
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-4
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	276-
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-4
38801	PEREZ ASPHALT CONSTRUCTION LTD	2436 OAK STREET SUITE B		BAKERSFIELD	CA	93301	2654							DBE	kelly@pere...	KELLY EDWA...	661	872-4
22173	RAMINHA CONSTRUCTION, INC.	6805 SYCAMORE RD		ATASCADERO	CA	93422								DBE	RAMINHACCN...	DAVID LYLE...	805	461-4

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:28:47 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3901 ASPHALT CONCRETE
 Firm Type: DBE

21 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EEmail	Contact Name	Area Code	Phone Number	Alt Area Code
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600	
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	4061 W. BELMONT		FRESNO	CA	93722								DBE	patsy_gome...	PATSY GOME...	559	276-0447	
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-0317	
39655	CAL VALLEY CONSTRUCTION INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-0300	
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631		P. O. BOX 385		LA HABRA	CA	90631		DBE	wegrindasp...	CINDY TRUM...	562	697-2286	714
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	395-3183	559
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-9580	626
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E. LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-8773	559
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELODORO ...	909	393-1493	
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	276-1258	
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-1075	
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-5936	
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1178	
34790	ORTIZ ASPHALT PAVING, INC	382 EAST ORANGE SHOW ROAD		SAN BERNARDINO	CA	92408		P O BOX 401370		HESPERIA	CA	92340	1370	DBE	bruceator...	BRUCE KEVL...	951	966-7060	
38801	PEREZ ASPHALT CONSTRUCTION LTD	2436 OAK STREET SUITE B		BAKERSFIELD	CA	93301	2654							DBE	kelly@pere...	KELLY EDWA...	661	872-9093	
36909	R & C CONSTRUCTION	2946 S. ELM AVENUE		FRESNO	CA	93706								DBE	randcconst...	RICHARD R...	559	255-5655	
37471	RIO JORDAN CONSTRUCTION	7432 LEMORAN AVE		PICO RIVERA	CA	90660								DBE	jordan@rio...	JORDAN SOT...	562	942-0228	
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-2197	
40887	STEVE DOVALI CONSTRUCTION, INC.	8461 E. OLIVE		FRESNO	CA	93727								DBE	dovalicons...	TIM DOVALI	559	255-7603	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:28:54 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3901 ASPHALT CONCRETE
 Firm Type: DBE

21 items found, displaying 21 to 21. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	PI Nu
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:35:01 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1200 CONSTRUCTION AREA SIGNS
 Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744	
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SL...	530	415-4777	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krca...	GARY CASTR...	559	732-0393	
35799	M. S. LEE ENTERPRISES	1908 COVENTRY		CLOVIS	CA	93611								DBE	MonSLee@ya...	MON SON LE...	559	217-4851	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:36:51 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1910 GRADING
 Firm Type: DBE

28 items found, displaying 1 to 20. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	7
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	7
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	4
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								DBE	info@BLACK...	NORMAN GAL...	661	2
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	2
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	2
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	2
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	3
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shell@csgr...	CHERI THOM...	916	3
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	9
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradasw...	SANDRA DAW...	714	3
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	5
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	9
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	7
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	2
43187	J. CARDENAS INC	14455 PARK AVE, SUITE C		VICTORVILLE	CA	92392								DBE	jcardenasi...	JOSE JAVIE...	760	4
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	2
31286	LNA CONCRETE STRUCTURES,	15455 TERN		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	3

INC.	STREET												
39715	MASS X INC. 2524 N. FORDHAM AVENUE	FRESNO	CA	93727	2524 N. FORDHAM AVENUE	FRESNO	CA	93727	DBE	massx6@hot...	JENNIFER F..	559	2
40840	MV CONSTRUCTION, PO BOX 1575 INC.	ATWATER	CA	95301	5610 ZEINER CT.	ATWATER	CA	95301	DBE	valdez05@g...	MANUEL VAL..	209	7

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Mon Aug 22 11:36:55 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1910 GRADING
 Firm Type: DBE

28 items found, displaying 21 to 28. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
34790	ORTIZ ASPHALT PAVING INC	382 EAST ORANGE SHOW ROAD		SAN BERNARDINO	CA	92408		P O BOX 401370		HESPERIA	CA	92340	1370	DBE	bruceatort...	BRUCE KEVL...	951	966-7060
36909	R & C CONSTRUCTION	2946 S. ELM AVENUE		FRESNO	CA	93706								DBE	randcconst...	RICHARD R...	559	255-5655
22173	RAMINHA CONSTRUCTION, INC.	6805 SYCAMORE RD		ATASCADERO	CA	93422								DBE	RAMINHACON...	DAVID LYLE...	805	461-0052
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	CA	95206		DBE	rcande@pac...	DAN F. ROD...	209	464-5780
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-2197
40887	STEVE DOVALI CONSTRUCTION, INC.	8461 E. OLIVE		FRESNO	CA	93727								DBE	dovalicons...	TIM DOVALI	559	255-7603
40256	VELIS ENGINEERING, INC	1929 INDUSTRIAL WAY		SANGER	CA	93657								DBE	cbenites@v...	CYNTHIA BE...	559	876-0029
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:37:35 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8330 METAL RAILING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Mon Aug 22 11:37:57 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Work Codes: C8330 METAL RAILING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Mon Aug 22 11:38:03 PDT 2016

Query Criteria

District: 06

County: FRESNO

Work Codes: C8330 METAL RAILING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Mon Aug 22 11:38:17 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
 Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A/C
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN BELMONT GOMEZ	4061 W. BELMONT		FRESNO	CA	93722								DBE	patsy_gome...	PATSY GOME...	559	276-0447	
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	934-2705	
34790	ORTIZ ASPHALT PAVING INC	382 EAST ORANGE SHOW ROAD		SAN BERNARDINO	CA	92408		P O BOX 401370		HESPERIA	CA	92340	1370	DBE	bruceatort...	BRUCE KEVI...	951	966-7060	
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	CA	95206		DBE	rcande@pac...	DAN F. ROD...	209	464-5780	
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-2197	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:39:08 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C5201 REINFORCING STEEL
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@-	LEONARDO B...	951	250-6692	
39484	UDBE STEEL	5214 WESTERFIELD STREET		RIVERSIDE	CA	92509								DBE	udbest.eel...	ROMEO BELT...	951	529-3359	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:39:52 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1575 REMOVE BRIDGE ITEM
 Firm Type: DBE

7 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	250-6692
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014
38151	V & G BUILDERS	4350 N. PALM		FRESNO	CA	93704		4350 N. PALM		FRESNO	CA	93704		DBE	jtonyvalde...	JERONIMO A...	559	805-9015

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:40:37 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1901 ROADWAY EXCAVATION
 Firm Type: DBE

39 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Numbe
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	4061 W. BELMONT		FRESNO	CA	93722								DBE	patsy_gome...	PATSY GOME...	559	276-0447
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-0317
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	250-6692
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-0300
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANNING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631		P. O. BOX 385		LA HABRA	CA	90631		DBE	wegrindasp...	CINDY TRUM...	562	697-2286
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	395-3183
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shell@csg...	CHERI THOM...	916	371-7303
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	934-2705
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradaws...	SANDRA DAW...	714	378-1533
31021	DELTECH ENGINEERING, INC	4913 E. GERDA DRIVE		ANAHEIM	CA	92807		P.O. BOX 6630		ORANGE	CA	92863		DBE	abiii@delt...	(MR.) EBBL...	714	495-9755
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-8788
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744
37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600		SANTA ANA	CA	92707		6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	CA	92707		DBE	jgates.gei...	JOE GATES	714	382-6707

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:40:46 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1901 ROADWAY EXCAVATION
 Firm Type: DBE

39 items found, displaying 21 to 39. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SL...	530	415-477
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-206
43187	J. CARDENAS INC	14455 PARK AVE, SUITE C		VICTORVILLE	CA	92392								DBE	jcardenasi...	JOSE JAVIE...	760	403-001
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-877
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-107
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-101
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-593
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-117
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-877
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-222
36909	R & C CONSTRUCTION	2946 S. ELM AVENUE		FRESNO	CA	93706								DBE	randconst...	RICHARD R...	559	255-565
22173	RAMINHA CONSTRUCTION, INC.	6805 SYCAMORE RD		ATASCADERO	CA	93422								DBE	RAMINHACON...	DAVID LYLE...	805	461-005
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	CA	95206		DBE	rcande@pac...	DAN F. ROD...	209	464-578
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-219
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-143
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	438 E. SHAW AVE		FRESNO	CA	93710	7602							DBE	odysseybla...	CODY LOFTL...		
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-327
40256	VELIS ENGINEERING, INC	1929 INDUSTRIAL WAY		SANGER	CA	93657								DBE	cbenites@v...	CYNTHIA BE...	559	876-002
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-013

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:41:47 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8603 SIGNAL
 Firm Type: DBE

One item found. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phor Numt
31277	CALIFORNIA PROFESSIONAL ENGINEERING INC	929 OTTERBEIN AVENUE, UNIT E		LA PUENTE	CA	91748								DBE	van@cpengi...	VAN TAN NG...	626	810-1338		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:42:24 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1930 STRUCTURE BACKFILL
 Firm Type: DBE

22 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Ph Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	395-
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shellii@csg...	CHERI THOM...	916	371-
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradaws...	SANDRA DAW...	714	378-
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-
22173	RAMINHA CONSTRUCTION, INC.	6805 SYCAMORE RD		ATASCADERO	CA	93422								DBE	RAMINHACON...	DAVID LYLE...	805	461-
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-
40256	VELIS ENGINEERING, INC	1929 INDUSTRIAL WAY		SANGER	CA	93657								DBE	cbenites@v...	CYNTHIA BE...	559	876-

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:42:27 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1930 STRUCTURE BACKFILL
 Firm Type: DBE

22 items found, displaying 21 to 22. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDEVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992	

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Mon Aug 22 11:43:06 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1920 STRUCTURE EXCAVATION
 Firm Type: DBE

24 items found, displaying 1 to 20. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Pt Num
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	250-
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradasw...	SANDRA DAW...	714	378-
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hoL...	JENNIFER F...	559	294-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD 147		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-

32107	NIELSON CONSTRUCTION	CAMINO ORUGA	NAPA	CA	94558				DBE	dnielson@n...	DIANN NIEL...	707	253-	
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	P.O. BOX 3348	MERCED	CA	95344	DBE	davidscott...	DAVID SCOT...	209	722-
22173	RAMINHA CONSTRUCTION, INC.	6805 SYCAMORE RD	ATASCADERO	CA	93422				DBE	RAMINHACON...	DAVID LYLE...	805	461-	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:43:09 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1920 STRUCTURE EXCAVATION
 Firm Type: DBE

24 items found, displaying 21 to 24. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A
31006	SERNA CONSTRUCTION, NEVADA INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-2197	
9241	SITWORKS CONSTRUCTION, BICKERSTAFF INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437	
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:43:44 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
 Firm Type: DBE

One item found. 1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krccs...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 22 11:44:26 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1201 TRAFFIC CONTROL SYSTEM
 Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

Jenny Voong

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Tuesday, August 23, 2016 7:08 AM
To: Jenny Voong
Subject: Re: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Sorry not bidding. Thank you.

On Mon, Aug 22, 2016 at 2:51 PM, Jenny Voong <JVoong@vikingbridges.com> wrote:

Good Afternoon,

Please see attachment.

Jenny Voong

JVoong@vikingbridges.com

P: [916-852-5530](tel:916-852-5530)

F: [916-852-5533](tel:916-852-5533)

--
Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eel2011@gmail.com



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 198 at California Aqueduct

BID DATE: Wednesday, August 31, 2016 @ 2PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting: _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project: _____

By: Coleman Environmental Engineering, Inc Date: _____
Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!
AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 198 at California Aqueduct

BID DATE: Wednesday, August 31, 2016 @ 2PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Joe Gates

Company Name: GATES ENTERPRISES, INC.

Address:

Phone: (714) 382-6707 Fax:

Please confirm your intention to quote the above referenced project:

[] We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting.

[X] We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.

Project is too far from managing office, but keep us in mind for projects in L.A., Orange County, Kern County and San Diego County. Please.

By: [Signature] Date: 8/25/16

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME! AN EQUAL OPPORTUNITY EMPLOYER

Jenny Voong

From: Sophie Duong <sophied.gatesenterprises@gmail.com>
Sent: Thursday, August 25, 2016 3:18 PM
To: Jenny Voong
Subject: Re: FW: Navy Drive Bridge Replacement. Bid Date: 09-14-16

Hello ,

Thank you for sending us the bid invitation. We won't be able to bid on this project, but keep us in mind for any Los Angeles, Kern County, Orange County, and San Diego County projects please!

All the best,

Sophie Duong

Marketing Assistant

Gates Enterprises, Inc.

"Soil Specialist / General Engineering Needs
Demolition - Excavation - Transportation (Hauling)"

6 Hutton Centre Drive, Ste. 600
Santa Ana, CA 92707
Ph (714) 382-6707 | Fx (714) 382-6708
Cell (310) 592-5810
mail jgates.gei@gmail.com

On Thu, Aug 25, 2016 at 2:55 PM, Joe Gates <jgates.gei@gmail.com> wrote:

From: Jenny Voong [mailto:JVoon@vikingbridges.com]

Sent: Thursday, August 25, 2016 2:55 PM

To: Daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; moronia@acefencecompany.com; kimberlypatz@adanta-inc.com; Rusty@steelplacers.com; anchorspainting@gmail.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; bsalaz@bertsalasinc.com; bravopacific@hotmail.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; barbara@colemanconst.net; contechg@gmail.com; shelli@csg-web.com; csi.engineering13@yahoo.com; Ferry@DecoPaveCorp.com; abili@deltechengineeringinc.com; alurcons@comcast.net; DAVEtrucksweep@gmail.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dgarcia287@aol.com; amahaffey@mahaffeycompanies.com; alex.singh@dreambuildercorp.com; ernestdee6@gmail.com; johnf@falconbuildersanddevelopers.com; judy@finegradeinc.com; toni.medina@att.net; jgates.gei@gmail.com; geronimo_concrete@sbcglobal.net; gl_engineering@comcast.net; Heirandson@comcast.net; cheryl@hillsidedrilling.com; jack@interwestpacific.com; sales@interwestpac.ac.com; jcardenasinc@gmail.com; garyc@kracsafety.com; estimating@theswpppfirm.com; garcialna@aol.com; sam@lucascompany.com; brucej@mjavila.com; madsteelinc@aol.com; massx6@hotmail.com; massx2@hotmail.com; denamecullough@mcculloughconstructioninc.com; valdez05@gmail.com; contact@naccservices.com; rcervantes@newlandentities.com;

dnielson@nielsoninc.com; davidscott@gvni.com; quimu@sbcglobal.net; robin@rockinrinc.com;
rcande@pacbell.net; sue@santosengineering.com; kdesena@linkzone.com; dawn@statewidestripes.com;
dovaliconstruction@gmail.com; info@stormwaterspecialists.com; vilarino76@gmail.com; nancy@ugeecs.com;
tonyvaldez@hotmail.com; edc@vintagepavingco.com; wallacestr@aol.com;
westpacificelectricco@gmail.com; willisrebar@gmail.com

Subject: Navy Drive Bridge Replacement. Bid Date: 09-14-16

Good Afternoon,

Please see attachment. Thank you.

Jenny Voong

Viking Construction

JVoong@vikingbridges.com

[916-852-5530](tel:916-852-5530)

F: [916-852-5533](tel:916-852-5533)

BROADCAST REPORT

TIME : 08/24/2016 07:34
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/24	07:18	15107270910	00	00	BUSY	
08/24	07:19	12099662643	38	02	OK	ECM
08/24	07:20	14154677721	39	02	OK	ECM
08/24	07:22	15592768029	39	02	OK	ECM
08/24	07:23	15594761319	39	02	OK	ECM
08/24	07:24	16192583515	37	02	OK	ECM
08/24	07:25	16612828803	32	02	OK	ECM
08/24	07:26	19516022050	44	02	OK	
08/24	07:28	15306722411	39	02	OK	ECM
08/24	07:34	17077368368	39	02	OK	ECM

BUSY : BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 07:18
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDA6J424689

DATE, TIME	08/24 07:18
FAX NO./NAME	15107270910
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact

BROADCAST REPORT

TIME : 08/24/2016 07:31
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/24	07:19	15592740311	42	02	OK	ECM
08/24	07:21	16268101322	38	02	OK	ECM
08/24	07:22	15626972039	30	02	OK	ECM
08/24	07:23	17072759025	27	02	OK	ECM
08/24	07:24	15594423501	00	00	BUSY	
08/24	07:25	18663666646	43	02	OK	
08/24	07:26	17143781534	34	02	OK	ECM
08/24	07:28	16264801557	39	02	OK	ECM
08/24	07:29	17143844594	44	02	OK	
08/24	07:30	15593746470	35	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 07:24
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	08/24 07:24
FAX NO./NAME	15594423501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 08/24/2016 07:52
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/24	07:38	17146463698	27	02	OK	ECM
08/24	07:40	19166912127	00	00	BUSY	
08/24	07:40	16617228900	38	02	OK	ECM
08/24	07:41	15307439352	53	02	OK	
08/24	07:43	17143826801	02:41	02	OK	ECM
08/24	07:46	19164639041	53	02	OK	
08/24	07:47	18583453737	42	02	OK	
08/24	07:49	15598421320	00	00	BUSY	
08/24	07:50	15597322684	27	02	OK	ECM
08/24	07:51	18059290501	38	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 07:40
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	08/24 07:40
FAX NO./NAME	19166912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 07:49
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	08/24 07:49
FAX NO./NAME	15598421320
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact

BROADCAST REPORT

TIME : 08/24/2016 08:09
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA5V548973

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/24	07:42	19093939363	40	02	OK	ECM
08/24	07:43	15598467610	32	02	OK	ECM
08/24	07:45	15593250760	27	02	OK	ECM
08/24	07:46	15592941463	55	02	OK	
08/24	07:47	17078251769	31	02	OK	ECM
08/24	07:49	15306740756	41	02	OK	ECM
08/24	07:50	17072530131	40	02	OK	ECM
08/24	07:52	17609954443	00	00	BUSY	
08/24	07:53	16618729099	29	02	OK	ECM
08/24	08:09	15593570851	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 08:09
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	08/24 08:09
FAX NO./NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 07:52
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	08/24 07:52
FAX NO./NAME	17609954443
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 08/24/2016 08:30
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/24	07:58	12097222227	57	02	OK	
08/24	08:00	17078246854	28	02	OK	ECM
08/24	08:01	15592555600	00	00	BUSY	
08/24	08:02	18054610053	30	02	OK	ECM
08/24	08:03	18883080936	42	02	OK	
08/24	08:05	12094645782	39	02	OK	ECM
08/24	08:07	15594785213	00	00	BUSY	
08/24	08:07	19252568357	30	02	OK	ECM
08/24	08:08	15594562843	39	02	OK	ECM
08/24	08:10	15598763300	36	02	OK	ECM
08/24	08:12	15307955734	36	02	OK	ECM
08/24	08:13	17077683386	26	02	OK	ECM
08/24	08:24	13108626879	39	02	OK	ECM
08/24	08:30	191640054180	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 08:01
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	08/24 08:01
FAX NO. /NAME	15592555600
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange. or may be obtained from the Owner. Contact

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 08:07
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	08/24 08:07
FAX NO. /NAME	15594785213
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange. or may be obtained from the Owner. Contact

TRANSMISSION VERIFICATION REPORT

TIME : 08/24/2016 08:30
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	08/24 08:30
FAX NO./NAME	191640054180
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange. or may be obtained from the Owner.

Jenny Voong

From: Microsoft Outlook
To: jherrera@conterragroup.net
Sent: Monday, August 22, 2016 2:51 PM
Subject: Undeliverable: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery has failed to these recipients or groups:

jherrera@conterragroup.net (jherrera@conterragroup.net)

The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

jherrera@conterragroup.net

Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Mon, 22 Aug 2016 14:51:20 -0700
Received: from VIK-MAIL.vikingbridges.local (:::1) by
VIK-MAIL.vikingbridges.local (:::1) with mapi id 15.00.1178.000; Mon, 22 Aug
2016 14:51:19 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "patsy_gomez2002@yahoo.com"
<patsy_gomez2002@yahoo.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,
"info@BLACKSTONEASPHALT.COM" <info@BLACKSTONEASPHALT.COM>,
"lawym2004@aol.com" <lawym2004@aol.com>, "blancoconst@aol.com"
<blancoconst@aol.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>,
"van@cpengineeringinc.com" <van@cpengineeringinc.com>,
"wegrindasphalt@aol.com" <wegrindasphalt@aol.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "jherrera@conterragroup.net"
<jherrera@conterragroup.net>, "shelli@csg-web.com" <shelli@csg-web.com>,

"sandradowson@dawson-mauldin.com" <sandradowson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net"
<Heirandson@comcast.net>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "sales@interwestpac.ac.com"
<sales@interwestpac.ac.com>, "jcardenasinc@gmail.com"
<jcardenasinc@gmail.com>, "jpsconsteng@gmail.com" <jpsconsteng@gmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"brucej@mjavila.com" <brucej@mjavila.com>, "MonSLee@yahoo.com"
<MonSLee@yahoo.com>, "massx6@hotmail.com" <massx6@hotmail.com>,
"massx2@hotmail.com" <massx2@hotmail.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "valdez05@gmail.com"
<valdez05@gmail.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "bruceatortiz@aol.com" <bruceatortiz@aol.com>,
"kelly@perezasphalt.com" <kelly@perezasphalt.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>,
"randcconstruction@sbcglobal.net" <randcconstruction@sbcglobal.net>,
"RAMINHACONSTRUCTION@GMAIL.COM" <RAMINHACONSTRUCTION@GMAIL.COM>,
"jordan@riojordaninc.com" <jordan@riojordaninc.com>, "rcande@pacbell.net"
<rcande@pacbell.net>, "sernaconstruction@sbcglobal.net"
<sernaconstruction@sbcglobal.net>, "kdesena@linkzone.com"
<kdesena@linkzone.com>, "dovaliconstruction@gmail.com"
<dovaliconstruction@gmail.com>, "info@stormwaterspecialists.com"
<info@stormwaterspecialists.com>, "odysseyblasting@yahoo.com"
<odysseyblasting@yahoo.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>, "cbenites@verizon.net"
<cbenites@verizon.net>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"wallacestr@aol.com" <wallacestr@aol.com>

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16
Thread-Topic: State Route 198 at California Aqueduct. Bid Date: 08-31-16
Thread-Index: AdH8vr+dYe3zqmx2RjuoBCb88ZyDIA==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Mon, 22 Aug 2016 21:51:19 +0000
Message-ID: <a9ab190fe5da439c9ab910169a12798d@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 017192B400CA3001719401
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary=" _004_a9ab190fe5da439c9ab910169a12798dVIKMAILvikingbridgesloc_"
MIME-Version: 1.0



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: sales@interwestpac.ac.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Undeliverable: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery has failed to these recipients or groups:

sales@interwestpac.ac.com (sales@interwestpac.ac.com)

The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

sales@interwestpac.ac.com

Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Mon, 22 Aug 2016 14:51:20 -0700
Received: from VIK-MAIL.vikingbridges.local (:::1) by
VIK-MAIL.vikingbridges.local (:::1) with mapi id 15.00.1178.000; Mon, 22 Aug
2016 14:51:19 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "patsy_gomez2002@yahoo.com"
<patsy_gomez2002@yahoo.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,
"info@BLACKSTONEASPHALT.COM" <info@BLACKSTONEASPHALT.COM>,
"lawym2004@aol.com" <lawym2004@aol.com>, "blancoconst@aol.com"
<blancoconst@aol.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>,
"van@cpengineeringinc.com" <van@cpengineeringinc.com>,
"wegrindasphalt@aol.com" <wegrindasphalt@aol.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "jherrera@conterragroup.net"
<jherrera@conterragroup.net>, "shelli@csg-web.com" <shelli@csg-web.com>,

"sandradowson@dawson-mauldin.com" <sandradowson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net"
<Heirandson@comcast.net>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "sales@interwestpac.ac.com"
<sales@interwestpac.ac.com>, "jcardenasinc@gmail.com"
<jcardenasinc@gmail.com>, "jpsconsteng@gmail.com" <jpsconsteng@gmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"brucej@mjavila.com" <brucej@mjavila.com>, "MonSLee@yahoo.com"
<MonSLee@yahoo.com>, "massx6@hotmail.com" <massx6@hotmail.com>,
"massx2@hotmail.com" <massx2@hotmail.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "valdez05@gmail.com"
<valdez05@gmail.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "bruceatortiz@aol.com" <bruceatortiz@aol.com>,
"kelly@perezasphalt.com" <kelly@perezasphalt.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>,
"randcconstruction@sbcglobal.net" <randcconstruction@sbcglobal.net>,
"RAMINHACONSTRUCTION@GMAIL.COM" <RAMINHACONSTRUCTION@GMAIL.COM>,
"jordan@riojordaninc.com" <jordan@riojordaninc.com>, "rcande@pacbell.net"
<rcande@pacbell.net>, "sernaconstruction@sbcglobal.net"
<sernaconstruction@sbcglobal.net>, "kdesena@linkzone.com"
<kdesena@linkzone.com>, "dovaliconstruction@gmail.com"
<dovaliconstruction@gmail.com>, "info@stormwaterspecialists.com"
<info@stormwaterspecialists.com>, "odysseyblasting@yahoo.com"
<odysseyblasting@yahoo.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>, "cbenites@verizon.net"
<cbenites@verizon.net>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"wallacestr@aol.com" <wallacestr@aol.com>

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16
Thread-Topic: State Route 198 at California Aqueduct. Bid Date: 08-31-16
Thread-Index: AdH8vr+dYe3zqmx2RjuoBCb88ZyDIA==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Mon, 22 Aug 2016 21:51:19 +0000
Message-ID: <a9ab190fe5da439c9ab910169a12798d@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 017192B400CA3001719401
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_a9ab190fe5da439c9ab910169a12798dVIKMAILvikingbridgesloc_"
MIME-Version: 1.0



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: massx6@hotmail.com; massx2@hotmail.com; jtonyvaldez@hotmail.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

massx6@hotmail.com (massx6@hotmail.com)

massx2@hotmail.com (massx2@hotmail.com)

jtonyvaldez@hotmail.com (jtonyvaldez@hotmail.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: kimberlypatz@adanta-inc.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kimberlypatz@adanta-inc.com (kimberlypatz@adanta-inc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: van@cpengineeringinc.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

van@cpengineeringinc.com (van@cpengineeringinc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: Daryl@abslconstruction.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Daryl@abslconstruction.com (Daryl@abslconstruction.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: jordan@riojordaninc.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jordan@riojordaninc.com (jordan@riojordaninc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: deni@sti.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: info@stormwaterspecialists.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@stormwaterspecialists.com (info@stormwaterspecialists.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: patsy_gomez2002@yahoo.com; MonSLee@yahoo.com; odysseyblasting@yahoo.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

patsy_gomez2002@yahoo.com (patsy_gomez2002@yahoo.com)

MonSLee@yahoo.com (MonSLee@yahoo.com)

odysseyblasting@yahoo.com (odysseyblasting@yahoo.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: burkebid@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; jgates.gei@gmail.com; jcardenasinc@gmail.com; jpsconsteng@gmail.com; valdez05@gmail.com; RAMINHACONSTRUCTION@GMAIL.COM; dovaliconstruction@gmail.com; udbest.eel2011@gmail.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

burkebid@gmail.com (burkebid@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

jgates.gei@gmail.com (jgates.gei@gmail.com)

jcardenasinc@gmail.com (jcardenasinc@gmail.com)

jpsconsteng@gmail.com (jpsconsteng@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

RAMINHACONSTRUCTION@GMAIL.COM (RAMINHACONSTRUCTION@GMAIL.COM)

dovaliconstruction@gmail.com (dovaliconstruction@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: Heirandson@comcast.net
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: barbara@colemanconst.net
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

barbara@colemanconst.net (barbara@colemanconst.net)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: toni.medina@att.net
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

toni.medina@att.net (toni.medina@att.net)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: postmaster@calvalleyconstruction.com
To: shelleya@calvalleyconstruction.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

shelleya@calvalleyconstruction.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: postmaster@NETORG1404795.onmicrosoft.com
To: kelly@perezasphalt.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

kelly@perezasphalt.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: postmaster@dawson-mauldin.com
To: sandradawson@dawson-mauldin.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

sandradawson@dawson-mauldin.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: apadana1@sbcglobal.net; sopida@sbcglobal.net; randcconstruction@sbcglobal.net; sernaconstruction@sbcglobal.net
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

randcconstruction@sbcglobal.net (randcconstruction@sbcglobal.net)

sernaconstruction@sbcglobal.net (sernaconstruction@sbcglobal.net)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: bruceatortiz@aol.com; blancoconst@aol.com; agarcialna@aol.com; wallacestr@aol.com; wegrindasphalt@aol.com; lawym2004@aol.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bruceatortiz@aol.com

blancoconst@aol.com

agarcialna@aol.com

wallacestr@aol.com

wegrindasphalt@aol.com

lawym2004@aol.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



Message Headers

Jenny Voong

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Monday, August 22, 2016 2:51 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: postmaster@blackstoneasphalt.com
To: info@BLACKSTONEASPHALT.COM
Sent: Monday, August 22, 2016 2:51 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

info@BLACKSTONEASPHALT.COM

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Monday, August 22, 2016 2:52 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: rcande@pacbell.net
Sent: Monday, August 22, 2016 2:52 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcande@pacbell.net (rcande@pacbell.net)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Mail Delivery Subsystem <MAILER-DAEMON@mail15c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Monday, August 22, 2016 2:52 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: cbenites@verizon.net
Sent: Monday, August 22, 2016 2:52 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cbenites@verizon.net

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



Message Headers

Jenny Voong

From: postmaster@avisoninc.com
To: kavila@avisoninc.com
Sent: Monday, August 22, 2016 2:52 PM
Subject: Delivered: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Your message has been delivered to the following recipients:

kavila@avisoninc.com

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: abili@deltechengineeringinc.com
Sent: Monday, August 22, 2016 2:52 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

abili@deltechengineeringinc.com (abili@deltechengineeringinc.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: brucej@mjavila.com
Sent: Monday, August 22, 2016 3:52 PM
Subject: Relayed: State Route 198 at California Aqueduct. Bid Date: 08-31-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

brucej@mjavila.com (brucej@mjavila.com)

Subject: State Route 198 at California Aqueduct. Bid Date: 08-31-16



State Route 198 at
California ...

Jenny Voong

From: Microsoft Outlook
To: moronia@acefencecompany.com
Sent: Thursday, August 25, 2016 3:11 PM
Subject: Relayed: Navy Drive Bridge Replacement. Bid Date: 09-14-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

moronia@acefencecompany.com (moronia@acefencecompany.com)

Subject: Navy Drive Bridge Replacement. Bid Date: 09-14-16



Navy Drive Bridge
Replacement....

Jenny Voong

From: Microsoft Outlook
To: brucej@mjavila.com
Sent: Thursday, August 25, 2016 3:12 PM
Subject: Relayed: Navy Drive Bridge Replacement. Bid Date: 09-14-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

brucej@mjavila.com (brucej@mjavila.com)

Subject: Navy Drive Bridge Replacement. Bid Date: 09-14-16



Navy Drive Bridge
Replacement....

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED			
DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
Kellie Avila Const. Services	PO Box 2221	(805)461-1600	Statewides's quote was low by \$2,250.00 (Quote Attached)
	Atascadero, CA		
Super Seal & Stripe	310 A st.	(805)524-7345	Chrip's quote was low by \$8,739.50 (Quote Attached)
	Fillmore, CA		
Rupert Construction Supply	3941 Park Dr.	(925)229-5577	Austin Enterprise quoted furnish and install Joint Seal, who is also a DBE sub (Quote Attached)
	El Dorado Hills, CA		
Ace Fence Company	727 Glendora Ave.	(626)333-0727	Coral's quote was low by \$77,455.00 (Quote Attached)
	La Puente, CA		

FIRM SELECTED FOR WORK ABOVE

Statewide Traffic Safety	3049 S. Golden St.	(559)291-8500	Quote Attached, See Attachment "C"
	Fresno, CA		
Chrip Company	1001 Stokes Ave.	(209)948-2175	Quote Attached, See Attachment "C"
	Stockton, CA		
Austin Enterprise	PO Box 81926	(661)589-1001	Quote Attached, See Attachment "C"
	Bakersfield, CA		
Coral Construction	PO Box 347	(503)682-2252	Quote Attached, See Attachment "C"
	Wilsonville, OR		

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321
DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date 8/31/16

CONTRACT INFO

06-0M2504

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs *Price above includes signs from CS-1, THQ-2 and 2 Type 1 construction project funding signs furnished, installed and removed. *All signs to be installed per plan CS-1, TH-1, TH-2 & TH-3 and to be installed together with (1) mobilization and removed together with (1) mobilization. Additional mobilizations will be charged at \$1,250.00 per each. * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 10,500.00
3	Traffic Control System * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
6	Channelizer (Surface Mounted)	EA	96	\$ 35.00	\$ 3,360.00
9	Portable Changeable Message Sign * \$150.00/Day :\$400.00/ Week : \$1,000.00/Month * \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS	LS	1	LS	
11	Temporary Crash Cushion Module	EA	170	\$ 208.00	\$ 35,360.00
41	Object Marker (Type L)	EA	4	\$ 60.00	\$ 240.00
42	Object Marker (Type P)	EA	4	\$ 65.00	\$ 260.00

- Note: Items 6, 11, 41 & 42 must be bid together and if used bid with item 2.
- Note: Items 6, 11, 41 & 42 to be installed together
- Note: Additional mobilizations to be billed at \$1,250 per occurrence.
- Note: 2 addendums acknowledged

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/17

ESTIMATE

COMPANY:

PHONE:

JOB NAME: **CALTRANS 06-0M2504 - CONSTRUCTION ON ROUTE 198**

ADDRESS: **FROM .1 MI WEST TO .1 MI EAST OF CALIFORNIA AQUEDUCT BRIDGE**

PLANS: YES

SPECS: YES

ATTN:

EMAIL:

CITY: HURON, CA

ADDENDA: 2

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE			
8/31/16						
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL	
	REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL					
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$2,300.00	\$2,300.00	
4	TEMPORARY TRAFFIC STRIPE (TAPE)	16300	LF	\$1.37	\$22,331.00	
5	TEMPORARY PAVEMENT MARKING (TAPE)	24	SF	\$15.00	\$360.00	
7	TEMPORARY PAVEMENT MARKER	250	EA	\$3.00	\$750.00	
16	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	3780	LF	\$1.15	\$4,347.00	
20	REMOVE THERMOPLASTIC TRAFFIC STRIPE	3750	LF	\$1.15	\$4,312.50	
21	REMOVE PAVEMENT MARKER	180	EA	\$2.30	\$414.00	
45	4" THERMOPLASTIC TRAFFIC STRIPE	9500	LF	\$0.60	\$5,700.00	
46	PAVEMENT MARKER (RETROREFLECTIVE)	250	EA	\$3.00	\$750.00	
47	MOBILIZATION	1	LS	\$15,500.00	\$15,500.00	
<p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.) POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL FOR STAGE CONSTRUCTION SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND RETROREFLECTIVE TESTING</p> <p>BASED ON FOUR MOVE-INS. ADDITIONAL MOVE- INS @ \$3,875/EA</p> <p>PRICE INCLUDES TRAFFIC CONTROL FOR FINAL STRIPING ONLY</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>						
PAGE 1 OF 3					TOTAL	\$56,764.50

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS

Rupert

Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Quote

Date	Bid Date	Estimate #
8/30/2016	8/31/2016	16124

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 06-0M2504

Location: Fresno

Description	Qty	Unit	Unit Price	Total
Joint Seal, MR 1" - 100 lf WaboSiliconeSeal	24	ea	59.00	1,416.00T
Joint Seal, MR 2" WaboCompressionSeal, WA-500 WaboPrimaLub Adhesive	100	lf	45.10	4,510.00T
	1	gal	91.30	91.30T
Estimating Shipping & Handling	1	ea	818.40	818.40
- FOB Ship Point - Lead time ARO/approved submittals: 2-5 weeks - Pre-approved Caltrans material				
Terms and Conditions of Quote: Material price is subject to market conditions. Price good for 30 days. Items included in quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must verify field dimensions. Actual quantities are the responsibility of the contractor. *Lead times are based on the date purchase order is received* **Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. Pipes, and all other materials that require paint, will be billed at the time they are shipped to the coaters. Cost for Coating will be billed upon completion and shipment to the job site Payment terms: Net 30 SALES TAX NOT INCLUDED			0.00	0.00
Subtotal				\$6,835.70
Sales Tax (0.0%)				\$0.00
Total				\$6,835.70



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 8/30/16
FROM : Michael Abanilla 026-945-0502	PAGES : 1
PROJECT : CADOT Replace Bridge Deck at California Aqueduct Bridge (Contract No. 06-0M2504)	
From 0.1 Mile West to 0.1 Mile East of California Aqueduct Bridge, Near Huron, In Fresno Co., CA	
BID DATE : 8/31/16 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
17	TREATED WOOD WASTE	LB	7,150	\$ 0.80	\$ 5,720.00
19	REMOVE GUARDRAIL	LF	1,210	\$ 11.00	\$ 13,310.00
43	ALTERNATIVE CRASH CUSHION SYSTEM	EA	4	\$ 7,200.00	\$ 28,800.00
44	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED)	LF	567	\$ 360.00	\$ 204,120.00
TOTAL BID AMOUNT:					\$ 251,950.00

All of none per Mike @ 1:03 PM

- * ITEM # 44 - GALVANIZED FINISH. WE'LL PROVIDE EMBEDS & ANCHOR BOLTS BUT LAY-OUT & INSTALL BY OTHERS.
- * ITEM # 43 & 44 - CONCRETE WALL, BARRIER, COLUMN & END BLOCKS IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



Proposal/Quote

Page 1

Statewide Traffic Safety & Signs
License # 975518
3049 S. Golden St. Frontage Rd
Fresno Ca. 93725
Ph (559) 291-8500
Fax (559) 291-8503

Bid Date: 8/31/2016
Contract Info:
06-0M2504
06-Fre-198

Estimator : Doug Perkins
DIR #1000001109 Exp. 6/30/17

TO: Estimating Dept.

PHONE:

FAX/EMAIL:

SIGNED:

DATE:

Table with 4 columns: Item ID, Description, Quantity, Price/ea, Total Price. Includes items 2, 3, 6, 9, 11, 41, 42.

Item 6 if used, must bid with Item 11
Items 41 & 42 if used, must bid with Item 2
This Proposal & Provisions must become part of any Subcontract

Chrisp Company

Contractors License No. 374600

DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Stockton Office
 1001 Stokes Ave
 Stockton Ca 95215
 Phone: (209) 948-2175 Fax: (209) 948-2179

Quotation

TO: For the intended use of the General Contractor

Current Date: 8/31/2016
 BidDate: 8/31/2016
 JobName: 06-Fre-198-35.3-35.6
 Location: HURON Bid#: 32882 0
 Contract#: 06-0M2504 Job#:
 Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN	1	LS	1400.000	\$1,400.00
04	TEMPORARY TRAFFIC STRIPE (TAPE)	16300	LF	1.500	\$24,450.00
05	TEMPORARY PAVEMENT MARKING (TAPE)	24	SF	10.000	\$240.00
06	CHANNELIZER (SURFACE MOUNTED)	96	EA	30.000	\$2,880.00
07	TEMPORARY PAVEMENT MARKER	250	EA	5.000	\$1,250.00
16	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	3780	LF	2.250	\$8,505.00
20	REMOVE THERMOPLASTIC TRAFFIC STRIPE	3750	LF	0.400	\$1,500.00
21	REMOVE PAVEMENT MARKER	180	EA	1.000	\$180.00
45	4" THERMOPLASTIC TRAFFIC STRIPE	9500	LF	1.000	\$9,500.00
46	PAVEMENT MARKER (RETROREFLECTIVE)	250	EA	4.000	\$1,000.00
TOTAL					\$50,905.00

Traffic Control For all Temporary Work to be supplied by General Contractor (3 Shifts)

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: P.O. Number
 TITLE: Job Number

Bond Rate Addendums 1,2
 1.2%

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel
 (209) 456-0539
 ststommel@chrispco.com
 CHRISP COMPANY

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 06-0M2504
Route 198 near Huron

Bid Date: August 31, 2016

BID ITEM # 37 / Joint Seal (MR 1") (portion):

100 lf Prep, furnish and install joint sealant.....\$67.00 / lf.....\$6,700.00

BID ITEM # 38 / Joint Seal (NR 2") (portion):

100 lf Widen, prep, furnish and install joint seals.....\$128.00 / lf.....\$12,800.00

DO NOT SPLIT BID ITEMS

TOTAL.....\$19,500.00

Conditions for above items:

1. Contractor to supply traffic control as needed. **3 shift required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide approved slurry disposal site and pay any associated fees.
4. One move in included. Additional moves at \$2,000.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

NOED Dir #

SUBCONTRACT PROPOSAL

PROJECT:	HURON FRESNO CO., CADOT 06-0M2504	BID DATE:	8/31/16
		ESTIMATE NO:	160812C

PREPARED BY:	KRIS KARPSTEIN	REFER	
TERMS:		INQUIRIES TO:	KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
17	TREATED WOOD WASTE	7,150.00	LB	\$ 0.50	\$ 3,575.00
19	REMOVE GUARDRAIL	1,210.00	LF	\$ 7.00	\$ 8,470.00
41	OBJECT MARKER (TYPE L)	4.00	EA	\$ 75.00	\$ 300.00
42	OBJECT MARKER (TYPE P)	4.00	EA	\$ 95.00	\$ 380.00
43	ALT CRASH CUSHION SYSTEM	4.00	EA	\$ 6,750.00	\$ 27,000.00
44	CALIFORNIA ST-10 BRIDGE RAIL (MOD)	567.00	LF	\$ 208.00	\$ 117,936.00
47	MOBILIZATION	1.00	LS	\$ 17,514.00	\$ 17,514.00
TOTAL					\$ 175,175.00

*ok to delete 44, maint mob stays same
per kris @ 1:00pm*

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES FOUR MOBILIZATIONS. ADDITIONAL MOBS ARE \$5,000 EACH.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 BID ITEM 44 EXCLUDES LAYOUT AND INSTALLATION OF ANCHOR EMBEDS FOR RAIL.
- 9 BID ITEM 44 EXCLUDES ALL CONCRETE WORK.
- 10 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.
- 11 HANDLING AND DISPOSAL OF ASBESTOS MATERIALS IS EXCLUDED.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Kris Karpstein*
 TITLE: ESTIMATOR
 DATE: 8/31/16

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**VIKING
CONSTRUCTION CO., INC.**

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: STATE ROUTE 198 AT CALIFORNIA AQUEDUCT
LOCATION: FRESNO COUNTY, CA
CONTRACT NO.: 06-0M2504
ENGINEER'S ESTIMATE: \$1,930,000
BID DATE: AUGUST 31, 2016, 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprises (DBE), and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Ready Mix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc.
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature

**CONSTRUCTION
UP-DATE
INC.**

8/25/16

TRADE PUBLICATION

DATES PUBLISHED

**Minority
Bidders
Bulletin**

8/22/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, August 22, 2016 10:47 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Affidavit - State Route 198 at California Aqueduct

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction Company, Inc** did place an advertisement we published on **8/22/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **State Route 198 at California Aqueduct**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 8/22/2016 10:47:11 AM

Viking Construction Company, Inc
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

State Route 198 at California Aqueduct

City/Location: **Fresno**
County: **Fresno**

Owner: **Caltrans**

Bid Date: Wednesday 8/31/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day

Viking Construction Company, Inc
Po Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco
rjenco@vikingbridges.com

Published on 8/22/2016 11:00:00 AM

by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, August 22, 2016 10:47 AM
To: Stacy Duong
Subject: Copy of your DBE Ad - State Route 198 at California Aqueduct

Date Of Advertisement Placement: 8/22/2016 10:47:11 AM

Viking Construction Company, Inc
An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

State Route 198 at California Aqueduct

City/Location: **Fresno**

County: **Fresno**

Owner: **Caltrans**

Bid Date: Wednesday 8/31/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging),
Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System,
Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping,
Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and
Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion
Systems, Metal Bridge Rail, Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho
Cordova, or may be obtained from the Owner. Contact us at the number below if you need further
direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at
the number below if you need more information or help in obtaining bonds, lines of credit, insurance,
necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or
contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day

Viking Construction Company, Inc
Po Box 1508
Rancho Cordova, CA 95741

Phone: (916) 852-5530 **Fax:** (916) 852-5533

Randy Jenco

rjenco@vikingbridges.com

Published on 8/22/2016 11:00:00 AM

by The Weekly Bid Flash and The Construction Star

Trade and Focus Publications

located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, August 22, 2016 10:47 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - State Route 198 at California Aqueduct

Dear Stacy Duong,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction Company, Inc
Randy Jenco
Po Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

Bill To:
Stacy Duong

, CA

P.O. Number:
n/a

Sales Code: Company

co@vikingbridges.com

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 08/22/2016 10:39 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
 Rancho Cordova, CA 95742
 Tel: (916) 852-5530 ext.
 Fax: (916) 852-5533
 Email:
sduong@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

State Route 198 at California Aqueduct

Bid/Contract

06-0M2504

Awarding Agency

California Department of Transportation

Project Location

Fresno, Fresno County, CA

Bid Date

08/31/2016 at 2:00

Project Details

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 08/22/2016 10:39 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
sduong@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

State Route 198 at California Aqueduct

Bid/Contract

06-0M2504

Awarding Agency

California Department of Transportation

Project Location

Fresno, Fresno County, CA

Bid Date

08/31/2016 at 2:00

Project Details

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 08/22/2016 10:39 AM.

Viking Construction Company is seeking
DBE s in Fresno -
dbegoodfaith.com/ads/State-Rout...

10:08 AM - 22 Aug 2016



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
08/22/2016 10:39 AM

Order No.
772-36123

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
sduong@vikingbridges.com

Project Name
State Route 198 at California Aqueduct

Project/Contract #
06-0M2504

Transaction Summary

Bronze Package	\$30.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
TOTAL: \$30.00	

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0M2504

16 Opt-in records found.

06-0M2504	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
06-0M2504	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
06-0M2504	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
06-0M2504	Statewide Traffic Safety & Signs, Inc.	
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725	
	Phone: 559-291-8500	Fax Number: 559-291-8503
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems,	

	Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
06-0M2504	<p>First Vanguard Rentals & Sales</p> <p>408 Union Ave Suite A Fairfield</p> <p>Phone: 707 673 2165 Fax Number: 707 673 2789</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).</p>
06-0M2504	<p>West Coast Under Bridge Platforms</p> <p>P.o Box 2837 Rohnert Park, Ca 94927</p> <p>Phone: 866-984-9526 Fax Number: 707-521-9045</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net</p>
06-0M2504	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object</p>

	<p>Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977. Don't get caught listing that contractor who may not be around when your job starts. Give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
06-0M2504	<p>California Land Surveying PO Box 1175 Three Rivers, CA 93271 Phone: 559-740-6009 Fax Number: 559-561-4834 Disadvantaged status: SBE Services offered: *** Type "D" Survey Monuments *** ITEM 40, ITEM CODE 810111*CALTRANS SURVEY MONUMENT EXPERTS.... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,</p>
06-0M2504	<p>Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
06-0M2504	<p>Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Bridge Joint Seals</p>
06-0M2504	<p>California Land Surveying PO Box 1175 Three Rivers, CA 93271 Phone: 559-740-6009 Fax Number: 559-561-4834 Disadvantaged status: SBE</p>

	<p>Services offered: *** Type "D" Survey Monuments *** ITEM 40, ITEM CODE 810111*CALTRANS SURVEY MONUMENT EXPERTS.... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,</p>
06-0M2504	<p>Acrow Bridge 801 2nd Avenue, Ste. 852 Seattle, WA 98119 Phone: (206) 489-5624 Fax Number: (206) 489-5501 Disadvantaged status: Services offered: Furnish Temporary or Bypass Clearspan Bridge, in lieu of phased construction as planned. Two Lane 24' Width or Two Lane 30' Width.</p>
06-0M2504	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 7476345 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal)</p>
06-0M2504	<p>The Construction Zone 4961 Pacheco Blvd. Martinez, CA, 94553 Phone: 925-387-8013 Fax Number: 925-293-0800 Disadvantaged status: DBE SBE Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com</p>

06-0M2504	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
06-0M2504	Imperial Sprinkler Supply, Inc.
	18 Branches in California Corporate Office is in Anaheim, Ca 92807
	Phone: 760-559-0078 Fax Number: 714-982-5095
	Disadvantaged status:
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

Home → Construction Contract Awards → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0M2504. 6 results found.

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com

Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Temporary Signal System, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Salvage Metal Bridge Railing, Hot Mix Asphalt (Type A), Bar Reinforcing Steel (Bridge), Alternative Crash Cushion System, California ST-10 Bridge Rail (Modified), 4" Thermoplastic Traffic Stripe, and Pavement Marker (Retroreflective). The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner.

Date posted: 08/03/2016

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Tape), Temporary Pavement Marking (Tape), Channelizer (Surface Mounted), Temporary Pavement Marker, Temporary Signal System, Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Bird Exclusion Device, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Overside Drain, Salvage Metal Bridge Railing, Bridge Removal (Portion), Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Joint Seal, Rebar, Survey Monument (Type A), Object Marker (Type L and Type P), Alternative Crash Cushion System, CA ST-10 Bridge Rail (Modified), 4" Thermoplastic Traffic Stripe, Pavement marker (Retroreflective).

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions

regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

Date posted: 08/08/2016

Contractor: Myers and Sons Construction, LP **Contact:** Stan Hiatt

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** estimating@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (TAPE), TEMPORARY PAVEMENT MARKING (TAPE), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, BIRD EXCLUSION DEVICE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE OVERSIDE DRAIN, SALVAGE METAL BRIDGE RAILING, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), JOINT SEAL (MR 1"), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), SURVEY MONUMENT (TYPE A), OBJECT MARKER (TYPE L), OBJECT MARKER (TYPE P), ALTERNATIVE CRASH CUSHION SYSTEM, CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED), 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE)

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Date posted: 08/08/2016

Contractor: Agee Construction Corporation **Contact:** Alan Dirlam

Address: 1039 Hoblitt Ave. Clovis, CA 93612

Phone: 559-299-3290 Ext. 115 **Fax:** 559-299-3503 **Email:** estimating@ageeconstruction.com

Services needed: Agee Construction is requesting bids from all qualified subcontractors and suppliers including certified DBE, DVBE, SBE, and WBE subcontractors for, but not limited to: Bridge Removal, Building Demolition, Clearing & Grubbing, Saw Cutting, SWPPP, SWPPP Materials, Temporary Concrete Washout, Dust Control, Tubular Steel Guard Rail, Cold Plane Asphalt, Street Sweeping, Tack Coat, Concrete Pumping, Channelizer, Construction Area Signs (CAS), Crash Cushion, Delineator, K-Rail, Portable Changeable Message Signs, Striping, Traffic Control, Temporary Crash Cushion, Trucking and any service or product you can provide to complete the bid requirements. For a complete bid schedule, call or email as noted above. Please contact our office if further assistance is needed or to view Plans and Specification and Drawings at our Clovis office.

Requirements: Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Date posted: 08/12/2016

Contractor: Valentine Corporation **Contact:** Valorie McCauley

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (TAPE), TEMPORARY PAVEMENT MARKING (TAPE), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, BIRD EXCLUSION DEVICE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE OVERSIDE DRAIN, SALVAGE METAL BRIDGE RAILING, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), JOINT SEAL (MR 1"), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), SURVEY MONUMENT (TYPE A), OBJECT MARKER (TYPE L), OBJECT MARKER (TYPE P), ALTERNATIVE CRASH CUSHION SYSTEM, CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED), 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE)

Requirements: Valentine Corporation is committed to working with all qualified sub-contractors on this project. We are available to assist with technical, bonding, and general questions. Bonds may be required, if so Valentine is available to assist. We will break bid items into smaller parts to facilitate DBE participation. Please include your DIR number with your quote. You may view plans and specs at your local builders' exchange, or at our office 111 Pelican Way San Rafael, between 8am - 3pm Monday - Friday. Or if you would like us to send you a set of plans and specs please contact us.

Date posted: 08/18/2016

Contractor: Viking Construction **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-

5530. Quotes are due in our office by 12:00 (noon) on bid day.
Date posted: 08/22/2016

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0M2504

16 Opt-in records found.

06-0M2504	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
06-0M2504	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
06-0M2504	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
06-0M2504	Statewide Traffic Safety & Signs, Inc.	
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725	
	Phone: 559-291-8500	Fax Number: 559-291-8503
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and	

pre-form materials. Locations Servicing California and Nevada:
 Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
 Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

06-0M2504	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

06-0M2504	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

06-0M2504	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977. Don't get caught listing that contractor who may not be around when your job starts. Give us a try on your next project. KRC is a DBE, MBE and SBE.	

	California Land Surveying
	PO Box 1175 Three Rivers, CA 93271
	Phone: 559-740-6009 Fax Number: 559-561-4834
	Disadvantaged status: SBE
06-0M2504	Services offered: *** Type "D" Survey Monuments *** ITEM 40, ITEM CODE 810111*CALTRANS SURVEY MONUMENT EXPERTS.... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,
	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
06-0M2504	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
06-0M2504	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Bridge Joint Seals
	California Land Surveying
	PO Box 1175 Three Rivers, CA 93271
	Phone: 559-740-6009 Fax Number: 559-561-4834
	Disadvantaged status: SBE
06-0M2504	Services offered: *** Type "D" Survey Monuments *** ITEM 40, ITEM CODE 810111*CALTRANS SURVEY MONUMENT EXPERTS.... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,
06-0M2504	Acrow Bridge
	801 2nd Avenue, Ste. 852 Seattle, WA 98119
	Phone: (206) 489-5624 Fax Number: (206) 489-5501
	Disadvantaged status:


Services offered: Furnish Temporary or Bypass Clearspan Bridge, in lieu of phased construction as planned. Two Lane 24' Width or Two Lane 30' Width.

06-0M2504	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal)	

06-0M2504	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

06-0M2504	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.		

06-0M2504	Imperial Sprinkler Supply, Inc.
	18 Branches in California Corporate Office is in Anaheim, Ca 92807
	Phone: 760-559-0078 Fax Number: 714-982-5095
	Disadvantaged status:
	<p>Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com</p>



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 22, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 198 at California Aqueduct
- Location: Fresno County, CA.
- Bid Date: August 31, 2016, 2:00 p.m.
- Engineer's Estimate: 1,930,000
- Contract # 06-0M2504

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control (Flagging), Furnish Crash Cushions, Temporary Railing (Type K) and Message Boards, Temporary Signal System, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bridge Removal (Portion), Miscellaneous Demolition, Clearing, Excavation and Backfill, Grading and Paving, Trucking, Joint Seal, Bar Reinforcing Steel, Furnish Readymix Concrete, Crash Cushion Systems, Metal Bridge Rail, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.


Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 198 at California Aqueduct

BID DATE: Wednesday, August 31, 2016 @ 2PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature


___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"


C

Attachment "D"

D

Attachment "E"

E



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Second Bidder


DBE “Good Faith Effort”

Project: SR198 – Aqueduct Bridge

Owner: Caltrans

Contract No. 06-0M2504

Bid Date: August 31st, 2016



Second Bidder

CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE “Good Faith Effort”

Project: SR198 – Aqueduct Bridge

Owner: Caltrans

Contract No. 06-0M2504

Bid Date: August 31st, 2016