

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

Second Bidder

CONTRACT NO: 06-0R2304

BID AMOUNT: \$ 1,783,783.00

BID OPENING DATE: June 7, 2016

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT %:
8 %

DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	See Commitment Detailed Breakdown Attached			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 158,852.61

8.91 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/9/16

Date

559-441-5700

(Area Code) Tel. No.

Jeffrey W. Grimm, Chief Estimator

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE Commitment - Detailed Breakdown

Contract No.- 06-0R2304
 Bid Amount- \$1,783,783.00
 Bid Opening Date- 6/7/2016
 Bidders Name- Granite Construction Company
 DBE Goal- 8%

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	WORK CATEGORY CODES	NAME OF DBEs	AMOUNT
1	Prepare Lead Compliance Plan for Grinding	C8852	Adanta, Inc. 828 School Street, Napa, CA 94559 (707) 709-8894, DBE #37357	\$1,300.00
1	Prepare Lead Compliance Plan for Pavement Delineation	C8405	Super Seal & Stripe 310 "A" Street Fillmore, CA 93015 (805) 524-7345 DBE #2003	\$1,500.00
14	Remove Thermoplastic Traffic Stripe	C8405		\$3,875.00
15	Remove Thermoplastic Pavement Markings	C8405		\$330.00
16	Remove Pavement Marker	C8405		\$370.00
38	4" Thermoplastic Traffic Stripe	C8405		\$19,500.00
39	8" Thermoplastic Traffic Stripe	C8405		\$1,640.00
40	Thermoplastic Pavement Marking	C8405		\$3,960.00
41	4" Thermoplastic Traffic Stripe (Broken 36-12)	C8405		\$3,430.00
42	Pavement Marker (Non-Reflective)	C8405		\$1,125.00
43	Pavement Marker (Retroreflective)	C8405		\$2,450.00
4	Channelizers (Surface Mounted)	C0612	KRC Safety Co., Inc. 7821 Sunnyside Ave. Visalia, CA 93291 (559) 732-0393, DBE #447	\$630.00
6	Temporary Railing (Type K)	C1290		\$45,980.00
7	Temporary Crash Cushion Module	C0612		\$4,620.00
8	Temporary Alternate Crash Cushion	C0612		\$4,600.00
2	Construction Area Signs	C1200	Associated Traffic Safety P.O. Box 2221 Atascadero, CA 93423 (805) 461-1600 DBE #38321	\$9,350.00
27	Install Sign (Strap & Saddle Bracket Method)	C5620		\$210.00
28	Furnish Single Sheet Aluminum Sign (0.063")	C5620		\$133.65
29	Furnish Single Sheet Aluminum Sign (0.080")	C5620		\$573.48
30	Retroreflective Sheeting (Type XI)	C5620		\$225.00
31	Object Marker (Type P)	C5620		\$240.00
20	Wood Mulch	C2030	J&M Land Restoration, Inc. 1640 James Road, Bakersfield, CA 93308 (661) 872-7039, DBE #32481	\$28,410.48
44	Maintain Existing TMS	C8608	Traffic Loops Crackfilling, Inc. 946 S. Emerald St., Anaheim, CA 92804 (714) 520-4026, DBE #38033	\$400.00
45	Inductive Loop Detector	C8608		\$24,000.00

Total Claimed Participation \$158,852.61
8.91%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DEB-05-0162.13 (NEW 05/2015)

Contract no.: 06-0R2304

Name of DBE business: Adanta, Inc.

Name of DBE representative: Kimberly Patz

DBE certification number: 37357

Name of bidder: Granite Construction Company

Name of prime contractor if different from the bidder: _____

Name of representative of bidder or prime contractor: Rick Spielman

Date: _____

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	Prepare Lead Compliance Plan	\$1,300.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$1,300.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kimberly Patz
 Signature of DBE's authorized representative:

Kimberly Patz
 Printed name of DBE's authorized representative:

President
 Title of DBE's authorized representative:


6/8/2016
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

IN BID
6/2/16 @ 12:40

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

B(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442

June 2, 2016

Attn: Estimator

Subject: Caltrans Contract 06-0R2304

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

Search Returned 1 Records

Wed Jun 08 10:49:01 PDT 2016

Query Criteria

Firm ID: 37357
 Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EMail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender

F

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DEB-0E-0102.13 (REV 05/2015)

Contract no.: 06-0R2304

Name of DBE business: Super Seal & Stripe

Name of DBE representative: Trevor Madden

DBE certification number: 2003

Name of bidder: Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Rick Spielman

Date:

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	Prepare Lead Compliance Plan	1,500.00
14	Remove Thermoplastic Traffic Stripe	3,875.00
15	Remove Thermoplastic Pavement Markings	330.00
16	Remove Pavement Marker	370.00
38	4" Thermoplastic Traffic Stripe	19,500.00
39	8" Thermoplastic Traffic Stripe	1,640.00
40	Thermoplastic Pavement Marking	3,960.00
41	4" Thermoplastic Traffic Stripe (36-12)	3,430.00
42	Pavement Marker (Non-ref)	1,125.00
43	Pavement Marker (Retro)	2,450.00
Total		\$38,180.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Trevor Madden

Printed name of DBE's authorized representative:

Project Manager / Estimator

Title of DBE's authorized representative:

6/9/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-66, Sacramento, CA 95814.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

✓ DIR #1000000752 - EXPIRES 6/30/16

IN BID
9:51

ESTIMATE

COMPANY:

PHONE:

JOB NAME: CALTRANS 06-0R2304 - CONSTRUCTION ON ROUTES 41, 99, 168 & 180

ADDRESS: VARIOUS LOCATIONS

PLANS: YES

SPECS: YES

ATTN:

EMAIL:

CITY : FRESNO, CA

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
6/7/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,500.00	\$1,500.00
14	REMOVE THERMOPLASTIC TRAFFIC STRIPE	15500	LF	\$0.25	\$3,875.00
15	REMOVE THERMOPLASTIC PAVEMENT MARKING	660	SF	\$0.50	\$330.00
16	REMOVE PAVEMENT MARKER	740	EA	\$0.50	\$370.00
38	4" THERMOPLASTIC TRAFFIC STRIPE	13000	LF	\$1.50	\$19,500.00
39	8" THERMOPLASTIC TRAFFIC STRIPE	820	LF	\$2.00	\$1,640.00
40	THERMOPLASTIC PAVEMENT MARKING	660	SF	\$6.00	\$3,960.00
41	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	3430	LF	\$1.00	\$3,430.00
42	PAVEMENT MARKER (NON-REFLECTIVE)	250	EA	\$4.50	\$1,125.00
43	PAVEMENT MARKER (RETROREFLECTIVE)	490	EA	\$5.00	\$2,450.00
	8 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK				
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF TEMP TAGS				
	TEMPORARY STRIPING (INCLUDES PLACING TABS ONLY)				
	MAINTENANCE OF TEMPORARY STRIPING (TABS, PAINT, ETC.)				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	MESSAGE BOARDS				
	HAZARDOUS MATERIAL REMOVAL AND DISPOSAL				
	CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED				
	TRAFFIC CONTROL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	RETROREFLECTIVE TESTING				
	BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$4,500/EA				
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.				
	PRICE COVERS LISTED ITEMS ONLY.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
		PAGE 1 OF 3	TOTAL		\$38,180.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

8 @ \$3,600 - = \$28,800 for traffic control

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.

[Back To Query Form](#)

Search Returned 1 Records

Wed Jun 08 10:49:18 PDT 2016

Query Criteria

Firm ID: 2003

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
E-Mail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

IN BID

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 7821 W. Sunnyview Ave Visalia, CA 93291
 Phone (559) 732-0393 ~ Fax (559)732-2684
 WWW.KRCSAFETY.COM

Revised 1

To: Estimator
 Project: 06-0R2304
 Bid Date:6/7/2016

06-Fre-41,99,168,180

UN:283 / D:275

KRC BID # 16-414

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY.	LS ea	1 1 1	11,178.00 170.00 1,550.00	11,178.00 170.00 1,550.00
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ca	21	30.00	630.00
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
6	Temporary Railing (Type K)	Lf	660	53.00	34,980.00
7	Temporary Crash Cushion Module	ea	28	165.00	4,620.00
8	Temporary Alternative Crash Cushion	ca	2	2,300.00	4,600.00
27	Install Sign (Strap and Saddle Bracket Method)	ca	2	400.00	800.00
28	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	9	14.51	130.59
29	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	36	14.51	522.36
30	Retroreflective Sheeting (Type XI)	sqft	45	5.97	268.65
31	Object Marker (Type P)	ea	4	75.00	300.00

④
⑥
⑦
⑧
→
→

Note: (0) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1, MIQ-1 and THQ-1 only. Signs will be furnished, installed and removed.
 Note: All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.
 Note: Item 4, 6, 7 and 8 must bid together.
 Note: Contractor to maintain item 4 after initial placement.
 Note: Item 27, 28, 29, 30 and 31 must bid together and if used must bid with item 2.
 Note: Traffic control included in item 6.
 Note: Pinning to roadway, pallets or sweeping is not included in item 4, 6, 7 or 8.
 Note: Item 4, 6, 7 and 8 include a max of two move ins and two move outs. A total of four combined shifts included at most. Additional shifts if needed will be charged at \$5,500.00 per occurrence.
 Note: Permanent sign and marker removal and installation will be implemented when removing item 2. \$800.00 mobilization fee will apply if wanted done at another time.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.

#55,200.00
 630.00
 55,830.00
 x2 = \$11,000.00
 → additional shifts needed to match MBGR sub days



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0R2304
Bid Date:6/7/2016

06-Fre-41,99,168,180

UN:283 / D:275

KRC BID # 16-414

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY.	LS	1	11,178.00	11,178.00
		ca	1	170.00	170.00
			1	1,550.00	1,550.00
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ea	21	30.00	630.00
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
6	Temporary Railing (Type K)	Lf	660	53.00	34,980.00
7	Temporary Crash Cushion Module	ca	28	165.00	4,620.00
8	Temporary Alternative Crash Cushion	ea	2	2,300.00	4,600.00
27	Install Sign (Strap and Saddle Bracket Method)	ca	2	400.00	800.00
28	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	9	14.51	130.59
29	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	36	14.51	522.36
30	Retroreflective Sheeting (Type XI)	sqft	45	5.97	268.65
31	Object Marker (Type P)	ca	4	75.00	300.00

44,200

TC included
for k-rail

Note: (0) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1, MIQ-1 and THQ-1 only. Signs will be furnished, installed and removed.
 Note: All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.
 Note: Item 4, 6, 7 and 8 must bid together.
 Note: Contractor to maintain item 4 after initial placement.
 Note: Item 27, 28, 29, 30 and 31 must bid together and if used must bid with item 2.
 Note: Pinning to roadway, pallets or sweeping is not included in item 4, 6, 7 or 8.
 Note: Item 4, 6, 7 and 8 include a max of two move ins and two move outs. A total of four combined shifts included at most.
 Note: Permanent sign and marker removal and installation will be implemented when removing item 2. \$800.00 mobilization fee will apply if wanted done at another time.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
 Phone (559) 732-0393 ~ Fax (559)732-2684
 WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-OR2304
 Bid Date:6/7/2016

06-Fre-41,99,168,180

UN:283 / D:275

KRC BID # 16-414

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift 1 man lane/ramp closures - Per 8 hour shift 2 man lane/ramp closures - Per 8 hour shift 3 man lane/ramp closures (Includes IAV) - Per 8 hour shift Additional arrow board(s) per each, per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - Cancellations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - All overtime (8-12 hours) will be charged at \$97.50 per hour per man - All double time (over 12 hours) will be charged at \$115.00 per hour per man - Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime rate per man per hour will apply. - Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate of \$112.50 per man per hour will apply. - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month \$60.00 delivery fee will apply : \$60.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee will apply : \$50.00 pick up fee will apply</p> <p>Portable Light Tower - Per Each, Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$500.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee will apply : \$50.00 pick up fee will apply.</p>	<p>885.00 885.00 1,445.00 2,330.00 35.00</p>



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 06-0R2304 Bid Date: 6-7-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are **MANDATORY**.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 24 Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 6-7-2016

Company: _____

Accepted by: _____



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

K R C Safety Co. Inc.
Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015


**Department of
General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423890; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 6-7-2016

Regarding: CalTrans Project 06-0R2304

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 06-0R2304 bidding in Fresno County on 6-7-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

[Back To Query Form](#)

Search Returned 1 Records

Wed Jun 08 10:49:36 PDT 2016

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 NATIVE AMERICAN
 DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DE9-CE-0102.13 (NEW 09/2015)

Contract no.: 06-0R2304

Name of DBE business: Associated Traffic Safety

Name of DBE representative: _____

DBE certification number: 38321

Name of bidder: Granite Construction Company

Name of prime contractor if different from the bidder: _____

Name of representative of bidder or prime contractor: Rick Spielman

Date: _____

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount
2	Construction Area Signs	9,350.00
27	Install Sign (Strap & Saddle Bracket)	210.00
28	Furnish Single Sheet Alum. Sign (0.063")	133.65
29	Furnish Single Sheet Alum. Sign (0.08")	573.48
30	Retroreflective Sheeting (Type XI)	225.00
31	Object Marker (Type P)	240.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$10,732.13
-------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: [Signature]

Printed name of DBE's authorized representative: Kellie Aule

Title of DBE's authorized representative: President

Date: 6.9.16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Permit Management Unit at (916) 446-1230, TTY 711, or write to Records and Permit Management, 1120 N Street, MS-28, Sacramento, CA 95814.

IN BID
e 12:28 PM
JB 6/7



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321 ✓
DBE Firm ID - 38321 • Contractors License No. 962161 ✓

Bid Date 6/7/16

CONTRACT INFO 06-OR2304

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs *Price above includes signs from CS-1 & MIQ-1 furnished, installed and removed *All signs to be installed per plan CS-1, MI-1, MI-2 & MI-3 and to be installed with (1) mobilization and removed with (1) mobilization. Additional mobilizations will be charged at \$1,000.00 per each. * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 9,350.00
3	Traffic Control System * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
4	Channelizer (Surface Mounted)	EA	21	\$ 35.00	\$ 735.00
5	Portable Changeable Message Sign * \$150.00/Day : \$400.00/ Week : \$1,000.00/Month * \$150.00 delivery fee per PCMS : \$150.00 pick up fee per PCMS	LS	1	LS	
7	Temporary Crash Cushion Module	EA	28	\$ 180.00	\$ 6,040.00
8	Temporary Alternative Crash Cushion	EA	2	\$ 3,500.00	\$ 7,000.00
27	Install Sign (Strap and Saddle Bracket Method)	EA	2	\$ 105.00	\$ 210.00
28	Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retroreflective Sheeting (Type XI)	SQFT	9	\$ 14.85	\$ 133.65
29	Furnish Single Sheet Aluminum Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	SQFT	36	\$ 15.93	\$ 573.48
30	Retroreflective Sheeting (Type XI)	SQFT	45	\$ 5.00	\$ 225.00
31	Object Marker (Type P)	EA	4	\$ 60.00	\$ 240.00

- Note: Items 4, 7 & 8, must be bid together and if used bid with item 2.
- Note: Items 27, 28, 29, 30 & 31, must be bid together and if used bid with item 2.
- Note: Items 7 & 11 to be installed together and include (2) mobilization total.
- Note: Items 4, 7 & 8 to be installed together and to be removed together and include (1) mobilization each.
- Note: Items 27, 28, 29, 30 & 31 to be installed together and to be removed together and include (1) mobilization each.
- Note: Additional mobilizations to be billed at \$1,000 per occurrence.
- Note: 0 addendums acknowledged

\$ 10,732.13

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

Traffic Control System – Day/Night

- 1 Impact Attenuator Vehicle w/Driver \$975.00 per 8-hour shift
- 1 Traffic Control Personnel for Lane Closures \$900.00 per 8-hour shift
- 2 Traffic Control Personnel for Lane Closures \$1,425.00 per 8-hour shift
- 3 Traffic Control Personnel for Lane Closures \$2,250.00 per 8-hour shift

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift
- \$500.00 per ramp notification sign placed (aluminum sign mounted on type III barricade)
- \$680.00 per additional technician w/8-hour shift

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged + 40% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability.
- 1 Traffic Control Personnel for lane closures includes fully loaded truck & 1 arrow board (excludes PCMS & IAV)
- 2 Traffic Control Personnel for lane closures includes fully loaded truck & 2 arrow boards (excludes PCMS & IAV)
- 3 Traffic Control Personnel for lane closures includes 2 fully loaded trucks & 2 arrow boards (excludes PCMS & IAV)
- Fully loaded truck includes applicable equipment to close two lanes in the same direction or one lane in opposite directions and two ramp or shoulder closures.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per person.
- All double time (over 12 hours) will be charged at \$120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation per person.
- Add \$85.00 per light tower per shift plus fuel if applicable.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.

KELLIE AVILA CONSTRUCTION SERVICES, INC.

dba



P.O. Box 2221 Atascadero, CA 93423  Phone 805.461.1600  Fax 805.461.1613

DBE Firm ID - 38321  Contractors License No. 962161  DIR 1000013321

Portable Light Towers – Rental Only – Subject to Availability

- \$85.00/day : \$300.00/week : \$900.00/month
- Deliver and pick-up fees & fuel charges apply, call for details

Changeable Message Signs (CMS) – Rental Only – Subject to Availability

- \$150.00/day : \$400.00/week : \$1000.00/month
- Deliver and pick-up fees apply, call for details

Arrow Board Trailer – Rental Only – Subject to Availability

- \$70.00/day : \$225.00/week : \$700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : \$300.00/each
- With Civil Engineers Stamp and Signature : \$750.00/each
- Other than minor changes will be billed at hourly rate.

dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

ATTACHMENT A

- 1 ASSOCIATED TRAFFIC SAFETY is a signatory to the Laborers of Northern California, Construction Laborers of Southern California.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 ASSOCIATED TRAFFIC SAFETY is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) & (UDBE) - Certificate # 38321
- 4 Concrete or asphalt coring / patching is NOT included in construction or permanent sign and or marker installation or relocation.
- 5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 6 ASSOCIATED TRAFFIC SAFETY requires a 12 working day written notice in advance, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of the work.
- 7 ASSOCIATED TRAFFIC SAFETY requires the contractor's schedule for the following day's work by 12pm the proceeding day. If notice is not received add 15% to ATS rates.
- 8 This quote shall remain valid for a period of 45 days from the actual date of the bid opening unless otherwise agreed upon.
- 9 Contractor agrees to provide personnel for up to 5-10 minutes per ATS employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required, all construction area signs are considered rental and shall remain property of ASSOCIATED TRAFFIC SAFETY at the conclusion of project. Per ATS standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 11 Prior to ASSOCIATED TRAFFIC SAFETY installing any signs prime contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by the USA. Agency will be responsible for line hit that are not marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the prime contractor and or the representing agency.
- 12 Contractor responsible for any fees associated with traffic control / encroachment permits, inspection fees and parking meter fees accrued by the City/County and/or State agencies.
- 13 Traffic control plans & traffic control plans prepared by or stamped by a registered engineer are not included.
- 14 All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
- 15 Contractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining daily closures.
- 16 ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds to the prime contractor.
- 17 Retention will not be held on traffic control work.
- 18 Compliance with Section 7108.5 of the Business & Professions code pertaining to prompt payment and pay when paid clauses are MANDATORY.
- 19 ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.
- 20 Notification must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notification is not received, ATS will bill at usual rates and full payment will be the responsibility of the prime contractor.
- 21 Contractors State License # 962161
- 22 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 23 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries \$2,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the responsibility of the Prime Contractor.
- 24 Sign panels for permanent items supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notice prior to being needed.
- 25 Should this quote be accepted by the prime contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project.

Submitted by: _____

Date: _____

Company: _____

Accepted by: _____

[Back To Query Form](#)

Search Returned 1 Records

Tue Jun 07 08:58:36 PDT 2016

Query Criteria

Firm ID: 38321

Firm Type: DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kelle@associatedtrafficsafety.com
Contact Name	KELLIE AVILA
Area Code	(805)
Phone Number	461-1600
Alt Area Code	(805)
Alt Phone Number	610-9965
Fax Area Code	(805)
Fax Phone Number	461-1613
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
Districts	04; 05; 06; 07;
DBE NAICS	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

FAX MEMO

TO: Estimator **FROM: Matt Miller**

ATTN: **PAGES: 6**

FAX: **DATE: June 7, 2016**

PHONE: **CC:**

RE: 06-0R2304

WE ARE CERTIFIED DBE # 38321

[Back To Query Form](#)

Search Returned 1 Records

Wed Jun 08 10:49:59 PDT 2016

Query Criteria

Firm ID: 38321
 Firm Type: DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	kellie@associatedtrafficsafety.com
Contact Name	KELLIE AVILA
Area Code	(805)
Phone Number	461-1600
Alt Area Code	(805)
Alt Phone Number	610-9965
Fax Area Code	(805)
Fax Phone Number	461-1613
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
Districts	04; 05; 06; 07;
DBE NAICS	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
 A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender
Ethnicity
Firm Type

F
 CAUCASIAN
 DBE

[Back To Query Form](#)

~~NOT LOW~~
IN BID



1640 James Road, Bakersfield, CA 93308
P: (661)872-7039 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborers

Project: CDOT 06-0R2304
Addenda:
Estimator: Betsy Juette
Email: bjuette@jmlandrestoration.com
Date: 6/3/2016
PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION	EACH	EA	\$ 900	
20	WOOD MULCH	380	CY	\$ 72.396	\$ 27,510.48

TRAFFIC CONTROL 3 SHIFTS
 WATER TRUCK ? Ø
 NIGHT WORK =====
 - INCLUDED PER STACY 6/6/16 @ 3:00 PM

} 4/6 @ 3:35

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All seed and seed varieties are subject to availability.

[Back To Query Form](#)

Search Returned 1 Records

Wed Jun 08 10:50:24 PDT 2016

Query Criteria

Firm ID: 32481

Firm Type: DBE

Firm ID	32481
Firm/DBA Name	J & M LAND RESTORATION, INC.
Address Line1	1640 JAMES ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmland2@aol.com
Contact Name	PAMELA JUETTE
Area Code	(661)
Phone Number	872-7039
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	399-8882
Agency Name	CITY OF LOS ANGELES
Counties	15; 19;
Districts	06; 07;
DBE NAICS	115112; 221310; 561730;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

IN BID
@ 12:53 PM
6/7 JB

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
DIR Registration No. 1000003794 • Expiration Date: 06/30/2016
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Quotation

Date: 6/7/2016
Attn: Estimator
Owner: Caltrans
Project: Contract No. 06-0R2304, Route 41, 99, 168, 180 in Fresno County
Bid Date: 06/07/2016 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
44	Maintaining Existing TMS	1	LS	400.00	400.00
45	Inductive Loop Detector	1	LS	24,000.00	24,000.00
					-

TOTAL BID AMOUNT: \$ 24,400.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 3- One move-on (Add \$1,750.00 per additional move-in)

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control (Need 3 days)
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

Back To Query Form

Search Returned 1 Records

Wed Jun 08 09:25:14 PDT 2016

Query Criteria

Firm ID: 38033
 Firm Type: DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

06



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY AT VARIOUS
LOCATIONS

In District 06 On Route 41, 99, 168, 180

Under

Notice to Bidders and Special Provisions dated May 16, 2016

Standard Specifications dated 2010

Project plans approved February 22, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated May 16, 2016

Identified by

Contract No. 06-0R2304

06-Fre-41, 99, 168, 180-Variou

Project ID 0614000060

Federal-Aid Project

ACHSNHP-X019(030)E

Bids open Tuesday, June 7, 2016

Dated May 16, 2016
AADD