

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

10-18-16A11:38 RCVD

CONTRACT NO: 07-305004 **Second Bidder**

BID AMOUNT: \$ 2,298,298.⁰⁰

BID OPENING DATE: 10/13/2016

BIDDER'S NAME: Truesell Corporation of California

DBE GOAL FROM CONTRACT %: 13%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) _____ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) _____

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2	Construction Area Signs		* Maneri Traffic Control (951) 545-5104 47423 Rainbow Canyon, Temecula, CA 92028	\$ 1,450. ⁰⁰
3	Traffic Control System		* Maneri Traffic Control (951) 545-5104 47423 Rainbow Canyon, CA 92028	\$ 163,680. ⁰⁰
19	Bridge Removal (portion) Location A		** Baryeh (714) 351-9236 20036 Waverly Glen St. Yorba Linda, CA 92886	\$ 20,000. ⁰⁰
20	Bridge Removal (portion) Location B		** Baryeh (714) 351-9236 20036 Waverly Glen St. Yorba Linda, CA 92886	\$ 25,000. ⁰⁰
21	Temporary Decking		** Baryeh (714) 351-9236 20036 Waverly Glen St. Yorba Linda, CA 92886	\$ 10,000. ⁰⁰
22(F)	Structural Concrete Bridge		** Baryeh (714) 351-9236 20036 Waverly Glen St. Yorba Linda, CA 92886	\$ 30,400. ⁰⁰

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

* Maneri DBE # 38078

** Baryeh Const. Engineers
DBE # 41391

Total Claimed Participation \$ Continued next page

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder [Signature]
 Date 10/14/16 (602) 437-1711 (Area Code) Tel. No.
 Person to Contact Mark Long (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-305004

BID AMOUNT: \$ 2,298,298.⁰⁰

BID OPENING DATE: 10/13/2016

BIDDER'S NAME: Tinesoell Corporation of California

DBE GOAL FROM CONTRACT %: 13%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) _____ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) _____

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
25	Joint Seal Assembly (MR. 4 th)		* Baryeh (714) 351-9236 20036 Cowley Glen St. Yorba Linda, CA 92886	\$45,500. ⁰⁰

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.


²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

- * Manewi DBE # 38878
- ** Baryeh Const. Engineers.
DBE # 41391

Total Claimed Participation \$ 301,030.⁰⁰
 13.10 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder
 10/14/2016 (602) 437-1711
 Date (Area Code) Tel. No.
 Mark Long
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-305004
 Name of DBE business: MANERI TRAFFIC CONTROL
 Name of DBE representative: OTILY AVILA
 DBE certification number: 38078
 Name of bidder: TRUESDELL CORPORATION OF CALIFORNIA, INC
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: PATRICK LAMBSON
 Date: 10/13/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	CONSTRUCTION AREA SIGNS	6,450.00
3	TRAFFIC CONTROL SYSTEM	163,680.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	170,130.00
-------	------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Otily Avila
 Signature of DBE's authorized representative:

OTILY AVILA
 Printed name of DBE's authorized representative:

ADMIN ASST
 Title of DBE's authorized representative:

10/14/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Truesdell Corporation of California
 Bidder's Name: _____
 Contract No.: 07-305004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1- Lead Compliance Plan.	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 2000.00	0.087%
2- Construction Area Signs	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 7000.00	0.304%
3- Traffic Control System	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 250,000.00	10.870%
4- Temporary Pavement Marking (Paint)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 1000.00	0.043%
5- Temporary Traffic Stripe (Paint)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 30,000.00	1.304%
6- Job Site Management	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 500.00	0.022%
7- Prepare Water Pollution Control Program	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 600.00	0.026%
8- Temporary Concrete Washout	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 500.00	0.022%
9- Remove Yellow Thermoplastic Stripe (Hazardous Waste)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 1,000.00	0.478%
10- Public Safety Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 10,000.00	0.435%
11- Rapid Setting Concrete (Patch)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 60,000.00	2.609%
12- Remove Thermoplastic Traffic Stripe	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 13,000.00	0.565%
13- Remove Thermoplastic Pavement Marking	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 2,500.00	0.109%
14- Remove Pavement Marker	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 6,500.00	0.283%
19- Bridge Removal (Portion) Location A	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 20,000.00	0.870%
20- Bridge Removal (Portion) Location B	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 20,000.00	0.870%
21- Temporary Decking	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 15,000.00	0.652%
22 (F) Structural Concrete Bridge	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 30,000.00	1.304%
25- Joint Seal Assembly (MR 4")	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 50,000.00	2.174%
29- 4" Thermoplastic Traffic Stripe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 15,000.00	0.652%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 07-305004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
	Yes	No	Yes	No	Yes	No		
30-8" Thermoplastic Traffic Stripe	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$5,000.00	0.217%
31-8" Thermoplastic Traffic Stripe (Broken 12-3)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,000.00	0.087%
32-Thermoplastic Pavement Marking	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$4,000.00	0.174%
33-4" Thermoplastic Traffic Stripe (Broken 36-12)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$7,000.00	0.304%
34-8" Thermoplastic Traffic Stripe (Broken 36-12)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,000.00	0.087%
35-Pavement Marker (Non-Reflective)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$8,000.00	0.348%
36-Pavement Marker (Retroreflective)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$5,000.00	0.217%
37-Maintaining Existing Traffic Mgmt System During Construction	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$100.00	0.004%
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see the attached spreadsheet. We contacted 205 DBE firms	9/28/16 Emailed and faxed invitations	1- Lead Compliance Plan	Phone calls made: 9/28/16
		2- Construction Area Signs	9/29/16
		3- Traffic Control System	9/30/16
		4- Temp pavement Marking (Paint)	10/4/16
		5- Temp Traffic Stripe (Paint)	10/6/16
		6- Job Site Management	10/10/16
		7- Prepare Water Pollution Control Program	10/11/16
		8- Temp Concrete Washout	10/12/16
		9- Remove yellow thermoplastic traffic stripe (Hazardous waste)	
		10- Public Safety Plan	
		11- Rapid Setting Concrete (Patches)	
		12- Remove thermoplastic traffic stripe	
		13- Remove thermoplastic pavement marking	
		14- Remove pavement marker	
19- Bridge removal (portion Location A)			

* List continued on next page →

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
2,3 - Construction Area Signs, Traffic Control	<input checked="" type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Maverick Traffic Control	DBE	KRC Safety	(M) \$170,300.00 (R) \$178,196.00	\$8,066.00
19, 20, 21, 22(F), 25 Bridge Removal Portion (Loc A & B), Temporary Decking, Struc Conc. Bridge, Joint Seal Assembly (1/2" 4")	<input checked="" type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Banyan Construction Inc	DBE	None	None	\$0
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

* We provide assistance with plans & specifications in our invitation and advertisements. No requests were received.

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see the attached spreadsheet. We contacted 205 DBE firms	9/28/16 Emailed and faxed invitations	*Continued - 20-Bridge Removal (Portion) Location B	
		21-Temporary Decking	
		22(F)-Structural Concrete Bridge	
		25-Joint Seal Assembly (MR4)	
		29-4" Thermoplastic Traffic Stripe	
		30-8" Thermoplastic Traffic Stripe	
		31-8" Thermoplastic Traffic Stripe (Broken 12-3)	
		32-Thermoplastic Pavement Marking	
		33-4" Thermoplastic Traffic Stripe (Broken 36-12)	
		34-8" Thermoplastic Traffic Stripe (Broken 36-12)	
		35-Pavement Marker (Non reflective)	
		36-Pavement Marker (retroreflective)	
		37-Maintain existing traffic mgmt system elements during construction.	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
1.) Caltrans query for DBE	9/28/16	Caltrans Office of Business & Economic Opportunity	N/A - Queries
our 2.) Created & emailed invitation to bid. Sent to 205 firms.	9/28/16.	Emailed invitation to 205 firms.	Received several Quotes.
3.) Contacted Caltrans DBE office.	9/28/16	916-324-1700	Not sure which codes to use.
4.) Emailed Caltrans DBE liaison	9/28/16	maria.raptis @ dot.ca.gov	No response received.
5.) Contacted 7 Minority Business Organizations	9/28/16.	Emailed & faxed	None
* 6.) Advertised Caltrans	9/28/16 & Compliance News & Compliance News Monthly	(Results Unknown)	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

In our advertisements and in our invitation to bid we stated that we offered assistance to firms in obtaining plans & specifications.

Documentation attached - we didn't receive any requests for assistance.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

In our advertisements and in our invitation to bid we stated that we offered assistance to firms in obtaining bonding lines of credit and insurance.

Documentation attached - we didn't receive any requests for assistance.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our advertisement and in our invitation to bid we stated that we offered assistance in obtaining equipment, supplies, materials, bonding, lines of credit, insurance, necessary equipment supplies, materials, and/or related assistance.

Documentation attached - we didn't receive any requests for assistance.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Contacted the following business agencies on 9/28/16: Asian Business Association, National Center for American Indian Enterprise Development, Black Business Association, Latin Business Association, National Association of Women Business Owners and San Francisco African American Chamber of Commerce.

9. Include additional data to support a demonstration of good faith efforts.

- 1.) Contacted Caltrans DBE for assistance.
- 2.) Contacted Caltrans DBE liaison for assistance.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

* 7. Phone calls to firms | 9/28, 29, 30; 10/4, 6, 10, 11, 12. | See spreadsheet. Several quotes received.

Advertise / Trade Papers

Home → Construction Contract Awards → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-305004. 3 results found.

Contractor: J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

Address: 10641 Fulton Ct. Rancho Cucamonga, CA 91730

Phone: 909-944-1037 **Fax:** 909-944-3112 **Email:** berenice@jmeci.com

Services needed: J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 13% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance, Construction Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Job Site Management, Prepare Water Pollution Control Program, Temp Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Temporary Decking, Structural Concrete (Bridge), Clean Expansion Joint, Joint Seal (MR 1?, 4?, 2?), Replace Neoprene Gland (SE-300 & SE-500), Striping, Thermoplastic Pavement Marker, Pavement Marker (Non-Reflective) & Retroreflective) and Maintaining Existing Traffic Management System Elements During Construction. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Requirements: Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

Date posted: 09/20/2016

Contractor: American Civil Constructors West Coast LLC **Contact:** Estimating

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** estimatingwc@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Job Site Management Plan, Prepare WPCP, Temporary Concrete Washout, Striping & Removal, Pavement Markers, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion - Locations A,B), Temporary Decking, Structural Concrete (Bridge), Clean Expansion Joint, Joint Seal (MR 1",2"), Joint Seal Assembly (MR 4"), Replace Neoprene Gland (SE-300,SE-500), Maintain Existing Traffic Management System Elements During Construction, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 09/23/2016

Contractor: Truesdell Corporation of California, Inc. **Contact:** Patrick Lambson

Address: 1310 W. 23rd Street Tempe, AZ 85282

Phone: 602-437-1711 **Fax:** 602-437-1821 **Email:**

Services needed: Truesdell Corporation of California, Inc. is requesting quotes from all qualified subcontractors and suppliers for the following types of work: 1-LEAD COMPLIANCE PLAN, 2-

CONSTRUCTION AREA SIGNS, 3-TRAFFIC CONTROL SYSTEM, 4-TEMPORARY PAVEMENT MARKING (PAINT), 5-TEMPORARY TRAFFIC STRIPE (PAINT), 7-PREPARE WATER POLLUTION CONTROL PROGRAM, 9-REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), 10-PUBLIC SAFETY PLAN, 12-REMOVE THERMOPLASTIC TRAFFIC STRIPE, 13-REMOVE THERMOPLASTIC PAVEMENT MARKING, 14-REMOVE PAVEMENT MARKER, 19-BRIDGE REMOVAL (PORTION), LOCATION A, 20-BRIDGE REMOVAL (PORTION), LOCATION B, 21-TEMPORARY DECKING, 22(F)-STRUCTURAL CONCRETE, BRIDGE, 25-JOINT SEAL ASSEMBLY (MR 4"), 29-4" THERMOPLASTIC TRAFFIC STRIPE, 30-8" THERMOPLASTIC TRAFFIC STRIPE, 31-8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), 32-THERMOPLASTIC PAVEMENT MARKING, 33-4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 34-8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 35-PAVEMENT MARKER (NON-REFLECTIVE), 36-PAVEMENT MARKER (RETROREFLECTIVE), 37-MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

Requirements: This project has a 13% DBE requirement. Truesdell Corporation of California, Inc. is an Equal Opportunity Employer. Contact us should you need assistance with obtaining bonding, insurance, equipment, materials and or supplies. Please contact us should you need assistance in obtaining the plans, specifications and contract requirements for this project. Performance and Payment Bonds may be required for the full amount of the subcontract. Subcontractors will be required to execute the Truesdell Corporation's Standard Subcontract Agreement. Quotes are due by 5:00 PM the day before the bid date. Please fax your quotations to 602-437-1821, Attn: Patrick Lambson.

Date posted: 09/27/2016

From: Compliance News Publishing Company

<http://www.compliancenes.com>

info@compliancenes.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Truesdell Corporation of California

1310 West 23rd Street

Tempe, AZ, 85282

Phone: (602) 437-1711

Fax: (602) 437-1821

RECEIPT for Ad: 58261

Published on 09/27/2016

For Project:

Caltrans - Treat Bridge Deck With Methacrylate And Replace Joint Seals
In Los Angeles County In Los Angeles From 0.1 Mile West Of W105-s1
Connector Overcrossing To Inglewood Avenue Undercrossing

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Truesdell Corporation of California is seeking certified and qualified DBE subs and/or suppliers to provide

- 1-LEAD COMPLIANCE PLAN,
- 2-CONSTRUCTION AREA SIGNS,
- 3-TRAFFIC CONTROL SYSTEM,
- 4-TEMPORARY PAVEMENT MARKING (PAINT),
- 5-TEMPORARY TRAFFIC STRIPE (PAINT),
- 7-PREPARE WATER POLLUTION CONTROL PROGRAM,
- 9-REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
- 10-PUBLIC SAFETY PLAN,
- 12-REMOVE THERMOPLASTIC TRAFFIC STRIPE,
- 13-REMOVE THERMOPLASTIC PAVEMENT MARKING,
- 14-REMOVE PAVEMENT MARKER,
- 19-BRIDGE REMOVAL (PORTION), LOCATION A,
- 20-BRIDGE REMOVAL (PORTION), LOCATION B,
- 21-TEMPORARY DECKING,
- 22(F)-STRUCTURAL CONCRETE, BRIDGE,
- 25-JOINT SEAL ASSEMBLY (MR 4"),
- 29-4" THERMOPLASTIC TRAFFIC STRIPE,
- 30-8" THERMOPLASTIC TRAFFIC STRIPE,
- 31-8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),
- 32-THERMOPLASTIC PAVEMENT MARKING,
- 33-4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
- 34-8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
- 35-PAVEMENT MARKER (NON-REFLECTIVE),
- 36-PAVEMENT MARKER (RETROREFLECTIVE),
- 37-MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

for Caltrans - Treat Bridge Deck With Methacrylate And Replace Joint Seals In Los Angeles County In Los Angeles From 0.1 Mile West Of W105-s1 Connector Overcrossing To Inglewood Avenue Undercrossing in Los Angeles,CA

Truesdell Corporation of California is a EEO Employer and we are looking for DBE Participation. We will make every effort to assist firms in obtaining plans, specifications, construction documents, bonding, lines of credit, insurance, equipment, materials or related services and or supplies. Please contact our Estimator listed below for assistance.

Contact: Patrick Lambson
1310 West 23rd Street
Tempe,AZ,85282
Phone:(602) 437-1711
Fax:(602) 437-1821
Email:plambson@truesdellcorp.com

Bid Due on:10/12/2016 at 05:00 PM
Solicitation Number: Caltrans 07-305004

Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Sep 27 23:18:00 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

<p>Truesdell Corporation of California is seeking certified and qualified DBE subs and/or suppliers to provide</p> <ul style="list-style-type: none">1-LEAD COMPLIANCE PLAN,2-CONSTRUCTION AREA SIGNS,3-TRAFFIC CONTROL SYSTEM,4-TEMPORARY PAVEMENT MARKING (PAINT),5-TEMPORARY TRAFFIC STRIPE (PAINT),7-PREPARE WATER POLLUTION CONTROL PROGRAM,9-REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),10-PUBLIC SAFETY PLAN,12-REMOVE THERMOPLASTIC TRAFFIC STRIPE,13-REMOVE THERMOPLASTIC PAVEMENT MARKING,14-REMOVE PAVEMENT MARKER,19-BRIDGE REMOVAL (PORTION), LOCATION A,20-BRIDGE REMOVAL (PORTION), LOCATION B,21-TEMPORARY DECKING,22(F)-STRUCTURAL CONCRETE, BRIDGE,25-JOINT SEAL ASSEMBLY (MR 4"),29-4" THERMOPLASTIC TRAFFIC STRIPE,30-8" THERMOPLASTIC TRAFFIC STRIPE,31-8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),32-THERMOPLASTIC PAVEMENT MARKING,33-4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),34-8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),35-PAVEMENT MARKER (NON-REFLECTIVE),36-PAVEMENT MARKER (RETROREFLECTIVE),37-MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION. <p>for Caltrans - Treat Bridge Deck With Methacrylate And Replace Joint Seals In Los Angeles County In Los Angeles From 0.1 Mile West Of W105-s1 Connector Overcrossing To Inglewood Avenue Undercrossing in Los Angeles,CA</p> <p>Truesdell Corporation of California is a EEO Employer and we are looking for DBE Participation. We will make every effort to assist firms in obtaining plans, specifications, construction documents, bonding, lines of credit, insurance, equipment, materials or related services and or supplies. Please contact our Estimator listed below for assistance.</p>	<p>Contact: Patrick Lambson 1310 West 23rd Street Tempe,AZ,85282 Phone:(602) 437-1711 Fax:(602) 437-1821 Email:plambson@truesdellcorp.com</p> <p>Bid Due on:10/12/2016 at 05:00 PM Solicitation Number: Caltrans 07-305004</p>
---	--

Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Sep 27 23:18:00 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Database Queries

Firm ID	Firm/DBA Name	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Firm Type	Invitation Emailed	Date of first contact	Contact Method	Contact Person	Response	Date of second contact	Contact Method5	Contact Person6	Response7
5270	A B S L CONSTRUCTION	DBE	darw@abslconstruction.com	LUIS M. ALLENDE		510 727-0600	DBE	9/28/2016	10/6/2016	Phone Call	Daryl					
36878	A CONE ZONE, INC	DBE	elaine@aconezone.com	ELAINE NORLAND	951	734-9535	DBE	9/28/2016	10/6/2016	Phone Call	Receptionist	Requested invitation be emailed to ashleys@aconezone.com for review				
42983	A P CONSTRUCTION SERVICES	DBE	aperez2760@gmail.com	ARMAND PEREZ	909	880-2127	DBE	9/28/2016	10/11/2016	Phone Call	Armand	Not bidding - is only a building inspector				
6009	ABRATIQUE & ATIENZA, INC	DBE	efren_a@abratique.com	JOSEPH ATIENZA	213	251-5960	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
41705	ACCENT ENGINEERING & CONSTRUCTION INC.	DBE	rthompson@accentec.com	RODNEY THOMPSON	619	995-4852	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
42160	ACCESS PACIFIC, INC.	DBE	tomas@accesspacific.com	TOMAS TORRES	626	792-0618	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Not bidding				
31317	AC-DC ELECTRIC	DBE		OSCAR L. HIGA	562	926-5737	DBE	9/28/2016 *FAXED*	10/11/2016	Phone Call	Receptionist	Not Bidding - doesn't work Caltrans jobs				
30511	ACME SAFETY & SUPPLY CORP	DBE	candace@acmesafetysupply.com	CANDACE FRIEDMAN	619	299-5100	DBE	9/28/2016	10/10/2016	Phone Call	Haley	Not bidding - only works in District 11				
25321	ACT CONSULTING ENGINEERS, INC.	DBE	dyeuw@advancedciviltech.com	DOMINIC YEW	714	682-2288	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
37357	ADANTA, INC	DBE	kimberlypatz@adanta-inc.com	KIMBERLY PATZ	707	709-8954	DBE	9/28/2016	10/6/2016	Fax received		Bidding - faxed quote in				
34145	ADH TECHNICAL SERVICES, INC.	DBE	adh@adhenvironmental.com	nu# ALESSANDRO D. HNATT	631	477-2003	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
31061	ADVANCED EARTH SCIENCES, INC.	DBE	khilnani@asesciences.com	KSHIN KHILNANI	949	379-2450	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
35149	ADVANCED GEOSOLUTIONS, INC	DBE	ibaaz@advgeosolutions.com	JUAN I. BAEZ	310	796-9000	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.				
34991	AEW ENGINEERING, INC	DBE	keung@awengineering.com	KENNETH LEUNG	415	495-8422	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
40292	ALBERT WILSON & ASSOCIATES	DBE	chidi@awtraffic.com	CHIDI ONUMONJU	909	493-4676	DBE	9/28/2016	10/10/2016	Phone Call		My answer and vm box was full				
16345	ALERT-O-LITE, INC	DBE	debbie@alertolite.com	DEBBIE HUNSAKER	559	453-2474	DBE	9/28/2016	10/10/2016	Phone Call	Estimator	Not bidding - too far out of their area				
41922	ALFRED CIVIL ENGINEERING, INC	DBE	touray@alfredce.com	BORI A. TOURAY	916	235-3967	DBE	9/28/2016	9/28/2016	Email received	Bori Touray	Bidding - on item 7				
24563	ALFRED WILLIAMS CONSULTANCY, THE	DBE		nu# ALFRED WILLIAMS	415	467-4675	DBE	9/28/2016 *FAXED*	10/10/2016	Online Research		Services provided are not relevant to job.				
33198	AMC CONSULTING ENGINEERS	DBE	moyu@amcocon.com	MING-CHEN YU	510	663-1118	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
2768	ANIL VERMA ASSOCIATES, INC	DBE	anilverma@earthlink.net	ANIL VERMA	213	624-6908	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
28111	APPLIED STRUCTURAL ASSOCIATES	DBE	philip@appliedstructural.com	PHILIP C. LUKE	510	763-5245	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	DBE	richardiaz@architecturalunlimited.com	RICHARD DIAZ	323	945-8782	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
31853	ARCON STRUCTURAL ENGINEERS, INC	DBE	hmonroya@arconae.com	HERNAN MONTOYA	949	766-5102	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
41721	ARIZONA CIVIL CONSTRUCTORS, INC.	DBE	stevepazolvi@aol.com	STEVEN C. PALACIOS	702	366-0567	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
42330	ASHOONA LANDSCAPE	DBE	Darrell@AshoonaLandscape.com	DARRELL L. JOHNSTON	714	290-3339	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.				
43104	ASSET PROTECTION UNLIMITED	DBE	don@apulic.com	DONALD JONES	310	417-8200	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
14639	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	DBE	don_455@hotmail.com	JOHNETTA MACCALLA	626	969-8441	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
40442	BA CONSTRUCTION, INC. (FKA BA LEASING INC.)	DBE	dferry@baincorp.com	DEMAURIS TERRY	213	622-2100	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
41391	BARYEH CONSTRUCTION ENGINEERS	DBE	kofibaryeh@yahoo.com	KOFI BARYEH	714	351-6236	DBE	9/28/2016	10/9/2016	Left VM						
21117	BAY LINE CUTTING & CORING, INC.	DBE	office@baylinecutting.com	JUAN ARREGUIN	415	508-1800	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Does not know if they are bidding				
31261	BENGAL ENGINEERING, INC.	DBE	ms@bengalengineering.com	MOHAMMED WAHIDUZZAMAN	805	563-4769	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
36647	BIG VALLEY ASPHALT	DBE	donna.watson52@yahoo.com	DONNA WATSON	951	587-5837	DBE	9/28/2016	10/10/2016	Left VM						
37308	BITECH CONSTRUCTION CO., INC.	DBE	bitechconstruction@gmail.com	BENJAMIN BYONG KIM	714	521-1477	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Not bidding				
35219	BLANCO CONSTRUCTION	DBE	lawm2004@aol.com	LEONARDO BLANCO	951	250-6992	DBE	9/28/2016	10/10/2016	Left VM						
39330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	DBE	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637	DBE	9/28/2016	9/28/2016	Email received	Edward Marmolejo	Not bidding				
41061	BWW & COMPANY	DBE	b-w@bww.com	BOBBY W. WILSON	909	268-8516	DBE	9/28/2016	9/30/2016	Email received	Mary Wilson	Not bidding				
8268	C & L DRILLING CO	DBE	cldrilling@aol.com	CARLA WHITE	562	691-3658	DBE	9/28/2016	10/10/2016	Phone Call		Phone is disconnected				
13602	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	DBE	paustlin@austin-enterprise.com	PATTI AUSTIN	661	599-1001	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Bidding				
31277	CALIFORNIA PROFESSIONAL ENGINEERING INC	DBE	van@cpengineeringinc.com	VAN TAN NGUYEN	626	810-1338	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
25584	CÉCILIA'S SAFETY SERVICE, INC.	DBE	cecilia@pacbell.net	CÉCILIA KATHLEEN GSTLUND	858	793-4465	DBE	9/28/2016	10/6/2016	Sharon	Bidding					
12586	CHO DESIGN ASSOCIATES, INC	DBE	ccho@chodesignassociates.com	WILBERT CHO	714	427-0680	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
33135	CINDY BALES ENGINEERING, INC.	DBE	airbears@balesengineering.com	CINDY BALES	909	585-1957	DBE	9/28/2016 *FAXED*	10/10/2016	Online Research		Services provided are not relevant to job.				
35719	CIVIL WORKS ENGINEERS, INC.	DBE	mmarston@civilworksengineers.com	MARIE MARSTON	714	968-9060	DBE	9/28/2016	9/28/2016	Email received	Marie Marston	Not bidding - firm provides engineering services only, not construction.				
33473	CMC TRAFFIC CONTROL SPECIALIST	DBE	crystal@cmctrffic.com	nu# CRYSTAL MIKS	415	208-1700	DBE	9/28/2016	10/4/2016	Phone Call	Ernest	Not bidding				
33395	CNS ENGINEERS, INC	DBE	james.lu@cnseng.com	JONG LU	949	588-6191	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
31969	CONTECH CONCRETE TECHNIQUES, INC	DBE	contech@gmail.com	JIM GARCIA	559	251-8818	DBE	9/28/2016	10/10/2016	Left VM						
37025	CPM PARTNERS, INC	DBE	sevda@cpm-partners.com	SEVDA KORALTAN	760	230-8009	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
41614	CPO ENTERPRISES, INC.	DBE	cpoenterprisesinc@gmail.com	CHRISTINE OLIVAS	626	987-4300	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.				
41013	CT CONCRETE CUTTING INC.	DBE	ct@ctconcretecutting.com	CHRISTOPHER TOMPKINS	951	699-7749	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Not bidding				
15158	DAHL, TAYLOR & ASSOCIATES, INC	DBE	quw@dahl-taylor.com	QUANG D. VU	949	756-8954	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
30433	DOB ENGINEERING, INC.	DBE	dburris@dob.com	DEBRA L. BURRIS	949	727-4008	DBE	9/28/2016	9/28/2016	Email received	Debra Burris	Not bidding				
31021	DELTECH ENGINEERING, INC	DBE	abil@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714	495-5755	DBE	9/28/2016	10/6/2016	Online Research		Services provided are not relevant to job.				
41844	DEXTEROUS CONSTRUCTION	DBE	dexterousconstruction2@hotmail.com	DEXTER SMITH	323	290-1100	DBE	9/28/2016	10/11/2016	Phone Call		Phone not accepting calls				
8022	DIVERSIFIED LANDSCAPE CO.	DBE	dbe@diversifiedlandscape.com	VICKI MORALES	951	245-1886	DBE	9/28/2016	9/28/2016	Email received	Rick Bean	Not bidding - no items for them to bid on.				
42619	DLI STRUCTURAL BUILDERS & FABRICATORS	DBE	IDominguez6@att.net	DONALD DOMINGUEZ	626	831-4958	DBE	9/28/2016	9/28/2016			Email returned and no fax number listed. Did not find company on Google search.				
38712	DREAMBUILDER CONSTRUCTION CORP	DBE	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3997	DBE	9/28/2016	10/10/2016	Phone Call	Estimator	Bidding - as a Prime				
42755	DWU CONSULTING LLC	DBE	dwtu@dwuconsulting.com	DAFANG WU	513	348-4070	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.				
38230	DYNAMIC RISK SOLUTIONS DBA DYNAMIC ENTERPRISES	DBE	courtney@dyriso.com	COURTNEY B. LINDSAY	951	551-6869	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.				
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	DBE	9/28/2016	10/10/2016	Phone Call		Phone is disconnected				

6956	EARTH MECHANICS, INC.	DBE	h.law@earthmach.com	HUBERT LAW	714 751-3828	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
42132	ECHOLON-CES MANAGEMENT & CONSULTING	DBE	echolon-ces@att.net	ANGEL JR. SANTIAGO	707 344-4518	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
25021	EE ELECTRIC, INC	DBE	henry@ee-electric.net	HENRY ESCAJEDA	600 828-7818	DBE	9/28/2016	10/11/2016	Phone Call		Phone is disconnected
38799	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	DBE	miquel@elcaminoconeng.com	MIGUEL GUAJARDO	562 983-8811	DBE	9/28/2016	10/10/2016			Not bidding - not bidding on any prevailing wage jobs at the moment, only private jobs
33658	ENGINEERING MANAGEMENT CONSULTING	DBE	aminian99@gmail.com	MICHAEL AMINIAN	949 842-8600	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
37718	E-NOR INNOVATIONS INC.	DBE	ronnie@enortraffic.com	RONNIE JONES	310 513-6209	DBE	9/28/2016	10/10/2016	Phone Call	Rena	Bidding - sending quote later this week
33286	ESE CONSULTING ENGINEERS, INC.	DBE	hadieh.elias@eseweb.com	HADIEH ELIAS	707 747-1755	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
35275	ESWPPP CONSULTANTS LLC	DBE	eswppp@hotmail.com	TIMIRBARAN MEHTA	925 451-1337	DBE	9/28/2016	10/10/2016	Left VM		
40898	EW CONSULTING, INC.	DBE	efizajane@ewconsultinginc.net	ELIZA JANE WHITMAN	626 689-9962	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
36272	EXBON DEVELOPMENT, INC.	DBE	info@exbon.com	JANET LEE	714 539-2222	DBE	9/28/2016	10/10/2016	Phone Call	Estimator	Not bidding
37846	FIRST ON COMPLIANCE, INC.	DBE	dofwono@firstoncompliance.com	DAVID OFWONO	209 828-5103	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.
39950	FLASH TRAFFIC, INC.	DBE	flashwba@outlook.com	NATALIE MILLER	661 262-6003	DBE	9/28/2016	9/28/2016	Email received	Natalie Miller	Not bidding - services they provide are not on bid
42834	FMF PANDION	DBE	admin@fmfpandion.com	TOMMY WELLS	760 405-6905	DBE	9/28/2016	9/28/2016	Email received	Admin	Not bidding at this time
52	FMG ARCHITECTS	DBE	claudia@fmgarchitects.com	CLAUDIA GUADAGNE	510 465-8700	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
29335	FORCE TRAFFIC CONTROL, INC.	DBE	forcetraffic@earthlink.net	ROSEMARY STIMPEL	559 594-1062	DBE	9/28/2016	10/4/2016	Phone Call	Vern	Not bidding
30141	FRANKLIN HILL GROUP	DBE	cspecher@earthlink.net	CHERYL STECHER	310 828-3649	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.
35742	FULL TRAFFIC MAINTENANCE, INC.	DBE	sammysalado@bcglobal.net	SAMUEL J. SALGADO	951 520-9990	DBE	9/28/2016	10/6/2016	Phone Call	Jessica	Bidding
8735	G & F CONCRETE CUTTING, INC.	DBE	r.ferguson@gfconcretecutting.com	RITA M. VIGIL-FERGUSON	714 550-0624	DBE	9/28/2016	10/11/2016	Phone Call	Mike	Called 714-648-0397, estimator will check but they don't usually do Caltrans anymore
39599	GARCON CONSTRUCTION, INC	DBE	patricia@garconconstruction.com	GABRIEL GARCIA	909 591-8601	DBE	9/28/2016	10/11/2016	Phone Call		Not bidding
42881	GENISA IRON, INC.	DBE	gmartinez@genisairon.com	LUZ MARTINEZ	818 588-3006	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Project managers are in a meeting but asked we resend the invite to: martin.o@genisairon.com; daniel.martinez@genisairon.com. They will review and contact us later today.
2212	GEOTECHNICAL CONSULTANTS, INC.	DBE	neel@atogeotech.com	G. NEEL NEELAKANTAN	415 981-9950	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
34507	GERONIMO CONCRETE, INC.	DBE	geronimo_concrete@sboglobal.net	LIDIA LOPEZ	323 225-2016	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not Bidding - doesn't work Caltrans jobs
31232	GLOBAL GEO-ENGINEERING, INC	DBE	global@globalgeo.net	MOHAN B. UPASANI	949 221-0900	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
31176	GLOBAL ROAD SEALING, INC	DBE	ars@globalroadsealing.com	TRI LA	714 893-0845	DBE	9/28/2016	10/5/2016	Phone Call		No answer and no vm
40233	GOLDEN ARROW ENGINEERING, INC	DBE	khays@goldenarrowengineering.com	KIRBY HAYS	651 722-0845	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
28583	GOLDEN SUN CONSTRUCTION, INC	DBE	gscon@cox.net	MEILING YIP	949 380-9797	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not Bidding - not bidding on any more jobs this year
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	DBE	dgonzales@gsaeng.com	DIONICIO "DEE" GONZALES	609 895-9531	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.
8784	GRANITEX CONSTRUCTION, CO. INC	DBE	sthomson@granitexconstruction.com	JANET HARRIS	714 424-0622	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding
33471	GRASS VALLEY ASSOCIATES	DBE	oliverwandam@gmail.com	WANDA OLIVER	510 390-0571	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
40727	GREEN TOTAL SOLUTIONS, INC	DBE	hector@greentotalsolutions.com	HECTOR LIZARRAGA	858 688-9718	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
42760	HEIR & SON CONSTRUCTION, INC	DBE	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530 415-4777	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not bidding
36281	HER-CON CONSTRUCTION SERVICES, INC.	DBE	hercon774511@aol.com	JOSEPH HERNANDEZ	626 339-7000	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Will review bid and call back later
37128	HRV CONFORMANCE VERIFICATION ASSOCIATES, INC	DBE	hrstachel@hrvinc.com	H. ROCHELLE STACHEL	412 299-2000	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
27413	I D C CONSULTING ENGINEERS, INC	DBE	xwu@idcengineers.com	XIAOYUN WU	714 520-9070	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
41995	ICANNCM	DBE	icanncm@gmail.com	CHARLETTA GIPSON	323 377-4117	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
42364	IDIQ INC.	DBE	DRSINCAVAGE@IDIQINC.US	SUZANNE SINCAVAGE	760 208-5633	DBE	9/28/2016	10/12/2016			Per prior conversations with Dr. Sincavage, they do not provide services relevant to job.
33567	INDUSTRIAL BATTERY SERVICES	DBE	ibrecoder@aol.com	ELIZABETH RECORDER	510 222-7719	DBE	9/28/2016	10/12/2016	Phone Call		No answer and vm box was full
23681	INDUSTRIAL HYGIENE MANAGEMENT, INC.	DBE	ihmnc@hotmail.com	JAMIE HAMMER	626 447-5237	DBE	9/28/2016	10/12/2016	Phone Call	Answer Service	Left message with answer service
32447	INFORMATION DESIGN CONSULTANTS, INC	DBE	Informationdesign@idcinc.net	DEBRA HOLLOWAY	888 432-4373	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
32391	INTERGRAPHICS	DBE	kerstin@intergraphics.com	D. KERSTIN CONNELLY	650 359-3087	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
35386	INTUEOR CONSULTING, INC.	DBE	mididadi@intueor.com	SREENI MALIREDDY	949 466-5663	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
42678	IRON HORSE ARCHITECTS, INC	DBE	virginia.mcallister@ironhorse.email	VIRGINIA MCALLISTER	720 855-7572	DBE	9/28/2016	10/10/2016	Online Research		Per query results, they are not licensed in California
34782	ITS CONSENSUS	DBE	mpuentes@itsconsensus.com	MANUEL PUENTES	949 498-4123	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
12731	J A D & ASSOCIATES, LLC	DBE	anjilland@jandassociates.com	ALBERT NJLAND	714 577-1102	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
38326	J FRANCIS COMPANY	DBE	diana@franciscompany.com	DIANA HANIA	951 778-9100	DBE	9/28/2016	10/12/2016	Left VM	Diana	
41803	JF ENGINEERING	DBE	jflores@jfengineering.com	JOSEPH FLORES	909 622-9333	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
36353	JNA BUILDERS, INC.	DBE	jantonio@jnabuilders.com	JOSEPH N. ANTONIO	888 315-1283	DBE	9/28/2016	10/12/2016	Left VM		
36962	K & G CONCRETE INC	DBE	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	918 539-6652	DBE	9/28/2016	10/12/2016	Phone Call	Kevin	Bidding - wife should have already sent over quote
447	K R C SAFETY CO. INC.	DBE	krcc@krccsafety.com	GARY CASTRO	559 732-0353	DBE	9/28/2016	10/8/2016	Receptionist		Bidding
20960	KANDA PROJECT SERVICES, INC.	DBE	kandaprojectservices@yahoo.com	SURINDER KANDA	714 538-7573	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
30847	KERN COUNTY CUSTOM CONCRETE	DBE	JerryKCC@yahoo.com	MR. JERRY M. FUENTEZ	861 872-4002	DBE	9/28/2016	10/12/2016	Left VM	Jerri	
35025	KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION	DBE	kathy.tweidt@northstarer.com	KATHERINE TWEIDT	949 580-2800	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
30896	KWAME BUILDING GROUP, INC.	DBE	jrandall@kwamebuildinggroup.com	JOSHUA RANDALL	314 862-5344	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
42017	LAGO VISTA CONSTRUCTION, INC.	DBE	tev@LagoVistaInc.com	OCTAVIO AVILA	310 968-2301	DBE	9/28/2016	10/12/2016	Left VM	Tavo	
39809	LAROC ENVIRONMENTAL	DBE	rosanna@larocenvironmental.com	ROSANNA M. LACARRA	760 533-1875	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.

41591	LEOPOLD BIOLOGICAL SERVICES	DBE	charvey@leopoldbiological.com	HARVEY CHRISTINE	619 249-2531	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
28890	LEWIS ENGINEERING	DBE	lewisengineering@ebcglobal.net	SANGETTA LEWIS	510 601-7223	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
28897	LIN CONSULTING, INC.	DBE	inbox@linconsulting.com	DENWUN LIN	909 396-6850	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
31286	LMA CONCRETE STRUCTURES, INC.	DBE	agarcialma@aol.com	HELIODORO GARCIA	909 393-1463	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Estimator is on the line and will call us back
23841	LOPEZ ENGINEERING INC	DBE	jlopez@lopezengineering.com	JOHN LOPEZ	619 275-5658	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
42324	LOWERS WELDING & FABRICATION, INC.	DBE	ddewife@lowerswelding.com	DAWN DAVIS	562 946-4521	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
37039	LUCAS BUILDERS, INC.	DBE	sam@lucascompany.com	SAMAN SILVA	310 853-0880	DBE	9/28/2016	10/12/2016	Phone Call	Sam	Not bidding
35078	MANERI TRAFFIC CONTROL	DBE	mmaneri@maneritrafficcontrol.com	MARIA MANERI	951 695-5104	DBE	9/28/2016	9/28/2016	Email received	Offy Vial	Bidding - faxed in quota
24185	MARTIN & LIBBY	DBE	jlibby@libby-lei.com	NULL JEAN M LIBBY	619 280-9307	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
34476	MARTIN Y. HSU, PE, CVS & ASSOCIATES, INC.	DBE	Martin@MartinHsu.net	MARTIN HSU	214 223-4139	DBE	9/28/2016	9/28/2016	Email received	Martin Hsu	Not bidding - not in the construction business
15032	MATZENAUER ELECTRIC, INC	DBE	diana@matzenauer.com	DIANA TOWNE	619 390-4570	DBE	9/28/2016	10/12/2016	Phone Call		Not bidding - not bidding on this job
41112	MAX OUT INC.	DBE	REdison@maxoutinc.biz	RODERICK EDISON SR.	626 361-1687	DBE	9/28/2016	10/12/2016	Phone Call	Rod	Bidding - will email quote today
42990	MAXIMUM METAL WORKS LLC	DBE	maximummetalworks@yahoo.com	ROSHAWN HEISSER	323 426-1493	DBE	9/28/2016	10/12/2016	Phone Call		Wrong number, company website has been deleted
27969	MC CULLOUGH CONSTRUCTION INC	DBE	denamccullough@mculloughconstructioninc.com	MACKY MCCULLOUGH	907 825-1014	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not bidding - not bidding on this job
12517	MC LEAN & SCHULTZ, INC.	DBE	jarias@ms-ae.com	JOHN R. ARIAS	714 985-1100	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
21645	MECHANICAL DESIGN STUDIO	DBE	minola.anghel@mds-ef.com	MINOLA ANGHEL	925 210-0100	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
14905	METCO	DBE	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415 455-9922	DBE	9/28/2016	10/11/2016	Left VM		Not bidding
8719	MORAES/PHAM & ASSOCIATES	DBE	joemoraes@pham.com	JOE MORAES	760 431-7177	DBE	9/28/2016	9/28/2016	Email received	Joe Moraes	Not bidding
4481	MORALES CONTRACTING SERVICES	DBE	mcs@moralesscontracting.com	ANTONIO MORALES	626 856-3646	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding - not bidding on this job
31166	MRO ENGINEERS, INC	DBE	aeolson@mroengineers.com	ANN OLSON	916 783-3838	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
39453	N B G CONSTRUCTION SERVICES	DBE	nichole@nbgs.com	ALLEN NICHOLS	949 283-5757	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
43250	NEW VISION COMMERCIAL BUILDERS	DBE	Lisa@newvisioncommercial.com	DERICK AMOS	310 904-4945	DBE	9/28/2016	10/12/2016	Phone Call	Lisa	Not bidding
34321	NORCAL STRUCTURAL	DBE	info@norcalstructural.com	HMAYUM ABBAS	510 550-7512	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
25399	PANACEA, INC.	DBE	hchou@panenv.com	KAREN SHUI	562 860-2869	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
29512	PARAGON PROJECT RESOURCES, INC	DBE	william.correa@paragon.com	WILLIAM CORREA	214 239-9212	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
20259	PARIKH CONSULTANTS, INC.	DBE	gparikh@parikhnet.com	NULL MR. GARY PARIKH	408 452-9000	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
102	PAYCO SPECIALTIES, INCORPORATED	DBE	rebecca@payco.biz	REBECCA LLEWELLYN	619 422-9204	DBE	9/28/2016	10/10/2016	Phone Call	Steve	Not bidding - too far out of their area
39486	PICORE INTERNATIONAL	DBE	dana@picoreinternational.com	DANA PICORE	818 888-6659	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
40529	PK CONSTRUCTION	DBE	zhknppk81@gmail.com	ZHAN PAUL KING	626 773-6963	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Bidding - as a Prime
8276	PLAN CHECK ASSOCIATES, INC.	DBE	michelle@pcasoo.com	MICHELLE PETTIT	714 538-0933	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
41602	PLATT CONSTRUCTION, INC.	DBE	isnp@plattoon.net	RICHARD PLATT	414 761-3889	DBE	9/28/2016	10/12/2016	Phone Call	Nicky	Not bidding
35178	PMK ASSOCIATES, INC	DBE	peterkimprik@gmail.com	PETER KIM	949 466-3126	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
28453	PROJECT PARTNERS, INC.	DBE	kimo@projectpartners.com	KIMO LOOK	949 852-9300	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
39787	QUALITY EQUIPMENT RENTAL	DBE	qualityequipmentrental@yahoo.com	JOSE LUIS SEGURA II	909 276-5592	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Bidding
33452	QUEZDA INCORPORATED	DBE	lookrey@qezda.com	NULL ALFRED QUEZADA, JR.	415 331-5133	DBE					Far previous conversations with owner, they do not bid and only work on buildings.
40058	QUINN WILLIAMS, LLC	DBE	kwilliams@quinnwilliams.com	KATHERINE WILLIAMS	703 786-8646	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.
33455	RAILCAR QUALITY SERVICES, INC.	DBE	ROSGAR@aol.com	LAIN LEE, JR.	916 528-2719	DBE	9/28/2016	10/12/2016	Online Research		Services provided are not relevant to job.
40580	RND CONTRACTORS, INC.	DBE	nsauter@rndcontractorsinc.com	NANCY SAUTER	809 426-8500	DBE	9/28/2016	10/12/2016	Phone Call	Glenda	Not bidding - not bidding on this job
41661	RUBICON BUILDERS INC.	DBE	ruben@rubicon.com; office@rubicon.com	RUBEN SANTANA	415 205-7740	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding
32785	RUPERT CONSTRUCTION SUPPLY, LP	DBE	estimating.rupert@gmail.com	KAREN WONNENBERG	925 229-5577	DBE	9/28/2016	10/12/2016	Phone Call		No answer and no vm
30686	S2 ENGINEERING	DBE	Sagar@s2-el.com	SAGAR PANDEY	909 373-8240	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
20213	SAFEWORK, INC.	DBE	rebecca@safeorkinc.com	REBECCA JONES	818 716-0384	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
39455	SANBERG GROUP, INC.	DBE	sandys@sanberg.com	SANDY SCHNEEBERGER	562 404-1113	DBE	9/28/2016	10/11/2016	Phone Call	Ray	Estimator out of the office today, will email Patrick a quote if they are bidding
31809	SANTA CLARITA VALLEY ELECTRIC	DBE	ryanmcaster@ebcglobal.net	RYAN MCALISTER	661 775-3946	DBE	9/28/2016	10/12/2016	Left VM		
20178	SHOR ACOUSTICAL CONSULTANTS	DBE	shornoise@aol.com	HARJODH S. GILL	510 531-0402	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
35283	SIGNS PORTAL	DBE	signsportal@ebcglobal.net	DAVID A. ROBLES	213 389-9241	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
42902	SO CAL SIGNS, INC	DBE	sales@so-cal-signs.com	TRACEY CABRAL	619 296-5555	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not bidding
41010	SO, CAL TRAFFIC INC	DBE	cecilia@so-cal-traffic.net	CECILIA KATHLEEN OSTLUND	658 720-0179	DBE	9/28/2016	10/6/2016	Phone Call		Bidding
31217	SOHA ENGINEERS	DBE	slau@soha.com	STEPHEN LAU	415 889-9900	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
37170	SOUTH CENTRAL IRON, INC.	DBE	hudson128@gmail.com	MARION BRYANT	213 270-3029	DBE	9/28/2016	10/12/2016	Left VM		
12581	SOUTHLAND GEOTECHNICAL CONSULTANTS	DBE	SGC_GEO@ATT.NET	SUSAN E. TANGES	619 442-8022	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
39184	SPOKEMORE CONSULTING	DBE	carollevine@peopep.com	CAROL LEVINE	510 507-1681	DBE	9/28/2016	9/28/2016	Email received	Carol Levine	Not bidding
32252	STATEWIDE STRIPES, INC	DBE	dwain@statewidestripes.com	DAVID BRILHANTE	658 860-6887	DBE	9/28/2016	10/12/2016	Phone Call	Danielle	Not bidding
42910	STRAIGHT STRIPE PAINTING INC	DBE	kcheever@straightstripe.com	KAREN J CHEEVER	435 656-0930	DBE	9/28/2016	9/28/2016	Email received	Karen Cheever	Not bidding
33047	STRUCTURAL GRACE, INC.	DBE	admin@structuralgrace.com	CLAUDIA G. PERCHINELLI	520 320-0156	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
5541	STRUCTUS, INC.	DBE	hchang@structusinc.com	FU-LIEN (HENRY) CHANG	415 399-1710	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
2003	SUPER SEAL & STRIPE INC	DBE	brenda@supersealandstripe.com	BRENDA HAMPTON-ORTIZ	805 524-7345	DBE	9/28/2016	10/10/2016	Phone Call	Rob	Bidding - will fax quote
39464	SWITCHPOINT PLANNING	DBE	jumana@switchpointplanning.com	JUMANA HASTI	510 457-6732	DBE	9/28/2016	10/12/2016	Left VM	Jumana	
38564	TAHEQUAH STEEL INC.	DBE	hastehlin@gmail.com	GUY BARTON	562 787-8470	DBE	9/28/2016	10/12/2016	Left VM	Guy Barton	
5357	TECTONICS	DBE	et@tectonics-ae.com	ANDREW CHEN	510 740-2400	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
36927	TERRADYNE LAX, INC	DBE	APALANIAPPAN@TERRADYNE.COM	A.KUMAR PALANIAPPAN	949 857-3200	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.
37499	TERRADYNE, LLC	DBE	APALANIAPPAN@TERRADYNE.COM	A.KUMAR PALANIAPPAN	714 857-3200	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.

34885	THE CK GROUP, INC	DBE	ckgroup@theckgroup.com; jfunderburg@theckgroup.com	OGBONNA ABARIKWU	602-462-5884	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
40940	TOTAL BARRICADE SERVICE, INC.	DBE	tbsgroup@totalbarricade.com	ANTONIO BECERRIL	805-485-0345	DBE	9/28/2016	10/6/2016	Phone Call	Tony	Not in the office, asked to call back later
40928	TRAFFIC ENFORCEMENT SOLUTIONS	DBE	trafficenforcementsolutions@gmail.com	BRENDA CRUZ	569-392-6050	DBE	9/28/2016	10/6/2016	Left VM		
38033	TRAFFIC LOOPS CRACKFILLING, INC	DBE	trafficloops@ebcolocal.net	MAH-LAN NGUYEN	714-520-4026	DBE	9/28/2016	10/6/2016	Phone Call	Receptionist	Not bidding
8197	TRAFFIC RESEARCH & ANALYSIS, INC	DBE	susan@tra-inc.com	SUSAN STEEL MEDLAND	602-840-1500	DBE	9/28/2016				Services they provide are not on bid. Also, per query results, firm is not licensed in California.
30431	TRANSNART TECHNOLOGIES, INC.	DBE	Connie@trafficonline.com; ctf@transmartinc.com	JING (CONNIE) LI	608-268-3910	DBE	9/28/2016	10/11/2016	Online Research		Services provided are not relevant to job.
32982	TRANSPORTATION & ENERGY SOLUTIONS, INC	DBE	nbehura@trans-en.com	NATHANIEL S. BEHURA	714-685-0001	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
42627	TRINCO TECHNOLOGIES LLC	DBE	shiva.sathasivam@trincotech.com	SHIVA SATHASIVAM	608-274-6633	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
35763	TRIUNITY ENGINEERING & MANAGEMENT, INC.	DBE	corporate@triunityeng.com	JONNIE LEE THOMAS	303-953-0320	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
27723	TUCKER TECHNOLOGY INC	DBE	frank@tuckertech.com	FRANK TUCKER	510-836-0422	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
38620	TWO BROTHERS CONSTRUCTION CO.	DBE	info@tbccontractor.com	DOUG KIM	714-521-7006	DBE	9/28/2016	9/28/2016	Email received		Not bidding - general contractor
38294	U.S. CONCRETE CONSTRUCTION, INC	DBE	les@us-concrete.net	ULISES SALAZAR	681-259-3522	DBE					Per query results, they are currently suspended as of 8/12/16
32609	UGE & ECS, INC.	DBE	nancy@uaseca.com	NANCY ESPIE-UNDERWOOD	213-625-1016	DBE	9/28/2016	10/10/2016	Left VM	Nancy Espie Underwood	
14588	UNIPLAN ENGINEERING, INC.	DBE	rodolfo.niere@uniplan-engineering.com	RODOLFO NIERE	310-523-3993	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
39166	V A P CONSTRUCTION INC.	DBE	arvind@vapl.com	ARVIND PRASAD	714-283-3270	DBE	9/28/2016	10/10/2016	Left VM		
43130	VALLE GRANDE CONSTRUCTION	DBE	vallelus@hotmail.com	LUIS VALLE	818-624-5576	DBE	9/28/2016	10/12/2016	Left VM	Luis Valle	
30543	VERDUZCO ELECTRIC, INC.	DBE	verducoelectric@aol.com	CARLOS VERDUZCO	310-886-3068	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding
8914	VLG ENGINEERING	DBE	vlgeng@aol.com	VICKI GRAY	949-422-0700	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
30828	VT ELECTRIC, INC.	DBE	tony@vtelectric.net	TONY T. FRAN	909-995-1755	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding
16176	W. J. ROBINSON & ASSOCIATES, INC.	DBE	willie@wjri-inc.com	WILLIE J. ROBINSON	415-288-0306	DBE					Per previous emails received from owner, they do not bid and do not want to be contacted.
39015	WATEREARTH, INC.	DBE	jwalker@waterearth.com	JENNIFER WALKER	213-248-4554	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
42704	WELDON WORKS, INC.	DBE	jenn@weldonworks.com	JENNIFER EASOM	408-251-1181	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
43335	WEST PACIFIC CONCRETE	DBE	westpacifconcrete@gmail.com	ANTHONY SANCHEZ	323-674-6170	DBE	9/28/2016	10/12/2016	Phone Call		No answer and vm box was full
8440	WILTEC	DBE	info@wiltecusa.com	MOSES R. WILSON	626-564-1944	DBE	9/28/2016	9/28/2016	Fax received		Not bidding
31304	WRC CONSULTING SERVICES, INC	DBE	LWEBER@wrcinc.net	LAN-YIN WEBER	949-833-8388	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
30066	WRECO	DBE	info@wreco.com; hanbin_liang@wreco.com	HAN-BIN LIANG	925-941-0017	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
28989	Y & C TRANSPORTATION CONSULTANTS, INC.	DBE	DYAU@YCTransportation.com	KWOKHUNG YAU	916-366-8000	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
33897	YCE INCORPORATED	DBE	yce-bo@pacbell.net	MARTA ALVAREZ	909-850-6995	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.
17114	YOUNG ENGINEERS & CONTRACTORS	DBE	johnyoung22@yahoo.com	JOHN YOUNG	809-860-2881	DBE	9/28/2016	10/10/2016	Online Research		Services provided are not relevant to job.

Invitation to Bid



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
	30	8" THERMOPLASTIC TRAFFIC STRIPE,
	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),
	32	THERMOPLASTIC PAVEMENT MARKING,
	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	35	PAVEMENT MARKER (NON-REFLECTIVE),
	36	PAVEMENT MARKER (RETROREFLECTIVE),
	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.	
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821	
Bids Due:	10/12/16 at 5:00 PM	
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.	

Company: _____ **Estimating Contact:** _____
 Bid _____ No Bid _____ Minority Certification _____
 Union _____ Non-Union _____ Bonding Rate _____ Bonding Capacity _____
Please complete and return to fax: (602) 437-1821

Here to **Honesty • Excellence • Leadership • Passion**



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

Concrete Repair & Strengthening

www.truesdellcorp.com

1-888-81-EPOXY

PHOENIX (602) 437-1711

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

September 28, 2016

National Center for American Indian Enterprise Development
953 E Juanita Ave
Mesa, AZ 85204

(Main) 480-545-1298
(Fax) 480-545-4208

Dear Sir or Madame:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
	30	8" THERMOPLASTIC TRAFFIC STRIPE,
	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),
32	THERMOPLASTIC PAVEMENT MARKING,	
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
35	PAVEMENT MARKER (NON-REFLECTIVE),	
36	PAVEMENT MARKER (RETROREFLECTIVE),	
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.	

Here to **Honesty • Excellence • Leadership • Passion**

Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	10/12/16 at 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Date/Time: Sep. 28. 2016 3:50PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
5105 Memory TX	4805454208	P. 2	OK	

Reason for error
 E. 1) Hang up or line fail
 E. 2) Busy
 E. 3) No answer
 E. 4) No facsimile connection
 E. 5) Exceeded max. E-mail size



TRUESDELL CORPORATION OF CALIFORNIA, INC.

CA DIR Registration No. 100007625
 CALL: # 615058, C61005/C33, A
 1319 W. 23rd STREET
 TEMPE, ARIZONA 85282-1837
 FAX (602) 437-1821

Concrete Repair & Strengthening
 www.truesdellcorp.com

1-888-61-EPOXY
 PHOENIX (602) 437-1771

September 28, 2016

National Center for American Indian Enterprise Development
 953 E Juanita Ave
 Mesa, AZ 85204

(Main) 480-545-1298
 (Fax) 480-545-4208

Dear Sir or Madam:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN.</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS.</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM.</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKING (PAINT).</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT).</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM.</td></tr> <tr><td>9</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE).</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN.</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKING.</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER.</td></tr> <tr><td>19</td><td>BRIDGE REMOVAL (PORTION) LOCATION A.</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION) LOCATION B.</td></tr> <tr><td>21</td><td>TEMPORARY DECKING.</td></tr> <tr><td>22(F)</td><td>STRUCTURAL CONCRETE BRIDGE.</td></tr> <tr><td>25</td><td>JOINT SEAL ASSEMBLY (MR-4).</td></tr> <tr><td>29</td><td>4" THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>30</td><td>8" THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>31</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKING.</td></tr> <tr><td>33</td><td>4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 35-12).</td></tr> <tr><td>34</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).</td></tr> <tr><td>35</td><td>PAVEMENT MARKER (NON-REFLECTIVE).</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (RETROREFLECTIVE).</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN.	2	CONSTRUCTION AREA SIGNS.	3	TRAFFIC CONTROL SYSTEM.	4	TEMPORARY PAVEMENT MARKING (PAINT).	5	TEMPORARY TRAFFIC STRIPE (PAINT).	7	PREPARE WATER POLLUTION CONTROL PROGRAM.	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE).	10	PUBLIC SAFETY PLAN.	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE.	13	REMOVE THERMOPLASTIC PAVEMENT MARKING.	14	REMOVE PAVEMENT MARKER.	19	BRIDGE REMOVAL (PORTION) LOCATION A.	20	BRIDGE REMOVAL (PORTION) LOCATION B.	21	TEMPORARY DECKING.	22(F)	STRUCTURAL CONCRETE BRIDGE.	25	JOINT SEAL ASSEMBLY (MR-4).	29	4" THERMOPLASTIC TRAFFIC STRIPE.	30	8" THERMOPLASTIC TRAFFIC STRIPE.	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).	32	THERMOPLASTIC PAVEMENT MARKING.	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 35-12).	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).	35	PAVEMENT MARKER (NON-REFLECTIVE).	36	PAVEMENT MARKER (RETROREFLECTIVE).	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN.																																																				
2	CONSTRUCTION AREA SIGNS.																																																				
3	TRAFFIC CONTROL SYSTEM.																																																				
4	TEMPORARY PAVEMENT MARKING (PAINT).																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT).																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM.																																																				
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE).																																																				
10	PUBLIC SAFETY PLAN.																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE.																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKING.																																																				
14	REMOVE PAVEMENT MARKER.																																																				
19	BRIDGE REMOVAL (PORTION) LOCATION A.																																																				
20	BRIDGE REMOVAL (PORTION) LOCATION B.																																																				
21	TEMPORARY DECKING.																																																				
22(F)	STRUCTURAL CONCRETE BRIDGE.																																																				
25	JOINT SEAL ASSEMBLY (MR-4).																																																				
29	4" THERMOPLASTIC TRAFFIC STRIPE.																																																				
30	8" THERMOPLASTIC TRAFFIC STRIPE.																																																				
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).																																																				
32	THERMOPLASTIC PAVEMENT MARKING.																																																				
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 35-12).																																																				
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).																																																				
35	PAVEMENT MARKER (NON-REFLECTIVE).																																																				
36	PAVEMENT MARKER (RETROREFLECTIVE).																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dot.ca.gov/legis/2007/proiect_ads_addenda/0707-305004/clma/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.																																																				

Here to Honesty • Excellence • Leadership • Passion



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

September 28, 2016

Ms. Dee Castro
Asian Business Association
1111 Corporate Center Drive, Suite 305B
Monterey Park, CA 91754

Fax: (213) 628-3222
Phone: (213) 628-1222

Dear Ms. Castro:

Truesdell Corporation of California, Inc. is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
	30	8" THERMOPLASTIC TRAFFIC STRIPE,
	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),
	32	THERMOPLASTIC PAVEMENT MARKING,
	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	35	PAVEMENT MARKER (NON-REFLECTIVE),
	36	PAVEMENT MARKER (RETROREFLECTIVE),
	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or	

S:\DBE Good Faith per State\CA DBE 2012 GFE Forms\Minority Associations\ABA DVBE.doc

Here to **Honesty • Excellence • Leadership • Passion**

	Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	10/12/16 at 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

2}

Date/Time: Sep. 28. 2016 3:50PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
5104	Memory TX	12136283222	P. 2	E-3) 3)	P. 1-2

Reason for error
 E. 1) Hang up or line fail
 E. 2) Busy
 E. 3) No answer
 E. 4) No facsimile connection
 E. 5) Exceeded max. E-mail size



TRUEDSELL CORPORATION
 OF CALIFORNIA, INC.
 Concrete Repair & Strengthening
 www.truesdellcorp.com

CA DPR Registration No. 100007625
 CA Lic. # 615059, C61/006/C33, A
 1310 W. 23rd STREET
 TEMPE, ARIZONA 85282-1637
 FAX (602) 437-1821

1-888-81-EPOXY
 PHOENIX (602) 437-1711

September 28, 2016

Ms. Dee Castro
 Asian Business Association
 1111 Corporate Center Drive, Suite 305B
 Monterey Park, CA 91754


Fax: (213) 628-3222
 Phone: (213) 628-1222

Dear Ms. Castro:

Truesdell Corporation of California, Inc. is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Sub/Div:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKING (PAINT)</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT)</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM</td></tr> <tr><td>9</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER</td></tr> <tr><td>19</td><td>BRIDGE REMOVAL (PORTION), LOCATION A</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION), LOCATION B</td></tr> <tr><td>21</td><td>TEMPORARY DECKING</td></tr> <tr><td>22(F)</td><td>STRUCTURAL CONCRETE, BRIDGE</td></tr> <tr><td>25</td><td>JOINT SEAL ASSEMBLY (MR 4)</td></tr> <tr><td>29</td><td>4" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>30</td><td>8" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>31</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>33</td><td>4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)</td></tr> <tr><td>34</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (NON-REFLECTIVE)</td></tr> <tr><td>38</td><td>PAVEMENT MARKER (RETROREFLECTIVE)</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN	2	CONSTRUCTION AREA SIGNS	3	TRAFFIC CONTROL SYSTEM	4	TEMPORARY PAVEMENT MARKING (PAINT)	5	TEMPORARY TRAFFIC STRIPE (PAINT)	7	PREPARE WATER POLLUTION CONTROL PROGRAM	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	10	PUBLIC SAFETY PLAN	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE	13	REMOVE THERMOPLASTIC PAVEMENT MARKING	14	REMOVE PAVEMENT MARKER	19	BRIDGE REMOVAL (PORTION), LOCATION A	20	BRIDGE REMOVAL (PORTION), LOCATION B	21	TEMPORARY DECKING	22(F)	STRUCTURAL CONCRETE, BRIDGE	25	JOINT SEAL ASSEMBLY (MR 4)	29	4" THERMOPLASTIC TRAFFIC STRIPE	30	8" THERMOPLASTIC TRAFFIC STRIPE	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	32	THERMOPLASTIC PAVEMENT MARKING	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	36	PAVEMENT MARKER (NON-REFLECTIVE)	38	PAVEMENT MARKER (RETROREFLECTIVE)	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN																																																				
2	CONSTRUCTION AREA SIGNS																																																				
3	TRAFFIC CONTROL SYSTEM																																																				
4	TEMPORARY PAVEMENT MARKING (PAINT)																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT)																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM																																																				
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)																																																				
10	PUBLIC SAFETY PLAN																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKING																																																				
14	REMOVE PAVEMENT MARKER																																																				
19	BRIDGE REMOVAL (PORTION), LOCATION A																																																				
20	BRIDGE REMOVAL (PORTION), LOCATION B																																																				
21	TEMPORARY DECKING																																																				
22(F)	STRUCTURAL CONCRETE, BRIDGE																																																				
25	JOINT SEAL ASSEMBLY (MR 4)																																																				
29	4" THERMOPLASTIC TRAFFIC STRIPE																																																				
30	8" THERMOPLASTIC TRAFFIC STRIPE																																																				
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)																																																				
32	THERMOPLASTIC PAVEMENT MARKING																																																				
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)																																																				
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)																																																				
36	PAVEMENT MARKER (NON-REFLECTIVE)																																																				
38	PAVEMENT MARKER (RETROREFLECTIVE)																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/contracts/contract_docs/addenda/07/07-305004/plans/07-305004_plans.pdf or S:\DBE Good Faith per State\CA DBE 2012 GBE Forms\Minority Associations\ARA DVBE.doc																																																				

Here to Honesty • Excellence • Leadership • Passion



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

September 28, 2016

Ms. Sara Rubalcava
National Association of Women Business Owners
404 S. Figueroa St., Suite 204
Los Angeles, CA 90071

Fax: (213) 622-6659

Dear Ms. Rubalcava:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
	30	8" THERMOPLASTIC TRAFFIC STRIPE,
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),	
32	THERMOPLASTIC PAVEMENT MARKING,	
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
35	PAVEMENT MARKER (NON-REFLECTIVE),	
36	PAVEMENT MARKER (RETROREFLECTIVE),	
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.	

Here to **Honesty • Excellence • Leadership • Passion**

Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	10/12/16 at 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Date/Time: Sep. 28. 2016 3:51PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
5107 Memory TX	12136226659	P. 2	OK	

Reason for error

- E. 1) Hang up or line fail
- E. 2) Busy
- E. 3) No answer
- E. 4) No facsimile connection
- E. 5) Exceeded max. E-mail size



TRUDELLE CORPORATION OF CALIFORNIA, INC.

CA DR Registration No. 100002/025
CA Lic. # 615068, C61/D06/C39, A

1310 W. 25th STREET
TEMPE, ARIZONA 85282-1897
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

1-888-81-EPOXY

PHOENIX (602) 437-1771

September 28, 2016

Ms. Sara Rubalcava
National Association of Women Business Owners
404 S. Figueroa St., Suite 204
Los Angeles, CA 90071

Fax: (213) 622-6659

Dear Ms. Rubalcava:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Ingewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN.</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS.</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM.</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKINGS (PAINT).</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT).</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM.</td></tr> <tr><td>9</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE).</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN.</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKINGS.</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER.</td></tr> <tr><td>19</td><td>BRIDGE REMOVAL (PORTION), LOCATION A.</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION), LOCATION B.</td></tr> <tr><td>21</td><td>TEMPORARY DESIGN.</td></tr> <tr><td>23(F)</td><td>STRUCTURAL CONCRETE, BRIDGE.</td></tr> <tr><td>25</td><td>JOINT SEAL ASSEMBLY (MR 4").</td></tr> <tr><td>29</td><td>4" THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>30</td><td>8" THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>31</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKINGS.</td></tr> <tr><td>33</td><td>4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).</td></tr> <tr><td>34</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).</td></tr> <tr><td>35</td><td>PAVEMENT MARKER (NON-REFLECTIVE).</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (RETROREFLECTIVE).</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN.	2	CONSTRUCTION AREA SIGNS.	3	TRAFFIC CONTROL SYSTEM.	4	TEMPORARY PAVEMENT MARKINGS (PAINT).	5	TEMPORARY TRAFFIC STRIPE (PAINT).	7	PREPARE WATER POLLUTION CONTROL PROGRAM.	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE).	10	PUBLIC SAFETY PLAN.	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE.	13	REMOVE THERMOPLASTIC PAVEMENT MARKINGS.	14	REMOVE PAVEMENT MARKER.	19	BRIDGE REMOVAL (PORTION), LOCATION A.	20	BRIDGE REMOVAL (PORTION), LOCATION B.	21	TEMPORARY DESIGN.	23(F)	STRUCTURAL CONCRETE, BRIDGE.	25	JOINT SEAL ASSEMBLY (MR 4").	29	4" THERMOPLASTIC TRAFFIC STRIPE.	30	8" THERMOPLASTIC TRAFFIC STRIPE.	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).	32	THERMOPLASTIC PAVEMENT MARKINGS.	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).	35	PAVEMENT MARKER (NON-REFLECTIVE).	36	PAVEMENT MARKER (RETROREFLECTIVE).	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN.																																																				
2	CONSTRUCTION AREA SIGNS.																																																				
3	TRAFFIC CONTROL SYSTEM.																																																				
4	TEMPORARY PAVEMENT MARKINGS (PAINT).																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT).																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM.																																																				
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE).																																																				
10	PUBLIC SAFETY PLAN.																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE.																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKINGS.																																																				
14	REMOVE PAVEMENT MARKER.																																																				
19	BRIDGE REMOVAL (PORTION), LOCATION A.																																																				
20	BRIDGE REMOVAL (PORTION), LOCATION B.																																																				
21	TEMPORARY DESIGN.																																																				
23(F)	STRUCTURAL CONCRETE, BRIDGE.																																																				
25	JOINT SEAL ASSEMBLY (MR 4").																																																				
29	4" THERMOPLASTIC TRAFFIC STRIPE.																																																				
30	8" THERMOPLASTIC TRAFFIC STRIPE.																																																				
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).																																																				
32	THERMOPLASTIC PAVEMENT MARKINGS.																																																				
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).																																																				
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).																																																				
35	PAVEMENT MARKER (NON-REFLECTIVE).																																																				
36	PAVEMENT MARKER (RETROREFLECTIVE).																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.																																																				
Minonly Cost:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dot.ca.gov/infocenter/project_ads_addenda/07/07-305004/Plans/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.																																																				

Here to Honesty • Excellence • Leadership • Passion



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

September 28, 2016

Ms. Maria Solano
Latin Business Association
120 S. San Pedro Street, Suite #530
Los Angeles, CA 90012-5300

Fax: (213) 628-8519
Phone: (213) 628-8510

Dear Ms. Solano:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
30	8" THERMOPLASTIC TRAFFIC STRIPE,	
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),	
32	THERMOPLASTIC PAVEMENT MARKING,	
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
35	PAVEMENT MARKER (NON-REFLECTIVE),	
36	PAVEMENT MARKER (RETROREFLECTIVE),	
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or	

Here to **Honesty • Excellence • Leadership • Passion**

	Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	10/12/16 at 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Date/Time: Sep. 28. 2016 3:51PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
5106	Memory TX	12136288510	P. 2	E-3) 3)	P. 1-2

Reason for error
 E. 1) Hang up or line fail
 E. 2) Busy
 E. 3) No answer
 E. 4) No facsimile connection
 E. 5) Exceeded max. E-mail size



TRUESDELL CORPORATION
OF CALIFORNIA, INC.
 Concrete Repair & Strengthening
 www.truesdellcorp.com

CA DPR Registration No. 1000007625
 CA Lic. # 615058, C61/009/C33, A
 1310 W. 23rd STREET
 TEMPE, ARIZONA 85282-1837
 FAX (602) 437-1621

1-888-81-EPOXY
 PHOENIX (602) 437-1711

September 28, 2016

Ms. Maria Solano
 Latin Business Association
 120 S. San Pedro Street, Suite #530
 Los Angeles, CA 90012-5300

Fax: (213) 628-8510
 Phone: (213) 628-8510

Dear Ms. Solano:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKING (PAINT)</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT)</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM</td></tr> <tr><td>9</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER</td></tr> <tr><td>16</td><td>BRIDGE REMOVAL (PORTION) LOCATION A</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION) LOCATION B</td></tr> <tr><td>21</td><td>TEMPORARY DECKING</td></tr> <tr><td>22(F)</td><td>STRUCTURAL CONCRETE, BRIDGE</td></tr> <tr><td>25</td><td>JOINT SEAL ASSEMBLY (MR 4)</td></tr> <tr><td>29</td><td>4" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>30</td><td>8" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>31</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKINGS</td></tr> <tr><td>33</td><td>4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)</td></tr> <tr><td>34</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)</td></tr> <tr><td>35</td><td>PAVEMENT MARKER (NON REFLECTIVE)</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (RETROREFLECTIVE)</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN	2	CONSTRUCTION AREA SIGNS	3	TRAFFIC CONTROL SYSTEM	4	TEMPORARY PAVEMENT MARKING (PAINT)	5	TEMPORARY TRAFFIC STRIPE (PAINT)	7	PREPARE WATER POLLUTION CONTROL PROGRAM	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	10	PUBLIC SAFETY PLAN	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE	13	REMOVE THERMOPLASTIC PAVEMENT MARKING	14	REMOVE PAVEMENT MARKER	16	BRIDGE REMOVAL (PORTION) LOCATION A	20	BRIDGE REMOVAL (PORTION) LOCATION B	21	TEMPORARY DECKING	22(F)	STRUCTURAL CONCRETE, BRIDGE	25	JOINT SEAL ASSEMBLY (MR 4)	29	4" THERMOPLASTIC TRAFFIC STRIPE	30	8" THERMOPLASTIC TRAFFIC STRIPE	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	32	THERMOPLASTIC PAVEMENT MARKINGS	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	35	PAVEMENT MARKER (NON REFLECTIVE)	36	PAVEMENT MARKER (RETROREFLECTIVE)	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN																																																				
2	CONSTRUCTION AREA SIGNS																																																				
3	TRAFFIC CONTROL SYSTEM																																																				
4	TEMPORARY PAVEMENT MARKING (PAINT)																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT)																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM																																																				
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)																																																				
10	PUBLIC SAFETY PLAN																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKING																																																				
14	REMOVE PAVEMENT MARKER																																																				
16	BRIDGE REMOVAL (PORTION) LOCATION A																																																				
20	BRIDGE REMOVAL (PORTION) LOCATION B																																																				
21	TEMPORARY DECKING																																																				
22(F)	STRUCTURAL CONCRETE, BRIDGE																																																				
25	JOINT SEAL ASSEMBLY (MR 4)																																																				
29	4" THERMOPLASTIC TRAFFIC STRIPE																																																				
30	8" THERMOPLASTIC TRAFFIC STRIPE																																																				
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)																																																				
32	THERMOPLASTIC PAVEMENT MARKINGS																																																				
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)																																																				
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)																																																				
35	PAVEMENT MARKER (NON REFLECTIVE)																																																				
36	PAVEMENT MARKER (RETROREFLECTIVE)																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/letsoff/contract_ads_adverts/07/07-305004/plans/07-305004_plans.pdf or																																																				

Here to Honesty • Excellence • Leadership • Passion



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

September 28, 2016

National Association of Women Biz Owners
San Francisco Chapter
2325 Third Street, Suite 337
San Francisco, CA 94107

info@nawbo-sfba.org

To Whom It May Concern:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
30	8" THERMOPLASTIC TRAFFIC STRIPE,	
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),	
32	THERMOPLASTIC PAVEMENT MARKING,	
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
35	PAVEMENT MARKER (NON-REFLECTIVE),	
36	PAVEMENT MARKER (RETROREFLECTIVE),	
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or	

Here to **Honesty • Excellence • Leadership • Passion**

	Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	10/12/16 at 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

Concrete Repair & Strengthening

www.truesdellcorp.com

1-888-81-EPOXY

PHOENIX (602) 437-1711

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

September 28, 2016

Mr. Earl Cooper
Black Business Association,
5444 Crenshaw Blvd.
Los Angeles, CA 90043

email only: mail@bbala.org

Dear Mr. Cooper:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
	30	8" THERMOPLASTIC TRAFFIC STRIPE,
	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),
	32	THERMOPLASTIC PAVEMENT MARKING,
	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	35	PAVEMENT MARKER (NON-REFLECTIVE),
	36	PAVEMENT MARKER (RETROREFLECTIVE),
	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or	

Here to **Honesty • Excellence • Leadership • Passion**

	Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	10/12/16 at 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

September 28, 2016

San Francisco African American Chamber of Commerce
1006 Webster Street
San Francisco, CA 94115

admin@sfaacc.org

To Whom It May Concern:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
	30	8" THERMOPLASTIC TRAFFIC STRIPE,
	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),
32	THERMOPLASTIC PAVEMENT MARKING,	
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	
35	PAVEMENT MARKER (NON-REFLECTIVE),	
36	PAVEMENT MARKER (RETROREFLECTIVE),	
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.	
Estimating	Patrick Lambson:	


Here to **Honesty • Excellence • Leadership • Passion**

Contact:	Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	10/12/16 at 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Erin Rivera

From: postmaster@balesengineering.com
To: airbears@balesengineering.com
Sent: Wednesday, September 28, 2016 1:59 PM
Subject: Undeliverable: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004



9/28/16
FAXED
909-752-7090

Your message to airbears@balesengineering.com couldn't be delivered.

airbears wasn't found at balesengineering.com.

erivera	Office 365	airbears
Action Required		Recipient
Unknown To address		

How to Fix It

The address may be misspelled or may not exist. Try one or more of the following:

- Send the message again following these steps: In Outlook, open this non-delivery report (NDR) and choose **Send Again** from the Report ribbon. In Outlook on the web, select this NDR, then select the link "**To send this message again, click here.**" Then delete and retype the entire recipient address. If prompted with an Auto-Complete List suggestion don't select it. After typing the complete address, click **Send**.
- Contact the recipient (by phone, for example) to check that the address exists and is correct.
- The recipient may have set up email forwarding to an incorrect address. Ask them to check that any forwarding they've set up is working correctly.
- Clear the recipient Auto-Complete List in Outlook or Outlook on the web by following the steps in this article: [Fix email delivery issues for error code 5.1.10 in Office 365](#), and then send the message again. Retype the entire recipient address before selecting **Send**.

If the problem continues, forward this message to your email admin. If you're an email admin, refer to the **More Info for Email Admins** section below.

Was this helpful? [Send feedback to Microsoft](#).

More Info for Email Admins

Status code: 550 5.1.10

This error occurs because the sender sent a message to an email address hosted by Office 365 but the address is incorrect or doesn't exist at the destination domain. The error is reported by the recipient domain's email server, but most often it must be fixed by the person who sent the message. If the steps in the **How to Fix It** section above don't fix the problem, and you're the email admin for the recipient, try one or more of the following:

The email address exists and is correct - Confirm that the recipient address exists, is correct, and is accepting messages.

Synchronize your directories - If you have a hybrid environment and are using directory synchronization make sure the recipient's email address is synced correctly in both Office 365 and in your on-premises directory.

Errant forwarding rule - Check for forwarding rules that aren't behaving as expected. Forwarding can be set up by an admin via mail flow rules or mailbox forwarding address settings, or by the recipient via the Inbox Rules feature.

Recipient has a valid license - Make sure the recipient has an Office 365 license assigned to them. The recipient's email admin can use the Office 365 admin center to assign a license (Users > Active Users > select the recipient > Assigned License > Edit).

Mail flow settings and MX records are not correct - Misconfigured mail flow or MX record settings can cause this error. Check your Office 365 mail flow settings to make sure your domain and any mail flow connectors are set up correctly. Also, work with your domain registrar to make sure the MX records for your domain are configured correctly.

For more information and additional tips to fix this issue, see [Fix email delivery issues for error code 5.1.10 in Office 365](#).

Original Message Details

Created Date: 9/28/2016 8:59:02 PM
Sender Address: erivera@truesdellcorp.com
Recipient Address: airbears@balesengineering.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Error Details

Reported error: 550 5.1.10 RESOLVER.ADR.RecipientNotFound; Recipient not found by SMTP address lookup
DSN generated by: CO2PR15MB0075.namprd15.prod.outlook.com

Message Hops

HOP	TIME (UTC)	FROM	TO	WITH
1	9/28/2016 8:59:02 PM	DM5PR10MB1916.namprd10.prod.outlook.com	DM5PR10MB1916.namprd10.prod.outlook.com	mapi
2	9/28/2016 8:59:02 PM	DM5PR10MB1916.namprd10.prod.outlook.com	DM5PR10MB1914.namprd10.prod.outlook.com	Microsoft SMTP cipher=TLS_ECC
3	9/28/2016 8:59:04 PM	NAM03-DM3-obe.outbound.protection.outlook.com	CO1NAM03FT033.mail.protection.outlook.com	Microsoft SMTP cipher=TLS_ECC
4	9/28/2016 8:59:04 PM	CO1NAM03FT033.eop-NAM03.prod.protection.outlook.com	MWHPR15CA0039.outlook.office365.com	Microsoft SMTP cipher=TLS_ECC
5	9/28/2016 8:59:05 PM	MWHPR15CA0039.namprd15.prod.outlook.com	CO2PR15MB0075.namprd15.prod.outlook.com	Microsoft SMTP cipher=TLS_ECC

Original Message Headers

Received: from MWHPR15CA0039.namprd15.prod.outlook.com (10.173.226.153) by CO2PR15MB0075.namprd15.prod.outlook.com (10.161.86.153) with Microsoft SMTP Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_CBC_SHA384_P384) id 15.1.639.5; Wed, 28 Sep 2016 20:59:05 +0000

Received: from CO1NAM03FT033.eop-NAM03.prod.protection.outlook.com (2a01:111:f400:7e48::207) by MWHPR15CA0039.outlook.office365.com (2603:10b6:300:ad::25) with Microsoft SMTP Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_CBC_SHA384_P384) id 15.1.639.5 via Frontend Transport; Wed, 28 Sep 2016 20:59:04 +0000

Authentication-Results: spf=none (sender IP is 104.47.41.119)

smtp.mailfrom=truesdellcorp.com; balesengineering.com; dkim=pass (signature was verified)

header.d=appriver3651007587.onmicrosoft.com;balesengineering.com; dmarc=none action=none header.from=truesdellcorp.com;

Received-SPF: None (protection.outlook.com: truesdellcorp.com does not designate permitted sender hosts)

Received: from NAM03-DM3-obe.outbound.protection.outlook.com (104.47.41.119) by CO1NAM03FT033.mail.protection.outlook.com (10.152.80.175) with Microsoft SMTP Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_CBC_SHA384_P384) id 15.1.649.5 via Frontend Transport; Wed, 28 Sep 2016 20:59:04 +0000

DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed;

d=appriver3651007587.onmicrosoft.com; s=selector1-truesdellcorp-com;

h=From:Date:Subject:Message-ID:Content-Type:MIME-Version;

bh=K0lSCq7fIoN8bAO7+P4CBvC2Y7RIrjqu43Aij5CbF+s=;

b=Y9KYZWuAkWXfyNjQulr8GFzFlDnmG2W7MWcBnQnJZ/UvXIn9/UNU/bZAu4a+Dla1GP5pdSQck1ZWbFGHkf2oeIW FTqs4yOZjU4sKMM3huzL4WO6o4hOCwI2mPYZKd94N5Pc6+/2iMtcxytrtb4nqQTgILob1s7Cz3yufQ3/YIig=

Received: from DM5PR10MB1916.namprd10.prod.outlook.com (10.175.89.19) by DM5PR10MB1914.namprd10.prod.outlook.com (10.175.89.17) with Microsoft SMTP Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_CBC_SHA384_P384) id

15.1.639.5; Wed, 28 Sep 2016 20:59:02 +0000

Received: from DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) by
DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) with mapi id
15.01.0639.011; Wed, 28 Sep 2016 20:59:02 +0000

From: Erin Rivera <erivera@truesdellcorp.com>

To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>,
"elaine@aconezone.com" <elaine@aconezone.com>, "aperez2760@gmail.com"
<aperez2760@gmail.com>, "efren_a@abratique.com" <efren_a@abratique.com>,
"rthompson@accenteci.com" <rthompson@accenteci.com>,
"tomas@accesspacificinc.com" <tomas@accesspacificinc.com>,
"candace@acmesafetysupply.com" <candace@acmesafetysupply.com>,
"dyew@advancedciviltech.com" <dyew@advancedciviltech.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,
"adh@adhenvironmental.com" <adh@adhenvironmental.com>,
"kkhilnani@aesciences.com" <kkhilnani@aesciences.com>,
"jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>,
"kleung@aewengineering.com" <kleung@aewengineering.com>,
"chidi@awatrafic.com" <chidi@awatrafic.com>, "debbieh@alertolite.com"
<debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
"mcyu@amcco.com" <mcyu@amcco.com>, "anilverma@earthlink.net"
<anilverma@earthlink.net>, "philipluke@appliedstructural.com"
<philipluke@appliedstructural.com>, "mrphillipluke@hotmail.com"
<mrphillipluke@hotmail.com>, "richarddiaz@architecturalunlimited.com"
<richarddiaz@architecturalunlimited.com>, "hmontoya@arconse.com"
<hmontoya@arconse.com>, "stevepazcivil@aol.com" <stevepazcivil@aol.com>,
"Darrell@AShooonaLandscape.com" <Darrell@AShooonaLandscape.com>,
"don@apullc.com" <don@apullc.com>, "don_455@hotmail.com"
<don_455@hotmail.com>, "dterry@baincorp.com" <dterry@baincorp.com>,
"kofibaryeh@yahoo.com" <kofibaryeh@yahoo.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "md@bengalengineering.com"
<md@bengalengineering.com>, "donnaWatson52@yahoo.com"
<donnaWatson52@yahoo.com>, "bitechconstruction@gmail.com"
<bitechconstruction@gmail.com>, "lawym2004@aol.com" <lawym2004@aol.com>,
"blancoconst@aol.com" <blancoconst@aol.com>, "bravopacific@hotmail.com"
<bravopacific@hotmail.com>, "b-w-w@live.com" <b-w-w@live.com>,
"cldrilling@aol.com" <cldrilling@aol.com>, "paustin@austin-enterprise.com"
<paustin@austin-enterprise.com>, "van@cpengineeringinc.com"
<van@cpengineeringinc.com>, "cecilias@pacbell.net" <cecilias@pacbell.net>,
"ccho@chodesignassociates.com" <ccho@chodesignassociates.com>,
"airbears@balesengineering.com" <airbears@balesengineering.com>,
"mmarston@civilworksengineers.com" <mmarston@civilworksengineers.com>,
"crystal@cmctraffic.com" <crystal@cmctraffic.com>, "james.lu@cnseng.com"
<james.lu@cnseng.com>, "contechg@gmail.com" <contechg@gmail.com>,
"sevda@cpm-partners.com" <sevda@cpm-partners.com>,
"cpoenterprisesinc@gmail.com" <cpoenterprisesinc@gmail.com>,
"ct@ctconcretecutting.com" <ct@ctconcretecutting.com>, "qvu@dahlTaylor.com"
<qvu@dahlTaylor.com>, "dburris@ddbe.com" <dburris@ddbe.com>,

"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"dextersconstruction2@hotmail.com" <dextersconstruction2@hotmail.com>,
"dbe@diversifiedlandscape.com" <dbe@diversifiedlandscape.com>,
"IDDominguez6@att.net" <IDDominguez6@att.net>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"dwu@dwuconsulting.com" <dwu@dwuconsulting.com>, "courtney@dyriso.com"
<courtney@dyriso.com>, "ronnie@enortraffic.com" <ronnie@enortraffic.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "h.law@earthmech.com"
<h.law@earthmech.com>, "echelon-ces@att.net" <echelon-ces@att.net>,
"henry@ee-electric.net" <henry@ee-electric.net>, "miguel@elcaminoconeng.com"
<miguel@elcaminoconeng.com>, "aminian999@gmail.com" <aminian999@gmail.com>,
"hadieh.elias@eseweb.com" <hadieh.elias@eseweb.com>, "eswppp@hotmail.com"
<eswppp@hotmail.com>, "elizajane@ewconsultinginc.net"
<elizajane@ewconsultinginc.net>, "info@exbon.com" <info@exbon.com>,
"dofwono@firstoncompliance.com" <dofwono@firstoncompliance.com>,
"flashwbe@outlook.com" <flashwbe@outlook.com>, "admin@fmfpandion.com"
<admin@fmfpandion.com>, "claudia@fmgarchitects.com"
<claudia@fmgarchitects.com>, "forcetraffic@earthlink.net"
<forcetraffic@earthlink.net>, "cstecher@earthlink.net"
<cstecher@earthlink.net>, "sammysalgado@sbcglobal.net"
<sammysalgado@sbcglobal.net>, "r.ferguson@gfconcretecutting.com"
<r.ferguson@gfconcretecutting.com>, "patricia@garconconstruction.com"
<patricia@garconconstruction.com>, "gmartinez@genisairon.com"
<gmartinez@genisairon.com>, "neel@gtcgeotech.com" <neel@gtcgeotech.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"global@globalgeo.net" <global@globalgeo.net>, "mohan@globalgeo.net"
<mohan@globalgeo.net>, "grs@globalroadsealing.com"
<grs@globalroadsealing.com>, "khays@goldenarrowengineering.com"
<khays@goldenarrowengineering.com>, "gscon@cox.net" <gscon@cox.net>,
"dgonzales@gsaeng.com" <dgonzales@gsaeng.com>,
"sthompson@granitexconstruction.com" <sthompson@granitexconstruction.com>,
"oliverwandam@gmail.com" <oliverwandam@gmail.com>,
"hectorl@greentotalsolutions.com" <hectorl@greentotalsolutions.com>,
"Heirandson@comcast.net" <Heirandson@comcast.net>, "hercon7774511@aol.com"
<hercon7774511@aol.com>, "hrstachel@hrvinc.com" <hrstachel@hrvinc.com>,
"xwu@idcengineers.com" <xwu@idcengineers.com>, "icanncm@gmail.com"
<icanncm@gmail.com>, "DRSINCAVAGE@IDIQINC.US" <DRSINCAVAGE@IDIQINC.US>,
"ibsrecoder@aol.com" <ibsrecoder@aol.com>, "ihminc@hotmail.com"
<ihminc@hotmail.com>, "informationdesign@idcinc.net"
<informationdesign@idcinc.net>, "debrahunter@idcinc.net"
<debrahunter@idcinc.net>, "kerstin@intergraphics.com"
<kerstin@intergraphics.com>

Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004
Thread-Topic: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004
Thread-Index: AdIZytdZNFo/LQ9NQZCxQrkZ8OaNSgAABH7g
Date: Wed, 28 Sep 2016 20:59:02 +0000

Message-ID:
<DM5PR10MB19161B57EAEFA3BF7C58A6F3A1CF0@DM5PR10MB1916.namprd10.prod.outlook.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
authentication-results: spf=none (sender IP is)
smtp.mailfrom=erivera@truesdellcorp.com;
x-originating-ip: [184.179.15.180]
X-MS-Office365-Filtering-Correlation-Id: d1d88c9c-f2ca-44b3-1255-08d3e7e24815
X-Microsoft-Exchange-Diagnostics-untrusted:
1;DM5PR10MB1914;6:B9CjdSNFKOoCfj10PzBYMz+bo7dcPNSGrlvpPt62RwQDJN3Unp0pmGkDzCE/hBtPygXMTQ8
wUtpzZ6ppizSs51L5c9m/NhKTayZpjCY3fqJm5g1Qo5Wy48ihWglF+ibCCelCLIW9SYVF3oG9B8Fz+pH7n3MyCvt
9HRnfXNFCnlMcWLrd7fr5e2itlOuMqd/4NTOMnJXBItAOujUIkJNBxKHMxaWiNGKNGCGVprEa0LuTTt9g+A+l1zw/
cYkSmuUdr+Jv196BZMjzUqIXdYYPnxQu7BFUgkq5c+Vd6ZzvDamVcGbI+RcNZ0QLz49EpDQ;5:HK1wcB7POjsa55g
L4YwRjhsdroOs02Pf/fqjzm0tsBLF8LfzQmwsBGWpWRhvGgOpZ11A3oZMv+YRfQE1Xs+haDjB0hHZaaOvfxzzBip
H14s2pitWGMEoemLEHIorGLNk7CXPcFkdePIulXIRsBizw==;24:0gK8737RLmUS7IkZMYQiSrLD6PZDAI+nk6Anl
O2X1DsMfYoDa0BzTmPjqCkzwS9kC2K1V+vLu132k1hBiBJ+3X42BsRN1EvkEeRH6ngt4UY=;7:EaffApYUgzO4GaI
K9GF5V34kIM9jYPCeGS2jYl/40U9MoOh9c/VRnRSKxq6dfDA8FK3xEjrRioqrd/2qD6pYTurmCJQXNPjNRMqimP4W
MMcWecPAJjZ5um9wPZiCuKNDG7XAS3YxNF6XsVwGNj7PiKESdmcxuzUuKoYE7MD1z2bohlf1ZN1+lzzh3kSjyJioL
pxSzBxomlcUK/gQzUbG21MwdujXkYkdyo38ao9WkCe4uP8Z0tJuuX8oTCE8wCJmTb0XFYy77riYZIUzXAOEuoV4df
Gftr7yZm4PGcsbQK/FCSnUlbT75N+qAUvgULw7
X-Microsoft-Antispam-Untrusted: UriScan;;BCL:0;PCL:0;RULEID;;SRVR:DM5PR10MB1914;
x-microsoft-antispam-prvs:
<DM5PR10MB19140C89DF105B87ED0E9FF3A1CF0@DM5PR10MB1914.namprd10.prod.outlook.com>
x-exchange-antispam-report-test: UriScan:(21748063052155);
x-exchange-antispam-report-cfa-test:
BCL:0;PCL:0;RULEID:(102415321)(6040176)(601004)(2401047)(5005006)(8121501046)(10201501046
) (3002001)(6042046)(6043046);SRVR:DM5PR10MB1914;BCL:0;PCL:0;RULEID;;SRVR:DM5PR10MB1914;
x-forefront-prvs: 0079056367
X-Forefront-Antispam-Report-Untrusted:
SFV:NSPM;SFS:(10019020)(7916002)(199003)(189002)(10400500002)(5890100001)(97736004)(99286
002)(861006)(105586002)(81166006)(76576001)(107886002)(5001770100001)(81156014)(500264010
0001)(2501003)(8676002)(9686002)(19613025002)(2906002)(7846002)(8666005)(87936001)(773600
2)(2201001)(66066001)(2521001)(8936002)(7906003)(50986999)(3846002)(5660300001)(195803950
03)(11100500001)(3280700002)(1191002)(1250700002)(101416001)(17760045003)(7416002)(727600
2)(18206015028)(7336002)(7366002)(7406005)(16236675004)(19617315012)(86362001)(1962521500
2)(33656002)(19580405001)(3660700001)(229853001)(99936001)(19627595001)(586003)(54356999)
(19627405001)(790700001)(106356001)(189998001)(15975445007)(92566002)(77096005)(6116002)(
7696004)(19300405004)(74316002)(2900100001)(122556002)(102836003)(68736007)(7099028)(7059
030)(921003)(1121003);DIR:OUT;SFP:1102;SCL:1;SRVR:DM5PR10MB1914;H:DM5PR10MB1916.namprd10.
prod.outlook.com;FPR;;SPF:None;PTR:InfoNoRecords;A:1;MX:1;LANG:en;
received-spf: None (protection.outlook.com: truesdellcorp.com does not
designate permitted sender hosts)
spamdiagnosticoutput: 1:99
spamdiagnosticmetadata: NSPM
Content-Type: multipart/mixed;
boundary=" _006_DM5PR10MB19161B57EAEFA3BF7C58A6F3A1CF0DM5PR10MB1916nampr_"
MIME-Version: 1.0
X-MS-Exchange-Transport-CrossTenantHeadersStamped: DM5PR10MB1914
Return-Path: erivera@truesdellcorp.com
X-EOPAttributedMessage: 0
X-EOPTenantAttributedMessage: 7fe53c8f-515d-400f-9bb5-a6deba6ae543:0

X-Forefront-Antispam-Report: CIP:104.47.41.119;IPV:NLI;CTRY;;EFV:NLI;

X-Microsoft-Exchange-Diagnostics:

1;CO1NAM03FT033;1:bBkxxXIPvmZLoVcnlkJlwMVEOSh6eeuQmfA2ZYQkyPd/zBHyisgo2ppWq9Foq62gG+6CaI+nZI9DupTViTjzhC43kGffTCQ2qvv04RAMxBTVPD8SJOfxnPzlx471lk6e3x2Drz9aDGL1WjSp15shr+ydmQHWZnt65GXQq+RhHG4YISzIhXtsbBszHODGefPbg74BpisWGP5B5ft7ekNMmAFurt58IK92PNr0chrsz3B40Wd739JNKeA8XcdpgSw4k3kCqtKvwn5ojNpF81gdc2CmCbKHpiVadyBpMzhiQdfTzn7E3w4jSbLiUBkwxq21LNQvoD65mccf/ooQrzPXrNX1fzSmw0v4GSF21CjDHce01iYn/7OJBNojBwvGBC2ro2sUlpLySl2tt94FyUt100xfrjx0oUK5eH+S+NqSjyyP+sUH1Eeb3pIgrt+eJM4ucl0DCEpMttYLuZUZa42Sdq00ZwZBwkqcZ1OgYb3eGdbIQhvDq1gJ3UwjVOHL8pnwoX2ezrKy4Gedu9zmqpXPKXGLE8uDS0D/cJ9cvz3f2rJdnt9VS545Xk85EwdDXy9

X-MS-Exchange-Transport-CrossTenantHeadersStripped: CO1NAM03FT033.eop-NAM03.prod.protection.outlook.com

X-MS-Exchange-Transport-CrossTenantHeadersPromoted: CO1NAM03FT033.eop-NAM03.prod.protection.outlook.com

X-Microsoft-Exchange-Diagnostics:

1;CO2PR15MB0075;2:04/wxr1vUUNb4U8WikDBEYQZktNaYqHTloCJSzB7LpeJmciTuf1R/EFv2MBTLWdtW5LMixLluYnmPx1HjHoos4QRxX0goKZYq1xKYk7ra2j+JfAI1JJShyDP9QEzRCI69emn3DHVQEP7Jv7iHfyVUx8lqi47gcccY2S0xnriuaAGa9MmBP/hxauJlrCHGX;3:JFAwB9+3v/VoDRcisGaFyFa9x6gk1cElz5qt1BkQQ/9vUavqXene8NWzwBRYiC7ZXagXLUrXoV9ExNDvbCsFzrSLzmHO48V5z08P5em/BPpbL5rp2dZCEhNO28TG+BuPNygJ1XfDN1wkd8WHjkrc0Bp+hQGjqPrN7Y8szkHfbrlaMSM2Rs61UBS0n1UPKZK7bQ9aXKtZdWQSL5TeXT83wgl0HPSnct7NHA6W0nFlDvo4vj/XpBuKfb9WeOvr4qHWR5BnAbRjOwqFyR8CGE053P4r8jK2mL2ufoQOGd4YgA=

X-DkimResult-Test: Passed

X-Microsoft-Antispam:

UriScan;;BCL:0;PCL:0;RULEID:(3001016)(71701004)(71702002);SRVR:CO2PR15MB0075;

X-Microsoft-Exchange-Diagnostics:

=?us-ascii?Q?1;CO2PR15MB0075;25:wJtgwABePeah83CG7AV0B7FNHn1Cw500/nP3LRiGu?=
=?us-ascii?Q?YorgE8d2RoOwEXmePKeCX5qNoNs7H922y+0Jc9iNTotpOnyD82KVaz7oVEFh?=
=?us-ascii?Q?hhDKuCXme6zYyy/QWhG3IwY0qWFWOm7jLcutchauVNlJKBCZAIOezyW4B61o?=
=?us-ascii?Q?hn3Da/8U9xOmzF5IZoP7nPYjpkTYim6UC2Pt/BFc8IMdOM6Z6CSJZqJmBviG?=
=?us-ascii?Q?GvWqeda0C1ZVhQltXvoTAh7PknLXO+d1Crt02UAYUHHes1Wn6ZY1vvXGclpw?=
=?us-ascii?Q?SQLJPA88TWzi9Dv08sv70UtpH35QIIF81MpSGKTCvcNqK1XQ1ndeH8zNFG/Z?=
=?us-ascii?Q?CgIdiLCwkUGJLECD46YmP9vesbkUmDffTDZ5T9z8itpNyQVqQdHe56HTwgEN?=
=?us-ascii?Q?TPOkS5i2/R5tykwwy1OUJde2w7ZBV8xURCRfIeKdnGnIdp/bbAUJK/52aC1p?=
=?us-ascii?Q?8JCca7RANVsTujq0I9EsWaFfNPFv6/ZJdGwCgt/4/tPTv5FTiTpeMfcel3RX?=
=?us-ascii?Q?6E3dEIkDfrTQ9tOvR4RRojElftuB8mRBFZ7+Lgy/1J7Rz7uY3e3WVVgWRrTF?=
=?us-ascii?Q?X6Wg4q+cpyAjyg9YfbEsOodQNu6hi73VAPm8DF6t+ff077dnA3B4V72AUgzD?=
=?us-ascii?Q?1vGkvPK1UvyrGsh9oLpJLauYBNRQB3p2X0p6CPxWIuEfaKEjaMuVJ4hiGJA2?=
=?us-ascii?Q?8edsLe7KNh5P9WTPAxFEay4Q+AvEx1raC6289xAJGRJ/k04hE5iL1EMGrRmn?=
=?us-ascii?Q?Zs3j4e++BHljYDviytp4L3+zuMLvm+BOXNGynVpfUEpSUqLcJk/kSAyXj0FX?=
=?us-ascii?Q?bGsr01GTS12NW9FCsxlhHlnTGodDhwdQhBPKPeTh128kphS/j+iRRtNz6eP?=
=?us-ascii?Q?VKCOA0EOsARNPB1wsB5quedf+KxdAICGuT77LVTdilFnOS+j6kp2+3yVw/0M?=
=?us-ascii?Q?IhJRa/qP8dFEec3xBBI0tbePX3dQbR+2dyR9+E2AC4Th4+CxlNlqWGeGmin?=
=?us-ascii?Q?uF3iHT1rsS+FnQqRjA+e3jXQFZN3u2sdVIzyFm+YNQi384jCUPpJpM8ZK0gU?=
=?us-ascii?Q?FGUxkT1sI+zDuLdbY7ggHF1xjWnDYCeD5c85h/b9QyE6HB09v9Fc9IORCmvp?=
=?us-ascii?Q?N7ilyDE5rE4p4Qy5Nv/0sv6R9JLPV/y3KKzZc1k9FdG0P3giqM9Xge7411Gq?=
=?us-ascii?Q?eEG4xwq8fQM66G7UZQUrBIaNPJUpGulZ1fHdjHn03dKPsEPgA/kMhcXRo0W/?=
=?us-ascii?Q?YydKLQAV7bCErGMv0rdroXfEwlr7by/5I83u4G1?=-

Date/Time: Sep. 28. 2016 2:38PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
5098	Memory TX	19097527090	P. 1	OK	

Reason for error

- E. 1) Hang up or line fail
- E. 2) Busy
- E. 3) No answer
- E. 4) No facsimile connection
- E. 5) Exceeded max. E-mail size



CA DWR Registration No. 1000007625
 CA Lic. # 615058, C61/D06/C33, A
 1310 W. 23rd STREET
 TEMPE, ARIZONA 85283-1837
 FAX (602) 437-1821

TRUEDSELL CORPORATION
 OF CALIFORNIA, INC.

Concrete Repair & Strengthening
 www.truesdellcorp.com

1-888-81-EPOXY

PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:


Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN.</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS.</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM.</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKING (PAINT).</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT).</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM.</td></tr> <tr><td>8</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (#HAZARDOUS WASTE).</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN.</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKINGS.</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER.</td></tr> <tr><td>19</td><td>BRIDGE REMOVAL (PORTION) LOCATION A.</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION) LOCATION B.</td></tr> <tr><td>21</td><td>TEMPORARY DECKING.</td></tr> <tr><td>22(F)</td><td>STRUCTURAL CONCRETE, BRIDGE.</td></tr> <tr><td>25</td><td>JOINT SEAL ASSEMBLY (MR 4").</td></tr> <tr><td>29</td><td>4" THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>30</td><td>8" THERMOPLASTIC TRAFFIC STRIPE.</td></tr> <tr><td>31</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKINGS.</td></tr> <tr><td>33</td><td>4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12).</td></tr> <tr><td>34</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12).</td></tr> <tr><td>35</td><td>PAVEMENT MARKER (NON-REFLECTIVE).</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (RETROREFLECTIVE).</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN.	2	CONSTRUCTION AREA SIGNS.	3	TRAFFIC CONTROL SYSTEM.	4	TEMPORARY PAVEMENT MARKING (PAINT).	5	TEMPORARY TRAFFIC STRIPE (PAINT).	7	PREPARE WATER POLLUTION CONTROL PROGRAM.	8	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (#HAZARDOUS WASTE).	10	PUBLIC SAFETY PLAN.	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE.	13	REMOVE THERMOPLASTIC PAVEMENT MARKINGS.	14	REMOVE PAVEMENT MARKER.	19	BRIDGE REMOVAL (PORTION) LOCATION A.	20	BRIDGE REMOVAL (PORTION) LOCATION B.	21	TEMPORARY DECKING.	22(F)	STRUCTURAL CONCRETE, BRIDGE.	25	JOINT SEAL ASSEMBLY (MR 4").	29	4" THERMOPLASTIC TRAFFIC STRIPE.	30	8" THERMOPLASTIC TRAFFIC STRIPE.	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).	32	THERMOPLASTIC PAVEMENT MARKINGS.	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12).	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12).	35	PAVEMENT MARKER (NON-REFLECTIVE).	36	PAVEMENT MARKER (RETROREFLECTIVE).	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN.																																																				
2	CONSTRUCTION AREA SIGNS.																																																				
3	TRAFFIC CONTROL SYSTEM.																																																				
4	TEMPORARY PAVEMENT MARKING (PAINT).																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT).																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM.																																																				
8	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (#HAZARDOUS WASTE).																																																				
10	PUBLIC SAFETY PLAN.																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE.																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKINGS.																																																				
14	REMOVE PAVEMENT MARKER.																																																				
19	BRIDGE REMOVAL (PORTION) LOCATION A.																																																				
20	BRIDGE REMOVAL (PORTION) LOCATION B.																																																				
21	TEMPORARY DECKING.																																																				
22(F)	STRUCTURAL CONCRETE, BRIDGE.																																																				
25	JOINT SEAL ASSEMBLY (MR 4").																																																				
29	4" THERMOPLASTIC TRAFFIC STRIPE.																																																				
30	8" THERMOPLASTIC TRAFFIC STRIPE.																																																				
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).																																																				
32	THERMOPLASTIC PAVEMENT MARKINGS.																																																				
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12).																																																				
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12).																																																				
35	PAVEMENT MARKER (NON-REFLECTIVE).																																																				
36	PAVEMENT MARKER (RETROREFLECTIVE).																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dhLes.gov/hq/les/caltransproject_ads_addenda/07/07-305004/class/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.																																																				
Estimating Contact:	Patrick Lambson																																																				
Phone:	(602) 437-1711 Fax: (602) 437-1821																																																				
Bids Due:	10/12/16 at 5:00 PM																																																				
Assistance:	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.																																																				

Company: _____ Estimating Contact: _____
 Bid No Bid Minority Certification
 Union Non-Union Bonding Rate _____ Bonding Capacity _____
 Please complete and return to fax: (602) 437-1821

Here to Honesty • Excellence • Leadership • Passion

Erin Rivera

From: Microsoft Outlook
To: info@norcalstructural.com
Sent: Wednesday, September 28, 2016 2:01 PM
Subject: Undeliverable: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004



9/28/16
FAXED
510-550-7520

Your message to info@norcalstructural.com couldn't be delivered.

info wasn't found at norcalstructural.com, or the mailbox is unavailable.

erivera	Office 365	info
Action Required		Recipient
Unknown To address		

How to Fix It

The email address might be misspelled or it might not exist. Try one or more of the following:

- **Retype the recipient's address, then resend the message** - If you're using Outlook, open this non-delivery report message and click **Send Again** from the menu or ribbon. In Outlook on the web, select this message, and then click the "**To send this message again, click here.**" link located just above the message preview window. In the To or Cc line, delete and then retype the entire recipient's address (ignore any address suggestions). After typing the complete address, click **Send** to resend the message. If you're using an email program other than Outlook or Outlook on the web, follow its standard way for resending a message. Just be sure to delete and retype the recipient's entire address before resending it.
- **Remove the recipient from the recipient Auto-Complete List, then resend the message** - If you're using Outlook or Outlook on the web, follow the steps in the "Remove the recipient from the recipient Auto-Complete List" section of [this article](#). Then resend the message. Be sure to delete and retype the recipient's entire address before clicking **Send**.
- **Contact the recipient by some other means**, (by phone, for example) to confirm you're using the right address. Ask them if

they've set up an email forwarding rule that could be forwarding your message to an incorrect address.

If the problem continues, forward this message to your email admin. If you're an email admin, refer to the **More Info for Email Admins** section below.

Was this helpful? [Send feedback to Microsoft.](#)

More Info for Email Admins

Status code: 550 5.1.351

When Office 365 tried to send the message, the external email server returned an error stating that the recipient is unknown or the mailbox is unavailable. This error was reported by an email server outside Office 365.

If you or the sender can't fix the problem, contact the responsible party's email admin - Give them the error code and error message from this non-delivery report (NDR) to help them troubleshoot the issue. To determine who the responsible party might be, check the error for information about where the problem is happening. For example, look for a domain name like contoso.com. A domain name in the error might suggest who is responsible for the error. It could be the recipient's email server, or it could be a third-party service that your organization or the recipient's organization is using to process or filter email messages.

Although the sender might be able to fix the issue by correcting the recipient address, it's likely that only the recipient's email admin can fix the problem. Unfortunately, it's unlikely Office 365 Support will be able to help with these kinds of externally reported errors.

Original Message Details

Created Date: 9/28/2016 9:00:36 PM
Sender Address: erivera@truesdellcorp.com
Recipient Address: info@norcalstructural.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Error Details

Reported error: *550 5.1.351 Remote server returned unknown recipient or mailbox unavailable -> 550 No Such User Here*
DSN generated by: DM5PR10MB1915.namprd10.prod.outlook.com
Remote server: uswest65.myserverhosts.com

Message Hops

HOP	TIME (UTC)	FROM	TO	WITH
-----	------------	------	----	------

1	9/28/2016 9:00:37 PM	DM5PR10MB1916.namprd10.prod.outlook.com	DM5PR10MB1916.namprd10.prod.outlook.com	mapi
2	9/28/2016 9:00:36 PM	DM5PR10MB1916.namprd10.prod.outlook.com	DM5PR10MB1915.namprd10.prod.outlook.com	Microsoft SMTP cipher=TLS_ECD

Original Message Headers

DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed;

d=appriver3651007587.onmicrosoft.com; s=selector1-truesdellcorp-com;

h=From:Date:Subject:Message-ID:Content-Type:MIME-Version;

bh=K/asLsn3zyfhmzzPaH28JyHDxZhHYGQ/9R/8yi7oKwM=;

b=cInjV5Xs6lpZdKy6VTmpe7oWoXPJHskleCm7Z/Ha7sySQVSS1X7IZcQk3YLE9Ap/qcY5kpo8YBIOrg09Bre0Uom
z3CR6NC0QUu+2aJjUsUGZHN9Pi9IKDaxxGL62NDBJU4U7paNIe2LlgU6jQ5RkLyyVsaTXcvccHG8jMzb/FtE=

Received: from DM5PR10MB1916.namprd10.prod.outlook.com (10.175.89.19) by
DM5PR10MB1915.namprd10.prod.outlook.com (10.175.89.18) with Microsoft SMTP
Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_CBC_SHA384_P384) id
15.1.639.5; Wed, 28 Sep 2016 21:00:36 +0000

Received: from DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) by
DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) with mapi id
15.01.0639.011; Wed, 28 Sep 2016 21:00:37 +0000

From: Erin Rivera <erivera@truesdellcorp.com>

To: "mididaddi@intueor.com" <mididaddi@intueor.com>,

"virginia.mcallister@ironhorse.email" <virginia.mcallister@ironhorse.email>,
"mpuentes@itsconsensus.com" <mpuentes@itsconsensus.com>,
"anijland@jadandassociates.com" <anijland@jadandassociates.com>,
"diana@jfranciscompany.com" <diana@jfranciscompany.com>,
"jflores@jfenengineering.com" <jflores@jfenengineering.com>,
"jnantonio@jnabuilders.com" <jnantonio@jnabuilders.com>,
"keaven@kgconcretetumping.com" <keaven@kgconcretetumping.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "kandaprojectservices@yahoo.com"
<kandaprojectservices@yahoo.com>, "JerryKCCC@yahoo.com"
<JerryKCCC@yahoo.com>, "kathy.tweidt@northstarer.com"
<kathy.tweidt@northstarer.com>, "jrandall@kwamebuildinggroup.com"
<jrandall@kwamebuildinggroup.com>, "tavo@LagoVistaInc.com"
<tavo@LagoVistaInc.com>, "rosanna@larocenvironmental.com"
<rosanna@larocenvironmental.com>, "charvey@leopoldbiological.com"
<charvey@leopoldbiological.com>, "lewisengineering@sbcglobal.net"
<lewisengineering@sbcglobal.net>, "inbox@linconsulting.com"
<inbox@linconsulting.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"jjlopez@lopezengineering.com" <jjlopez@lopezengineering.com>,
"ddavis@lowerswelding.com" <ddavis@lowerswelding.com>, "sam@lucascompany.com"
<sam@lucascompany.com>, "mmaneri@maneritrafficcontrol.com"
<mmaneri@maneritrafficcontrol.com>, "jlibby@libby-lei.com"
<jlibby@libby-lei.com>, "Martin@MartinHsu.net" <Martin@MartinHsu.net>,
"diana@matzenauer.com" <diana@matzenauer.com>, "REdison@maxoutinc.biz"
<REdison@maxoutinc.biz>, "maximumironworks@yahoo.com"

<maximumironworks@yahoo.com>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "jrarias@ms-ae.com"
<jrarias@ms-ae.com>, "minola.anghel@mds-sf.com" <minola.anghel@mds-sf.com>,
"c.martinez@metco-usa.com" <c.martinez@metco-usa.com>, "joe@moraespham.com"
<joe@moraespham.com>, "mcs@moralescontracting.com"
<mcs@moralescontracting.com>, "aolson@mroengineers.com"
<aolson@mroengineers.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"Lisa@newvisioncommercial.com" <Lisa@newvisioncommercial.com>,
"info@norcalstructural.com" <info@norcalstructural.com>, "hchou@panenv.com"
<hchou@panenv.com>, "william.correa@2paragon.com"
<william.correa@2paragon.com>, "gparikh@parikhnet.com"
<gparikh@parikhnet.com>, "rebecca@payco.biz" <rebecca@payco.biz>,
"dana@picoreinternational.com" <dana@picoreinternational.com>,
"zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "michelle@pcassoc.com"
<michelle@pcassoc.com>, "joanp@plattcon.net" <joanp@plattcon.net>,
"peterkimpk@gmail.com" <peterkimpk@gmail.com>, "klook@projectpartners.com"
<klook@projectpartners.com>, "qualityequipmentrental@yahoo.com"
<qualityequipmentrental@yahoo.com>, "kwilliams@quinnwilliams.com"
<kwilliams@quinnwilliams.com>, "RQSQAR@aol.com" <RQSQAR@aol.com>,
"Nsauter@rndcontractorsinc.com" <Nsauter@rndcontractorsinc.com>,
"ruben@rubecon.com" <ruben@rubecon.com>, "office@rubecon.com"
<office@rubecon.com>, "estimating.rupert@gmail.com"
<estimating.rupert@gmail.com>, "Sagarp@S2-EI.COM" <Sagarp@S2-EI.COM>,
"rebeccaaj@safeworkinc.com" <rebeccaaj@safeworkinc.com>, "sandys@sanberg.com"
<sandys@sanberg.com>, "ryanmcalister@sbcglobal.net"
<ryanmcalister@sbcglobal.net>, "shornoise@aol.com" <shornoise@aol.com>,
"signsportal@sbcglobal.net" <signsportal@sbcglobal.net>,
"sales@socalsignsinc.com" <sales@socalsignsinc.com>,
"cecilia@socaltraffic.net" <cecilia@socaltraffic.net>, "slau@soha.com"
<slau@soha.com>, "hiudowin12@gmail.com" <hiudowin12@gmail.com>,
"SGC.GEO@ATT.NET" <SGC.GEO@ATT.NET>, "CarolLevine@peoplepc.com"
<CarolLevine@peoplepc.com>, "dawn@statewidestripes.com"
<dawn@statewidestripes.com>, "kcheever@straightstripe.com"
<kcheever@straightstripe.com>, "admin@structuralgrace.com"
<admin@structuralgrace.com>, "hchang@structusinc.com"
<hchang@structusinc.com>, "brenda@supersealandstripe.com"
<brenda@supersealandstripe.com>, "jumana@switchpointplanning.com"
<jumana@switchpointplanning.com>, "tqsteelinc@gmail.com"
<tqsteelinc@gmail.com>, "el@tectonics-ae.com" <el@tectonics-ae.com>,
"APALANIAPPAN@TERRADYNE.COM" <APALANIAPPAN@TERRADYNE.COM>,
"APALANIAPPAN@TERRADYNE.COM" <APALANIAPPAN@TERRADYNE.COM>,
"ckgroup@thheckgroup.com" <ckgroup@thheckgroup.com>,
"jfunderburg@thheckgroup.com" <jfunderburg@thheckgroup.com>,
"tbsgroup@totalbarricade.com" <tbsgroup@totalbarricade.com>,
"trafficeenforcementsolutions@gmail.com"
<trafficeenforcementsolutions@gmail.com>, "trafficloops@sbcglobal.net"
<trafficloops@sbcglobal.net>, "susan@tra-inc.com" <susan@tra-inc.com>,

"Connie@trafficonline.com" <Connie@trafficonline.com>, "cli@transmartinc.com" <cli@transmartinc.com>, "nbehura@trans-en.com" <nbehura@trans-en.com>, "shiva.sathasivam@trincotech.com" <shiva.sathasivam@trincotech.com>, "corporate@triunityeng.com" <corporate@triunityeng.com>, "frank@tuckertech.com" <frank@tuckertech.com>, "info@tbcccontractor.com" <info@tbcccontractor.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "rodulfo.niere@uniplan-engineering.com" <rodulfo.niere@uniplan-engineering.com>, "arvind@vapci.com" <arvind@vapci.com>, "valleluis@hotmail.com" <valleluis@hotmail.com>, "verduzcoelectric@aol.com" <verduzcoelectric@aol.com>, "vigeng@aol.com" <vigeng@aol.com>, "tony@vtelectric.net" <tony@vtelectric.net>, "jwalker@watearth.com" <jwalker@watearth.com>, "jenn@weldonworks.com" <jenn@weldonworks.com>, "westpacificconcrete@gmail.com" <westpacificconcrete@gmail.com>, "info@wiltecusa.com" <info@wiltecusa.com>, "LWEBER@wrcinc.net" <LWEBER@wrcinc.net>, "info@wreco.com" <info@wreco.com>, "hanbin_liang@wreco.com" <hanbin_liang@wreco.com>, "DYAU@YCTRANSPORTATION.COM" <DYAU@YCTRANSPORTATION.COM>, "yce-bo@pacbell.net" <yce-bo@pacbell.net>, "johnyoung22@yahoo.com" <johnyoung22@yahoo.com>

Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Thread-Topic: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Thread-Index: AdIZytdZNFo/LQ9NQZCxQrkZ8OaNSgAABH7gAAALyFA=

Date: Wed, 28 Sep 2016 21:00:36 +0000

Message-ID:

<DM5PR10MB1916B21D7FC8CA98AA013C8EA1CF0@DM5PR10MB1916.namprd10.prod.outlook.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

authentication-results: spf=none (sender IP is)

smtp.mailfrom=erivera@truesdellcorp.com;

x-originating-ip: [184.179.15.180]

x-ms-office365-filtering-correlation-id: 0e28b79e-5b79-42ba-bdd0-08d3e7e27f2f

x-microsoft-exchange-diagnostics:

1;DM5PR10MB1915;6:qPNvxXdrvrazUTpDvNPHxqPIGEPkYescJSi0ouhwDqlroLRgru5VHQbjKauSiBg0931ZXbYku97mVrTqWpWH+aTEZPjjmJDHJ2Ma8mbU6rxWAJPR3iDA1tzvrEuMbULgjYhNo/bKJK71pqq0w5zxAjoqz+xZMtMEsz4tJzWluJwGtVCTs5GPGH6rgbid86dM/FNgqfwT/lcKegFKECZuvmsi6D3c4ASngAAKUNDxTD03XggyroeL3QxMKm5/W7MykZfjytCAWXJWNsSmU32e0U63c3G6aT4txqCTrPQKXKrIqzc2do/F893tCTrP3tn4;5:t5C2H3tXB1t7u9n3vEDIzTwt0brbJoAkba3ayNzbDXqerGfPxTsdSVkgiPZ/hczd9ZC5uIoToz97cNUSRvEpvZt2xTqGG0U4jcwY6PCcVrtkdbx6v1DAuuQ7m4qp+aZ11VQeseAfHZKcVKCgvUjbcg==;24:uQT3Nv45oldzVMcjPS/ZChEAX4cQEo+H2g7K1UzoaBlj3/cwblh2f4J2ou6AcYS9taCaho9UALJit9wSwLlm4azsXbXaysV7DyDs2uR4fUs=;7:ic50n0/V8VDuv+1ro5rgdGK2KzSD5wfjbbJykn0R6QfYe5xVUeFvv75v9THYZm+w6gm+ubl4cpgRlaR/ug2Wu7bXagIjuGZwYmLw3/w8SakNvGabI9abMs992m0MVW3bf0eF0MyZWRrhcTiiUsMrvLkg/1QqYHkeSGYyEH5Tg72qn02mQysNXHMC3wDITiGNEOoRccPZpvqF/shJ8wFzKFBTC4ldmAQYzMQUy/GsaAKY56V8DDte5L3im8S2aT5qijVzpz5eytjI0QrY+D0L9hyFX4+z4oCYun38BuHJTbtngMextsgT1ZuE3r+AMFGhb

x-microsoft-antispam: UriScan;;BCL:0;PCL:0;RULEID;;SRVR:DM5PR10MB1915;

x-microsoft-antispam-prvs:

<DM5PR10MB191560107AFEE3349ED8694EA1CF0@DM5PR10MB1915.namprd10.prod.outlook.com>

x-exchange-antispam-report-test: UriScan:(21748063052155);

x-exchange-antispam-report-cfa-test:

BCL:0;PCL:0;RULEID:(102415321)(6040176)(601004)(2401047)(5005006)(8121501046)(10201501046)(3002001)(6042046)(6043046);SRVR:DM5PR10MB1915;BCL:0;PCL:0;RULEID;;SRVR:DM5PR10MB1915;

x-forefront-prvs: 0079056367

x-forefront-antispam-report:

SFV:NSPM;SFS:(10019020)(7916002)(199003)(189002)(5890100001)(110136003)(8936002)(16236675004)(19580395003)(77096005)(19580405001)(7696004)(99286002)(1191002)(19300405004)(101416001)(17760045003)(7336002)(7276002)(7406005)(7416002)(5002640100001)(54356999)(7366002)(86362001)(229853001)(2201001)(3280700002)(66066001)(33656002)(99936001)(105586002)(3660700001)(50986999)(106356001)(7736002)(74316002)(18206015028)(15975445007)(861006)(76576001)(2900100001)(1250700002)(19627405001)(107886002)(68736007)(7846002)(2501003)(81166006)(19625215002)(87936001)(189998001)(7906003)(19617315012)(10400500002)(6116002)(122556002)(8676002)(790700001)(92566002)(9686002)(586003)(3846002)(19627595001)(2521001)(8666005)(566030001)(19613025002)(102836003)(81156014)(97736004)(2906002)(7099028)(7059030)(921003)(1121003);DIR:OUT;SFP:1102;SCL:1;SRVR:DM5PR10MB1915;H:DM5PR10MB1916.namprd10.prod.outlook.com;FPR:;SPF:None;PTR:InfoNoRecords;A:1;MX:1;LANG:en;

received-spf: None (protection.outlook.com: truesdellcorp.com does not designate permitted sender hosts)

spamdiagnosticoutput: 1:99

spamdiagnosticmetadata: NSPM

Content-Type: multipart/mixed;

boundary="_006_DM5PR10MB1916B21D7FC8CA98AA013C8EA1CF0DM5PR10MB1916nampr_"

MIME-Version: 1.0

X-OriginatorOrg: truesdellcorp.com

X-MS-Exchange-CrossTenant-originalarrivalttime: 28 Sep 2016 21:00:36.6047
(UTC)

X-MS-Exchange-CrossTenant-fromentityheader: Hosted

X-MS-Exchange-CrossTenant-id: aa6c183b-231e-4a06-8b27-136a70d51e1b

X-MS-Exchange-Transport-CrossTenantHeadersStamped: DM5PR10MB1915

Date/Time: Sep. 28. 2016 2:38PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
5099	Memory TX	15105507520	P. 1	OK	

Reason for error

- E. 1) Hang up or line fail
- E. 2) Busy
- E. 3) No answer
- E. 4) No facsimile connection
- E. 5) Exceeded max. E-mail size



CA DIR Registration No. 100007025
 CALL: # 616068, C&M/D01C-13 A
 1310 W. 23rd STREET
 TEMPE, ARIZONA 85282-1837
 FAX: (602) 437-1821

TRUESDELL CORPORATION
 OF CALIFORNIA, INC.
 Concrete Repair & Strengthening
 www.truesdellcorp.com

1-888-81-EPOXY
 PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>1) PAD COMPLIANCE PLAN</td></tr> <tr><td>2</td><td>2) CONSTRUCTION AREA SIGNS</td></tr> <tr><td>3</td><td>3) TRAFFIC CONTROL SYSTEM</td></tr> <tr><td>4</td><td>4) TEMPORARY PAVEMENT MARKING (PAINT)</td></tr> <tr><td>5</td><td>5) TEMPORARY TRAFFIC STRIPE (PAINT)</td></tr> <tr><td>7</td><td>7) PREPARE WATER POLLUTION CONTROL PROGRAM</td></tr> <tr><td>9</td><td>9) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)</td></tr> <tr><td>10</td><td>10) PUBLIC SAFETY PLAN</td></tr> <tr><td>12</td><td>12) REMOVE THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>13</td><td>13) REMOVE THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>14</td><td>14) REMOVE PAVEMENT MARKER</td></tr> <tr><td>19</td><td>19) BRIDGE REMOVAL (PORTION, LOCATION A)</td></tr> <tr><td>20</td><td>20) BRIDGE REMOVAL (PORTION, LOCATION B)</td></tr> <tr><td>21</td><td>21) TEMPORARY DECKING</td></tr> <tr><td>22(F)</td><td>22(F) STRUCTURAL CONCRETE BRIDGE</td></tr> <tr><td>25</td><td>25) JOINT SEAL ASSEMBLY (NR 4")</td></tr> <tr><td>29</td><td>29) 4" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>30</td><td>30) 6" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>31</td><td>31) 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)</td></tr> <tr><td>32</td><td>32) THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>33</td><td>33) 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12)</td></tr> <tr><td>34</td><td>34) 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12)</td></tr> <tr><td>35</td><td>35) PAVEMENT MARKER (NON-REFLECTIVE)</td></tr> <tr><td>39</td><td>39) PAVEMENT MARKER (RETROREFLECTIVE)</td></tr> <tr><td>37</td><td>37) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</td></tr> </tbody> </table>	Item #	Item Description	1	1) PAD COMPLIANCE PLAN	2	2) CONSTRUCTION AREA SIGNS	3	3) TRAFFIC CONTROL SYSTEM	4	4) TEMPORARY PAVEMENT MARKING (PAINT)	5	5) TEMPORARY TRAFFIC STRIPE (PAINT)	7	7) PREPARE WATER POLLUTION CONTROL PROGRAM	9	9) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	10	10) PUBLIC SAFETY PLAN	12	12) REMOVE THERMOPLASTIC TRAFFIC STRIPE	13	13) REMOVE THERMOPLASTIC PAVEMENT MARKING	14	14) REMOVE PAVEMENT MARKER	19	19) BRIDGE REMOVAL (PORTION, LOCATION A)	20	20) BRIDGE REMOVAL (PORTION, LOCATION B)	21	21) TEMPORARY DECKING	22(F)	22(F) STRUCTURAL CONCRETE BRIDGE	25	25) JOINT SEAL ASSEMBLY (NR 4")	29	29) 4" THERMOPLASTIC TRAFFIC STRIPE	30	30) 6" THERMOPLASTIC TRAFFIC STRIPE	31	31) 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	32	32) THERMOPLASTIC PAVEMENT MARKING	33	33) 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12)	34	34) 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12)	35	35) PAVEMENT MARKER (NON-REFLECTIVE)	39	39) PAVEMENT MARKER (RETROREFLECTIVE)	37	37) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Item #	Item Description																																																				
1	1) PAD COMPLIANCE PLAN																																																				
2	2) CONSTRUCTION AREA SIGNS																																																				
3	3) TRAFFIC CONTROL SYSTEM																																																				
4	4) TEMPORARY PAVEMENT MARKING (PAINT)																																																				
5	5) TEMPORARY TRAFFIC STRIPE (PAINT)																																																				
7	7) PREPARE WATER POLLUTION CONTROL PROGRAM																																																				
9	9) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)																																																				
10	10) PUBLIC SAFETY PLAN																																																				
12	12) REMOVE THERMOPLASTIC TRAFFIC STRIPE																																																				
13	13) REMOVE THERMOPLASTIC PAVEMENT MARKING																																																				
14	14) REMOVE PAVEMENT MARKER																																																				
19	19) BRIDGE REMOVAL (PORTION, LOCATION A)																																																				
20	20) BRIDGE REMOVAL (PORTION, LOCATION B)																																																				
21	21) TEMPORARY DECKING																																																				
22(F)	22(F) STRUCTURAL CONCRETE BRIDGE																																																				
25	25) JOINT SEAL ASSEMBLY (NR 4")																																																				
29	29) 4" THERMOPLASTIC TRAFFIC STRIPE																																																				
30	30) 6" THERMOPLASTIC TRAFFIC STRIPE																																																				
31	31) 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)																																																				
32	32) THERMOPLASTIC PAVEMENT MARKING																																																				
33	33) 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12)																																																				
34	34) 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12)																																																				
35	35) PAVEMENT MARKER (NON-REFLECTIVE)																																																				
39	39) PAVEMENT MARKER (RETROREFLECTIVE)																																																				
37	37) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dot.ca.gov/hqs/cdb/bidproject_nbs_addenda/07A7-305004/Plans/07-305004_r1ans.pdf or Contact Patrick Lambson at Truesdell Corporation.																																																				
Estimating Contact:	Patrick Lambson																																																				
Contact:	Phone: (602) 437-1711 Fax: (602) 437-1821																																																				
Bids Due:	10/12/16 at 5:00 PM																																																				
Assistance:	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurances, equipment, materials or related services or supplies.																																																				

Company: _____ Estimating Contact: _____
 Bid _____ No Bid _____ Minority Certification _____
 Union _____ Non-Union _____ Bonding Rate _____ Bonding Capacity _____
 Please complete and return to fax: (602) 437-1821

Here to Honesty • Excellence • Leadership • Passion

}}
2}}

Date/Time: Sep. 28. 2016 2:37PM

File No. Mode	Destination	Pg (s)	Result	Page Not Sent
5096 Memory TX	15629264311	P. 1	OK	



9/28/16
AC-DC Electric.

- Reason for error
- E. 1) Hang up or line fail
 - E. 2) Busy
 - E. 3) No answer
 - E. 4) No facsimile connection
 - E. 5) Exceeded max. E-mail size



TRUDELLE CORPORATION OF CALIFORNIA, INC.

CAD/R Registration No. 1000027025
CALL: # 810058, 091/006/C39. A
1310 W. 32ND STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project.

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKING (PAINT)</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT)</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM</td></tr> <tr><td>9</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE @HAZARDOUS WASTE)</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER</td></tr> <tr><td>19</td><td>BRIDGE REMOVAL (PORTION A, LOCATION A)</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION A, LOCATION B)</td></tr> <tr><td>21</td><td>TEMPORARY DECKINGS</td></tr> <tr><td>22(F)</td><td>STRUCTURAL CONCRETE, BRIDGE</td></tr> <tr><td>26</td><td>JOINT SEAL ASSEMBLY (MR 4)</td></tr> <tr><td>29</td><td>4" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>30</td><td>8" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>31</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKINGS</td></tr> <tr><td>33</td><td>4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)</td></tr> <tr><td>34</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)</td></tr> <tr><td>35</td><td>PAVEMENT MARKER (NON-REFLECTIVE)</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (RETRO-REFLECTIVE)</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN	2	CONSTRUCTION AREA SIGNS	3	TRAFFIC CONTROL SYSTEM	4	TEMPORARY PAVEMENT MARKING (PAINT)	5	TEMPORARY TRAFFIC STRIPE (PAINT)	7	PREPARE WATER POLLUTION CONTROL PROGRAM	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE @HAZARDOUS WASTE)	10	PUBLIC SAFETY PLAN	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE	13	REMOVE THERMOPLASTIC PAVEMENT MARKING	14	REMOVE PAVEMENT MARKER	19	BRIDGE REMOVAL (PORTION A, LOCATION A)	20	BRIDGE REMOVAL (PORTION A, LOCATION B)	21	TEMPORARY DECKINGS	22(F)	STRUCTURAL CONCRETE, BRIDGE	26	JOINT SEAL ASSEMBLY (MR 4)	29	4" THERMOPLASTIC TRAFFIC STRIPE	30	8" THERMOPLASTIC TRAFFIC STRIPE	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	32	THERMOPLASTIC PAVEMENT MARKINGS	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)	35	PAVEMENT MARKER (NON-REFLECTIVE)	36	PAVEMENT MARKER (RETRO-REFLECTIVE)	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN																																																				
2	CONSTRUCTION AREA SIGNS																																																				
3	TRAFFIC CONTROL SYSTEM																																																				
4	TEMPORARY PAVEMENT MARKING (PAINT)																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT)																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM																																																				
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE @HAZARDOUS WASTE)																																																				
10	PUBLIC SAFETY PLAN																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKING																																																				
14	REMOVE PAVEMENT MARKER																																																				
19	BRIDGE REMOVAL (PORTION A, LOCATION A)																																																				
20	BRIDGE REMOVAL (PORTION A, LOCATION B)																																																				
21	TEMPORARY DECKINGS																																																				
22(F)	STRUCTURAL CONCRETE, BRIDGE																																																				
26	JOINT SEAL ASSEMBLY (MR 4)																																																				
29	4" THERMOPLASTIC TRAFFIC STRIPE																																																				
30	8" THERMOPLASTIC TRAFFIC STRIPE																																																				
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)																																																				
32	THERMOPLASTIC PAVEMENT MARKINGS																																																				
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)																																																				
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)																																																				
35	PAVEMENT MARKER (NON-REFLECTIVE)																																																				
36	PAVEMENT MARKER (RETRO-REFLECTIVE)																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.ctdot.ca.gov/infocenter/project_ats_addenda/07/07-305004/plans/07-305004_plans.pdf or Contact Patrick Lombon at Truesdell Corporation.																																																				
Estimating Contact:	Patrick Lombon Phone: (602) 437-1711 Fax: (602) 437-1821																																																				
Bids Due:	10/12/16 at 5:00 PM																																																				
Assistance:	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, fees of credit, insurance, equipment, materials or related services or supplies.																																																				

Company: _____ Estimating Contact: _____
 Bid _____ No Bid _____ Minority Certification _____
 Union _____ Non-Union _____ Bonding Rate _____ Bonding Capacity _____
 Please complete and return to fax: (602) 437-1821

Here to Honesty • Excellence • Leadership • Passion

Date/Time: Sep. 28. 2016 2:38PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
5097	Memory TX	14154674679	P. 1	OK	

FAXED
 9/28/16
 The Alfred Williams Consultancy

- Reason for error
- E. 1) Hang up or line fail
 - E. 2) Busy
 - E. 3) No answer
 - E. 4) No facsimile connection
 - E. 5) Exceeded max. E-mail size



TRUDESSELL CORPORATION
 OF CALIFORNIA, INC.
 Concrete Repair & Strengthening
 www.truesdellcorp.com

CA DIR Registration No. 100007625
 CALIC # 615058, C8V/D00/C83, A

1310 W. 23rd STREET
 TEMPE, ARIZONA 85282-1837
 FAX (602) 437-1821

1-888-81-EPOXY
 PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKING (PAINT)</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT)</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM</td></tr> <tr><td>9</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER</td></tr> <tr><td>19</td><td>BRIDGE REMOVAL (PORTION), LOCATION A</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION), LOCATION B</td></tr> <tr><td>21</td><td>TEMPORARY DECKING</td></tr> <tr><td>22(F)</td><td>STRUCTURAL CONCRETE BRIDGE</td></tr> <tr><td>25</td><td>JOINT SEAL ASSEMBLY (MR-4)</td></tr> <tr><td>28</td><td>4" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>29</td><td>8" THERMOPLASTIC TRAFFIC STRIPE</td></tr> <tr><td>31</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKING</td></tr> <tr><td>33</td><td>4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)</td></tr> <tr><td>34</td><td>8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)</td></tr> <tr><td>35</td><td>PAVEMENT MARKER (NON REFLECTIVE)</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (RETROREFLECTIVE)</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN	2	CONSTRUCTION AREA SIGNS	3	TRAFFIC CONTROL SYSTEM	4	TEMPORARY PAVEMENT MARKING (PAINT)	5	TEMPORARY TRAFFIC STRIPE (PAINT)	7	PREPARE WATER POLLUTION CONTROL PROGRAM	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	10	PUBLIC SAFETY PLAN	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE	13	REMOVE THERMOPLASTIC PAVEMENT MARKING	14	REMOVE PAVEMENT MARKER	19	BRIDGE REMOVAL (PORTION), LOCATION A	20	BRIDGE REMOVAL (PORTION), LOCATION B	21	TEMPORARY DECKING	22(F)	STRUCTURAL CONCRETE BRIDGE	25	JOINT SEAL ASSEMBLY (MR-4)	28	4" THERMOPLASTIC TRAFFIC STRIPE	29	8" THERMOPLASTIC TRAFFIC STRIPE	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	32	THERMOPLASTIC PAVEMENT MARKING	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)	35	PAVEMENT MARKER (NON REFLECTIVE)	36	PAVEMENT MARKER (RETROREFLECTIVE)	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN																																																				
2	CONSTRUCTION AREA SIGNS																																																				
3	TRAFFIC CONTROL SYSTEM																																																				
4	TEMPORARY PAVEMENT MARKING (PAINT)																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT)																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM																																																				
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)																																																				
10	PUBLIC SAFETY PLAN																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKING																																																				
14	REMOVE PAVEMENT MARKER																																																				
19	BRIDGE REMOVAL (PORTION), LOCATION A																																																				
20	BRIDGE REMOVAL (PORTION), LOCATION B																																																				
21	TEMPORARY DECKING																																																				
22(F)	STRUCTURAL CONCRETE BRIDGE																																																				
25	JOINT SEAL ASSEMBLY (MR-4)																																																				
28	4" THERMOPLASTIC TRAFFIC STRIPE																																																				
29	8" THERMOPLASTIC TRAFFIC STRIPE																																																				
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)																																																				
32	THERMOPLASTIC PAVEMENT MARKING																																																				
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)																																																				
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-42)																																																				
35	PAVEMENT MARKER (NON REFLECTIVE)																																																				
36	PAVEMENT MARKER (RETROREFLECTIVE)																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/contracts/bidmkt_act_attachments/07-305004/plans/07-305004_plans.pdf Contact Patrick Lambeau at Truesdell Corporation.																																																				
Estimating Contact:	Patrick Lambeau Phone: (602) 437-1711 Fax: (602) 437-1821																																																				
Bid Date:	10/12/16 at 5:00 PM																																																				
Assistance:	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.																																																				

Company: _____ Estimating Contacts: _____
 Bid _____ No Bid _____ Minority Certification _____
 Union _____ Non-Union _____ Bonding Rate _____ Bonding Capacity _____
 Please complete and return to fax: (602) 437-1821

Here to Honesty • Excellence • Leadership • Passion

Erin Rivera

From: Edward Marmolejo <bravopacific@hotmail.com>
Sent: Wednesday, September 28, 2016 2:15 PM
To: Erin Rivera
Subject: Re: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

We will not be bidding on this project.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Erin Rivera <erivera@truesdellcorp.com>
Sent: Wednesday, September 28, 2016 1:59 PM
To: Daryl@abslconstruction.com; elaine@aconezone.com; aperez2760@gmail.com; efren_a@abratique.com; rthompson@accenteci.com; tomas@accesspacificinc.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; kimberlypatz@adanta-inc.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@awatraffic.com; debbieh@alertolite.com; touray@alfredce.com; mcyu@amccon.com; anilverma@earthlink.net; philipluke@appliedstructural.com; mrphillipluke@hotmail.com; richarddiaz@architecturalunlimited.com; hmontoya@arconse.com; stevepazcivil@aol.com; Darrell@AShoonaLandscape.com; don@apullc.com; don_455@hotmail.com; dterry@baincorp.com; kofibaryeh@yahoo.com; office@baylinecutting.com; md@bengalengineering.com; donnawatson52@yahoo.com; bitechconstruction@gmail.com; lawym2004@aol.com; blancoconst@aol.com; bravopacific@hotmail.com; b-w-w@live.com; cldrilling@aol.com; paustin@austin-enterprise.com; van@cpengineeringinc.com; cecilias@pacbell.net; ccho@chodesignassociates.com; airbears@balesengineering.com; mmarston@civilworksengineers.com; crystal@cmctraffic.com; james.lu@cnseng.com; contechg@gmail.com; sevda@cpm-partners.com; cpoenterprisesinc@gmail.com; ct@ctconcretecutting.com; qvu@dahlrtaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; db@diversifiedlandscape.com; IDDominguez6@att.net; alex.singh@dreambuildercorp.com; dwu@dwuconsulting.com; courtney@dyriso.com; ronnie@enortraffic.com; brooks.curtis@att.net; h.law@earthmech.com; echelon-ces@att.net; henry@ee-electric.net; miguel@elcaminoconeng.com; aminian999@gmail.com; hadieh.elias@eseweb.com; eswppp@hotmail.com; elizajane@ewconsultinginc.net; info@exbon.com; dofwono@firstoncompliance.com; flashwbe@outlook.com; admin@fmfpandion.com; claudia@fmgarchitects.com; forcetraffic@earthlink.net; cstecher@earthlink.net; sammysalgado@sbcglobal.net; r.ferguson@gfconcretecutting.com; patricia@garconconstruction.com; gmartinez@genisairon.com; neel@gtcgeotech.com; geronimo_concrete@sbcglobal.net; global@globalgeo.net; mohan@globalgeo.net; grs@globalroadsealing.com; khays@goldenarrowengineering.com; gscon@cox.net; dgonzales@gsaeng.com; sthompson@granitexconstruction.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; Heirandson@comcast.net; hercon7774511@aol.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; ibsrecoder@aol.com; ihminc@hotmail.com; informationdesign@idcinc.net; debrahunter@idcinc.net; kerstin@intergraphics.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Joe Moraes <joe@moraespham.com>
Sent: Wednesday, September 28, 2016 2:15 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

No bid

Joe Moraes, P.E.
Moraes/Pham & Associates
760-431-7177 x-111
760-815-4877 cell

From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 2:01 PM
To: mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jflores@jfengineering.com; jnantonio@jnabuilders.com; keaven@kgconcretetumping.com; garyc@krcsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; jrandall@kwamebuildinggroup.com; tavo@LagoVistaInc.com; rosanna@larocenvironmental.com; charvey@leopoldbiological.com; lewisengineering@sbcglobal.net; inbox@linconsulting.com; agarcialna@aol.com; jjlopez@lopezengineering.com; ddavis@lowerswelding.com; sam@lucascompany.com; mmaneri@maneritraficcontrol.com; jlibby@libby-lei.com; Martin@MartinHsu.net; diana@matzenauer.com; REdison@maxoutinc.biz; maximumironworks@yahoo.com; denamccullough@mcculloughconstructioninc.com; jrarias@ms-ae.com; minola.anghel@mds-sf.com; c.martinez@metco-usa.com; Joe Moraes <joe@moraespham.com>; mcs@moraescontracting.com; aolson@mroengineers.com; anichols@nbgcs.com; Lisa@newvisioncommercial.com; info@norcalstructural.com; hchou@panenv.com; william.correa@2paragon.com; gparikh@parikhnet.com; rebecca@payco.biz; dana@picoreinternational.com; zkkingpk81@gmail.com; michelle@pcassoc.com; joanp@plattcon.net; peterkimpk@gmail.com; klook@projectpartners.com; qualityequipmentrental@yahoo.com; kwilliams@quinnwilliams.com; RQSQR@aol.com; Nsauter@rndcontractorsinc.com; ruben@rubecon.com; office@rubecon.com; estimating.rupert@gmail.com; Sagarp@S2-EI.COM; rebeccaaj@safeworkinc.com; sandys@sanberg.com; ryanmcalister@sbcglobal.net; shornoise@aol.com; signsportal@sbcglobal.net; sales@socalsignsinc.com; cecilia@socaltraffic.net; slau@soha.com; hiudowin12@gmail.com; SGC.GEO@ATT.NET; CarolLevine@peoplepc.com; dawn@statewidestripes.com; kcheever@straightstripe.com; admin@structuralgrace.com; hchang@structusinc.com; brenda@supersealandstripe.com; jumana@switchpointplanning.com; tqsteelinc@gmail.com; e1@tectonics-ae.com; APALANIAPPAN@TERRADYNE.COM; APALANIAPPAN@TERRADYNE.COM; ckgroup@thckgroup.com; jfunderburg@thckgroup.com; tbsgroup@totalbarricade.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; susan@tra-inc.com; Connie@trafficonline.com; cli@transmartinc.com; nbehura@trans-en.com; shiva.sathasivam@trincotech.com; corporate@trinityeng.com; frank@tuckertech.com; info@tbcccontractor.com; nancy@ugeecs.com; rodolfo.niere@uniplan-engineering.com; arvind@vapci.com; valleluis@hotmail.com; verduzcoelectric@aol.com; vigeng@aol.com; tony@vtelectric.net; jwalker@watearth.com; jenn@weldonworks.com; westpacificconcrete@gmail.com; info@wiltecusa.com; LWEBER@wrcinc.net; info@wreco.com; hanbin_liang@wreco.com; DYAU@YCTRANSPORTATION.COM; yce-bo@pacbell.net; johnyoung22@yahoo.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Martin hsu <martinhsu54@gmail.com>
Sent: Wednesday, September 28, 2016 2:20 PM
To: Erin Rivera
Subject: Re: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

No, we will not bidding. We are not in the construction business.

On Sep 28, 2016 2:00 PM, "Erin Rivera" <erivera@truesdellcorp.com> wrote:

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera

Administrative Assistant

Truesdell Corporation

1310 W 23rd Street

Tempe, AZ 85282

P [602-437-1711](tel:602-437-1711) | F [602-437-1821](tel:602-437-1821)

www.truesdellcorp.com

Erin Rivera

From: Natalie Miller <flashwbe@outlook.com>
Sent: Wednesday, September 28, 2016 2:20 PM
To: Erin Rivera
Subject: Re: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

We will not be bidding. We provide for item PCMS and it's not on this bid.

Thank you
Natalie Miller
President
Flash Traffic Inc.
O: 661 262 6003
F: 661 262 6099

On Sep 28, 2016, at 1:59 PM, Erin Rivera <erivera@truesdellcorp.com> wrote:

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

<Truesdell Corp Invitation to Bid.pdf>

Erin Rivera

From: Microsoft Outlook
To: IDDominguez6@att.net
Sent: Wednesday, September 28, 2016 1:59 PM
Subject: Undeliverable: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

flph396.prodigy.net rejected your message to the following email addresses:

IDDominguez6@att.net (IDDominguez6@att.net)

There's a problem with the recipient's mailbox. Please try resending your message. If the problem continues, please contact your email admin.

flph396.prodigy.net gave this error:

<IDDominguez6@att.net>... Addressee unknown, relay=[104.47.41.120]

9/28/16 - Email returned & no
fax number listed. Did not find
a company website on Google
search.

Diagnostic information for administrators:

Generating server: DM5PR10MB1914.namprd10.prod.outlook.com

IDDominguez6@att.net

flph396.prodigy.net

Remote Server returned '550 5.2.1 <IDDominguez6@att.net>... Addressee unknown, relay=[104.47.41.120]'

Original message headers:

DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed;

d=appriver3651007587.onmicrosoft.com; s=selector1-truesdellcorp-com;

h=From:Date:Subject:Message-ID:Content-Type:MIME-Version;

bh=K01SCq7fIoN8bAO7+P4CBvC2Y7RIrjqu43Aij5CbF+s=;

b=Y9KYZWuAkWxfyNjQulr8GFzF1Dnmq2W7MWcBnQnJZ/UvXIn9/UNU/bZAu4a+DlalGP5pdSQck1ZWbFGHkf2oeIW
FTqs4yOZjU4sKMM3huzL4WO6o4hOCwI2mFYZKd94N5Fc6+/2iMtcxytrtb4nqQTgILcb1s7Cz3yufQ3/YIig=

Received: from DM5PR10MB1916.namprd10.prod.outlook.com (10.175.89.19) by

DM5PR10MB1914.namprd10.prod.outlook.com (10.175.89.17) with Microsoft SMTP

Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_CBC_SHA384_P384) id

15.1.639.5; Wed, 28 Sep 2016 20:59:02 +0000

Received: from DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) by

DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) with mapi id

15.01.0639.011; Wed, 28 Sep 2016 20:59:02 +0000

From: Erin Rivera <erivera@truesdellcorp.com>

To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>,

"elaine@aconezone.com" <elaine@aconezone.com>, "aperez2760@gmail.com"

<aperez2760@gmail.com>, "efren_a@abratique.com" <efren_a@abratique.com>,

"rthompson@accenteci.com" <rthompson@accenteci.com>,

"tomas@accesspacificinc.com" <tomas@accesspacificinc.com>,

"candace@acmesafetysupply.com" <candace@acmesafetysupply.com>,

"dyew@advancedciviltech.com" <dyew@advancedciviltech.com>,

"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,

"adh@adhenvironmental.com" <adh@adhenvironmental.com>,

"kkhilnani@aesciences.com" <kkhilnani@aesciences.com>,
"jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>,
"kleung@aewengineering.com" <kleung@aewengineering.com>,
"chidi@awatrafic.com" <chidi@awatrafic.com>, "debbieh@alertolite.com"
<debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
"mcyu@amccon.com" <mcyu@amccon.com>, "anilverma@earthlink.net"
<anilverma@earthlink.net>, "philipluke@appliedstructural.com"
<philipluke@appliedstructural.com>, "mrphillipluke@hotmail.com"
<mrphillipluke@hotmail.com>, "richarddiaz@architecturalunlimited.com"
<richarddiaz@architecturalunlimited.com>, "hmontoya@arconse.com"
<hmontoya@arconse.com>, "stevepazcivil@aol.com" <stevepazcivil@aol.com>,
"Darrell@AShooonaLandscape.com" <Darrell@AShooonaLandscape.com>,
"don@apullc.com" <don@apullc.com>, "don_455@hotmail.com"
<don_455@hotmail.com>, "dterry@baincorp.com" <dterry@baincorp.com>,
"kofibaryeh@yahoo.com" <kofibaryeh@yahoo.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "md@bengalengineering.com"
<md@bengalengineering.com>, "donnawatson52@yahoo.com"
<donnawatson52@yahoo.com>, "bitechconstruction@gmail.com"
<bitechconstruction@gmail.com>, "lawym2004@aol.com" <lawym2004@aol.com>,
"blancoconst@aol.com" <blancoconst@aol.com>, "bravopacific@hotmail.com"
<bravopacific@hotmail.com>, "b-w-w@live.com" <b-w-w@live.com>,
"cldrilling@aol.com" <cldrilling@aol.com>, "paustin@austin-enterprise.com"
<paustin@austin-enterprise.com>, "van@cpengineeringinc.com"
<van@cpengineeringinc.com>, "cecilias@pacbell.net" <cecilias@pacbell.net>,
"ccho@chodesignassociates.com" <ccho@chodesignassociates.com>,
"airbears@balesengineering.com" <airbears@balesengineering.com>,
"mmarston@civilworksengineers.com" <mmarston@civilworksengineers.com>,
"crystal@cmctraffic.com" <crystal@cmctraffic.com>, "james.lu@cnseng.com"
<james.lu@cnseng.com>, "contechg@gmail.com" <contechg@gmail.com>,
"sevda@cpm-partners.com" <sevda@cpm-partners.com>,
"cpcenterprisesinc@gmail.com" <cpcenterprisesinc@gmail.com>,
"ct@ctconcretecutting.com" <ct@ctconcretecutting.com>, "qvu@dahlrtaylor.com"
<qvu@dahlrtaylor.com>, "dburris@ddbe.com" <dburris@ddbe.com>,
"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"dextersconstruction2@hotmail.com" <dextersconstruction2@hotmail.com>,
"dbe@diversifiedlandscape.com" <dbe@diversifiedlandscape.com>,
"IDDominguez6@att.net" <IDDominguez6@att.net>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"dwu@dwuconsulting.com" <dwu@dwuconsulting.com>, "courtney@dyriso.com"
<courtney@dyriso.com>, "ronnie@enortrafic.com" <ronnie@enortrafic.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "h.law@earthmech.com"
<h.law@earthmech.com>, "echelon-ces@att.net" <echelon-ces@att.net>,
"henry@ee-electric.net" <henry@ee-electric.net>, "miguel@elcaminoconeng.com"
<miguel@elcaminoconeng.com>, "aminian999@gmail.com" <aminian999@gmail.com>,
"hadieh.elias@eseweb.com" <hadieh.elias@eseweb.com>, "eswppp@hotmail.com"
<eswppp@hotmail.com>, "elizajane@ewconsultinginc.net"
<elizajane@ewconsultinginc.net>, "info@exbon.com" <info@exbon.com>,
"dofwono@firstoncompliance.com" <dofwono@firstoncompliance.com>,
"flashwbe@outlook.com" <flashwbe@outlook.com>, "admin@fmfpandion.com"
<admin@fmfpandion.com>, "claudia@fmgarchitects.com"
<claudia@fmgarchitects.com>, "forcetraffic@earthlink.net"
<forcetraffic@earthlink.net>, "cstecher@earthlink.net"
<cstecher@earthlink.net>, "sammysalgado@sbcglobal.net"
<sammysalgado@sbcglobal.net>, "r.ferguson@gfconcretecutting.com"
<r.ferguson@gfconcretecutting.com>, "patricia@garconconstruction.com"
<patricia@garconconstruction.com>, "gmartinez@genisairon.com"
<gmartinez@genisairon.com>, "neel@gtcgeotech.com" <neel@gtcgeotech.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"global@globalgeo.net" <global@globalgeo.net>, "mohan@globalgeo.net"
<mohan@globalgeo.net>, "grs@globalroadsealing.com"
<grs@globalroadsealing.com>, "khays@goldenarrowengineering.com"
<khays@goldenarrowengineering.com>, "gscon@cox.net" <gscon@cox.net>,

"dgonzales@gsaeng.com" <dgonzales@gsaeng.com>,
"sthompson@granitexconstruction.com" <sthompson@granitexconstruction.com>,
"oliverwandam@gmail.com" <oliverwandam@gmail.com>,
"hectorl@greentotalsolutions.com" <hectorl@greentotalsolutions.com>,
"Heirandson@comcast.net" <Heirandson@comcast.net>, "hercon7774511@aol.com"
<hercon7774511@aol.com>, "hrstachel@hrvinc.com" <hrstachel@hrvinc.com>,
"xwu@idcengineers.com" <xwu@idcengineers.com>, "icanncm@gmail.com"
<icanncm@gmail.com>, "DRSINCAVAGE@IDIQINC.US" <DRSINCAVAGE@IDIQINC.US>,
"ibsrecoder@aol.com" <ibsrecoder@aol.com>, "ihminc@hotmail.com"
<ihminc@hotmail.com>, "informationdesign@idcinc.net"
<informationdesign@idcinc.net>, "debrahunter@idcinc.net"
<debrahunter@idcinc.net>, "kerstin@intergraphics.com"
<kerstin@intergraphics.com>

Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004
Thread-Topic: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004
Thread-Index: AdIZytdZNFo/LQ9NQZCzQrkZ8OaNSgAABH7g
Date: Wed, 28 Sep 2016 20:59:02 +0000

Message-ID:

<DM5PR10MB19161B57EAEFA3BF7C58A6F3A1CF0@DM5PR10MB1916.namprd10.prod.outlook.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

authentication-results: spf=none (sender IP is)

smtp.mailfrom=erivera@truesdellcorp.com;

x-originating-ip: [184.179.15.180]

x-ms-office365-filtering-correlation-id: 0f0178d3-6e5c-44f6-f1bd-08d3e7e24706

x-microsoft-exchange-diagnostics:

1;DM5PR10MB1914;6:B9CjdSNFKOoCfj10PzBXMz+bO7dcPNSGr1vPt62RwQDJN3Unp0pmGkDzCE/hBtPygXMTQ8
wUtpzZ6ppizSs5lL5c9m/NhKTayZpjCY3fqJm5g1Qo5WY48ihWglF+ibCCe1CLIW9SYVP3oG9B8Fz+pH7n3MyCvt
9HRnfXNFCn1McWLrd7fr5e2itlOuMqd/4NTOMnJXBItAOujUIkJNBxKHMxaWiNGKNGCGVprEa0LuTTt9g+A+l1zw/
cYkSmuUdr+JV196BZMjzUqIXdYYPnxQu7BFUgkq5c+Vd6ZzvDamVcGbI+RcNZ0QLz49EpDQ;5:HK1wcB7POjsa55g
L4YwRjhsdroOs02Pf/fqjzm0tsBLF8LfzQmwsBGWpWRhvGgOpZ1lA3oZMv+YRfQE1Xs+haDjB0hHZaaOvfxzzBip
H14s2pitWGMEoemLEHIorGLnk7CXPCfkdePIulXIRsBizw==;24:0gK8737RLmUS7IkZMYQiSrLD6PZDAI+nk6Anl
O2X1DsMfYoDa0BzTmPjqCkzws9kC2K1V+vLu132klhBiBJ+3X42BsRN1EvkEeRH6ngt4UY=;7:EaffApYUgzO4GaI
K9GP5V34kIM9jYPCGS2jYl/40U9MoOh9c/VRnRSKxq6dfDA8FK3xEjrRioqrd/2qD6pYTurmCJQXNPjNRMqimP4W
MMcWEcPAJjZ5um9wPZiCuKNDG7XAS3YxNF6XsVwGNj7PiKESDmcxuzUuKoYE7MD1z2bohlflZn1+lzzh3kSjyJioL
pxSzBxomlcUK/gQzUbG21MWdujXkYkdyo38ao9WkCe4uP8Z0tJuuX8oTCE8wcJmTb0XFYy77riYZIUzXAOEuoV4df
GftR7yZm4PGcsbQK/FCSnUlbt75N+qAUvgULw7

x-microsoft-antispam: UriScan;BCL:0;PCL:0;RULEID;SRVR:DM5PR10MB1914;

x-microsoft-antispam-prvs:

<DM5PR10MB19140C89DF105B87ED0E9FF3A1CF0@DM5PR10MB1914.namprd10.prod.outlook.com>

x-exchange-antispam-report-test: UriScan:(21748063052155);

x-exchange-antispam-report-cfa-test:

BCL:0;PCL:0;RULEID:(102415321)(6040176)(601004)(2401047)(5005006)(8121501046)(10201501046
) (3002001)(6042046)(6043046);SRVR:DM5PR10MB1914;BCL:0;PCL:0;RULEID;SRVR:DM5PR10MB1914;

x-forefront-prvs: 0079056367

x-forefront-antispam-report:

SFV:NSPM;SFS:(10019020)(7916002)(199003)(189002)(10400500002)(5890100001)(97736004)(99286
002)(861006)(105586002)(81166006)(76576001)(107886002)(5001770100001)(81156014)(500264010
0001)(2501003)(8676002)(9686002)(19613025002)(2906002)(7846002)(8666005)(87936001)(773600
2)(2201001)(66066001)(2521001)(8936002)(7906003)(50986999)(3846002)(5660300001)(195803950
03)(11100500001)(3280700002)(1191002)(1250700002)(101416001)(17760045003)(7416002)(727600
2)(18206015028)(7336002)(7366002)(7406005)(16236675004)(19617315012)(86362001)(1962521500
2)(33656002)(19580405001)(3660700001)(229853001)(99936001)(19627595001)(586003)(54356999)
(19627405001)(790700001)(106356001)(189998001)(15975445007)(92566002)(77096005)(6116002)(
7696004)(19300405004)(74316002)(2900100001)(122556002)(102836003)(68736007)(7099028)(7059
030)(921003)(1121003);DIR:OUT;SFP:1102;SCL:1;SRVR:DM5PR10MB1914;H:DM5PR10MB1916.namprd10.
prod.outlook.com;FPR;SPF:None;PTR:InfoNoRecords;A:1;MX:1;LANG:en;

received-spf: None (protection.outlook.com: truesdellcorp.com does not
designate permitted sender hosts)

spamdiagnosticoutput: 1:99

spamdiagnosticmetadata: NSPM
Content-Type: multipart/mixed;
 boundary="_006_DM5PR10MB19161B57EAEFA3BF7C58A6F3A1CF0DM5PR10MB1916namp_"
MIME-Version: 1.0
N-OriginatorOrg: truedellcorp.com
X-MS-Exchange-CrossTenant-originalarrivaltime: 28 Sep 2016 20:59:02.5571
 (UTC)
X-MS-Exchange-CrossTenant-fromentityheader: Hosted
X-MS-Exchange-CrossTenant-id: aa6c183b-231e-4a06-8b27-136a70d51e1b
X-MS-Exchange-Transport-CrossTenantHeadersStamped: DM5PR10MB1914

Erin Rivera

From: Microsoft Outlook
To: mrphillipluke@hotmail.com
Sent: Wednesday, September 28, 2016 1:59 PM
Subject: Undeliverable: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004



9/28/16 - 2 emails listed - this one was returned but did go through to other: philipluke@appliedstructural.com

Your message to mrphillipluke@hotmail.com couldn't be delivered.

mrphillipluke wasn't found at hotmail.com, or the mailbox is unavailable.

erivera

Office 365

mrphillipluke

Action Required

Recipient

Unknown To address

How to Fix It

The email address might be misspelled or it might not exist. Try one or more of the following:

- **Retype the recipient's address, then resend the message** - If you're using Outlook, open this non-delivery report message and click **Send Again** from the menu or ribbon. In Outlook on the web, select this message, and then click the "**To send this message again, click here.**" link located just above the message preview window. In the To or Cc line, delete and then retype the entire recipient's address (ignore any address suggestions). After typing the complete address, click **Send** to resend the message. If you're using an email program other than Outlook or Outlook on the web, follow its standard way for resending a message. Just be sure to delete and retype the recipient's entire address before resending it.
- **Remove the recipient from the recipient Auto-Complete List, then resend the message** - If you're using Outlook or Outlook on the web, follow the steps in the "Remove the recipient from the recipient Auto-Complete List" section of [this article](#). Then resend the message. Be sure to delete and retype the recipient's entire address before clicking **Send**.
- **Contact the recipient by some other means**, (by phone, for example) to confirm you're using the right address. Ask them if

they've set up an email forwarding rule that could be forwarding your message to an incorrect address.

If the problem continues, forward this message to your email admin. If you're an email admin, refer to the **More Info for Email Admins** section below.

Was this helpful? [Send feedback to Microsoft.](#)

More Info for Email Admins

Status code: 550 5.1.351

When Office 365 tried to send the message, the external email server returned an error stating that the recipient is unknown or the mailbox is unavailable. This error was reported by an email server outside Office 365.

If you or the sender can't fix the problem, contact the responsible party's email admin - Give them the error code and error message from this non-delivery report (NDR) to help them troubleshoot the issue. To determine who the responsible party might be, check the error for information about where the problem is happening. For example, look for a domain name like contoso.com. A domain name in the error might suggest who is responsible for the error. It could be the recipient's email server, or it could be a third-party service that your organization or the recipient's organization is using to process or filter email messages.

Although the sender might be able to fix the issue by correcting the recipient address, it's likely that only the recipient's email admin can fix the problem. Unfortunately, it's unlikely Office 365 Support will be able to help with these kinds of externally reported errors.

Original Message Details

Created Date: 9/28/2016 8:59:02 PM
Sender Address: erivera@truedellcorp.com
Recipient Address: mrphillipluke@hotmail.com
Subject: Truedell Corporation - Invitation to Bid, Caltrans 07-305004

Error Details

Reported error: *550 5.1.351 Remote server returned unknown recipient or mailbox unavailable -> 550 Requested action not taken: mailbox unavailable*
DSN generated by: DM5PR10MB1914.namprd10.prod.outlook.com
Remote server: BLU004-MC1F13.hotmail.com

Message Hops

HOP	TIME (UTC)	FROM	TO	WITH
1	9/28/2016 8:59:02 PM	DM5PR10MB1916.namprd10.prod.outlook.com	DM5PR10MB1916.namprd10.prod.outlook.com	mapi
2	9/28/2016 8:59:02 PM	DM5PR10MB1916.namprd10.prod.outlook.com	DM5PR10MB1914.namprd10.prod.outlook.com	Microsoft SMTP cipher=TLS_ECD

Original Message Headers

DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed;

d=appriver3651007587.onmicrosoft.com; s=selector1-truesdellcorp-com;

h=From:Date:Subject:Message-ID:Content-Type:MIME-Version;

bh=K01SCq7fIoN8bAO7+P4CBvC2Y7RIrjqu43Aij5CbF+s=;

b=Y9KYZWuAkWXfyNjQulr8GFzF1DnmG2W7MWcBnQnJZ/UvXIn9/UNU/bZAu4a+DlalGP5pdSQck1ZWBfGHkf2oeIWF
Tqs4yOZjU4sKMM3huzL4WO6o4hOCwI2mPYZKd94N5Pc6+/2iMtcxytrtb4nqQTgILobls7Cz3yufQ3/YIig=

Received: from DM5PR10MB1916.namprd10.prod.outlook.com (10.175.89.19) by
DM5PR10MB1914.namprd10.prod.outlook.com (10.175.89.17) with Microsoft SMTP
Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_CBC_SHA384_P384) id
15.1.639.5; Wed, 28 Sep 2016 20:59:02 +0000

Received: from DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) by
DM5PR10MB1916.namprd10.prod.outlook.com ([10.175.89.19]) with mapi id
15.01.0639.011; Wed, 28 Sep 2016 20:59:02 +0000

From: Erin Rivera <erivera@truesdellcorp.com>

To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>,
"elaine@aconezone.com" <elaine@aconezone.com>, "aperez2760@gmail.com"
<aperez2760@gmail.com>, "efren_a@abratique.com" <efren_a@abratique.com>,
"rthompson@accenteci.com" <rthompson@accenteci.com>,
"tomas@accesspacificinc.com" <tomas@accesspacificinc.com>,
"candace@acmesafetysupply.com" <candace@acmesafetysupply.com>,
"dyew@advancedciviltech.com" <dyew@advancedciviltech.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,
"adh@adhenvironmental.com" <adh@adhenvironmental.com>,
"kkhilnani@aesciences.com" <kkhilnani@aesciences.com>,
"jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>,
"kleung@aewengineering.com" <kleung@aewengineering.com>,
"chidi@awatraffic.com" <chidi@awatraffic.com>, "debbieh@alertolite.com"
<debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
"mcyu@amcccon.com" <mcyu@amcccon.com>, "anilverma@earthlink.net"
<anilverma@earthlink.net>, "philipluke@appliedstructural.com"
<philipluke@appliedstructural.com>, "mrphillipluke@hotmail.com"
<mrphillipluke@hotmail.com>, "richarddiaz@architecturalunlimited.com"
<richarddiaz@architecturalunlimited.com>, "hmontoya@arconse.com"
<hmontoya@arconse.com>, "stevepazcivil@aol.com" <stevepazcivil@aol.com>,
"Darrell@AShoonaLandscape.com" <Darrell@AShoonaLandscape.com>,
"don@apullc.com" <don@apullc.com>, "don_455@hotmail.com"
<don_455@hotmail.com>, "dterry@baincorp.com" <dterry@baincorp.com>,

"kofibaryeh@yahoo.com" <kofibaryeh@yahoo.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "md@bengalengineering.com" <md@bengalengineering.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "bitechconstruction@gmail.com" <bitechconstruction@gmail.com>, "lawym2004@aol.com" <lawym2004@aol.com>, "blancoconst@aol.com" <blancoconst@aol.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "b-w-w@live.com" <b-w-w@live.com>, "cldrilling@aol.com" <cldrilling@aol.com>, "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>, "van@cpengineeringinc.com" <van@cpengineeringinc.com>, "cecilias@pacbell.net" <cecilias@pacbell.net>, "ccho@chodesignassociates.com" <ccho@chodesignassociates.com>, "airbears@balesengineering.com" <airbears@balesengineering.com>, "mmarston@civilworksenineers.com" <mmarston@civilworksenineers.com>, "crystal@cmctraffic.com" <crystal@cmctraffic.com>, "james.lu@cnseng.com" <james.lu@cnseng.com>, "contechg@gmail.com" <contechg@gmail.com>, "sevda@cpm-partners.com" <sevda@cpm-partners.com>, "cpoenterprisesinc@gmail.com" <cpoenterprisesinc@gmail.com>, "ct@ctconcretcutting.com" <ct@ctconcretcutting.com>, "qvu@dahlrtaylor.com" <qvu@dahlrtaylor.com>, "dburris@ddbe.com" <dburris@ddbe.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>, "dextersconstruction2@hotmail.com" <dextersconstruction2@hotmail.com>, "dbe@diversifiedlandscape.com" <dbe@diversifiedlandscape.com>, "IDDominguez6@att.net" <IDDominguez6@att.net>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "dwu@dwuconsulting.com" <dwu@dwuconsulting.com>, "courtney@dyriso.com" <courtney@dyriso.com>, "ronnie@enortraffic.com" <ronnie@enortraffic.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "h.law@earthmech.com" <h.law@earthmech.com>, "echelon-ces@att.net" <echelon-ces@att.net>, "henry@ee-electric.net" <henry@ee-electric.net>, "miguel@elcaminoconeng.com" <miguel@elcaminoconeng.com>, "aminian999@gmail.com" <aminian999@gmail.com>, "hadieh.elias@eseweb.com" <hadieh.elias@eseweb.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "elizajane@ewconsultinginc.net" <elizajane@ewconsultinginc.net>, "info@exbon.com" <info@exbon.com>, "dofwono@firstoncompliance.com" <dofwono@firstoncompliance.com>, "flashwbe@outlook.com" <flashwbe@outlook.com>, "admin@fmfpandion.com" <admin@fmfpandion.com>, "claudia@fmgarchitects.com" <claudia@fmgarchitects.com>, "forcetraffic@earthlink.net" <forcetraffic@earthlink.net>, "cstecher@earthlink.net" <cstecher@earthlink.net>, "sammysalgado@sbcglobal.net" <sammysalgado@sbcglobal.net>, "r.ferguson@gfconcretcutting.com" <r.ferguson@gfconcretcutting.com>, "patricia@garconconstruction.com" <patricia@garconconstruction.com>, "gmartinez@genisairon.com" <gmartinez@genisairon.com>, "neel@gtcgeotech.com" <neel@gtcgeotech.com>, "geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>, "global@globalgeo.net" <global@globalgeo.net>, "mohan@globalgeo.net" <mohan@globalgeo.net>, "grs@globalroadsealing.com" <grs@globalroadsealing.com>, "khays@goldenarrowengineering.com"

<khays@goldenarrowengineering.com>, "gscon@cox.net" <gscon@cox.net>,
"dgonzales@gsaeng.com" <dgonzales@gsaeng.com>,
"sthompson@granitexconstruction.com" <sthompson@granitexconstruction.com>,
"oliverwandam@gmail.com" <oliverwandam@gmail.com>,
"hectorl@greentotalsolutions.com" <hectorl@greentotalsolutions.com>,
"Heirandson@comcast.net" <Heirandson@comcast.net>, "hercon7774511@aol.com"
<hercon7774511@aol.com>, "hrstachel@hrvinc.com" <hrstachel@hrvinc.com>,
"xwu@idcengineers.com" <xwu@idcengineers.com>, "icanncm@gmail.com"
<icanncm@gmail.com>, "DRSINCAVAGE@IDIQINC.US" <DRSINCAVAGE@IDIQINC.US>,
"ibsrecoder@aol.com" <ibsrecoder@aol.com>, "ihminc@hotmail.com"
<ihminc@hotmail.com>, "informationdesign@idcinc.net"
<informationdesign@idcinc.net>, "debrahunter@idcinc.net"
<debrahunter@idcinc.net>, "kerstin@intergraphics.com"
<kerstin@intergraphics.com>

Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Thread-Topic: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Thread-Index: AdIZytdZNPo/LQ9NQZCxQrkZ8OaNSgAABH7g

Date: Wed, 28 Sep 2016 20:59:02 +0000

Message-ID:

<DM5PR10MB19161B57EAEFA3BF7C58A6F3A1CF0@DM5PR10MB1916.namprd10.prod.outlook.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

authentication-results: spf=none (sender IP is)

smtp.mailfrom=erivera@truesdellcorp.com;

x-originating-ip: [184.179.15.180]

x-ms-office365-filtering-correlation-id: 0f0178d3-6e5c-44f6-f1bd-08d3e7e24706

x-microsoft-exchange-diagnostics:

1;DM5PR10MB1914;6:B9CjdSNFKOoCfj10PzEXMz+b07dcPNSGr1vpPt62RwQDJN3Unp0pmGkDzCE/hBtPygXMTQ8
wUtpzZ6ppizSs5lL5c9m/NhKTayZpjCY3fqJm5g1Qo5Wy48ihWglF+ibCCelCLIW9SYVP3oG9B8Fz+pH7n3MyCvt
9HRnfXNFCn1McWlrd7fr5e2itlOuMqd/4NTOMnJXBItAOujUIkJNBxKHMxaWiNGKNGCGVprEa0LuTTt9g+A+l1zw/
cYkSmuUdr+JV196BZMjzUqIXdYYPnxQu7BFUgkq5c+Vd6ZzvDamVcGbI+RcNZ0QLz49EpDQ;5:HK1wCB7POjsa55g
L4YwRjhsdroOs02Pf/fqjzm0tsBLF8LfzQmwsBGWpWRhvGgOpZ11A3oZMv+YRfQE1Xs+haDjB0hHZaaOvfxzzBip
H14s2pitWGMEoemLEHIorGLNk7CXPCFkdePIulXIRsBizw==;24:0gK8737RLmUS7IkZMYQiSrLD6PZDAI+nk6An1
O2X1DsMfYoDa0BzTmPjqCkzws9kC2K1V+vLu132klhBiBJ+3X42BsRN1EvkEeRH6ngt4UY=;7:EaffApYUgzO4GaI
K9GP5V34kIM9jYPCeGS2jY1/40U9MoOh9c/VRnRSKxq6dfDA8FK3xEjrRioqrd/2qD6pYTurmCJQXNPjNRMqimP4W
MMcWEcPAJjZ5um9wPZiCuKNDG7XAS3YxNF6XsVwGNj7PiKESdmcxuzUuKoYE7MD1z2boh1flZn1+lzzh3kSjyJioL
pxSzBxomlcUK/gQzUbG21MWdujXkYkdyo38ao9WkCe4uP8Z0tJuuX8oTCE8wcJmTb0XFYy77riYZIUzXAOEuoV4df
GftR7yZm4PGcsbQK/FCSnUlbT75N+qAUvgULw7

x-microsoft-antispam: UriScan;;BCL:0;PCL:0;RULEID;;SRVR:DM5PR10MB1914;

x-microsoft-antispam-prvs:

<DM5PR10MB19140C89DF105B87ED0E9FF3A1CF0@DM5PR10MB1914.namprd10.prod.outlook.com>

x-exchange-antispam-report-test: UriScan:(21748063052155);

x-exchange-antispam-report-cfa-test:

BCL:0;PCL:0;RULEID:(102415321)(6040176)(601004)(2401047)(5005006)(8121501046)(10201501046
) (3002001)(6042046)(6043046);SRVR:DM5PR10MB1914;BCL:0;PCL:0;RULEID;;SRVR:DM5PR10MB1914;

x-forefront-prvs: 0079056367

x-forefront-antispam-report:

SFV:NSPM;SFS:(10019020)(7916002)(199003)(189002)(10400500002)(5890100001)(97736004)(99286
002)(861006)(105586002)(81166006)(76576001)(107886002)(5001770100001)(81156014)(500264010

0001) (2501003) (8676002) (9686002) (19613025002) (2906002) (7846002) (8666005) (87936001) (7736002) (2201001) (66066001) (2521001) (8936002) (7906003) (50986999) (3846002) (5660300001) (19580395003) (11100500001) (3280700002) (1191002) (1250700002) (101416001) (17760045003) (7416002) (7276002) (18206015028) (7336002) (7366002) (7406005) (16236675004) (19617315012) (86362001) (19625215002) (33656002) (19580405001) (3660700001) (229853001) (99936001) (19627595001) (586003) (54356999) (19627405001) (790700001) (106356001) (189998001) (15975445007) (92566002) (77096005) (6116002) (7696004) (19300405004) (74316002) (2900100001) (122556002) (102836003) (68736007) (7099028) (7059030) (921003) (1121003); DIR:OUT; SFP:1102; SCL:1; SRVR:DM5PR10MB1914; H:DM5PR10MB1916.namprd10.prod.outlook.com; FPR:; SPF:None; PTR:InfoNoRecords; A:1; MX:1; LANG:en;

received-spf: None (protection.outlook.com: truesdellcorp.com does not designate permitted sender hosts)

spamdiagnosticoutput: 1:99

spamdiagnosticmetadata: NSPM

Content-Type: multipart/mixed;

boundary="_006_DM5PR10MB19161B57EAEFA3BF7C58A6F3A1CF0DM5PR10MB1916namp_"

MIME-Version: 1.0

X-OriginatorOrg: truesdellcorp.com

X-MS-Exchange-CrossTenant-originalarrivalttime: 28 Sep 2016 20:59:02.5571 (UTC)

X-MS-Exchange-CrossTenant-fromentityheader: Hosted

X-MS-Exchange-CrossTenant-id: aa6c183b-231e-4a06-8b27-136a70d51e1b

X-MS-Exchange-Transport-CrossTenantHeadersStamped: DM5PR10MB1914

Erin Rivera

From: forcetraffic@earthlink.net
Sent: Wednesday, September 28, 2016 1:58 PM
To: Erin Rivera
Subject: Re: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

I apologize for this automatic reply to your email.

To control spam, I now allow incoming messages only from senders I have approved beforehand.

If you would like to be added to my list of approved senders, please fill out the short request form (see link below). Once I approve you, I will receive your original message in my inbox. You do not need to resend your message. I apologize for this one-time inconvenience.

Click the link below to fill out the request:

<https://webmail.pas.earthlink.net/wam/addme?a=forcetraffic@earthlink.net&id=11e6-85be-2bcda814-b5fd-00144fe247c6>

9/28/16 - Completed request form 

Erin Rivera

From: Debra Burris <dburris@ddbe.com>
Sent: Wednesday, September 28, 2016 2:26 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

We are not bidding this job. Thanks

Regards,
Debbie

Debra L. Burris, P.E., BCEE
DDB ENGINEERING, INC.
15635 Alton Parkway, Suite 117
Irvine, CA 92618
o: 949.727.4008
d: 949.727.4127

From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 1:59 PM
To: Daryl@abslconstruction.com; elaine@aconezone.com; aperez2760@gmail.com; efren_a@abratique.com; rthompson@accenteci.com; tomas@accesspacificinc.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; kimberlypatz@adanta-inc.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@awatrafic.com; debbieh@alertolite.com; touray@alfredce.com; mcyu@amcon.com; anilverma@earthlink.net; philipluke@appliedstructural.com; mrphillipluke@hotmail.com; richarddiaz@architecturalunlimited.com; hmontoya@arconse.com; stevepazcivil@aol.com; Darrell@AShooonaLandscape.com; don@apullc.com; don_455@hotmail.com; dterry@baincorp.com; kofibaryeh@yahoo.com; office@baylinecutting.com; md@bengalengineering.com; donnawatson52@yahoo.com; bitechconstruction@gmail.com; lawym2004@aol.com; blancoconst@aol.com; bravopacific@hotmail.com; b-w-w@live.com; cldrilling@aol.com; paustin@austin-enterprise.com; van@cpengineeringinc.com; cecilias@pacbell.net; ccho@chodesignassociates.com; airbears@balesengineering.com; mmarston@civilworksenineers.com; crystal@cmctrafic.com; james.lu@cnseng.com; contechg@gmail.com; sevda@cpm-partners.com; cpoenterprisesinc@gmail.com; ct@ctconcretecutting.com; qvu@dahlrtaylor.com; Debra Burris <dburris@ddbe.com>; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; db@diversifiedlandscape.com; IDDominguez6@att.net; alex.singh@dreambuildercorp.com; dwu@dwuconsulting.com; courtney@dyriso.com; ronnie@enortrafic.com; brooks.curtis@att.net; h.law@earthmech.com; echelon-ces@att.net; henry@ee-electric.net; miguel@elcaminoconeng.com; aminian999@gmail.com; hadieh.elias@eseweb.com; eswppp@hotmail.com; elizajane@ewconsultinginc.net; info@exbon.com; dofwono@firstoncompliance.com; flashwbe@outlook.com; admin@fmfpandion.com; claudia@fmgarchitects.com; forcetraffic@earthlink.net; cstecher@earthlink.net; sammysalgado@sbcglobal.net; r.ferguson@gfconcretecutting.com; patricia@garconconstruction.com; gmartinez@genisairon.com; neel@gtcgeotech.com; geronimo_concrete@sbcglobal.net; global@globalgeo.net; mohan@globalgeo.net; grs@globalroadsealing.com; khays@goldenarrowengineering.com; gscon@cox.net; dgonzales@gsaeng.com; sthompson@granitexconstruction.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; Heirandson@comcast.net; hercon7774511@aol.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; ibsrecoder@aol.com; ihminc@hotmail.com; informationdesign@idcinc.net; debrahunter@idcinc.net; kerstin@intergraphics.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Carol Levine <carollevine@peoplepc.com>
Sent: Wednesday, September 28, 2016 2:39 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Don't have a fax and we will not be bidding.

Thanks, Carol

Carol R. Levine, Principal

Spokemore Consulting | Transportation Planning

A DBE certified firm

510.507.1681

CarolLevine@peoplepc.com

www.spokemore.com

From: Erin Rivera [mailto:erivera@truesdellcorp.com]

Sent: Wednesday, September 28, 2016 2:01 PM

To: mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jflores@jfengineering.com; jnantonio@jnabuilders.com; keaven@kgconcretepumping.com; garyc@kracsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; jrandall@kwamebuildinggroup.com; tavo@LagoVistaInc.com; rosanna@larocenvironmental.com; charvey@leopoldbiological.com; lewisengineering@sbcglobal.net; inbox@linconsulting.com; agarcialna@aol.com; jjlopez@lopezengineering.com; ddavis@lowerswelding.com; sam@lucascompany.com; mmaneri@maneritraficcontrol.com; jlibby@libby-lei.com; Martin@MartinHsu.net; diana@matzenauer.com; REdison@maxoutinc.biz; maximumironworks@yahoo.com; denamccullough@mcculloughconstructioninc.com; jrarias@ms-ae.com; minola.anghel@mds-sf.com; c.martinez@metco-usa.com; joe@moraespham.com; mcs@moraescontracting.com; aolson@mroengineers.com; anichols@nbgcs.com; Lisa@newvisioncommercial.com; info@norcalstructural.com; hchou@panenv.com; william.correa@2paragon.com; gparikh@parikhnet.com; rebecca@payco.biz; dana@picoreinternational.com; zkkingpk81@gmail.com; michelle@pcassoc.com; joanp@plattcon.net; peterkimpnk@gmail.com; klook@projectpartners.com; qualityequipmentrental@yahoo.com; kwilliams@quinnwilliams.com; RQSQR@aol.com; Nsauter@rndcontractorsinc.com; ruben@rubecon.com; office@rubecon.com; estimating.rupert@gmail.com; Sagarp@S2-EI.COM; rebeccaaj@safeworkinc.com; sandys@sanberg.com; ryanmcalister@sbcglobal.net; shornoise@aol.com; signsportal@sbcglobal.net; sales@socalsignsinc.com; cecilia@socaltraffic.net; slau@soha.com; hiudowin12@gmail.com; SGC.GEO@ATT.NET; CarolLevine@peoplepc.com; dawn@statewidestripes.com; kcheever@straightstripe.com; admin@structuralgrace.com; hchang@structusinc.com; brenda@supersealandstripe.com; jumana@switchpointplanning.com; tqsteelinc@gmail.com; e1@tectonics-ae.com; APALANIAPPAN@TERRADYNE.COM; APALANIAPPAN@TERRADYNE.COM; ckgroup@theckgroup.com; jfunderburg@theckgroup.com; tbsgroup@totalbarricade.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; susan@tra-inc.com; Connie@trafficonline.com; cli@transmartinc.com; nbehura@trans-en.com; shiva.sathasivam@trincotech.com; corporate@triunityeng.com; frank@tuckertech.com; info@tbccontractor.com; nancy@ugeecs.com; rodulfo.niere@uniplan-engineering.com; arvind@vapci.com; valleluis@hotmail.com; verduzcoelectric@aol.com; vigeng@aol.com; tony@vtelectric.net; jwalker@watearth.com; jenn@weldonworks.com; westpacificconcrete@gmail.com; info@wiltecusa.com; LWEBER@wrcinc.net; info@wreco.com; hanbin_liang@wreco.com; DYAU@YCTRANSPORTATION.COM; yce-bo@pacbell.net; johnyoung22@yahoo.com

Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com



Virus-free. www.avast.com

Erin Rivera

From: Info Mail <info@tbctractor.com>
Sent: Wednesday, September 28, 2016 2:56 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good Afternoon Erin,

We thank you for the invite to bid but we are a General Contractor and will not be bidding this project.

From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 2:01 PM
To: mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jflores@jfengineering.com; jnantonio@jnabuilders.com; keaven@kgconcretepumping.com; garyc@krccsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; jrandall@kwamebuildinggroup.com; tavo@LagoVistaInc.com; rosanna@larocenvironmental.com; charvey@leopoldbiological.com; lewisengineering@sbcglobal.net; inbox@linconsulting.com; agarcialna@aol.com; jjlopez@lopezengineering.com; ddavis@lowerswelding.com; sam@lucascompany.com; mmaneri@maneritraficcontrol.com; jlibby@libby-lei.com; Martin@MartinHsu.net; diana@matzenauer.com; REdison@maxoutinc.biz; maximumironworks@yahoo.com; denamccullough@mcculloughconstructioninc.com; jrarias@ms-ae.com; minola.anghel@mds-sf.com; c.martinez@metco-usa.com; joe@moraespham.com; mcs@moraescontracting.com; aolson@mroengineers.com; anichols@nbgcs.com; Lisa@newvisioncommercial.com; info@norcalstructural.com; hchou@panenv.com; william.correa@2paragon.com; gparikh@parikhnet.com; rebecca@payco.biz; dana@picoreinternational.com; zkkingpk81@gmail.com; michelle@pcassoc.com; joanp@plattcon.net; peterkimpmk@gmail.com; klook@projectpartners.com; qualityequipmentrental@yahoo.com; kwilliams@quinnwilliams.com; RQSQR@aol.com; Nsauter@rndcontractorsinc.com; ruben@rubecon.com; office@rubecon.com; estimating.rupert@gmail.com; Sagarp@S2-EI.COM; rebeccaaj@safeworkinc.com; sandys@sanberg.com; ryanmcalister@sbcglobal.net; shornoise@aol.com; signsportal@sbcglobal.net; sales@socalsignsinc.com; cecilia@socaltraffic.net; slau@soha.com; hiudowin12@gmail.com; SGC.GEO@ATT.NET; CarolLevine@peoplepc.com; dawn@statewidestripes.com; kcheever@straightstripe.com; admin@structuralgrace.com; hchang@structusinc.com; brenda@supersealandstripe.com; jumana@switchpointplanning.com; tqsteelinc@gmail.com; e1@tectonics-ae.com; APALANIAPPAN@TERRADYNE.COM; APALANIAPPAN@TERRADYNE.COM; ckgroup@theckgroup.com; jfunderburg@theckgroup.com; tbsgroup@totalbarricade.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; susan@tra-inc.com; Connie@trafficonline.com; cli@transmartinc.com; nbehura@trans-en.com; shiva.sathasivam@trincotech.com; corporate@triunityeng.com; frank@tuckertech.com; info@tbctractor.com; nancy@ugeecs.com; rodulfo.niere@uniplan-engineering.com; arvind@vapci.com; valleluis@hotmail.com; verduzcoelectric@aol.com; vigeng@aol.com; tony@vtelectric.net; jwalker@watearth.com; jenn@weldonworks.com; westpacificconcrete@gmail.com; info@wiltecusa.com; LWEBER@wrcinc.net; info@wreco.com; hanbin_liang@wreco.com; DYAU@YCTRANSPORTATION.COM; yce-bo@pacbell.net; johnyoung22@yahoo.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,


Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truedellcorp.com



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

Concrete Repair & Strengthening
www.truesdellcorp.com

1-888-81-EPOXY

PHOENIX (602) 437-1711

\ DIR Registration No. 1000007625
\ Lic. # 615058, C61/D06/C33, A

10 W. 23rd STREET
MPE, ARIZONA 85282-1837
X (602) 437-1821

INVITATION TO BID

The Truesdell Corporation is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

Owner:	Caltrans	
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing	
Project No.:	Caltrans 07-305004	
Bid Date:	10/13/2016	
Bid Time:	2:00 PM	
Soliciting:	Item #	Item Description
	1	LEAD COMPLIANCE PLAN,
	2	CONSTRUCTION AREA SIGNS,
	3	TRAFFIC CONTROL SYSTEM,
	4	TEMPORARY PAVEMENT MARKING (PAINT),
	5	TEMPORARY TRAFFIC STRIPE (PAINT),
	7	PREPARE WATER POLLUTION CONTROL PROGRAM,
	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
	10	PUBLIC SAFETY PLAN,
	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,
	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,
	14	REMOVE PAVEMENT MARKER,
	19	BRIDGE REMOVAL (PORTION), LOCATION A,
	20	BRIDGE REMOVAL (PORTION), LOCATION B,
	21	TEMPORARY DECKING,
	22(F)	STRUCTURAL CONCRETE, BRIDGE,
	25	JOINT SEAL ASSEMBLY (MR 4"),
	29	4" THERMOPLASTIC TRAFFIC STRIPE,
	30	8" THERMOPLASTIC TRAFFIC STRIPE,
	31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),
	32	THERMOPLASTIC PAVEMENT MARKING,
	33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),
	35	PAVEMENT MARKER (NON-REFLECTIVE),
	36	PAVEMENT MARKER (RETROREFLECTIVE),
	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Minority Goal:	13% DBE goal	
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.	
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821	
Bids Due:	10/12/16 at 5:00 PM	
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.	

Company: MAVEN TRAFFIC CONTROL Estimating Contact: OTIVY AVILA
 Bid No Bid Minority Certification DBE, SBE
 Union Non-Union Bonding Rate 3% Bonding Capacity 2.5-4 MILLION
 Please complete and return to fax: (602) 437-1821



TRUESDELL CORPORATION OF CALIFORNIA, INC.

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening

PHOENIX (602) 437-1711

www.truesdellcorp.com

INVITATION TO BID

The Truesdell Corporation is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

Owner:	Caltrans																																																				
Project:	In Los Angeles County in Los Angeles from 0.1 Miles West of W105-S1 Connector Overcrossing to Inglewood Avenue Undercrossing																																																				
Project No.:	Caltrans 07-305004																																																				
Bid Date:	10/13/2016																																																				
Bid Time:	2:00 PM																																																				
Soliciting:	<table border="1"> <thead> <tr> <th>Item #</th> <th>Item Description</th> </tr> </thead> <tbody> <tr><td>1</td><td>LEAD COMPLIANCE PLAN,</td></tr> <tr><td>2</td><td>CONSTRUCTION AREA SIGNS,</td></tr> <tr><td>3</td><td>TRAFFIC CONTROL SYSTEM,</td></tr> <tr><td>4</td><td>TEMPORARY PAVEMENT MARKING (PAINT),</td></tr> <tr><td>5</td><td>TEMPORARY TRAFFIC STRIPE (PAINT)</td></tr> <tr><td>7</td><td>PREPARE WATER POLLUTION CONTROL PROGRAM,</td></tr> <tr><td>9</td><td>REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),</td></tr> <tr><td>10</td><td>PUBLIC SAFETY PLAN,</td></tr> <tr><td>12</td><td>REMOVE THERMOPLASTIC TRAFFIC STRIPE,</td></tr> <tr><td>13</td><td>REMOVE THERMOPLASTIC PAVEMENT MARKING,</td></tr> <tr><td>14</td><td>REMOVE PAVEMENT MARKER,</td></tr> <tr><td>19</td><td>BRIDGE REMOVAL (PORTION), LOCATION A,</td></tr> <tr><td>20</td><td>BRIDGE REMOVAL (PORTION), LOCATION B,</td></tr> <tr><td>21</td><td>TEMPORARY DECKING,</td></tr> <tr><td>22(F)</td><td>STRUCTURAL CONCRETE BRIDGE,</td></tr> <tr><td>25</td><td>JOINT SEAL ASSEMBLY (MR 4"),</td></tr> <tr><td>29</td><td>4' THERMOPLASTIC TRAFFIC STRIPE,</td></tr> <tr><td>30</td><td>8' THERMOPLASTIC TRAFFIC STRIPE,</td></tr> <tr><td>31</td><td>8 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),</td></tr> <tr><td>32</td><td>THERMOPLASTIC PAVEMENT MARKING,</td></tr> <tr><td>33</td><td>4' THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),</td></tr> <tr><td>34</td><td>8 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),</td></tr> <tr><td>35</td><td>PAVEMENT MARKER (NON-REFLECTIVE),</td></tr> <tr><td>36</td><td>PAVEMENT MARKER (RETROREFLECTIVE),</td></tr> <tr><td>37</td><td>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</td></tr> </tbody> </table>	Item #	Item Description	1	LEAD COMPLIANCE PLAN,	2	CONSTRUCTION AREA SIGNS,	3	TRAFFIC CONTROL SYSTEM,	4	TEMPORARY PAVEMENT MARKING (PAINT),	5	TEMPORARY TRAFFIC STRIPE (PAINT)	7	PREPARE WATER POLLUTION CONTROL PROGRAM,	9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),	10	PUBLIC SAFETY PLAN,	12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,	13	REMOVE THERMOPLASTIC PAVEMENT MARKING,	14	REMOVE PAVEMENT MARKER,	19	BRIDGE REMOVAL (PORTION), LOCATION A,	20	BRIDGE REMOVAL (PORTION), LOCATION B,	21	TEMPORARY DECKING,	22(F)	STRUCTURAL CONCRETE BRIDGE,	25	JOINT SEAL ASSEMBLY (MR 4"),	29	4' THERMOPLASTIC TRAFFIC STRIPE,	30	8' THERMOPLASTIC TRAFFIC STRIPE,	31	8 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),	32	THERMOPLASTIC PAVEMENT MARKING,	33	4' THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	34	8 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),	35	PAVEMENT MARKER (NON-REFLECTIVE),	36	PAVEMENT MARKER (RETROREFLECTIVE),	37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
Item #	Item Description																																																				
1	LEAD COMPLIANCE PLAN,																																																				
2	CONSTRUCTION AREA SIGNS,																																																				
3	TRAFFIC CONTROL SYSTEM,																																																				
4	TEMPORARY PAVEMENT MARKING (PAINT),																																																				
5	TEMPORARY TRAFFIC STRIPE (PAINT)																																																				
7	PREPARE WATER POLLUTION CONTROL PROGRAM,																																																				
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),																																																				
10	PUBLIC SAFETY PLAN,																																																				
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE,																																																				
13	REMOVE THERMOPLASTIC PAVEMENT MARKING,																																																				
14	REMOVE PAVEMENT MARKER,																																																				
19	BRIDGE REMOVAL (PORTION), LOCATION A,																																																				
20	BRIDGE REMOVAL (PORTION), LOCATION B,																																																				
21	TEMPORARY DECKING,																																																				
22(F)	STRUCTURAL CONCRETE BRIDGE,																																																				
25	JOINT SEAL ASSEMBLY (MR 4"),																																																				
29	4' THERMOPLASTIC TRAFFIC STRIPE,																																																				
30	8' THERMOPLASTIC TRAFFIC STRIPE,																																																				
31	8 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),																																																				
32	THERMOPLASTIC PAVEMENT MARKING,																																																				
33	4' THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),																																																				
34	8 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),																																																				
35	PAVEMENT MARKER (NON-REFLECTIVE),																																																				
36	PAVEMENT MARKER (RETROREFLECTIVE),																																																				
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION																																																				
Minority Goal:	13% DBE goal																																																				
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-305004/plans/07-305004_plans.pdf or Contact Patrick Lambson at Truesdell Corporation.																																																				
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821																																																				
Bids Due:	10/12/16 at 5:00 PM																																																				
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.																																																				

Company: WILTEC Estimating Contact: _____

Bid _____ No Bid Minority Certification _____

Union _____ Non-Union _____ Bonding Rate _____ Bonding Capacity _____

Please complete and return to fax: (602) 437-1821

Here to Honesty • Excellence • Leadership • Passion

Erin Rivera

From: Evita Thornton, SFAACC <admin@sfaacc.org>
Sent: Wednesday, September 28, 2016 4:34 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Thank you. Will forward to members.

Kind Regards,

Evita Thornton

Administrative Director
San Francisco African American Chamber of Commerce
415-749-6400 O
888-780-5712 F
510-703-3184 C
admin@sfaacc.org
<http://www.sfaacc.org>

NOTICE - This communication may contain confidential and privileged information that is for the sole use of the intended recipient. Any viewing, copying or distribution of, or reliance on this message by unintended recipients is strictly prohibited. If you have received this message in error, please notify us immediately by replying to the message and deleting it from your computer.

----- Original Message -----

Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004
From: Erin Rivera <erivera@truesdellcorp.com>
Date: Wed, September 28, 2016 4:15 pm
To: "admin@sfaacc.org" <admin@sfaacc.org>

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Administrator <admin@fmfpandion.com>
Sent: Wednesday, September 28, 2016 4:44 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Not at this time. Thank you.

Sincerely,

FMF Pandion
721 Snapdragon Street, Encinitas, CA 92024
admin@fmfpandion.com
www.fmfPandion.com

FMF Pandion is State of California certified SBE-Micro, DVBE, and DBE, and Federally certified SDB and SDVOSB.

"Ethical behavior is doing the right thing when no one else is watching—even when doing the wrong thing is legal." Aldo Leopold



From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 1:59 PM
To: Daryl@abslconstruction.com; elaine@aconezone.com; aperez2760@gmail.com; efren_a@abratique.com; rthompson@accenteci.com; tomas@accesspacificinc.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; kimberlypatz@adanta-inc.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@awatrafic.com; debbieh@alertolite.com; touray@alfredce.com; mcyu@amccon.com; anilverma@earthlink.net; philipluke@appliedstructural.com; mrphillipluke@hotmail.com; richarddiaz@architecturalunlimited.com; hmontoya@arconse.com; stevepazcivil@aol.com; Darrell@AShooonaLandscape.com; don@apullc.com; don_455@hotmail.com; dterry@baincorp.com; kofibaryeh@yahoo.com; office@baylinecutting.com; md@bengalengineering.com; donnawatson52@yahoo.com; bitechconstruction@gmail.com; lawym2004@aol.com; blancoconst@aol.com; bravopacific@hotmail.com; b-w-w@live.com; cldrilling@aol.com; paustin@austin-enterprise.com; van@cpengineeringinc.com; cecilias@pacbell.net; ccho@chodesignassociates.com; airbears@balesengineering.com; mmarston@civilworksengineers.com; crystal@cmctrafic.com; james.lu@cnseng.com; contechg@gmail.com; sevda@cpm-partners.com; cpoenterprisesinc@gmail.com; ct@ctconcretecutting.com; qvu@dahltylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; db@diversifiedlandscape.com; IDDomiguez6@att.net; alex.singh@dreambuildercorp.com; dwu@dwuconsulting.com; courtney@dyriso.com; ronnie@enortrafic.com; brooks.curtis@att.net; h.law@earthmech.com; echelon-ces@att.net; henry@ee-electric.net; miguel@elcaminoconeng.com; aminian999@gmail.com; hadieh.elias@eseweb.com; eswppp@hotmail.com; elizajane@ewconsultinginc.net; info@exbon.com; dofwono@firstoncompliance.com; flashwbe@outlook.com; Administrator <admin@fmfpandion.com>; claudia@fmgarchitects.com; forcetraffic@earthlink.net; cstecher@earthlink.net; sammysalgado@sbcglobal.net; r.ferguson@gfconcretecutting.com; patricia@garconconstruction.com; gmartinez@genisairon.com; neel@gtcgeotech.com;

geronimo_concrete@sbcglobal.net; global@globalgeo.net; mohan@globalgeo.net; grs@globalroadsealing.com; khays@goldenarrowengineering.com; gscon@cox.net; dgonzales@gsaeng.com; sthompson@granitexconstruction.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; Heirandson@comcast.net; hercon7774511@aol.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; ibsrecoder@aol.com; ihminc@hotmail.com; informationdesign@idcinc.net; debrahunter@idcinc.net; kerstin@intergraphics.com

Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Alfred <touray@alfredce.com>
Sent: Wednesday, September 28, 2016 5:32 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004
Attachments: Truesdell Corp Invitation to Bid.pdf

We will bid on item 7

Bori Touray PE QSD
Alfred Civil Engineering, Inc.
916-241-5309
www.alfredce.com

From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 1:59 PM
To: Daryl@abslconstruction.com; elaine@aconezone.com; aperez2760@gmail.com; efren_a@abratique.com; rthompson@accenteci.com; tomas@accesspacificinc.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; kimberlypatz@adanta-inc.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@awatrafic.com; debbieh@alertolite.com; touray@alfredce.com; mcyu@amccon.com; anilverma@earthlink.net; philipluke@appliedstructural.com; mrphillipluke@hotmail.com; richarddiaz@architecturalunlimited.com; hmontoya@arconse.com; stevepazcivil@aol.com; Darrell@AShoonaLandscape.com; don@apullc.com; don_455@hotmail.com; dterry@baincorp.com; kofibaryeh@yahoo.com; office@baylinecutting.com; md@bengalengineering.com; donnawatson52@yahoo.com; bitechconstruction@gmail.com; lawym2004@aol.com; blancoconst@aol.com; bravopacific@hotmail.com; b-w-w@live.com; cldrilling@aol.com; paustin@austin-enterprise.com; van@cpengineeringinc.com; cecilias@pacbell.net; ccho@chodesignassociates.com; airbears@balesengineering.com; mmarston@civilworksenineers.com; crystal@cmctrafic.com; james.lu@cnseng.com; contechg@gmail.com; sevda@cpm-partners.com; cpoenterprisesinc@gmail.com; ct@ctconcretecutting.com; qvu@dahltylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; db@diversifiedlandscape.com; IDDominguez6@att.net; alex.singh@dreambuildercorp.com; dwu@dwuconsulting.com; courtney@dyriso.com; ronnie@enortrafic.com; brooks.curtis@att.net; h.law@earthmech.com; echelon-ces@att.net; henry@ee-electric.net; miguel@elcaminoconeng.com; aminian999@gmail.com; hadieh.elias@eseweb.com; eswppp@hotmail.com; elizajane@ewconsultinginc.net; info@exbon.com; dofwno@firstoncompliance.com; flashwbe@outlook.com; admin@fmfpandion.com; claudia@fmgarchitects.com; forcetraffic@earthlink.net; cstecher@earthlink.net; sammysalgado@sbcglobal.net; r.ferguson@gfconcretecutting.com; patricia@garconconstruction.com; gmartinez@genisairon.com; neel@gtcgeotech.com; geronimo_concrete@sbcglobal.net; global@globalgeo.net; mohan@globalgeo.net; grs@globalroadsealing.com; khays@goldenarrowengineering.com; gscon@cox.net; dgonzales@gsaeng.com; sthompson@granitexconstruction.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; Heirandson@comcast.net; hercon7774511@aol.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; ibsrecoder@aol.com; ihminc@hotmail.com; informationdesign@idcinc.net; debrahunter@idcinc.net; kerstin@intergraphics.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Marie Marston <mmarston@civilworksengineers.com>
Sent: Wednesday, September 28, 2016 7:36 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Hi – My firm provides engineering services only, not construction. Therefore, we will not be providing a bid.

From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 1:59 PM
To: Daryl@abslconstruction.com; elaine@aconezone.com; aperez2760@gmail.com; efren_a@abratique.com; rthompson@accenteci.com; tomas@accesspacificinc.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; kimberlypatz@adanta-inc.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@awatrafic.com; debbieh@alertolite.com; touray@alfredce.com; mcyu@amcon.com; anilverma@earthlink.net; philipluke@appliedstructural.com; mrphillipluke@hotmail.com; richarddiaz@architecturalunlimited.com; hmontoaya@arconse.com; stevepazcivil@aol.com; Darrell@AShoonaLandscape.com; don@apullc.com; don_455@hotmail.com; dterry@baincorp.com; kofibaryeh@yahoo.com; office@baylinecutting.com; md@bengalengineering.com; donnawatson52@yahoo.com; bitechconstruction@gmail.com; lawym2004@aol.com; blancoconst@aol.com; bravopacific@hotmail.com; b-w-w@live.com; cldrilling@aol.com; paustin@austin-enterprise.com; van@cpengineeringinc.com; cecilias@pacbell.net; ccho@chodesignassociates.com; airbears@balesengineering.com; Marie Marston <mmarston@civilworksengineers.com>; crystal@cmctrafic.com; james.lu@cnseng.com; contechg@gmail.com; sevda@cpm-partners.com; cpoenterprisesinc@gmail.com; ct@ctconcretecutting.com; qvu@dahlitaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; dbel@diversifiedlandscape.com; IDDominguez6@att.net; alex.singh@dreambuildercorp.com; dwu@dwuconsulting.com; courtney@dyriso.com; ronnie@enortrafic.com; brooks.curtis@att.net; h.law@earthmech.com; echelon-ces@att.net; henry@ee-electric.net; miguel@elcaminoconeng.com; aminian999@gmail.com; hadieh.elias@eseweb.com; eswppp@hotmail.com; elizajane@ewconsultinginc.net; info@exbon.com; dofwono@firstoncompliance.com; flashwbe@outlook.com; admin@fmfpandion.com; claudia@fmgarchitects.com; forcetraffic@earthlink.net; cstecher@earthlink.net; sammysalgado@sbcglobal.net; r.ferguson@gfconcretecutting.com; patricia@garconconstruction.com; gmartinez@genisairon.com; neel@gtcgeotech.com; geronimo_concrete@sbcglobal.net; global@globalgeo.net; mohan@globalgeo.net; grs@globalroadsealing.com; khays@goldenarrowengineering.com; gscon@cox.net; dgonzales@gsaeng.com; sthompson@granitexconstruction.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; Heirandson@comcast.net; hercon7774511@aol.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; ibsrecoder@aol.com; ihminc@hotmail.com; informationdesign@idcinc.net; debrahunter@idcinc.net; kerstin@intergraphics.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truedellcorp.com

Erin Rivera

From: Karen Cheever <kcheever@straightstripe.net>
Sent: Thursday, September 29, 2016 8:32 AM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Not bidding.

Karen J. Cheever, President
0.435.656.0930 | F.435.634.0580 | www.straightstripe.com
A Certified DBE Company | Licensed. Bonded. Insured.



From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 3:01 PM
To: mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jflores@jfengineering.com; jnantonio@jnabuilders.com; keaven@kgconcretepumping.com; garyc@kracsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; jrandall@kwamebuildinggroup.com; tavo@LagoVistaInc.com; rosanna@larocenvironmental.com; charvey@leopoldbiological.com; lewisengineering@sbcglobal.net; inbox@linconsulting.com; agarcialna@aol.com; jjlopez@lopezengineering.com; ddavis@lowerswelding.com; sam@lucascompany.com; mmaneri@maneritraficcontrol.com; jlibby@libby-lei.com; Martin@MartinHsu.net; diana@matzenauer.com; REdison@maxoutinc.biz; maximumironworks@yahoo.com; denamcullough@mcculloughconstructioninc.com; jrarias@ms-ae.com; minola.anghel@mds-sf.com; c.martinez@metco-usa.com; joe@moraespham.com; mcs@moralescontracting.com; aolson@mroengineers.com; anichols@nbgcs.com; Lisa@newvisioncommercial.com; info@norcalstructural.com; hchou@panenv.com; william.correa@2paragon.com; gparikh@parikhnet.com; rebecca@payco.biz; dana@picoreinternational.com; zkkingpk81@gmail.com; michelle@pcassoc.com; joanp@plattcon.net; peterkimpk@gmail.com; klook@projectpartners.com; qualityequipmentrental@yahoo.com; kwilliams@quinnwilliams.com; RQSQR@aol.com; Nsauter@rndcontractorsinc.com; ruben@rubecon.com; office@rubecon.com; estimating.rupert@gmail.com; Sagarp@S2-EI.COM; rebeccaaj@safeworkinc.com; sandys@sanberg.com; ryanmcalister@sbcglobal.net; shornoise@aol.com; signsportal@sbcglobal.net; sales@socalsignsinc.com; cecilia@socaltraffic.net; slau@soha.com; hiudowin12@gmail.com; SGC.GEO@ATT.NET; CarolLevine@peoplepc.com; dawn@statewidestripes.com; Karen Cheever; admin@structuralgrace.com; hchang@structusinc.com; brenda@supersealandstripe.com; jumana@switchpointplanning.com; tqsteelinc@gmail.com; e1@tectonics-ae.com; APALANIAPPAN@TERRADYNE.COM; APALANIAPPAN@TERRADYNE.COM; ckgroup@thecckgroup.com; jfunderburg@thecckgroup.com; tbsgroup@totalbarricade.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; susan@tra-inc.com; Connie@trafficonline.com; cli@transmartinc.com; nbehura@trans-en.com; shiva.sathasivam@trincotech.com; corporate@triunityeng.com; frank@tuckertech.com; info@tbccontractor.com; nancy@ugeecs.com; rodolfo.niere@uniplan-engineering.com; arvind@vapci.com; valleluis@hotmail.com; verduzcoelectric@aol.com; vigeng@aol.com; tony@vtelectric.net; jwalker@watearth.com; jenn@weldonworks.com; westpacificconcrete@gmail.com; info@wiltecusa.com; LWEBER@wrcinc.net; info@wreco.com; hanbin_liang@wreco.com; DYAU@YCTRANSPORTATION.COM; yce-bo@pacbell.net; johnyoung22@yahoo.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Bobby Wilson <b-w-w@live.com>
Sent: Friday, September 30, 2016 8:57 AM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

BWW & Company will not be bidding on this project.

Thank you for the invite.

Mary Wilson
Office Manager
BWW & Company

From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Wednesday, September 28, 2016 1:59 PM
To: Daryl@abslconstruction.com; elaine@aconezone.com; aperez2760@gmail.com; efren_a@abratique.com; rthompson@accenteci.com; tomas@accesspacificinc.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; kimberlypatz@adanta-inc.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@awatrafic.com; debbieh@alertolite.com; touray@alfredce.com; mcyu@amccon.com; anilverma@earthlink.net; philipluke@appliedstructural.com; mrphillipluke@hotmail.com; richarddiaz@architecturalunlimited.com; hmontoya@arconse.com; stevepazcivil@aol.com; Darrell@AShoonaLandscape.com; don@apullc.com; don_455@hotmail.com; dterry@baincorp.com; kofibaryeh@yahoo.com; office@baylinecutting.com; md@bengalengineering.com; donnawatson52@yahoo.com; bitechconstruction@gmail.com; lawym2004@aol.com; blancoconst@aol.com; bravopacific@hotmail.com; b-w-w@live.com; cldrilling@aol.com; paustin@austin-enterprise.com; van@cpengineeringinc.com; cecilias@pacbell.net; ccho@chodesignassociates.com; airbears@balesengineering.com; mmarston@civilworksengeers.com; crystal@cmctrafic.com; james.lu@cnseng.com; contechg@gmail.com; sevda@cpm-partners.com; cpoenterprisesinc@gmail.com; ct@ctconcretecutting.com; qvu@dahlrtaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; dbel@diversifiedlandscape.com; IDDominguez6@att.net; alex.singh@dreambuildercorp.com; dwu@dwuconsulting.com; courtney@dyriso.com; ronnie@enortrafic.com; brooks.curtis@att.net; h.law@earthmech.com; echelon-ces@att.net; henry@ee-electric.net; miguel@elcaminoconeng.com; aminian999@gmail.com; hadieh.elias@eseweb.com; eswppp@hotmail.com; elizajane@ewconsultinginc.net; info@exbon.com; dofwno@firstoncompliance.com; flashwbe@outlook.com; admin@fmfpandion.com; claudia@fmgarchitects.com; forcetraffic@earthlink.net; cstecher@earthlink.net; sammysalgado@sbcglobal.net; r.ferguson@gfconcretecutting.com; patricia@garconconstruction.com; gmartinez@genisairon.com; neel@gtcgeotech.com; geronimo_concrete@sbcglobal.net; global@globalgeo.net; mohan@globalgeo.net; grs@globalroadsealing.com; khays@goldenarrowengineering.com; gscon@cox.net; dgonzales@gsaeng.com; sthompson@granitexconstruction.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; Heirandson@comcast.net; hercon7774511@aol.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; ibsrecoder@aol.com; ihminc@hotmail.com; informationdesign@idcinc.net; debrahunter@idcinc.net; kerstin@intergraphics.com
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Erin Rivera

From: Daniel Martinez <daniel.martinez@genisairon.com>
Sent: Tuesday, October 11, 2016 4:12 PM
To: Erin Rivera
Subject: RE: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Erin,

Thank you for your consideration, unfortunately we are a steel contractor and I do not see anything can be our scope.

Daniel Martinez
Vice President
Genisa Iron Inc.
DBE and SBE Certified
818-588-3006 O
818-433-7083 F
818-512-6627 C



From: Erin Rivera [mailto:erivera@truesdellcorp.com]
Sent: Tuesday, October 11, 2016 12:00 PM
To: Martin Castellanos <martin.c@genisairon.com>; Daniel Martinez <daniel.martinez@genisairon.com>
Subject: Truesdell Corporation - Invitation to Bid, Caltrans 07-305004

Good afternoon,

Attached please find our Invitation to Bid for Caltrans Project No. 07-305004. We appreciate a response if you will or will not be bidding by faxing back the invitation as noted.

Regards,

Erin Rivera
Administrative Assistant

Truesdell Corporation
1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

Telephone Logs

Firm ID	Firm/DBA Name	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Firm Type	Invitation Emailed	Date of first contact	Contact Method	Contact Person	Response	Date of 2nd contact	Contact Method2	Contact Person2	Response2
5270	A B S L CONSTRUCTION	DBE	Daryl@absconstruction.com	LUIS M. ALLENDE		510 727-0900	DBE	9/28/2016	10/6/2016	Left VM	Daryl					
36878	A COME ZONE, INC.	DBE	elaine@aconezone.com	ELAINE NORLAND		951 734-9535	DBE	9/28/2016	10/6/2016	Phone Call	Receptionist	Requested invitation be emailed to ashleys@aconezone.com for review				
42983	A P CONSTRUCTION SERVICES	DBE	aperez276@gmail.com	ARMAND PEREZ		909 680-2127	DBE	9/28/2016	10/11/2016	Phone Call	Armand	Not bidding - is only a building inspector				
42160	ACCESS PACIFIC, INC.	DBE	tomass@accesspacificinc.com	TOMAS TORRES		626 792-0616	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Not bidding				
31317	AC-DC ELECTRIC	DBE		OSCAR L. HIGA		562 926-5737	DBE	9/28/2016 *FAXED	10/11/2016	Phone Call	Receptionist	Not Bidding - doesn't work Caltrans jobs				
30511	ACME SAFETY & SUPPLY CORP	DBE	candace@acmesafetyandsupply.com	CANDACE FRIEDMAN		619 299-5100	DBE	9/28/2016	10/10/2016	Phone Call	Haley	Not bidding - only works in District 11				
37357	ADANTA, INC	DBE	kimberlypatz@adanta-inc.com	KIMBERLY PATZ		707 706-8894	DBE	9/28/2016	10/6/2016	Fax received		Bidding - faxed quote in				
40292	ALBERT WILSON & ASSOCIATES	DBE	chidi@awstraff.com	CHIDI ONUMONU		909 483-4876	DBE	9/28/2016	10/10/2016	Phone Call		Not bidding - too far out of their area				
16345	ALERT-O-LITE, INC	DBE	debbi@alertolite.com	DEBBIE HUNSAKER		559 453-2474	DBE	9/28/2016	10/10/2016	Phone Call	Estimator	Not bidding - on item 7				
41902	ALFRED CIVIL ENGINEERING, INC	DBE	louray@alfredco.com	BORI A. TOURAY		916 235-3967	DBE	9/28/2016	9/28/2016	Email received	Bori Touray					
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	DBE	richarddiaz@architecturalunlimited.com	RICHARD DIAZ		323 945-9782	DBE	9/28/2016								
41391	ARYTECH CONSTRUCTION ENGINEERS	DBE	kofibaryeh@yahoo.com	KOFI BARYEH		714 351-9236	DBE	9/28/2016	10/6/2016	Left VM						
21117	BAY LINE CUTTING & CORING, INC.	DBE	office@baylinecutting.com	JUAN ARREGUIN		415 508-1800	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Does not know if they are bidding				
36647	BIG VALLEY ASPHALT	DBE	donnavatson52@yahoo.com	DONNA WATSON		661 587-5837	DBE	9/28/2016	10/10/2016	Left VM						
37308	BITECH CONSTRUCTION CO., INC.	DBE	bitechconstruction@gmail.com	BENJAMIN BYONG KIM		714 521-1477	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Not bidding				
36219	BLANCO CONSTRUCTION	DBE	leonardoblanco@aol.com	LEONARDO BLANCO		951 290-8692	DBE	9/28/2016	10/10/2016	Left VM						
30330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	DBE	bravopacific@hotmail.com	EDWARD MARMOLEJO		909 793-1637	DBE	9/28/2016	9/28/2016	Email received	Edward Marmolejo	Not bidding				
41061	BWW & COMPANY	DBE	b-w-w@bww.com	BOBBY W. WILSON		909 268-8516	DBE	9/28/2016	9/30/2016	Email received	Mary Wilson	Not bidding				
8268	C & L DRILLING CO	DBE	cidrilling@aol.com	CARLA WHITE		562 691-3588	DBE	9/28/2016	10/10/2016	Phone Call		Phone is disconnected				
13602	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	DBE	paustinf@austin-enterprise.com	PATTI AUSTIN		661 588-1001	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Bidding				
25984	CECILIA'S SAFETY SERVICE, INC.	DBE	ceciliae@pacbell.net	CECILIA KATHLEEN OSTLUND		858 793-4465	DBE	9/28/2016	10/6/2016	Phone Call	Sharon					
35719	CIVIL WORKS ENGINEERS, INC.	DBE	mmarston@civilworksengineers.com	MARIE MARSTON		714 969-9060	DBE	9/28/2016	9/28/2016	Email received	Marie Marston	Not bidding - firm provides engineering services only, not construction.				
33473	CMC TRAFFIC CONTROL SPECIALIST	DBE	crystal@cmctrffic.com	NULL CRYSTAL MIKS		415 206-1700	DBE	9/28/2016	10/4/2016	Phone Call	Ernest	Not bidding				
31699	CONTECH CONCRETE TECHNIQUES, INC	DBE	contechc@gmail.com	JIM GARCIA		559 251-8818	DBE	9/28/2016	10/10/2016	Left VM						
41013	CT CONCRETE CUTTING INC.	DBE	ct@concretecutting.com	CHRISTOPHER TOMPKINS		951 698-7145	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Not bidding				
30433	DDB ENGINEERING, INC.	DBE	dburris@ddb.com	DEBRA L. BURRIS		949 727-4008	DBE	9/28/2016	9/28/2016	Email received	Debra Burris	Not bidding				
41844	DEXTEROUS CONSTRUCTION	DBE	dexterousconstruction@hotmail.com	DEXTER SMITH		323 290-1100	DBE	9/28/2016	10/11/2016	Phone Call		Phone not accepting calls				
8022	DIVERSIFIED LANDSCAPE CO.	DBE	dbef@diversifiedlandscape.com	VICKI MORALES		951 245-1886	DBE	9/28/2016	9/28/2016	Email received	Rick Bean	Not bidding - no items for them to bid on.				
42619	DLD STRUCTURAL BUILDERS & FABRICATORS	DBE	IDDominguez@dld.net	DONALD DOMINGUEZ		626 831-4958	DBE	9/28/2016	9/28/2016			Email returned and no fax number listed. Did not find company on Google search.				
38712	DREAMBUILDER CONSTRUCTION CORP	DBE	alex.singh@dreambuildercorp.com	ANURAG SINGH		714 646-3697	DBE	9/28/2016	10/10/2016	Phone Call	Estimator	Bidding - as a Prime				
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	brooks.curtis@aet.net	CURTIS BROOKS		650 367-8000	DBE	9/28/2016	10/10/2016	Phone Call		Phone is disconnected				
25021	EE ELECTRIC, INC	DBE	henry@ee-electric.net	HENRY ESCAJEDA		650 628-7818	DBE	9/28/2016	10/11/2016	Phone Call		Phone is disconnected				
38799	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	DBE	miguel@elcaminoconeng.com	MIGUEL GUJARDO		562 963-8811	DBE	9/28/2016	10/10/2016			Not bidding - not bidding on any prevailing wage jobs at the moment, only private jobs				
37718	E-NOR INNOVATIONS INC	DBE	ronnie@enortraffic.com	RONNIE JONES		310 513-6209	DBE	9/28/2016	10/10/2016	Phone Call	Rene	Bidding - sending quote later this week				
36275	ESWPPP CONSULTANTS LLC	DBE	eswppp@hotmail.com	TIMIRBARAN MEHTA		925 451-1337	DBE	9/28/2016	10/10/2016	Left VM						
36272	EXBON DEVELOPMENT, INC.	DBE	info@exbon.com	JANET LEE		714 538-2222	DBE	9/28/2016	10/10/2016	Phone Call	Estimator	Not bidding				
39950	FLASH TRAFFIC, INC.	DBE	flashtraffic@outlook.com	NATALIE MILLER		661 263-0003	DBE	9/28/2016	9/28/2016	Email received	Natalie Miller	Not bidding - services they provide are not on bid				
42834	FMF PANDION	DBE	admin@fmfpandion.com	TOMMY WELLS		780 405-6905	DBE	9/28/2016	9/28/2016	Email received		Not bidding at this time				
29335	FORCE TRAFFIC CONTROL, INC.	DBE	forcetraffic@earthlink.net	ROSEMARY STIMPEL		559 594-1092	DBE	9/28/2016	10/4/2016	Phone Call	Vern	Not bidding				
35742	FULL TRAFFIC MAINTENANCE, INC.	DBE	sammysalgado@sbcglobal.net	SAMUEL J. SALGADO		951 520-5690	DBE	9/28/2016	10/6/2016	Phone Call	Jessica	Bidding				
8735	G & F CONCRETE CUTTING, INC.	DBE	f.ferguson@gfconcretecutting.com	RITA M. VIGIL-FERGUSON		714 550-0624	DBE	9/28/2016	10/11/2016	Phone Call	Mike	Called 714-648-0397, estimator will check but they don't usually do Caltrans anymore				
39588	GARCON CONSTRUCTION, INC	DBE	patricia@garconconstruction.com	GABRIEL GARCIA		909 591-8601	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Not bidding				
42881	GENISA IRON, INC.	DBE	gmartinez@genisairon.com	LUZ MARTINEZ		818 588-3006	DBE	9/28/2016	10/11/2016	Phone Call	Receptionist	Project managers are in a meeting but asked we resend the invite to: martin.c@genisairon.com, daniel.martinez@genisairon.com. They will review and contact us later today.	10/11/2016	Email received	Daniel Martinez	Not bidding - services provided are not relevant to job
34507	GERONIMO CONCRETE, INC.	DBE	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ		323 225-2016	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not Bidding - doesn't work Caltrans jobs				
31176	GLOBAL ROAD SEALING, INC	DBE	grs@globalroadsealing.com	TRI LA		714 893-0845	DBE	9/28/2016	10/6/2016	Phone Call		No answer and no vm				
28593	GOLDEN SUN CONSTRUCTION, INC	DBE	gscon@cox.net	MELING YIP		949 380-9797	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not Bidding - not bidding on any more jobs this year				
8794	GRANITEX CONSTRUCTION, CO. INC	DBE	sthompson@granitexconstruction.com	JANET HARRIS		714 424-0622	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding				
42780	HEIR & SON CONSTRUCTION, INC	DBE	Heirandson@comcast.net	SUKHDEV SINGH HEIR		530 415-4777	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not bidding				
36281	HER-CON CONSTRUCTION SERVICES, INC.	DBE	hercon777451@aol.com	JOSEPH HERNANDEZ		626 338-7000	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Will review bid and call back later				
42384	IDIQ INC.	DBE	DRSINCAVAGE@IDIQINC.US	SUZANNE SINCAVAGE		760 208-5633	DBE	9/28/2016	10/12/2016			Per prior conversations with Dr. Sincavage, they do not provide services relevant to job.				
33567	INDUSTRIAL BATTERY SERVICES	DBE	lbsrecorder@aol.com	ELIZABETH RECORDER		510 222-7719	DBE	9/28/2016	10/12/2016	Phone Call		No answer and vm box was full				
23681	INDUSTRIAL HYGIENE MANAGEMENT, INC.	DBE	ihmnc@hotmail.com	JAMIE HAMMER		626 447-5237	DBE	9/28/2016	10/12/2016	Phone Call	Answer Service	Left message with answer service				
42676	IRON HORSE ARCHITECTS, INC	DBE	virginia.mcallister@ironhorse.com	VIRGINIA MCALLISTER		720 855-7572	DBE	9/28/2016				Per query results, they are not licensed in California				
39335	J FRANCIS COMPANY	DBE	diana@jfranciscompany.com	DIANA HANNA		951 776-9100	DBE	9/28/2016	10/12/2016	Left VM	Diana					
39353	JNA BUILDERS, INC.	DBE	janantonio@jbuilders.com	JOSEPH N. ANTONIO		688 315-1263	DBE	9/28/2016	10/12/2016	Left VM						
38962	K & G CONCRETE, INC	DBE	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY		916 538-6652	DBE	9/28/2016	10/12/2016	Phone Call	Kevin	Bidding - wife should have already sent over quote				
447	K R C SAFETY CO., INC	DBE	garco@krcsafety.com	GARY CASTRO		559 732-0393	DBE	9/28/2016	10/6/2016	Receptionist						
39847	KERN COUNTY CUSTOM CONCRETE	DBE	JerryKCC@yahoo.com	MR. JERRY M. FUENTEZ		661 872-4602	DBE	9/28/2016	10/12/2016	Left VM	Jerry					
42017	LAGO VISTA CONSTRUCTION, INC.	DBE	lavo@lago.vista.com	OCTAVIO AVILA		310 665-2301	DBE	9/28/2016	10/12/2016	Left VM	Tavo					
31286	LNA CONCRETE STRUCTURES, INC.	DBE	agarcialna@aol.com	HELIODORO GARCIA		909 393-1493	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Estimator is on the line and will call us back				
37039	LUCAS BUILDERS, INC.	DBE	sam@lucascompany.com	SAMAN SILVA		310 853-0690	DBE	9/28/2016	10/12/2016	Phone Call	Sam	Not bidding				
39078	MANERI TRAFFIC CONTROL	DBE	mmaneri@maneritraficcontrol.com	MARIA MANERI		951 695-5104	DBE	9/28/2016	9/28/2016	Email received	Othly Avila	Bidding - faxed in quote				
34476	MARTIN Y. HSU, PE, CVS & ASSOCIATES, INC.	DBE	Martin@MartinHsu.net	MARTIN HSU		214 223-4139	DBE	9/28/2016	9/28/2016	Email received	Marlin Hsu	Not bidding - not in the construction business				
15032	MATZENAUER ELECTRIC, INC	DBE	diana@matzenauer.com	DIANA TOWNE		619 360-4570	DBE	9/28/2016	10/12/2016	Left VM						

41112 MAX OUT INC.	DBE	REdison@maxoutinc.biz	RODERICK EDISON SR.	628 361-1687	DBE	9/28/2016	10/12/2016	Phone Call	Rod	Bidding - will email quote today
42990 MAXIMUM METAL WORKS LLC	DBE	maximumironworks@yahoo.com	ROSHAWN HEISSER	323 426-1493	DBE	9/28/2016	10/12/2016	Phone Call		Wrong number, company website has been deleted
27989 MC CULLOUGH CONSTRUCTION INC	DBE	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707 825-1014	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not bidding - not bidding on this job
14906 METCO	DBE	c.marinas@metco-usa.com	CHRISTOPHER MARTINEZ	415 455-8922	DBE	9/28/2016	10/11/2016	Left VM		
8718 MORAESPHAM & ASSOCIATES	DBE	joem@moraspam.com	JOE MORAES	760 431-7177	DBE	9/28/2016	9/28/2016	Email received	Joe Moraes	Not bidding
4481 MORALES CONTRACTING SERVICES	DBE	mcs@moralesscontracting.com	ANTONIO MORALES	626 856-3646	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding - not bidding on this job
43250 NEW VISION COMMERCIAL BUILDERS	DBE	Lisa@newvisioncommercial.com	DERRICK AMOS	310 904-4645	DBE	9/28/2016	10/12/2016	Phone Call	Lisa	Not bidding
102 PAYCO SPECIALTIES, INCORPORATED	DBE	rebecca@payco.biz	REBECCA LLEWELLYN	619 422-9204	DBE	9/28/2016	10/10/2016	Phone Call	Steve	Not bidding - too far out of their area
40529 PK CONSTRUCTION	DBE	zkkingpk61@gmail.com	ZHAN PAUL KING	626 773-6963	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Bidding - as a Prime
41602 PLATT CONSTRUCTION, INC.	DBE	joanoplatt@aol.com	RICHARD PLATT	414 761-3866	DBE	9/28/2016	10/12/2016	Phone Call	Nicky	Not Bidding
39787 QUALITY EQUIPMENT RENTAL	DBE	qualityequipmentrental@yahoo.com	JOSE LUIS SEGURA II	909 276-5582	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Bidding
33452 QUEZDA INCORPORATED	DBE	l.corkrey@aet7qa.com	ALFRED QUEZADA, JR.	415 331-5133	DBE					Far previous conversations with owner, they do not bid and only work on buildings.
40580 RND CONTRACTORS, INC.	DBE	nsauter@rndcontractorsinc.com	NANCY SAUTER	909 429-8500	DBE	9/28/2016	10/12/2016	Phone Call	Glenda	Not bidding - not bidding on this job
41561 RUBECON BUILDERS INC.	DBE	ruben@rubecon.com, office@rubecon.com	RUBEN SANTANA	415 206-7740	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding
32785 RUPERT CONSTRUCTION SUPPLY, LP	DBE	estimating.rupert@gmail.com	KAREN WONNENBERG	925 228-5577	DBE	9/28/2016	10/12/2016	Phone Call		No answer and no vm
36455 SANBERG GROUP, INC.	DBE	sandys@sanberg.com	SANDY SCHNEEBERGER	562 404-1113	DBE	9/28/2016	10/11/2016	Phone Call	Ray	Estimator out of the office today, will email Patrick a quote if they are bidding
31909 SANTA CLARITA VALLEY ELECTRIC	DBE	ryanmcallister@sbcglobal.net	RYAN MCALISTER	661 775-3946	DBE	9/28/2016	10/12/2016	Left VM		
42902 SO CAL SIGNS, INC.	DBE	sales@socalsignsinc.com	TRACEY CABRAL	619 296-5555	DBE	9/28/2016	10/10/2016	Phone Call	Receptionist	Not Bidding
41010 SO CAL TRAFFIC INC	DBE	cecilia@socaltraffic.net	CECILIA KATHLEEN OSTLUND	858 720-0179	DBE	9/28/2016	10/6/2016	Phone Call	Receptionist	Bidding
37170 SOUTH CENTRAL IRON, INC.	DBE	hiudown12@gmail.com	MARION BRYANT	213 270-3029	DBE	9/28/2016	10/12/2016	Left VM		
39184 SPOKEMORE CONSULTING	DBE	carol.evins@peoplepc.com	CAROL LEVINE	510 507-1681	DBE	9/28/2016	9/28/2016	Email received	Carol Levine	Not bidding
32232 STATEWIDE STRIPES, INC.	DBE	dawn@statewidestripes.com	DAVID BRILHANTE	858 500-6887	DBE	9/28/2016	10/12/2016	Phone Call	Danielle	Not bidding
42910 STRAIGHT STRIPE PAINTING INC	DBE	kcheever@straightstripe.com	KAREN J CHEEVER	435 656-0630	DBE	9/28/2016	9/28/2016	Email received	Karen Cheever	Not bidding
2003 SUPER SEAL & STRIPE, INC	DBE	brenda@supersealandstripe.com	BRENDA HAMPTON-ORTIZ	805 524-7345	DBE	9/28/2016	10/10/2016	Phone Call	Rob	Bidding - will fax quote
39464 SWITCHPOINT PLANNING	DBE	jumana@switchpointplanning.com	JUMANA NABTI	510 457-6732	DBE	9/28/2016	10/12/2016	Left VM	Jumana	
38564 TAHLEQUAH STEEL, INC.	DBE	tsteelinc@gmail.com	GUY BARTON	562 787-8470	DBE	9/28/2016	10/12/2016	Left VM	Guy Barton	
40940 TOTAL BARRICADE SERVICE, INC.	DBE	tbgroup@totalbarricade.com	ANTONIO BECERRIL	805 485-0345	DBE	9/28/2016	10/6/2016	Phone Call	Tony	Not in the office, asked to call back later
40928 TRAFFIC ENFORCEMENT SOLUTIONS	DBE	trafficenforcementsolutions@gmail.com	BRENDA CRUZ	569 392-6050	DBE	9/28/2016	10/6/2016	Left VM		
38033 TRAFFIC LOOPS CRACKFILLING, INC	DBE	trafficloops@sbcglobal.net	MAI-LAN NGUYEN	714 520-4026	DBE	9/28/2016	10/6/2016	Phone Call	Receptionist	Not bidding
8197 TRAFFIC RESEARCH & ANALYSIS, INC	DBE	susan@tra-inc.com	SUSAN STEEL MEDLAND	602 840-1500	DBE	9/28/2016				Services they provide are not on bid. Also, per query results, firm is not licensed in California
38620 TWO BROTHERS CONSTRUCTION CO.	DBE	info@tbccontractor.com	DOUG KIM	714 521-7006	DBE	9/28/2016	9/28/2016	Email received		Not bidding - general contractor
38294 U.S. CONCRETE CONSTRUCTION, INC.	DBE	les@us-concrete.net	ULISES SALAZAR	661 259-3522	DBE					Per query results, they are currently suspended as of 9/12/16
32609 UGE & ECS, INC.	DBE	nancy@uasecs.com	NANCY ESPIE-UNDERWOOD	213 625-1016	DBE	9/28/2016	10/10/2016	Left VM	Nancy Espie Underwood	
39166 V A P CONSTRUCTION INC.	DBE	arvind@vapci.com	ARVIND PRASAD	714 253-3270	DBE	9/28/2016	10/10/2016	Left VM		
43130 VALLE GRANDE CONSTRUCTION	DBE	valleluis@hotmail.com	LUIS VALLE	818 624-5576	DBE	9/28/2016	10/12/2016	Left VM	Luis Valle	
30543 VERDUZCO ELECTRIC, INC.	DBE	verduzcoelectric@aol.com	CARLOS VERDUZCO	310 886-3068	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding
30628 VT ELECTRIC, INC.	DBE	tony@vtelectric.net	TONY T. TRAN	909 865-1755	DBE	9/28/2016	10/12/2016	Phone Call	Receptionist	Not bidding
16176 W. J. ROBINSON & ASSOCIATES, INC.	DBE	willie@wj-inc.com	WILLIE J. ROBINSON	415 288-0306	DBE					Far previous emails received from owner, they do not bid and do not want to be contacted.
43335 WEST PACIFIC CONCRETE	DBE	westpacificconcrete@gmail.com	ANTHONY SANCHEZ	323 674-6170	DBE	9/28/2016	10/12/2016	Phone Call		No answer and vm box was full
8440 WILTEC	DBE	info@wiltcusa.com	MOSES R. WILSON	626 564-1944	DBE	9/28/2016	9/28/2016	Fax received		Not bidding

Bids Received - Not Used

Abrasive Blasting Service
5465 24th Street, Riverside, CA. 92509
Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator
Cell Number 951-742-1715

Pages: 2 including coversheet

Today's Date: 10/12/16

Re: Bid for Contract No. 07-305004

Bid Date: 10/13/16

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

DIR - Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509
951-683-4692 / 951-786-9081

CSLB No. 765558 - DBE No. 40447 - SBE No. 61312 - DIR No. 1000013439

Caltrans No. 07-305004
07-LA-105-R0.4 / R2.5
Bids on 10-13-16

	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030 Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
09	141103 Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	24,000	.55 LF	13,200.00
12	150714 Remove Thermoplastic Traffic Stripe	LF	50,600	.40 LF	20,240.00
3	150715 Remove Thermoplastic Pavement Marking	SQFT	1,520	1.00 SF	1,520.00
4	150722 Remove Pavement Markers	EA	13,100	1.00 EA	13,100.00
8	999990 Mobilization	LS	Lump Sum	5,000.00 LS	5,000.00

Total price for all items shown above \$ 55,060.00


Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work. This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

id includes one move up to 5 shifts to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional moves are \$3,000.00 per and additional shifts are \$1,500.00 per plus removals. Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).

and excludes Traffic Control, Temporary and/or Painted Markings
Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule
Abrasive Blasting Service requires a 14 business day notice prior to the start of work
The Contractor provides bond. Our bond rate is 3%

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Statement: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



D Kotab, Mobile Operations Manager / Estimator

Warranty: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

an f Company

Authorizing Signature

Date



12305 Locksley Lane
 Auburn, CA 95602

Toll Free 1.844.823.3823
 Office 530.273.1639
 Fax 530.273.1740

DIR# 1000029205
 www.uscsupply.net
 projects@uscsupply.net

Name / Address

Department of Transportation
 1120 N Street
 Sacramento, CA 95814

Ship To

LOS ANGELES COUNTY
 IN LOS ANGELES

Estimate

Date	Terms	Estimate #	Project
10/13/2016	Net 30	2016-991	07-305004

ITEM #	DESCRIPTION	QTY	U/M	RATE	TOTAL
11	1244-81 FASTSET DOT MIX EXTENDED (38 PALLETS) PALLET DEPOSIT	1,596	Bag	20.58	32,845.68T
24	WABO@SILICONESEAL 50.72 oz. CARTRIDGE KIT (CALTRANS) (MR-1") 86 lf	38	ea	20.00	760.00
	VAS #750.720 DL MIXING NOZZLE 3/4"x20"	12	Kit	53.90	646.80T
5	JOINT SEAL ASSEMBLY MR 4" WABO@STRIPSEAL SSS TYPE R	4	ea	18.2175	72.87T
26	WA-500 TYPE B JOINT SEAL 2" MR WABO@COMPRESSIONSEAL BLACK NEOPRENE	130	LF	102.575	13,334.75T
27	WBA SE-300 WABOSTRIP NEOPRENE SEAL GLAND	187	LF	44.00	8,228.00T
28	WBA SE-500 WABOSTRIP NEOPRENE SEAL GLAND	2,997	LF	15.40	46,153.80T
	WABO@PRIMALUB ADHESIVE 1 gal	1,957	LF	17.60	34,443.20T
	INBOUND FREIGHT CHARGES FOR ITEMS 26, 27, and 28 ONLY	22	gal	91.80	2,019.60T
	USC SUPPLY DELIVERY CHARGE TO BE BASED ON ITEMS AND QUANTITIES ORDERED	1	ea	3,700.00	3,700.00
	****CONTRACTOR RESPONSIBLE FOR JOB SITE UNLOADING CAPABILITIES****	1	ea	0.00	0.00T
				0.00	0.00

Subtotal
Sales Tax
Total



12305 Locksley Lane
 Auburn, CA 95602
 Toll Free 1.844.823.3823
 Office 530.273.1639
 Fax 530.273.1740
 DIR# 1000029205
 www.uscsupply.net
 projects@uscsupply.net

Name / Address

Department of Transportation
 1120 N Street
 Sacramento, CA 95814

Ship To

LOS ANGELES COUNTY
 IN LOS ANGELES

Estimate

Date	Terms	Estimate #	Project
10/13/2016	Net 30	2016-991	07-305004

ITEM #	DESCRIPTION	QTY	U/M	RATE	TOTAL
	<p>*****CONDITIONS*****</p> <p>1) Price quotes firm 30 days from bid date, Prices subject to escalation thereafter.</p> <p>2) Orders for less than bid quantities subject to unit price increase.</p> <p>3) Quotes for products in rolls are for standard roll sizes unless otherwise noted.</p> <p>4) Quantities based upon customer data or bid list quantities.</p> <p>5) Verification of all material and quantities required for completion of project is the sole responsibility of the contractor.</p> <p>6) Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.</p> <p>7) All returns must be in clean resalable condition with no damage or customer caused defects.</p> <p>8) All returns must have a USC Issued RMA number</p> <p>9) No returns will be accepted on chemicals or special order items.</p>			0.00	0.00

Subtotal	\$142,204.70
Sales Tax	\$12,397.02
Total	\$154,601.72



A Division of United Synergy Corporation
Certified SB/DVBE
Construction Materials Supplier

DVBE/SBE #1568820

DIR # 1000029205

USC SUPPLY IS A CALIFORNIA SMALL BUSINESS ENTERPRISE

Pricing provided for Caltrans **Bid#07-305004** Any questions regarding this
quote, please contact Kail @ **1-844-823-DVBE**

1-844-823-3823

Attention: Bidding Contractor

United Synergy Corporation
12305 Locksley Lane, Auburn, CA 95602
(530) 273-1639 / Fax (530) 273-1740
www.uscsupply.net

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2006)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1Name of certified DVBE: United Synergy Corporation DVBE Ref. Number: 1568820Description (materials/supplies/services/equipment proposed): joint seal/fastsetSolicitation/Contract Number: 07-305004

SCPRS Ref. Number: _____

(FOR STATE USE ONLY)

SECTION 2**APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.**

- I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.
- Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Edmond L Rossoovich

(Printed Name of DV Owner/Manager)



(Signature of DV Owner/Manager)

13 OCT 2016

(Date Signed)

Daniel E Rossoovich

(Printed Name of DV Owner/Manager)



(Signature of DV Owner/Manager)

13 OCT 2016

(Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent:
(If more than one firm, list on extra sheets.)

(Print or Type Name)

Firm/Principal Phone: _____

Address: _____

SECTION 3**APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.**

- Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.
- The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in *Military and Veterans Code 999.2*, subsections (c) and (g). *Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.*

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

(Printed Name)

(Signature)

(Date Signed)

(Address of Owner)

(Telephone)

(Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager)

(Signature of DV Manager)

(Date Signed)

Page 1 of 2

PRINT | CLEAR

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 07-305004

Name of DBE business:

Tully Inc. DBA Tully Consulting Group

Name of DBE representative:

Robin Tully

DBE certification number:

38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
7	Prepare WPCP	625


¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

625

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

10/12/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.



Civil Engineering and Stormwater Solutions

October 12, 2016

RE: Proposal for WPCP for Caltrans07-305004, bidding 10/13/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 7) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



Corporate Headquarters
300 E. Cherry St.
North Baltimore, OH 45872
Phone: 419-257-3561
Fax: 419-257-2200

QUOTATION

TO: Bidding Contractor
ATTN:
EMAIL:
PHONE:

FROM: Brent Toller
Western Sales Representative
402 Kays Drive
Kaysville, Utah 84037

EMAIL: btoller@dsbrown.com
PHONE: (801) 928-7123
FAX: (419) 257-2200

QUOTATION NUMBER: BR - 80211
QUOTATION DATE: October 11, 2016

OWNER: Caltrans
COUNTY, STATE: Los Angeles, CA
PROJECT: 07-305004, ACIM-105-3(005)E
0.1 Mile West of W105-S1

BID DATE: October 13, 2016
ADDENDA RECEIVED: 0

STEELFLEX® EXPANSION JOINT ASSEMBLY PROPOSAL

PART OF ITEM	QUANTITY	DESCRIPTION	UNIT PRICE IN U.S. CURRENCY
25	135.0 LF	SSCM2 Steelflex® Expansion Joint System (1011) Standard Lengths, A36, Galvanized	\$61.00 LF
24	86.0 LF	2-1/2" Preformed Neoprene Seal E-2500 Delastic® Compression Seal (2001)	\$15.25 LF
25	187.0 LF	5" Preformed Neoprene Seal CA-5001 Delastic® Compression Seal (1061)	\$41.00 LF
24 & 26	2.0 GAL	DSB 1520 HS Lube Adhesive (2031)	\$90.00 GAL

Unit prices are subject to change upon receipt of field measurements, as-built drawings and staging of construction requirements.

Please refer to the above quotation number on any future correspondence.

ADDITIONAL TERMS:

- 1. Shipment can be made in approximately:
 - 4-6 weeks after receipt of approved shop drawings and release to fabricate
- 2. All shipping terms subject to material availability at time of release to manufacture.
- 3. Payment terms: 1% 10 net 30 days. Subject to Credit Dept. Approval.
- 4. Retainages are not allowed.
- 5. Federal, State and City Taxes, if applicable, would be in addition to the above quoted prices.
- 6. This proposal is firm for acceptance within 30 days. After 30 days, it is subject to revision. Unit prices are firm for delivery no later than the greater of 6 months or the quoted lead times. Please add 10% to the prices quoted for each subsequent 6 month period, beginning on that day which is the greater of 6 months from the date of this quotation or the expiration of the quoted lead times above. It is agreed that this quote shall be incorporated into and shall become a part of any further or additional agreement made in relation to this job.
- 7. Unit prices quoted are F.O.B. origin (freight prepaid to the jobsite).

7. The D.S. Brown Company will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic or foreign wars, or any other causes beyond its control.
3. Production/fabrication scheduling considerations may require the D.S. Brown Company to produce and invoice the quoted materials earlier than the buyer's required shipment date. It is the responsibility of the buyer to submit for "payment for stored materials", as our standard payment terms apply regardless of whether the materials are being "stored" or have been shipped. Should the Buyer request that D.S. Brown proceed with manufacture, only to later delay the delivery date and request that the material be stored at our facility, storage fees will be invoiced at the rate of 1% of the contract (purchase order or signed quotation) value per month until the materials have been shipped.
3. Costs associated with discrepancies between plan quantities and actual quantities are the responsibility of the owner/contractor. The D.S. Brown Company will invoice for the actual quantity shipped.

<u>Item No.</u>	<u>Actual Quantity Provided</u>	<u>Estimated Contract Quantity</u>
25	135 LF (6 assemblies each at 22.5 LF)	130

10. Unit price includes supplying standard length joints and shop applied stud anchorage and leveling tabs. No fabricated upturns and/or shop splices are included.
1. The D.S. Brown Company's steel fabrication facility is AISC certified category "CPT" Bridge and Highway Metal Component Manufacturer, with optional endorsement "P" (sophisticated paint system).
2. The above items are quoted as a package and individual items cannot be broken out.
3. It is the responsibility of the contractor (purchaser) to verify that the quantities and compression seal sizes included in our proposal meet the contract specifications for the specific project.
4. Should seller be ordered to proceed with engineering and/or production of this material by buyer, and subsequently have part or all of that order cancelled by buyer, seller shall be entitled to reimbursement for all reasonable costs incurred up to the time of cancellation for those items.
5. The D.S. Brown Company reserves the right to subcontract work to third parties.
6. Steel, chemical, and/or petroleum based product pricing used in this estimate is based on current material availability and costs plus applicable surcharges as of the date of this quotation. Due to the inherent volatility in steel plate, chemical and petroleum based product costs (both material and surcharges), the D.S. Brown Company reserves the right to modify pricing at the time of "release to fabricate" to offset any additional cost increases published after the date of this quotation that are above what was used in this estimate.


CONCLUSIONS:

1. Freight to jobsite (maximum ONE LTL shipment)
2. Shop drawings for SSCM2 Steelflex® Expansion Joint System
3. Steel grade and coating system as specified: A36, Galvanized

EXCLUSIONS:

1. Field welding and/or field measurements
2. Temporary seals, if any
3. Temporary protective covers, if any
4. All independent/third party or radiographic examination of welds
5. Preparation of the blackout void including sandblasting, setting steel retainer rails to grade and installation of neoprene gland
6. Installation and/or technical representation, if any
7. Girder supports, if any
8. Cover plates
9. Delcrete® Elastomeric Concrete, if any
10. Shop drawings for compression seals
11. Warranty for compression seals
12. Watertight integrity testing, if needed
13. Review, signature, and seal of shop drawings and any required design calculations by a registered professional engineer

Respectfully submitted,



Brent Toller

ndg

Accepted By: _____ Date: _____

Requested Delivery Date: _____ Purchase Order No.: _____

The DS Brown Company
300 East Cherry Street
North Baltimore, OH 45872



Phone: 419-257-3561 FAX: 419-257-2200

Time: 10:28:24 AM

From: Marcy Abke

To: Truesdell Corporation, Fax Number: 1,602-437-1821

Pages: 4

Subject: BR-80211 CA Quotation

Note: Project No. 07-305004, ACIM-105-3(005)E
Los Angeles County

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561
E-mail fulltraffic@sbcglobal.net



TRAFFIC CONTROL SUB-CONTRACTOR QUOTATION

Attn: Estimator

Project: 07-305004

Date: October 11, 2016

Prices are good from 7/1/16-6/30/17
Amount

Item	Description	Amount
Option 1	One lane, one direction, two-man crew one mile only	\$ 1736.57
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 768.28
Option 4	For each additional lane add	\$ 118.77
Option 5	For each additional mile add	\$ 118.77
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 118.77
Option 9	City street lane closure/detour	\$ 1736.57
Option 10	Ramp closure, 1- 4 ramps	\$ 1736.57
Option 11	Shoulder closures	\$ 1736.57
Option V	Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile	\$ 1362.16
Option 1(a)	Two-man crew flagging for 8-hour shift	\$ 1736.57
Option 1(b)	Half day price lane two-man crew under 4 hours.	\$ 1306.32

We need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins. If this project requires portable transverse rumble strips, please contact our office for quote the rates listed above are the standard rates and does not include any rumble strips.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$112.86 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$150.46.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. No retention for traffic control.
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office. If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

To Estimator: Project: 07-305004 Date: 10/11/2016	
CS-1 (Construction Area Signs Only)	
LUMP SUM \$ 12,687.00 (Includes posts and install)	
<p>Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.</p>	
IF REQUIRED:	
TYPE 1 PROJECT FUNDING SIGN	\$1,330.03 EACH
TYPE 2 PROJECT FUNDING SIGN	\$2,284.57 EACH

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: October 11, 2016

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals and material are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.99809



Website: www.ftm-inc.net
 Email: fulltraffic@sbcglobal.net

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00 ea.
CHANNELIZERS	36"	\$ 16.10 ea.
BUTYL PADS (8X8)		\$ 2.10 ea.
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30 ea.
REFLECTIVE LEFT PATCH		\$ 18.50 ea.
STAY & BRACKET	48"	\$ 17.30 ea.
SPRING STAND		\$ 117.30 ea.
TYPE I BARRICADE		\$ 22.30 ea.
TYPE II BARRICADE		\$ 25.50 ea.
TYPE III BARRICADE W/FEET		\$ 86.90 ea.
ANSI CLASS II VEST		\$ 12.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 ea.
28" 7LB 6/4 CONE		\$ 13.90 ea.
DF' WEAVER W/12LB BASE		\$ 16.15 ea.
CUSTOM ALUMINIUM SIGNS		CALL FOR QUOTE

ALL EQUIPMENT RENTALS AND MATERIAL ARE SUBJECT TO AVAILABILITY

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code


* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742


CUCP OFFICER

July 18, 2008

5/4/2016

Unified Certification Program

[Back To Query Form](#)

Search Returned 1 Records

Wed May 04 14:06:59 PDT 2016

Query Criteria

Firm ID: 35742

Licenses: A General Engineering Contractor

Firm Type: DBE

Firm ID	35742
Firm/DBA Name	FULL TRAFFIC MAINTENANCE, INC.
Address Line1	217 LEWIS COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sammysalgado@sbcglobal.net
Contact Name	SAMUEL J. SALGADO
Area Code	(951)
Phone Number	520-9990
Area Code	()
Phone Number	
Fax Area Code	(951)
Fax Phone Number	520-9980
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
HISPANIC
DBE

[Back To Query Form](#)

Fax Coversheet

To: Estimating

From: 5 Feathers

Lauralea Blake 661.709.3087

lauralea@5feathers.net

Re: Bid Form for Caltrans Project

PO Box 20274
Bakersfield, CA 93390
661.709.3087
lauralea@5feathers.net

SBE No. 2003230
DBE Certification in Process



Contract 07-305004

Bid Date 13-Oct-16 **Bid Time** 2:00 PM

Scope of Work Prepare WPCP

Note:

No.	Bid Item	Unit	Quantity	Unit Cost	Extended Cost
7	WPCP	LS	1	\$ 7,500.00	\$ 7,500.00

Respectfully Submitted,

Lauralea Blake

President

10/10/16

A handwritten signature in black ink, appearing to be 'LB', is written over the typed name 'Lauralea Blake'.

JERNIGAN PIPELINE SUPPLY

3536 RHONDA RD. COTTONWOOD CA. 96022
 OFFICE (530) 377-5090 * FAX (530) 377-5092
 E-MAIL jpipe07@yahoo.com
 JPS IS A CERTIFIED SMALL BUSINESS #53794


TO: ESTIMATING

Quot	BID DATE: 10/13/16	SUBMITTED: 09/26/16	BY: Mike Hicks
JOB: C-DOT 07-305004	DELIVER TO: JOBSITE		
OTHER INFO: LOS ANGELES	FUEL SURCHARGE WILL BE ADDED		

ITEM	QTY	UNITS	SIZE	TYPE	DESCRIPTION	UNIT PRICE	EXTENDED PRICE	
8	AS-REQ	EA		temp	TEMPORARY CONCRETE WASHOUT (PORTABLE)(KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGE 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42"X42"X43"	\$290.00	\$290.00	
	AS-REQ	EA			EXTRA READY MIX WASHOUT BAGS 42"X 42 " X 43"	\$100.00	#VALUE!	
ALL ITEMS TO BE SUPPLIED NOT INSTALLED								
SUBJECT TO PRICE INCREASE IF NOT SHIPPED IN 60 DAYS						Must Add Sales Tax	#VALUE!	

PRICES QUOTED DO NOT INCLUDE APPLICABLE TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIAL RECEIVED. PRICES ARE F.O.B. DESTINATION IN FULL TRUCK AND TRAILER LOADS TO STOCKPILES ACCESSIBLE BY TRUCKS UNDER THEIR OWN POWER. IF MATERIAL IS ORDERED IN LESS THAN TRUCK AND TRAILER LOADS THERE WILL BE AN ADDITIONAL CHARGE FOR FREIGHT. WE WILL FURNISH STOCK PIPE LENGTHS AND BANDS, PLUS A MINIMUM NUMBER OF NON-STANDARD ELBOW PIECES. MATERIALS WILL BE NESTED WHEREVER POSSIBLE TO MINIMIZE FREIGHT. CONTRACTOR RESPONSIBLE FOR UNLOADING.

ASK FOR: Mike Hicks ACCEPTANCE BY: SIGNED QUOTE
 PRICES ARE FIRM FOR: 30 Days FOR DELIVERY BY: AGREEMENT **Terms are 30 Days Net**



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, October 7, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 07-305004**

Treat bridge deck with methacrylate and replace joint seals.

Bid Date: **October 13, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
7	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00
10	150100	Public Safety Plan*	\$1,500.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.


Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

8(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442

October 6, 2016

Attn: Estimator

Subject: Caltrans Contract 07-305004

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300
PUBLIC SAFETY PLAN	1	LS	\$1,300
		TOTAL	\$2,600

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 10/13/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 07-305004:- Treat bridge deck with methacrylate and replace joint seals.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$650	\$650
		IMPLEMENT WPCP	Weekly	36	\$650	\$23,400
TOTAL						\$24,050

NOTE: Number of weeks is based on Engineer's estimate and may change

Scope includes the following:
Provide WPCP in pdf format.
WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.
Scope is good for 60 days after bid opening date.

Sincerely,

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)**Search Returned 1 Records**

Sun Oct 09 14:08:00 PDT 2016

Query Criteria

Firm ID: 41902

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 07-305004
Rt 105, Los Angeles

Bid Date: October 13, 2016

BID ITEM # 23 / Clean Expansion Joints (portion):

3,138 lf Clean expansion joints.....\$29.00 / lf.....\$91,002.00

BID ITEM # 24 / Joint Seal (MR 1") (portion):

86 lf Prep, furnish and install joint seals.....\$157.00 / lf.....\$13,502.00

BID ITEM # 26 / Joint Seal (MR 2") (portion):

187 lf Prep, furnish and install joint seals.....\$198.00 / lf.....\$37,026.00

BID ITEM # 27 / Replace Neoprene Gland (SE-300) (portion):

2,997 lf Prep, furnish and install neoprene glands.....\$49.00 / lf.....\$146,853.00

BID ITEM # 28 / Replace Neoprene Gland (SE-500) (portion):

1,957 Prep, furnish and install neoprene glands.....\$55.00 / lf.....\$107,635.00

Note: Do not split bid items

Total.....\$396,018.00

Conditions for above items:

1. Contractor to supply traffic control as required. 65 shifts required
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and an approved slurry disposal site.
4. One move in included for all items of work. Additional moves at \$2,500.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

Send to: Truesdell Corporation	From: Ty Conner
Attention: Estimating/Patrick	Date: October 13, 2016
Fax number: 602-437-1821	Phone number: 602-437-1711

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 2
Comments

**Project: CDOT@ 07-305004
Rt. 105, Los Angeles**

Bid Date: October 13, 2016

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you



Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/13/2016	10/13/2016	16142

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 07-305004

Location: Los Angeles

Description	Qty	Unit	Unit Price	Total
BI #24, Joint Seal (MR 1") - 86 lf WaboSiliconeSeal, 50.72 oz. cartridge kits	12	ea.	59.00	708.00T
BI #25, Joint Seal Assembly (MR 4") WaboStripSeal SSS Type R	130	ft	105.60	13,728.00T
BI #26, Joint Seal (MR 2") WaboCompressionSeal. WA-500	187	lf	45.10	8,433.70T
BI #27, Replace Neoprene Gland (SE-300) WaboStrip Seal Gland SE-300	2,997	lf	15.40	46,153.80T
BI #28, Replace Neoprene Gland (SE-500) WaboStrip Seal Gland SE-500	1,957	lf	17.60	34,443.20T
PrimaLub Adhesive	22	gal	91.30	2,008.60T
Cartridge Nozzles for silicone seal installation	4	ea	18.00	72.00T
FOB Ship Point	1	ea	2,450.80	2,450.80
Estimated Shipping & Handling - BI #24, 26, 27 & 28				
Estimated Shipping & Handling - BI #25	1	ea	1,655.50	1,655.50
Shop drawings and fabrication lead times may vary throughout the year. Please consult with your Rupert Sales Manager regarding mutually agreeable delivery requirements at time of order placement.				
BI #25 Prices Include: ~shop drawings ~ joints furnished in 20 ft sections; field spliced by contractor ~ shop fabricated upturns ~ neoprene strip seals furnished in continuous lengths; field installed by contractor ~ hot dipped galvanized coatings				
BI #25 Prices Exclude: ~ cover plates of any kind ~ removal, installation or field measurements ~ concrete, rebar or grout ~ any item not specifically identified as being included above				

Stacy Monroe
 stacy@rupertsupply.com
 925.229.5577 x3

Subtotal
Sales Tax (9.0%)
Total

Rupert

Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/13/2016	10/13/2016	16142

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #100008293

Job: 07-305004

Location: Los Angeles

Description	Qty	Unit	Unit Price	Total
<p>If Manufacturer is instructed to proceed with engineering, shop drawing creation, and/or commencement of fabrication/production, and order is cancelled in part or whole, Manufacturer shall be remunerated for all costs incurred through date of cancellation.</p> <p>Terms and Conditions of Quote: Material price is subject to market conditions. Price good for 30 days. Items included in quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must verify field dimensions. Actual quantities are the responsibility of the contractor. *Lead times are based on the date purchase order is received* **Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. Piles, and all other materials that require paint, will be billed at the time they are shipped to the coaters. Cost for Coating will be billed upon completion and shipment to the job site Payment terms: Net 30 SALES TAX NOT INCLUDED</p>			0.00	0.00

Stacy Monroe
 stacy@rupertsupply.com
 925.229.5577 x3

Subtotal	\$109,653.60
Sales Tax (9.0%)	\$9,499.26
Total	\$119,152.86

Rupert

Construction Supply

DIR Registration number - 1000008293

The New Public Works Contractor Registration Law (SB 854) was signed into law on June 20, 2014. Beginning April 1, 2015 no contractor or subcontractor may work on a public works project unless registered with the Department of Industrial Relations (DIR).

In compliance with this new law Rupert Construction Supply has registered with the DIR and was assigned the number above.

p (925) 229-5577 • f (916) 673-9737
3941 Park Drive Suite 20-437 • El Dorado Hills, CA 95762

[Back To Query Form](#)

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Counties	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Rupert

Construction Supply

DBE/UDBE

Certified Regular Dealer
#CT-32785

WBE/SBE (California/Federal Govt./PUC certified)
 SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain

Silicone Grease: for Bearing Pads

Conduit: Galvanized Rigid/PVC

Welded Steel Pipe: Coated, Lined or Plain

Casing Pipe

Ductile Iron Pipe

Bridge Deck Drainage Systems

Misc. Metals/Cable Restrainers

Soffit Access Covers/Grates/Barrier Rail

Expansion Joint Seals

Grated Line Drains

Waterproofing Materials

Drainage & Irrigation Materials

Site Furnishings

NPS Water Supply Line: 2"-6" system

Electrical Supplies

Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.

Spherical Bearings

Contact Adhesive: Caltrans approved

Steel Beams/Steel Pipe Pile

Polyester Concrete/Methacrylate

Misc. Construction Materials

Dowels, Epoxy

Timber Lagging

HDPE Shims

Water Meters

Welded Wire Mesh, Post Tension Wire

Pipe Key-Shear Key

Anchor bolts, Headed Studs, Nails

Formliner

Reinforced Concrete Pipe and Manholes

Metal Beam Guard Rail

Chain Link Fence

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax

Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741

karen@rupertsupply.com

Website: www.rupertsupply.com



FAX COVER SHEET

TO	Truesdell Corporation of California
COMPANY	Truesdell Corporation of California
FAXNUMBER	16024371821
FROM	KarenWonnemberg
DATE	2016-10-13 16:21:57 GMT
RE	07-305004, Los Angeles

COVER MESSAGE

See attached quote for joint seal on the above project bidding today. Feel free to contact me with any questions. Good luck on your bid.

Stacy Monroe

Rupert Construction Supply

925.229.5577 x3

stacy@rupertsupply.com

FAX COVER SHEET

TO _____

COMPANY _____

FAXNUMBER 16024371821

FROM SoCal Stormwater Runoff Solution Services Inc.

DATE 2016-10-13 16:15:24 GMT

RE WPCP & LCP Development Proposal - Treat Bridge Deck with
Methacrylate and Replace Joint Seals Project

COVER MESSAGE

Attention: Estimating Department

Please view the attached file for WPCP & LCP proposal for:
Project Name: Treat Bridge Deck with Methacrylate and Replace Joint Seals

Project Number: 07-305004, 0714000087

Please do not hesitate to contact me if you have any questions or concerns.
Best Regards,

Mary,
Office Manager
SoCal Stormwater Runoff Solution Services Inc.
Line 1: (310) 343-8313
Line 2: (747) 444-0188
Cell: (310) 650-6791
Fax: (310) 579-8413
Website: <<http://www.socalstormwatersolutions.com>>
www.socalstormwatersolutions.com



SoCal Stormwater Runoff Solution Services Inc.

PO Box# 25158, Los Angeles, CA 90025
 California License# C3483049
 Line#1: (310) 343-8313
 Line#2: (747) 444-0188
 Fax #: (310) 579-8413
 E-mail mary@socialstormwatersolutions.com
 Web Site www.socialstormwatersolutions.com

Proposal

Date	Proposal #
10/13/2016	6050

project:
Project Name: Treat Bridge Deck with Methacrylate and Replace Joint Seals Project Number: 07-305004, 0714000087

Item #	Description	Qty	Rate	U/M	Total
1.1	Preparation of Water Pollution Control Plan (WPCP) Including Revisions as Specified in Project Documents Development	1	\$550.00	LS	\$550.00
1.2	Preparation of Lead Compliance Plan (LCP)	1	\$975.00	LS	\$975.00
Acceptance of This Bid is good for 30 Days from Bid Date.					Total: \$1,525.00

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved. (Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
- NOTE: Social Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 / hour for Registered Civil Engineering services with all services being billed in 1/2 hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an arbitrator determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason (Contractor decision, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the service in full.
18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.
19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).

"Note: Lead compliance plan proposal will be provided upon your request."
 "Note: public safety plan proposal will be provided upon your request."

Authorized Customer Rep:

Signature :

Trusdell Corporation of California, Inc.
1310 W. 23rd Street
Tempe, AZ 85282
Ph. (602) 437-1711
Fax (602) 437-1821

Project: Caltrans 07-305004
Location: Airport Viaduct
City, State: Los Angeles, CA
Attn: Estimating
Email:

CONTRACT PROPOSAL

Scope of Work as follows:

Item # 14: Remove 943 cubic foot of unsound concrete. @ \$ 195.00 CF	Total: \$ 183,885.00
Item # 19: Location A- WB Span 48 Hinge At 53-2442H Lump Sum.	Total: \$ 43,960.00
Item # 20: Location B- WB Span 63 Hinge At 53-2400 Lump Sum.	Total: \$ 52,752.00

Note: Any stand by out of our control will be billed at posted hourly rates.

All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates.

Included: 5 move-ins, \$1,000.00 per additional, overtime work hours,

Excluded: Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.

Submitted by:

Accepted by:

Greg Ferguson, CFO/VP

Authorized Signature

Print Name

- Quote valid for 90 days from above date.
- UDBe/SBE/DBE/WMBe/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
E-Mail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

1008 E. CHESTNUT AVENUE
SANTA ANA
CA
92701
PO. BOX 10215
SANTA ANA
CA
92711
0219
DBE
r.ferguson@gfconcretecutting.com
RITA M. VIGIL-FERGUSON
(714)
848-0387
()
(888)
824-4381
DEPARTMENT OF TRANSPORTATION
19; 30; 33; 36; 37; 40; 55;
05; 07; 08; 11; 12;
238910; 238990;

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

C1920 STRUCTURE EXCAVATION; C8100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY,
DRILL & BOND; C9980 DEMOLITION;
C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;

F
HISPANIC
DBE

[Back To Query Form](#)



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	07-305004
BID DATE	10/13/16

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)	
ITEM #2 WITH USE OF MTC, INC. FOR 100% OF ITEM #3	\$6,450.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3	\$10,189.00
(ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS)	

TRAFFIC CONTROL: (ITEM #3)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
(PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES)	

ADDITIONAL ITEMS:	

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

7423 RAINBOW CANYON RD.
MECULA, CA 92592
U: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	10/13/16
PROJECT	07-305004
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$890.00
<u>OVERTIME: (AFTER 8 HOUR SHIFT)</u>	
• HOURLY RATE PER LABORER	\$115.00
<u>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)</u>	
• RATE PER LABORER	\$295.00
<u>CANCELLATION: (IN TOWN)</u>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<u>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</u>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</u>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
<u>PCMS BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$890.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
<u>ARROW BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
<u>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</u>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
 TEMECULA, CA 92592
 O: 951-695-5104
 F: 951-695-5105

CONTRACTOR LICENSE # 1017741
 DIR # 1000043135
 DBE # 38078
 CB# 0002106



MANERI TRAFFIC CONTROL, INC.

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE



LA FIRMA

CSLB 904563, DJR 1000005131, DBE 39322

P.O. Box 1095, Nipomo,
CA. 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
vb@lafirmainc.com

10/13/2016

Project:

07-305004

Treat bridge deck with methacrylate and replace joint seals.

07-LA-105-R0.4/R2.5


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (0) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$650.00	=\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good for 60 Days Only

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.



RTC, inc.

TO: ESTIMATING

Stormwater & Erosion Control Professionals
 22431 Antonio Parkway # B 160-251
 Rancho Santa Margarita, CA 92688
 (714) 709-4911 p
 (877) 742-6546 f

Bid Date: 10 13 2016
Project: Caltrans 07-305004
County: Los Angeles
Scope: SWPPP/Erosion Control
Duration: 180 Work Days
Spec: Caltrans Std.
Plans: Caltrans

Bid Items: ITEM 6-7
 SWPPP QSD/P Scope

<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>TOTAL</u>
6 Job Site Management <i>(36 weeks: QSD to be WPC Manager and perform the weekly and rain-event inspections and reports. The QSD will review/approve each report and perform independent site inspections)</i>	EA	36	\$ 185.00 \$	6,660.00
7 Prepare Water Pollution Control Program <i>(RL = 2. 3 hard copies and one electronic file)</i>	LS	1	\$ 485.00 \$	485.00
			TOTAL \$	7,145.00

Job Site Management: Includes QSD/WPC Manager to perform weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) and Quarterly non-stormwater visual inspections for 36 weeks. QSD will prepare Caltrans CEM inspection reports each week. NOAA weather monitoring and coordination with construction site Superintendent is included. SWPPP updating and amendments @ \$500/each. QSD will be the WPC Manager required by Caltrans. QSD to prepare REAPs 48 hours prior to Qualifying Rain Events. QSD to complete stormwater sampling and testing of pH and Turbidity and monitor rain gauges. QSD to prepare result reports and upload into SMARTS for the GC. One (1) stormwater Annual Report is included.

Training: Includes one training session for GC and Subs. QSD will provide a training packet for the GC to use for on-going weekly training.

SWPPP: Prepare SWPPP or WPCP:
 The SWPPP or WPCP will be prepared by a Qualified SWPPP Developer (QSD)
 The SWPPP or WPCP will follow the Caltrans required template format
 Includes WPC Drawings and all CEM monitoring and inspection forms
 The SWPPP or WPCP will be completed within 7 work days of the Notice to Proceed

Bid Options:

Additional BMP Training for GC and Subcontractors: \$350.00 per session.
 QSD or QSP Inspection or Consultation: \$125 per Hour for site inspection and roundtrip travel
 Laminated Enlarged WPC Drawings: \$150.00/Sheet

Qualifications of RTC Staff Members:

Certified/Qualified SWPPP Developer (QSD)
 Certified/Qualified SWPPP Practitioner (QSP)
 Certified Professional in Erosion and Sediment Control (CPESC)
 Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
 SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)
 GL and E and O Insured \$2 million EA/AGG

Inclusions/Exclusions

Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP or WPCP
 Excludes permit fees of any type
 Full Payment due for SWPPP Upon CalTrans approval of the SWPPP

DIR #1000032860

SWPPP-WPCP-Water Pollution Control Managers-Inspections

11861 Branford Street
 Sun Valley, CA. 91352
 Phone (818) 834-8199
 Fax (818) 834-8618
 License No. 421823 A, C31, & C32
CALTRANS CERTIFIED SMALL BUSINESS #0023707
 We are an equal employment opportunity Co.



Bid Proposal

To: ESTIMATING: _____ **From:** Denny Sterndahl

Fax: _____ **Pages:** 2

Phone: _____ **Date:** 10-13-16

Re: CALTRANS #07-305004 RT. 105 **CC:** Sterndahl Job File

- Urgent
 For Review
 Please Comment
 Please Reply
 Please Recycle

Comments: SEI BID NO 16-939

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	\$ 2,000.00	\$2,000.00
3	TRAFFIC CONTROL (PORTION)	LS	1	\$19,500.00	\$19,500.00
4	TEMP. PAINT MARKING	SF	1520	\$ 1.00	\$1,520.00
5	TEMP. PAINT STRIPE	LF	104000	\$ 0.08	\$8,320.00
9	REMOVE YELLOW THERMO STRIPE	LF	24000	\$ 0.30	\$7,200.00
12	REMOVE THERMO STRIPE	LF	50600	\$ 0.25	\$12,650.00
13	REMOVE THERMO MARKING	SF	1520	\$ 1.50	\$2,280.00
14	REMOVE PAVEMENT MARKER	EA	13100	\$ 0.50	\$6,550.00
29	4" THERMO STRIPE	LF	46800	\$ 0.40	\$18,720.00
30	8" THERMO STRIPE	LF	6960	\$ 1.00	\$6,960.00
31	8" BROKEN THERMO STRIPE 12-3	LF	3260	\$ 0.60	\$1,956.00
32	THERMOPLASTIC PAVEMENT MARKING	SF	1520	\$ 4.00	\$6,080.00
33	4" BROKEN THERMO STRIPE 36-12	LF	43900	\$ 0.25	\$10,975.00
34	8" BROKEN THERMO STRIPE 36-12	LF	3140	\$ 0.60	\$1,884.00
35	PAVEMENT MARKER NON-REFLECTIVE	EA	8360	\$ 1.40	\$11,704.00
36	PAVEMENT MARKER RETROREFLECTIVE	EA	2370	\$ 2.50	\$5,925.00
38	MOBILIZATION	LS	1	\$10,000.00	\$10,000.00
		GRAND TOTAL			\$134,224.00

sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

BID 16-939 CALTRANS #07-305004 RT. 105 10-13-16.doc

October 5, 2016

STERND AHL ENTERPRISES, INC.

Terms and Conditions

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., prior to bid time, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Ent., Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2018. D.I.R. REG. #1000006711, Ex. 6-30-17.
8. **BACKCHARGES:** Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of \$400.00.
10. Bid includes _____ does not include removal for our work. If included, the Contractor must provide a clean water source and our sweeper/waterblaster with a dump site on the project and debris are the Contractor's responsibility.
11. Referencing of the pavement delineation will _____ will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat/slurry seal jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid includes _____ does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work. This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes 2(TWO) move-in(s). Additional moves will be charged at \$2,800.00 _____.
16. Addendums _____ noted.
17. Bid includes _____ does not include temp. tab removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportionate to fault.

BID ITEM #9, IF HAZARDOUS WILL INCLUDE HAULING AND DISPOSAL. BID ITEMS #1, 3 & 38 ARE FOR OUR WORK ONLY.

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these Terms and Conditions will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor: _____

Signature _____ Title _____

Name (Type or Print) _____ Date _____



2443 Fair Oaks Blvd. #150

DIR Registration #1000001353

Sacramento, Ca 95825

SBE #1229840

Phone: (916) 765-4642

Fax: (888) 840-5935

ben@veruxinc.com

www.veruxinc.com

Project Name: DOT 07-305004 – Los Angeles, Ca

Bid Date: October 13, 2016

Bid No: 16-1747

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - \$650.00

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Submitted for **Verux, Inc.** by **Ben Rau, QSD, CPESC:**

Authorized Signature

Date

Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

Client Name

Authorized Signature

Date

Printed Name/Title

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 10-13-2016

Regarding: CalTrans Project 07-305004

Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 07-305004 bidding in Los Angeles County on 10-13-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 07-305004
 Bid Date:10/13/2016

07-La-105

UN:278 / D:281

KRC BID # 16-736

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	7,256.00	7,256.00
	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
3	Traffic Control System - See traffic control quote for rates				
<p>Note: (0) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed. Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs. Note: Portable changeable message signs not included in item 2 or 3. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 07-305004
 Bid Date:10/13/2016

07-La-105

UN:278 / D:281

KRC BID # 16-736

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift 1 man lane closures - Per 8 hour shift 1 additional labor - no equipment included - Per 8 hour shift 1 additional labor with pickup - no equipment included - Per 8 hour shift 2 man lane/ramp/connector closures - Per 8 hour shift 3 man lane/ramp/connector closures (Includes IAV)- Per 8 hour shift Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added Full Freeway Closure One Direction, Per Shift - Add to any above closure rate</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - KRC's 2 or 3 man crew must be used for all ramp, connector or full freeway closures. - Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices. - Portable changeable message boards are not included in quoted traffic control rates. - All overtime (8-12 hours) will be charged at \$97.50 per hour per man - All double time (over 12 hours) will be charged at \$112.50 per hour per man - Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply. - Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply. - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	<p>995.00 995.00 695.00 935.00 1,595.00 2,545.00 35.00 300.00</p>



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 07-305004
 Bid Date:10/13/2016

07-La-105

UN:278 / D:281

KRC BID # 16-736

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
	<p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,250.00/Month (Month rate based on 30 calendar days) \$85.00 delivery fee will apply : \$85.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month rate based on 30 calendar days) \$65.00 delivery fee per PCMS : \$65.00 pick up fee per PCMS</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days) \$65.00 delivery fee will apply : \$65.00 pick up fee will apply</p>	



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-305004 Bid Date: 10-13-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) -- (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,130.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relative to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 10-13-2016

Company: _____

Accepted by: _____



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

K R C Safety Co. Inc.
Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423380; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/17

ESTIMATE

COMPANY:

ATTN:

PHONE:

FAX:

EMAIL:

JOB NAME: CALTRANS 07-305004 - CONSTRUCTION ON ROUTE 105

ADDRESS: FROM .1 MI W/O W105-S1 CONNECTOR O/C TO INGLEWOOD AVE O/C

CITY: LOS ANGELES, CA

PLANS: YES

SPECS: YES

ADDENDA: NO

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE			
10/13/16						
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL	
	REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL					
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$2,300.00	\$2,300.00	
4	TEMPORARY PAVEMENT MARKING (PAINT)	1520	SF	\$2.00	\$3,040.00	
5	TEMPORARY TRAFFIC STRIPE (PAINT)	104000	LF	\$0.17	\$17,680.00	
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	24000	LF	\$0.63	\$15,120.00	
12	REMOVE THERMOPLASTIC TRAFFIC STRIPE	50600	LF	\$0.46	\$23,276.00	
13	REMOVE THERMOPLASTIC PAVEMENT MARKING	1520	SF	\$1.15	\$1,748.00	
14	REMOVE PAVEMENT MARKER	13100	EA	\$1.15	\$15,065.00	
29	4" THERMOPLASTIC TRAFFIC STRIPE	46800	LF	\$0.45	\$21,060.00	
30	8" THERMOPLASTIC TRAFFIC STRIPE	6960	LF	\$0.80	\$5,568.00	
31	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	3260	LF	\$0.70	\$2,282.00	
32	THERMOPLASTIC PAVEMENT MARKING	1520	SF	\$4.00	\$6,080.00	
33	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	43900	LF	\$0.35	\$15,365.00	
34	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	3140	LF	\$0.60	\$1,884.00	
35	PAVEMENT MARKER (NON-REFLECTIVE)	8360	EA	\$2.00	\$16,720.00	
36	PAVEMENT MARKER (RETROREFLECTIVE)	2370	EA	\$2.50	\$5,925.00	
38	MOBILIZATION	1	LS	\$12,000.00	\$12,000.00	
10 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK						
THIS PROPOSAL EXCLUDES THE FOLLOWING:						
REMOVAL OF TEMPORARY STRIPING (PAINT)						
MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)						
CONSTRUCTION AREA SIGNAGE						
SIGNAGE						
TRAFFIC CONTROL						
SURFACE PREP PRIOR TO STRIPING						
REMOVAL OF CURING COMPOUND						
RETROREFLECTIVE TESTING						
BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$6,000/EA						
CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.						
DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR						
ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.						
PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS						
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620						
				PAGE 1 OF 3	TOTAL	\$165,113.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
4/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388	CONTACT NAME: Elena Amaro, CISR	
	PHONE (A/C, No, Ext): (805)585-6736	FAX (A/C, No): (805)585-6836
E-MAIL ADDRESS: eamaro@tolmanandwiker.com		
INSURER(S) AFFORDING COVERAGE		NAIC #
INSURER A: Travelers Indemnity Co of CT		25682
INSURER B: Travelers Prop Cas Co of Amer		025674
INSURER C:		
INSURER D:		
INSURER E:		
INSURER F:		

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			DT22-CO-9324B327-TCT-16 **EXCLUDES ALL WRAP/OICP PROJECTS**	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$ 5,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						PERSONAL & ADV INJURY \$ 1,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC						GENERAL AGGREGATE \$ 2,000,000
							PRODUCTS - COM/PROP AGG \$ 2,000,000
							\$
A	AUTOMOBILE LIABILITY			DT-810-9324B327-TCT-16	3/1/2016	3/1/2017	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS	<input type="checkbox"/> NON-OWNED AUTOS				BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS						PROPERTY DAMAGE (Per accident) \$
							\$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB			DTSM-CUP-9324B327-TIL-16	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 2,000,000
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 2,000,000
	<input type="checkbox"/> DFD	<input type="checkbox"/> RETENTION \$					\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			DTJUB-9324B315-16	1/1/2016	1/1/2017	<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTH-FER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input type="checkbox"/> Y/N	N/A				F.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						F.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							F.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER *SPECIMEN*	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Mark Lyon/ELENA
---	---



FAX

Date: 10/13/2016


Pages including cover sheet: 3

To:	+16024371821
Phone	
Fax Number	+16024371821

From:	Matt Marriott
	AL
Phone	(530) 338-3218 * 103
Fax Number	(855) 846-5806

NOTE:

Bidding Today 07-305004



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 1003147, A UNION CONTRACTOR
 PHONE 530-949-5685 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

October 13, 2016
 QUOTE VALID FOR 30 DAYS

PROJECT: **Treat Bridge Deck with Methacrylate and Replace Joint Seals**
 CONTRACT #: **07-305004**
 BID DATE: **October 13, 2016**
 FED AID #:
 FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 6,995.00	\$ 6,995.00
3	TRAFFIC CONTROL	LS	1		SEE ATTACHED
4	PORTABLE CHANGEABLE MESSAGE SIGN	LS	1		SEE ATTACHED

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY

RAMP NOTIFICATIONS SIGNS (SP-1) CAN BE PROVIDED FOR AN ADDITIONAL \$185.00 EA

CONTRACTOR TO PROVIDE ALL RAMP NOTIFICATION INFORMATION

NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: \$850

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.


PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS. PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: **Treat Bridge Deck with Methacrylate and Replace Joint Seals**

CONTRACT: **07-305004**

BID DATE: **October 13, 2016**

FROM: **MATT MARRIOTT**

ITEM

NUMBER

ITEM DESCRIPTION

UNIT OF MEASURE

UNIT PRICE

2 FLAGGERS	8HR DAY/NIGHT	N/A
EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	N/A
FLAG OVERTIME FOR EACH PERSON	HOUR	N/A
PILOT CAR: 8 HR	DAY/NIGHT	N/A
PORTABLE RUMBLE STRIPS	DAY/NIGHT	N/A
LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$995.00
LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$1,495.00
OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	\$115.00
ADDITIONAL LANE AND RAMP CLOSURE	EACH	\$110.00
PORTABLE CHANGEABLE MESSAGE BOARD SIGN	DAY	\$200.00
	WEEK	\$575.00
	4 WEEK	\$1,100.00
TRUCK MOUNTED ATTENUATOR RENTAL (operated)(IF AVAILABLE)	8HR DAY/NIGHT	\$995.00
	OVERTIME	\$125.00
TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)(IF AVAILABLE)	WEEKLY	\$1,600.00
	MONTHLY	\$3,800.00
ARROW BOARD RENTAL	WEEKLY	\$185.00
	MONTHLY	\$585.00
LIGHT TOWER RENTAL	DAILY	\$95.00
DELIVERY OF EQUIPMENT CHARGE	PER HOUR	\$85.00
SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$300 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @ 1.8X RATE

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.



Chrisp Company

Rialto Office
 2700 South Lilac Ave
 L ington Ca 92316
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: For the intended use of the General Contractor

Current Date: 10/13/2016
 BidDate: 10/13/2016
 JobName: 07-LA-105-R0.4/R2.5
 Location: Los Angeles Bid#: 33370 0
 Contract#: 07-305004 Job#

Phone: () - Fax: () -

Contact:
 email:

Working Days:
 Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan For stripe Removal only	1	LS	1200.000	\$1,200.00
04	Temporary Pavement marking Paint	1520	SF	2.000	\$3,040.00
05	Temporary Traffic Stripe Paint	104000	LF	0.520	\$54,080.00
09	Remove Yellow Thermo Stripe Haz Waste	24000	LF	0.620	\$14,880.00
12	Remove Thermo Traffic Stripe	50600	LF	0.360	\$18,216.00
13	Remove Thermo Mmaking	1520	SF	2.000	\$3,040.00
14	Remove Pavement Marker	13100	EA	1.000	\$13,100.00
29	4" Thermo Traffic Stripe	46800	LF	0.420	\$19,656.00
3	8" Thermo Traffic Stripe	6960	LF	0.800	\$5,568.00
31	8" Thermo Stripe Broken 12-3	3260	LF	0.800	\$2,608.00
32	Thermo Marking	1520	SF	5.000	\$7,600.00
33	4" Thermo Stripe Broken 36-12	43900	LF	0.320	\$14,048.00
34	8" Thermo Stripe Broken 36-12	3140	LF	0.800	\$2,512.00
35	Pavement Marker Non Refl	8360	EA	1.200	\$10,032.00
36	Pavement Marker Refl	2370	EA	2.400	\$5,688.00
38	Mobilization	1	LS	9700.000	\$9,700.00
Subtotal					\$184,968.00

TOTAL \$184,968.00

Notes

CHRISP CO REQUIRES APPROX 8 SHIFTS OF TRAFFIC CONTROL PROVIDED AT NO CHARGE TO CHRISP CO.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
 TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Weisbrod
 (510) 715-8471
 rweisbrod@chrispco.com
 CHRISP COMPANY

Chrisp Company

Rialto Office

2280 South Lilac Ave

Rialto, Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated October 13, 2016 for the following project

07-LA-105-R0.4/R2.5

- 2 Move- In(s) included. Additional Move- Ins \$4,850.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Lead Compliance Plan is included for stripe and marking removal ONLY.
Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control IS NOT included for Chrisp Company Forces
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

▶▶▶ Arrow Signs ▶▶▶▶▶

42085 Vandamere Ct.
Temecula, CA 92592
Fax (951) 302-2814

CA License #898477
LABORER'S UNION
SMALL BUSINESS
SBE# 42689
DIR# 1000015804

ESTIMATE

TO: CONTRACTORS

PROJECT/JOB NUMBER: 07-305004 BID DATE: 10-13-16

TO ESTIMATORS:

CONSTRUCTION AREA SIGNS:

Estimate includes delivery, installation and removal of signs. The price does not include maintenance, changes of dates, relocation, or replacements. Quote does not include Mast Arm Sign Installation. Construction Area Signs bid item must be included with any other bid item.

****Note**** All signs become the property of **ARROW SIGNS** upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

BID ITEMS:

CONSTRUCTION AREA SIGNS: # 2 \$ 9,723 Includes 2 Type 2 Funding Signs

ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any questions regarding any portion of this quote, please feel free to email your questions to MATT MCVEY at mjmcvey@verizon.net. Any other questions or concerns please contact Matt at (951)813-1053 or KELLY PIERCE at (310)619-5441.

THANK YOU for your time and consideration.

Sincerely,

Matt Mcvey
MATT MCVEY

▶▶▶ Arrow Signs ▶▶▶▶▶

42085 Vandamere Ct.
Temecula, CA 92592
Fax (951) 302-2814

CA License #898477
LABORER'S UNION
SMALL BUSINESS
SBE# 42689
DIR# 1000015804

ESTIMATE

TO: CONTRACTORS

PROJECT/JOB NUMBER: 07-305004 **BID DATE:** 10-13-16

TO ESTIMATORS:

CONSTRUCTION AREA SIGNS:

Estimate includes delivery, installation and removal of signs. The price does not include maintenance, changes of dates, relocation, or replacements. Quote does not include Mast Arm Sign Installation. Construction Area Signs bid item must be included with any other bid item.

****Note**** All signs become the property of **ARROW SIGNS** upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

BID ITEMS:

CONSTRUCTION AREA SIGNS: # 2 \$ 9,723 Includes 2 Type 2 Funding Signs

ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any questions regarding any portion of this quote, please feel free to email your questions to MATT MCVEY at mjmcvey@verizon.net. Any other questions or concerns please contact Matt at (951)813-1053 or KELLY PIERCE at (310)619-5441.

THANK YOU for your time and consideration.

Sincerely,

Matt Mcvey
MATT MCVEY



AKA Environmental

The SWPPP Specialists, an SBE Company

6650 Montrosor Place, Alta Loma, CA 91737

<http://www.akaenvironmental.com>

SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185

Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com

October 13, 2016

Submitted To: Truesdell Corporation of California Inc
 Project Owner: CALTRANS DISTRICT 07
 Project Name: Treat Bridge Deck with Methacrylate and Replace Joint Seals
 Project Number: 07-305004

Phone Number: 602-437-1711

Fax Number: 602-437-1821

*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions –

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes four drawings, additional drawings will be billed at \$150.00ea. A \$400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billing – Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment.

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	\$1650.00	1 2 3 4 Other:
1	Storm Water Pollution Prevention Plan (SWPPP) Caltrans	\$1850.00	1 2 3 4 Other:
1	Water Pollution Control Plan (WPCP)*	\$1200.00	1 2 3 4 Other:
1	Dust Management Plan	\$850.00	1 2 3 4 Other:
1	Water Quality Management Plan	Ask for Price	Ask for Price
	SWPCP/Lead Compliance Plans also available	Ask for Price	Ask for Price
	Plan Corrections and/or Revisions	Free	
	Free local Pick-up and Delivery	Free	
	We now offer BMP Training, QSD and QSP Certification Training. Please ask for more details.		

Hello Estimating Department,

My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like All American Asphalt and Top Grade construction are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized _____
 Signature AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature _____
 Date _____

- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA
 Additional Cost for BC Traffic to remobilize It's Crew will be charge at the following cost: \$ 2,950.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases

orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President - Estimating
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

▶▶▶▶ Arrow Signs ▶▶▶▶

42085 Vandamere Ct.
Temecula, CA 92592
Fax (951) 302-2814

CA License #898477
LABORER'S UNION
SMALL BUSINESS
SBE# 42689
DIR# 1000015804

ESTIMATE

TO: CONTRACTORS

PROJECT/JOB NUMBER: 07-305004 BID DATE: 10-13-16

TO ESTIMATORS:

CONSTRUCTION AREA SIGNS:

Estimate includes delivery, installation and removal of signs. The price does not include maintenance, changes of dates, relocation, or replacements. Quote does not include Mast Arm Sign Installation. Construction Area Signs bid item must be included with any other bid item.

****Note**** All signs become the property of **ARROW SIGNS** upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

BID ITEMS:

CONSTRUCTION AREA SIGNS: # 2 \$ 9,723 Includes 2 Type 2 Funding Signs

ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any questions regarding any portion of this quote, please feel free to email your questions to MATT MCVEY at mjmcvey@verizon.net. Any other questions or concerns please contact Matt at (951)813-1053 or KELLY PIERCE at (310)619-5441.

THANK YOU for your time and consideration.

Sincerely,

Matt Mcvey
MATT MCVEY

Accepted Quotes



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
 sworks@calstripe.com

SUBCONTRACT QUOTATION

October 12, 2016

BIDS ON - 10/13/2016

PROJECT DESCRIPTION: Bridge Decks – Rte. 105 Los Angeles

CONTRACT / PROJECT NO: Caltrans # 07-305004 07-LA-105-0.4/2.5

ADDENDA ACKNOWLEDGED:

- 1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
- 2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
- 3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
- 4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
- 5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
- 6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
- 7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
- 8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
- 9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
- 10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
- 1. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [YES]
 Temporary Striping [YES] Thermo / Paint removal [YES] Marker Removal [YES]
 Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO]
 Placement of Temporary Markers (tabs/floppys) [NO] Removal of temporary markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [1] Total move-ins included in this quote for Pavement Delineation Removals. Additional Move-in charge @ \$5,500.00ea

D. Traffic control IS included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 6).

The Prime Contractor shall provide and place all required Portable CMS Signs, advance Ramp/Connector closure notification signs, and all detour signs required by the plans and special provisions, during our work.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker removal debris.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

ITEM No.	ITEM CODE	ITEM DESCRIPTION	UNIT	EST. QTY.	UNIT COST	EXT. COST
19	157561	Bridge Removal (Portion) Loc A	LS	1	20000	20000
20	157562	Bridge Removal (Portion) Loc B	LS	1	25000	25000
21	480400	Temporary Decking	LS	1	15000	15000
22(F)	510053	Structural Concrete, Bridge	CY	16	1900	30400
24	519095	Joint Seal Assembly(MR 4")	LF	130	350	45500

Exclusions:

135900

Traffic Control

Br No. 53-2400 WB (L=75LF)

Friday Night to Sunday Evening Closure - 2 weekends

Bridge No. 53-2400L (L=55LF)

Friday Night to Sunday Evening Closure - 2 weekends

One night closure each to install seal/glands

Permits and inspections

Utility location and protection

Environmental permits, issues

P & P bonding

**

~~10% of contract value payable as mobilization after 1st day of work~~



MANERI TRAFFIC CONTROL, INC.

LIC# 1017741
DIR# 1000043135

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	07-305004
BID DATE	10/13/16

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)	
ITEM #2 WITH USE OF MTC, INC. FOR 100% OF ITEM #3	\$6,450.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3	\$10,189.00
(ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS)	

TRAFFIC CONTROL: (ITEM #3) 90%	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
(PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES)	

ADDITIONAL ITEMS:	

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL YOUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.



MANERI TRAFFIC CONTROL, INC.

BID DATE	10/13/16
PROJECT	07-305004
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	
	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	
	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	
	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	
	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	
	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	
	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	
	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	
	\$890.00
<u>OVERTIME: (AFTER 8 HOUR SHIFT)</u>	
• HOURLY RATE PER LABORER	\$115.00
<u>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)</u>	
• RATE PER LABORER	\$295.00
<u>CANCELLATION: (IN TOWN)</u>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<u>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</u>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	
	\$190.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</u>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
<u>PCMS BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$890.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
<u>ARROW BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
<u>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</u>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.



MANERI TRAFFIC CONTROL, INC.

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$3.16M

DIR Registration No. 1000005273

GENI Ref. No. 07-305004

(180) Working days

October 13, 2016

Bid Date: 10/13/2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-305004

TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS 07-LA-105-R0.4/R2.5

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan for ADL or Stripe Removal ^{1,5,7}

Options:

- | | |
|--|------------|
| 1) Lead Plan for ADL or Stripe Removal (Certified by CIH) | \$765.00 |
| Add \$60.00 each for a second item (ADL, Stripe and/or Cold Planing)
to be added to the Lead Plan | \$75.00 |
| 2) On-Site awareness training; | \$675.00 |
| Price includes up to 10 personnel; \$12.00 for each add'l over base | |
| 3) Air monitoring (on same day of training), analysis and report | \$1,350.00 |
| Only one item at this price (ADL or Stripe Removal) | |

Item 6 > Job Site Management (JSM -partial - Training Services) ^{1,7}

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$325.00/wk with Corrective Action (2035's) Sheets included in price. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day

Item 7 > Prepare Water Pollution Control Program (WPCP) ^{1,6,7}

Lump Sum (Est. up to 15 Engineering Drawings)

Option 1.A - Plan Written by a QSP

\$545.00**

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

Option 1.B - Plan Written by a QSP and GENI is not the WPCM

\$675.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER

Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training




Item 10 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial) ^{1,7}

Airborne Emissions Monitoring Plan	\$675.00
Lump Sum (package)	\$2,675.00 [#]
This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.	
<i>See notes below to develop your own estimates</i>	
<u>Additional work:</u>	
Airborne Emissions Monitoring Plan	\$675.00
Each additional evening (8 hours or less)	\$785.00
Each additional test for PPC or HMWM (includes pumps & 4 samples)	\$575.00
Each additional mobilization	\$850.00 [#]
Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.	
Each additional lab report (May be required if time between mobilization require a separate report)	\$575.00

[#] Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

SUPERSCRIPIT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010##### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$80.00 for the initial manual and \$50.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.



BID QUOTATION

DATE: 10/11/2016

QUOTE # CA-161113

TO: PROSPECTIVE BIDDER

ATTN:

PHONE / FAX:

EMAIL:

Watson Bowman Acme Corp
95 Pineview Drive
Amherst, NY 14228

Phone 1-800-677-4922

www.wbacorp.com

PROJECT: 07-305004

COUNTY: Los Angeles

BID DATE: 10/13/2016

We are pleased to submit this quotation for your acceptance. ANY CONTRACT ARISING FROM THIS QUOTATION SHALL BE EXPRESSLY LIMITED TO THE WBA TERMS AND CONDITIONS OF SALE AVAILABLE UPON REQUEST OR BY VISITING OUR WEBSITE AT www.wbacorp.com. Your acceptance of this quotation shall be deemed an acceptance of these terms and conditions unless otherwise expressly consented to in writing by Watson Bowman Acme Corp (WBA). We reserve the right to modify or withdraw the offer at any time. Raw material pricing used in this quotation is based upon current market material costs plus applicable surcharges as of the quote date identified above. Watson Bowman Acme reserves the right to revise pricing of any items identified herein upon notice to proceed to account for raw material price increases beyond its control. This quotation shall remain open for a period of 15 days from the quote date identified above

ITEM	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL
	Joint Seal (MR 1")	86	LF		
	Wabo@SiliconeSeal	12	50.72 oz cartridge kit	\$ 53.00	\$ 636.00
	Joint Seal (MR 2")	187	LF		
	Wabo@CompressionSeal WA-500	187	LF	\$ 43.00	\$ 8,041.00
	Replace Neoprene Gland (SE-300)	2997	LF		
	Wabo@Strip Seal Gland SE-300	2997	LF	\$ 14.00	\$ 41,958.00
	Replace Neoprene Gland (SE-500)	1957	LF		
	Wabo@Strip Seal Gland SE-500	1957	LF	\$ 16.00	\$ 31,312.00
	Lubricant Adhesive				
	Wabo@PrimaLub Adhesive	22	Gallon	\$ 90.00	\$ 1,980.00
	Estimated Shipping & Handling via				
	XPO Logistics	1	Truck	\$ 2,228.00	\$ 2,228.00
TOTAL:					\$ 86,155.00

F.O.B. Place of Shipment; Net 30 Days; 1.5% month service charge on past due accounts. Price firm for delivery up to 6 months from quote date or as noted within this quotation: add 10% or percentage as noted within this quotation for each successive six (6) month period of time. Prices do not include sales and/or use taxes. ORDER ACCEPTANCE IS SUBJECT TO CREDIT REVIEW



BID QUOTATION

DATE: 10/11/2016

QUOTE # CA-161113

TO: PROSPECTIVE BIDDER

ATTN:

PHONE / FAX:

EMAIL:

Watson Bowman Acme Corp
95 Pineview Drive
Amherst, NY 14228

Phone 1-800-677-4922

www.wbacorp.com

PROJECT: 07-305004

The above Proposal is accepted :			
Buyer: _____		Watson Bowman Acme Corp	
BY: _____			
Title: _____		Date: _____	
		Title: _____	
		Date: _____	

NOTES:

FIELD SERVICE - IF REQUESTED OR REQUIRED: "Field service will be billed at the rate of \$880.00 per day (maximum of one (1) continuous eight (8) hour shift). Additionally, travel to jobsite will be billed at the rate of \$1100.00 per trip Add an additional \$220.00 for WI,MN,ND,SD,NE,IA,IL,IN,KS,OK,MO,AR,LA,TX,MS and \$400.00 for MT,WY,CO,NM,WA,ID,OR,NV,UT,AZ,CA,. First billable day is considered the travel day from WBA to jobsite. A minimum 1 day travel will be charged to every job. This does not include the first field service day, or additional days charge. A two week notice is requested to avoid scheduling conflicts."

SHIPMENTS: * Shipping and handling prices are estimated. Actual shipping and handling charges, including fuel and other surcharges, shall be determined and invoiced at time of shipment

RETURN GOODS: * No returns permitted on any chemical Wabo® products

PROJECT NOTES:

HEADER REPAIR: If surrounding substrate needs repair or is spalled WBA recommends WBOConcrete II to repair prior to sealing. Contact WBA with your specific field issues

WaboSilicone

* Silicone based on 1.5" joint opening; Contractor to field verify

* Silicone packaging: Part a-25.36 oz and Part B - 25.36 oz cartridges (12 complete kits to a box). Alternate packaging available: 10 gallon Units = 5 gallon Part A and 5 gallon Part B

* WBA recommends use of closed cell polyethylene backer rod for installation of WaboSilicone seal

* WBA recommends using a pneumatic caulking gun with VAS# 750.720 DL Mixing

Nozzle (3/4" x20) for use with 50.72 oz cartridge kits. WBA Stocks both items (\$525 for gun and \$10.50 each for mixing nozzles)


WaboCompressionSeal & StripSeal

* Seals shipped on pallets

* Price excludes Aron Alpha Adhesive for splices. Available for \$18.00 / 20 gram bottle

* Does not include armor steel/angle

Best of Luck on Your Bid!



BID QUOTATION

DATE: 10/11/2016

QUOTE # CA-161113

TO: **PROSPECTIVE BIDDER**

ATTN:

PHONE / FAX:

EMAIL:

PROJECT: 07-305004

Watson Bowman Acme Corp
95 Pineview Drive
Amherst, NY 14228

Phone 1-800-677-4922

www.wbacorp.com

WBA REGIONAL MANAGER:

Debbie Steiger 1-800-677-4922 ext 5410 EMAIL: debbie.steiger@basf.com

LOCAL REPRESENTATIVE:



Watson Bowman Acme 95 Pineview Dr
 Amherst, New York 14228-2166
 Telephone: (716) 691-7566 Fax: (716) 691-9239



Printed: 10/12/2016

Quotation Number: 163235-00
EXPANSION CONTROL SYSTEMS

Page 1 of 2

To: **Prospective Bidder**

Project Name: **W105-S1 Connector (Airport Viaduct)**

, , US
 Attn:
 Phone: Cell:
 Fax:
 Email:

Project Number: **07-305004**
 County/City: **Los Angeles**
 State/Province: **CA** Country: **US**
 Bid Date: **10/13/2016** Quote Date: **10/11/2016**

Representative: **Open Territory**
 Phone Number:

Arch/Eng:
 Arch/Eng. Phone:

Sales Manager: **Paul Biesinger**
 Phone Number: **(716) 691-7566**

Estimator: **Joel Slighter**

We are pleased to submit this quotation for your acceptance, ANY CONTRACT ARISING FROM THIS QUOTATION SHALL BE EXPRESSLY LIMITED TO THE WBA TERMS AND CONDITIONS OF SALE AVAILABLE UPON REQUEST OR BY VISITING OUR WEBSITE AT www.wbacorp.com. Your acceptance of this quotation shall be deemed an acceptance of these terms and conditions unless otherwise expressly consented to in writing by Watson Bowman Acme Corp (WBA). WBA reserves the right to modify or withdraw the offer at any time. Raw material pricing used in this quotation is based upon current market material costs plus applicable surcharges as of the quote date identified above. WBA reserves the right to revise pricing of any items identified herein upon notice to proceed with fabrication to account for raw material price increases beyond its control. This quotation shall remain open for a period of 15 days from the quote date identified above.

Item #:	Description:	Quantity:	Unit:	Unit Price:	Ext Price
25	Joint Seal Assembly (MR 4") WaboStripSeal SSS Type R	130	FT	\$96.00	\$12,480.00

Total Mat'l Price (USD): \$12,480.00

Shipping and Handling (ESTIMATED)	1	EA	\$1,505.00	\$1,505.00
-----------------------------------	---	----	------------	------------

Total Quote Price (USD): \$13,985.00

F.O.B. Place of Shipment; Net 30 Days; 1.5% month service charge on past due accounts. Price firm for delivery up to 6 months from quote date with exception as noted above; add 10% or percentage as noted within this quotation for each successive six (6) month period of time. Prices do not include sales/and/or use taxes. ORDER ACCEPTANCE SUBJECT TO CREDIT REVIEW.

The Customer agrees and warrants that it will not export or re-export any Product or information received from BASF in violation of United States export-control or customs laws or regulations.

For details of the products quoted above, and our terms and conditions, visit our website at www.wbacorp.com

The above proposal is accepted Company: _____ Buyer: _____ Title: _____ Purchase Order: _____ Date: _____ Material Need Date: _____	Watson Bowman Acme By: _____ Title: _____ Date: _____
--	---

Please reference your Price Confirmation Number 163235-00 on your Purchase Order.



Watson Bowman Acme 95 Pineview Dr
Amherst, New York 14228-2166
Telephone: (716) 691-7566 Fax: (716) 691-9239



Printed: 10/12/2016

Quotation Number: 163235-00
EXPANSION CONTROL SYSTEMS

Page 2 of 2

Quotation Notes

***Prices Include:**

- shop drawings.
- joints furnished in 20 ft sections; field spliced by contractor.
- shop fabricated uprights.
- neoprene strip seals furnished in continuous lengths; field installed by contractor.
- hot dipped galvanized coatings.

***Prices Exclude:**

- cover plates of any kind.
- removal, installation or field measurements.
- concrete, rebar or grout.
- any item not specifically identified as being included above.

* All pricing firm for delivery within six (6) months after bid date identified in this quotation with exception as noted on page 1 of this quotation. Customer shall agree to title transfer of finished goods, and pay for off site stored materials thereafter. If shipment or off site stored materials payment requirements cannot be met, all invoices at time of material shipment(s) will include a 10% price escalation for each successive six (6) month period of time.

*** Documents utilized to develop this quote:**

- contract plans and specifications.
- no addenda.

Shipping and handling prices are estimated and are based on truckload quantities, 1 truck allowed. Actual shipping and handling charges, including fuel and other surcharges, shall be determined and invoiced at time of shipment. Material shipments less than full truckloads for any purpose shall be invoiced at time of shipment, and shall become a part of an overall shipping and handling charge. Debits of these or any other additional shipments shall not be made to the estimated shipping and handling price contained in this quotation.

* Shop drawings and fabrication lead times may vary throughout the year. Please consult with your WBA Regional Sales Manager regarding mutually agreeable delivery requirements at time of order placement.

* If WBA is instructed to proceed with engineering, shop drawing creation, and/or commencement of fabrication/production, and order is cancelled in part or whole, WBA shall be remunerated for all costs incurred through date of cancellation.

* Any use of Company's Materials or Advice is not a substitute for the sound professional judgment of the user, and cannot anticipate all conditions or variables for any given project. Consequently, Company shall not be liable for, and you shall assume all risks of and responsibility for, all Materials and Advice, and the results from the use of products in accordance with such Materials and Advice. COMPANY MAKES NO REPRESENTATIONS, WARRANTIES, OR GUARANTEES OF ANY KIND, EITHER EXPRESS OR IMPLIED INCLUDING, WITHOUT LIMITATION, ANY WARRANTIES OF MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE, OR OTHERWISE with respect thereto, including, but not limited to, any inaccuracy or ambiguity, or any results to be obtained therefrom. IN NO EVENT, SHALL COMPANY BE LIABLE FOR ANY INDIRECT, SPECIAL, INCIDENTAL, CONSEQUENTIAL, OR PUNITIVE DAMAGES OR OTHER DAMAGES OF ANY KIND.

Please reference your Price Confirmation Number 163235-00 on your Purchase Order.



Quotation

923 Teal Drive
Benicia, CA 94510
(866) 434-1772
(707) 746-7981

Quote # 16-1742
Contract # 07-305004
Bid Date 10/13/16
Terms net 30

California Small Business # 25239
merritt@kwikbondpolymers.com

Description	Gallons	Unit Price	Total
High Molecular Weight Methacrylate Sealer			
KBP 204	16,766	\$40.00	\$670,640.00
Monomer - promoter - accelerator - initiator			
	Quantity	Unit Price	
Top Sand Pallets	132	\$252.00	\$33,264.00
Estimated Freight			\$16,500.00
Sales Tax			\$63,351.36
		Total	\$783,755.36

37.00
Rec Merritt
Via Mark L.
10/12/16
3:00 pm

Note: The quoted price is based on shipping full totes or drums of KBP-204 KBP-103 / KBP Flex monomer with the appropriate initiators in standard sized containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate subject to change. Freight rates are estimates only and may change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost. Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.

Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.

Delivery is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date

Prices are valid through 12-31-2017

Merritt Hanson - Kwik Bond Polymers

Contractor Signature



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

1-888-81-EPOXY

PHOENIX (602) 437-1711

October 17, 2016

State of California
Department of Transportation
Office of Engineer
1727 30th Street, MSC 43
Sacramento, CA 95816-7005

Original Via: Federal Express
Priority Overnight

Re: Caltrans Contract 07-305004
Caltrans Bidder – DBE – Commitment

Dear Sir or Madame:

Truesdell Corporation of California, Inc. submitted a bid to Caltrans on Contract 07-305004 which bid on 10/13/2016. We are hereby submitting the following documents required after the bid:

Caltrans Bidder – DBE – Commitment
DBE Confirmation Forms
Good Faith Effort Documentation
Quotes of DBE and Non DBE Firms

The enclosed documentation also includes a spreadsheet to document our outreach to DBE firms and copies of the Invitation to Bid, our outreach to Business Agencies and copies of the Advertisements that we placed.

Please, do not hesitate to call if you have any questions.

Sincerely,

Truesdell Corporation of California, Inc.

Nancy L. Mackowiak
Contract Manager

Enclosures

07



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES FROM 0.1 MILE WEST OF W105-S1 CONNECTOR OVERCROSSING TO INGLEWOOD AVENUE UNDERCROSSING

In District 07 On Route 105

Under

Notice to Bidders and Special Provisions dated September 19, 2016

Standard Specifications dated 2010

Project plans approved June 20, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated September 19, 2016

Identified by

Contract No. 07-305004

07-LA-105-R0.4/R2.5

Project ID 0714000087

Federal-Aid Project

ACIM-105-3(005)E

Bids open Thursday, October 13, 2016

Dated September 19, 2016
AADD