

Second Bidder

CONTRACT NO: 11-409804
BID AMOUNT: \$1,823,947.50
BID OPENING DATE: 29-Jun-16

BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%): 14%

| | | |
|--|---|--|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6 | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 636,668.00 |
|--|---|--|

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|------------------|---|----------------------------------|---|--------------|
| 4, 76-78 | Channelizer, Pavement Marking and Markers | C8405, C8406, C8501 | #102 Payco Specialties, Inc. 120 N. Second Avenue, Chula Vista, CA 91910 619-422-9204 | \$11,065.00 |
| 10 | Prepare SWPPP | C8852 | #36931 Terra West Inc. 1061 Tierra del Rey #204 Chula Vista, CA 91910 619-591-1007 | \$2,400.00 |
| 20, 30, 38-50 | Irrigation & Roadside Clearing | C2065, C1901, C1910 | #8022 Diversified Landscape Company 21730 Bundy Canyon Road Wildomar, CA 92595 951-245-1686 | \$97,868.95 |
| 29 | Roadway Excavation (Type Z-2) (Aerially Deposited Lead) - (Portion) Trucking Haul-Off and Disposal | C9771, C9774 | #35159 Global Transloading, LLC 1842 East 29th Street Signal Hill, CA 90755 562-495-9600 | \$108,532.00 |
| 3(p), 6(p), 9(p) | Attenuator Truck Rental, PCMS Rental, Light Tower Rental | C1201, C1210 | #38078 Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104 | \$41,200.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation \$ 261,065.95
 14.31%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder Jason A. Mordhorst, President
 Date 7/5/16 (858) 587-3600 (Area Code) Tel. No.
 JEFF RICHARDSON
 Person to Contact (Type or Print Name)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

| | |
|---|---------------------|
| Contract No. | 11-409804 |
| Name of DBE Business | Terra West Inc. |
| Name of DBE Representative | Roberto Tessada |
| DBE certification number | 36931 |
| Name of Bidder | Hazard Construction |
| Name of Prime Contractor if different from the bidder | |
| Name of representative of bidder or prime contractor | Jeff Richardson |
| Date quote was provided to the bidder or prime contractor | 6/29/2016 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | AMOUNT (\$) |
|--------------|---|-------------|
| 10 | Prepare SWPPP | \$2,400.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

| | | |
|--|--------------|-------------------|
| If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished. | TOTAL | \$2,400.00 |
|--|--------------|-------------------|

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct



Signature of DBE's authorized representative
 Roberto Tessada
 Printed name of DBE's authorized representative
 President
 Title of DBE's authorized representative
 7/1/2016
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Prop #: 16-073

June 29, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**
 Contract: **11-409804**
 Location: **Rte 78**
 Bid Date: **6/29/2016**

| Item No. | Item Description | Qty | Unit | Unit Price | Extension |
|----------|--|-----|------|------------|------------|
| 10 | Prepare Storm Water Pollution Prevention Plan | 1 | LS | \$2,400.00 | \$2,400.00 |
| - | Routine weekly QSP Inspections (based on 100 working days. Does not include plant establishment) | 21 | EA | \$395.00 | \$8,295.00 |
| - | Rain Event QSP inspections | | EA | \$395.00 | |
| 11 | Rain Event Action Plan | 2 | EA | \$150.00 | \$300.00 |
| 12 | Storm Water Sampling and Analysis Day | 1 | EA | \$600.00 | \$600.00 |
| 13 | Storm Water Annual Report | 1 | EA | \$500.00 | \$500.00 |

SWPPP inclusions:

- Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$100.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:

- Contingent on contracting for QSP monitoring services.
- Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

07/01/2016 FRI 9:57 FAX

002/003

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

| | |
|---|-------------------------------|
| Contract No. | 11-409804 |
| Name of DBE Business | Diversified Landscape Company |
| Name of DBE Representative | |
| DBE certification number | 0022 |
| Name of Bidder | Hazard Construction |
| Name of Prime Contractor if different from the bidder | |
| Name of representative of bidder or prime contractor | Jeff Richardson |
| Date quote was provided to the bidder or prime contractor | 6/29/2016 |


| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | AMOUNT (\$) |
|--------------|---|-------------|
| 30 | Roadside Clearing | \$14,600.00 |
| 20, 38-50 | Irrigation (see attached) | \$83,368.95 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

| | |
|--------------|--------------------|
| TOTAL | \$97,968.95 |
|--------------|--------------------|

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative

JUAN MARTINEZ

Printed name of DBE's authorized representative

ESTIMATOR

Title of DBE's authorized representative

7-1-16

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

| | | | |
|--------------------------|---|--------------------|----------------|
| To: | Hazard Construction Co. | Contact: | Dale Yeager |
| Address: | 6465 Marindustry Drive San Diego, CA 92121 | Phone: | (858) 587-3600 |
| | | Fax: | (858) 453-6034 |
| Project Name: | 11-409804 | Bid Number: | 3010 |
| Project Location: | Carlsbad | Bid Date: | 6/29/2016 |

| Line # | Item Description | Estimated Quantity | Unit | Unit Price | Total Price |
|---|---|--------------------|------|-------------|--------------------|
| DBE | | | | | |
| 20 | Remove Existing Irrigation Facility | 1.00 | LS | \$23,700.00 | \$23,700.00 |
| 30 | Roadside Clearing | 1.00 | LS | \$14,500.00 | \$14,500.00 |
| 38 | Check And Test Existing Irrigation Facilities | 1.00 | LS | \$13,300.00 | \$13,300.00 |
| 39 | Operate Existing Irrigation Facilities | 1.00 | LS | \$5,370.00 | \$5,370.00 |
| 40 | Control and Neutral Conductors | 1.00 | LS | \$20,800.00 | \$20,800.00 |
| 41 | 1" Remote Control Valve | 1.00 | EACH | \$380.00 | \$380.00 |
| 42 | 1 1/2" Remote Control Valve | 1.00 | EACH | \$510.00 | \$510.00 |
| 43 | Riser Sprinkler Assembly (Gear Driven) | 47.00 | EACH | \$40.10 | \$1,884.70 |
| 44 | Pop-up Sprinkler Assembly (Gear Driven) | 26.00 | EACH | \$94.50 | \$2,457.00 |
| 45 | 2" Gate Valve | 1.00 | EACH | \$510.00 | \$510.00 |
| 46(F) | 1" Plastic Pipe (Schedule 40) (Supply Line) | 35.00 | LF | \$4.90 | \$171.50 |
| 47(F) | 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) | 325.00 | LF | \$5.15 | \$1,673.75 |
| 48(F) | 2" Plastic Pipe (Schedule 40) (Supply Line) | 175.00 | LF | \$5.55 | \$971.25 |
| 49(F) | 3" Plastic Pipe (Class 315) (Supply Line) | 785.00 | LF | \$7.95 | \$6,240.75 |
| 50 | 10" Corrugated High Density Polyethylene Pipe | 18.00 | LF | \$300.00 | \$5,400.00 |
| Total Price for above DBE Items: | | | | | \$97,868.95 |
| NON DBE | | | | | |
| 31 | Iron Sulfate | 57.00 | LB | \$1.65 | \$94.05 |
| 32 | Slow-Release Fertilizer | 45.00 | LB | \$3.10 | \$139.50 |
| 33(F) | Plant (Group H) | 6,532.00 | EACH | \$0.45 | \$2,939.40 |
| 34 | Maintain Existing Planted Areas | 1.00 | LS | \$8,050.00 | \$8,050.00 |
| 35 | Plant Establishment | 1.00 | LS | \$11,800.00 | \$11,800.00 |
| 36 | Gravel Mulch | 1,880.00 | SF | \$5.75 | \$10,810.00 |
| 37 | Wood Mulch | 330.00 | CY | \$80.40 | \$26,532.00 |
| Total Price for above NON DBE Items: | | | | | \$60,364.95 |

Total Bid Price: \$158,233.90

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Check & test to be first order of work after construction signs go up.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 45 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for mulch work.

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

| | |
|---|--------------------------|
| Contract No. | 11-409804 |
| Name of DBE Business | Global Transloading, LLC |
| Name of DBE Representative | |
| DBE certification number | 35159 |
| Name of Bidder | Hazard Construction |
| Name of Prime Contractor if different from the bidder | |
| Name of representative of bidder or prime contractor | Jeff Richardson |
| Date quote was provided to the bidder or prime contractor | 6/29/2016 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | AMOUNT (\$) |
|--------------|---|--------------|
| 29(p) | Roadway Excavation (Type Z-2)(ADL) - Trucking Haul-off and Disposal | \$108,532.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

| | | |
|---|--------------|---------------------|
| If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished | TOTAL | \$108,532.00 |
|---|--------------|---------------------|

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Shannon Briego
 Signature of DBE's authorized representative

Shannon Briego
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative

7/05/16
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



"Dedicated Transportation Services"
 1842 East 29th Street
 Signal Hill, CA 90755

(562) 495-9600
 Fax (562) 562-495-9660
 www.globaltransloading.com

Price Quotation/Bid

TO:
 Hazard Construction Company
 6465 Marindustry
 San Diego CA 92121

| | | |
|--|--|-------------------------------|
| PROJECT Cal-Trans Project# 11-409804 | LOCATION San Diego County at Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Blvd. Undercrossing | BID DATE 06/29/2016 |
|--|--|-------------------------------|

| | | Truck | | |
|----|---|----------|-----------|---------|
| 29 | End Dump Transportation and Disposal of Roadway Excavation (Type Z-2)(Aerially Deposited Lead) to Clean Harbors Buttonwillow Landfill (Approximately 780 tons). | End Dump | \$126.20* | Per Ton |

*There is a 22 ton minimum charge per truck load.

Global Transloading LLC

Hourly Rate Sheet

| | |
|---------------------------------------|-------------------|
| Super 10 Trucking (pay load =14 tons) | \$89.00 per hour |
| Low Side End Dump (pay load=22 tons) | \$98.00 per hour |
| Flatbed Trucking | \$100.00 per hour |

Standard Terms and Conditions

- 1.) **Validity of Quote:** This estimate is valid for 90 (days) from the date of this price quotation. These rates have been established specifically for this project and do not apply to other projects. All material must be hauled out within six months from the date of this price quotation.
- 2.) **Trucks:** This price quotation is for End Dump per Ton or tonnage rate – all trucks are allowed one (1) hour on-site loading. Any time in excess of one hour (1) on-site, due to circumstances not under control of Global Transloading LLC, shall be billed at the applicable hourly rate, rounded to the nearest quarter hour.
- 4.) **Cancelled Trucks:** If trucks arrive on site and are cancelled due to shortage of material, inoperable loading equipment or any other circumstances, not under direct control of Global Transloading LLC, contractor will be

11-409804 Rk 78

Item 29 AOL - Portion - Haul + Disposal

520 cy = ± 860 TON (1.65 TN/cy)

Global Transloading Quote \$126.20 TN

x 860

\$108,532-

Haul + Disposal

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No. **11-409804**

Name of DBE Business **Maneri Traffic Control**

Name of DBE Representative **Stephanie Bury**

DBE certification number **38079**

Name of Bidder **Hazard Construction**

Name of Prime Contractor if different from the bidder

Name of representative of bidder or prime contractor **Jeff Richardson**

Date quote was provided to the bidder or prime contractor **6/29/2016**

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | AMOUNT (\$) |
|----------------|---|-------------|
| 3(p),6(p),9(p) | Attenuator Truck, PCMS and Portable Light Tower Rentals | \$41,200.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

| | |
|--------------|--------------------|
| TOTAL | \$41,200.00 |
|--------------|--------------------|

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Stephanie Bury
Signature of DBE's authorized representative

Stephanie Bury
Printed name of DBE's authorized representative

Office Manager
Title of DBE's authorized representative

7/1/16
Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 446-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 6/29/16
PROJECT: 11-409804

| | | |
|---|------------|---|
| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$1,490.00 | → |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,490.00 | |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$1,790.00 | |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$2,150.00 | |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$2,450.00 | |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$990.00 | |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$650.00 | |
| RAMP NOTIFICATION SIGN (EACH)..... | \$190.00 | |

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$790.00 |

LIGHT TOWERS (PORTABLE):

| | | | | | | | |
|------------|---------|-------------|----------|--------------|----------|-------------------|----------|
| DAILY..... | \$75.00 | WEEKLY..... | \$200.00 | MONTHLY..... | \$500.00 | DELIVERY FEE..... | \$100.00 |
|------------|---------|-------------|----------|--------------|----------|-------------------|----------|

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|---------|
| DELIVERY (EACH)..... | \$75.00 |
| PICK-UP (EACH)..... | \$75.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

| | |
|---|----------|
| ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... | \$990.00 |
|---|----------|

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$2,850.00 |
| DELIVERY/PICK-UP FEE (TRUCK USE ONLY)..... | \$200.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|--|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |
| OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER. | |

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

11-409804 Rtc 78

DBE - MANERI TC

Item 3 TCS Portion ATTENUATOR TRUCK RENT (BASE)

MONTHLY RENT \$ 2,850-

MONTHS 5 EA

\$ 14,250- RENT

1 EA @ \$200- 200- DEL/PL

\$ 14,450-

Item 6 PCMS Portion RENTAL ONLY

MONTHLY RENT \$ 790- ea/mos

OF PCMS 5 EA

OF MONTHS 5 EA

\$ 19,750- RENT

DEL/PL 4 ea @ 150 600-

\$ 20,350-

Item 9 JSM Portion ^{Portable} Light Tower RENT [HAZARD WORK ONLY]

MONTHLY RENT \$ 500- ea/mos

OF LTS 4 EA

OF MOS 3 EA

\$ 6,000- RENT

DEL/PL 4 ea @ \$100- 400-

\$ 6,400-

CALTRANS CONTRACT NO. 11-409804

GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

Bidders Name: Hazard Construction

Contract No. 11-409804

| ITEM | DESCRIPTION | BIDDER NORMALLY PERFORM Y/N | BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N | Establish Flexible Timeframe for Performance and Delivery Schedules YES/NO | AMOUNT | PERCENT OF CONTRACT |
|------|---|--------------------------------------|--|---|------------|------------------------|
| | | | | | | |
| 1 | LEAD COMPLIANCE PLAN | N | Y | YES | 5,000.00 | 0.27% |
| 2 | CONSTRUCTION AREA SIGNS | N | Y | YES | 20,000.00 | 1.10% |
| 3 | TRAFFIC CONTROL SYSTEM | Y | Y | YES | 199,000.00 | 10.91% |
| 4 | CHANNELIZER (SURFACE MOUNTED) | N | Y | YES | 2,775.00 | 0.15% |
| 5 | TRAFFIC PLASTIC DRUM | Y | Y | YES | 2,800.00 | 0.15% |
| 6 | PORTABLE CHANGEABLE MESSAGE SIGN (EA) | Y | Y | YES | 25,000.00 | 1.37% |
| 7 | TEMPORARY RAILING (TYPE K) | Y | N | YES | - | 0.00% |
| 8 | TEMPORARY CRASH CUSHION MODULE | Y | N | YES | - | 0.00% |
| 9 | JOB SITE MANAGEMENT | Y | Y | YES | 15,000.00 | 0.82% |
| 10 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | N | Y | YES | 3,500.00 | 0.19% |
| 11 | RAIN EVENT ACTION PLAN | Y | Y | YES | 1,000.00 | 0.05% |
| 12 | STORM WATER SAMPLING AND ANALYSIS DAY | Y | Y | YES | 500.00 | 0.03% |
| 13 | STORM WATER ANNUAL REPORT | Y | Y | YES | 2,000.00 | 0.11% |
| 14 | TEMPORARY DRAINAGE INLET PROTECTION | Y | Y | YES | 3,000.00 | 0.16% |
| 15 | STREET SWEEPING | Y | N | YES | - | 0.00% |
| 16 | TEMPORARY CONCRETE WASHOUT | Y | Y | YES | 10,000.00 | 0.55% |
| 17 | TEMPORARY FENCE (TYPE ESA) | Y | N | YES | - | 0.00% |
| 18 | TREATED WOOD WASTE | N | Y | YES | 8,460.00 | 0.46% |
| 19 | REMOVE GUARDRAIL | N | Y | YES | 8,700.00 | 0.48% |
| 20 | REMOVE IRRIGATION FACILITY | N | Y | YES | 25,000.00 | 1.37% |
| 21 | REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM | Y | Y | YES | 2,750.00 | 0.15% |
| 22 | REMOVE ROADSIDE SIGN | Y | Y | YES | 5,200.00 | 0.29% |
| 23 | REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) | Y | Y | YES | 1,300.00 | 0.07% |
| 24 | REMOVE ASPHALT CONCRETE DIKE | Y | N | YES | - | 0.00% |
| 25 | RESET ROADSIDE SIGN | Y | Y | YES | 900.00 | 0.05% |
| 26 | RELOCATE ROADSIDE SIGN | Y | Y | YES | 600.00 | 0.03% |
| 27 | REMOVE CONCRETE CURB (CY) | Y | N | YES | - | 0.00% |
| 28 | ROADWAY EXCAVATION | Y | N | YES | - | 0.00% |
| 29 | ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) | Y | Y | YES | 130,000.00 | 7.13% |
| 30 | ROADSIDE CLEARING | N | Y | YES | 15,000.00 | 0.82% |
| 31 | IRON SULFATE (LB) | N | Y | YES | 114.00 | 0.01% |
| 32 | SLOW-RELEASE FERTILIZER | N | Y | YES | 180.00 | 0.01% |
| 33 | PLANT (GROUP H) | N | Y | YES | 3,266.00 | 0.18% |
| 34 | MAINTAIN EXISTING PLANTED AREAS | N | Y | YES | 8,000.00 | 0.44% |
| 35 | PLANT ESTABLISHMENT WORK | N | Y | YES | 10,000.00 | 0.55% |
| 36 | GRAVEL MULCH | N | Y | YES | 11,280.00 | 0.62% |
| 37 | WOOD MULCH | N | Y | YES | 26,400.00 | 1.45% |
| 38 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | N | Y | YES | 15,000.00 | 0.82% |
| 39 | OPERATE EXISTING IRRIGATION FACILITIES | N | Y | YES | 5,000.00 | 0.27% |
| 40 | CONTROL AND NEUTRAL CONDUCTORS | N | Y | YES | 20,000.00 | 1.10% |
| 41 | 1" REMOTE CONTROL VALVE | N | Y | YES | 400.00 | 0.02% |
| 42 | 1 1/2" REMOTE CONTROL VALVE | N | Y | YES | 500.00 | 0.03% |
| 43 | RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) | N | Y | YES | 1,880.00 | 0.10% |
| 44 | POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) | N | Y | YES | 2,470.00 | 0.14% |
| 45 | 2" GATE VALVE | N | Y | YES | 500.00 | 0.03% |
| 46 | 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | Y | YES | 175.00 | 0.01% |
| 47 | 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | Y | YES | 1,625.00 | 0.09% |
| 48 | 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | Y | YES | 962.50 | 0.05% |
| 49 | 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) | N | Y | YES | 6,280.00 | 0.34% |
| 50 | 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT | N | Y | YES | 5,400.00 | 0.30% |
| 51 | CLASS 2 AGGREGATE BASE (CY) | Y | N | YES | - | 0.00% |
| 52 | HOT MIX ASPHALT (TYPE A) | Y | N | YES | - | 0.00% |
| 53 | MINOR HOT MIX ASPHALT | Y | N | YES | - | 0.00% |
| 54 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | N | Y | YES | 2,460.00 | 0.13% |
| 55 | PLACE HOT MIX ASPHALT DIKE (TYPE E) | N | Y | YES | 20,640.00 | 1.13% |
| 56 | MINOR CONCRETE (MINOR STRUCTURE) | Y | N | YES | - | 0.00% |
| 57 | ROADSIDE SIGN - ONE POST | Y | Y | YES | 12,900.00 | 0.71% |
| 58 | ROADSIDE SIGN - TWO POST | Y | Y | YES | 6,000.00 | 0.33% |
| 59 | SIGN POST SUPPORT SYSTEM | Y | Y | YES | 24,000.00 | 1.32% |
| 60 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | Y | Y | YES | 2,250.00 | 0.12% |
| 61 | INSTALL ROADSIDE SIGN PANEL ON EXISTING POST | Y | Y | YES | 6,090.00 | 0.33% |
| 62 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FOR RETROREFLECTIVE | N | Y | YES | 5,220.00 | 0.29% |
| 63 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)FOR RETROREFLECTIVE | N | Y | YES | 4,760.00 | 0.26% |
| 64 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE | N | Y | YES | 10,620.00 | 0.58% |
| 65 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE | N | Y | YES | 760.00 | 0.04% |

| | | | | | | |
|----|--|---|---|-----|------------|--------|
| 66 | RETROREFLECTIVE SHEETING (TYPE XI) | N | Y | YES | 9,765.00 | 0.54% |
| 67 | MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE) | Y | N | YES | - | 0.00% |
| 68 | 6' CHAIN LINK GATE (TYPE CL-6) | N | Y | YES | 2,000.00 | 0.11% |
| 69 | GUARD RAILING DELINEATOR | N | Y | YES | 480.00 | 0.03% |
| 70 | MIDWEST GUARDRAIL SYSTEM | N | Y | YES | 20,440.00 | 1.12% |
| 71 | VEGETATION CONTROL (MINOR CONCRETE) | Y | N | YES | - | 0.00% |
| 72 | END ANCHOR ASSEMBLY (TYPE SFT) | N | Y | YES | 3,000.00 | 0.16% |
| 73 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | N | Y | YES | 3,800.00 | 0.21% |
| 74 | ALTERNATIVE FLARED TERMINAL SYSTEM | N | Y | YES | 2,750.00 | 0.15% |
| 75 | ALTERNATIVE CRASH CUSHION | N | Y | YES | 20,000.00 | 1.10% |
| 76 | THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) | N | Y | YES | 2,625.00 | 0.14% |
| 77 | PAVEMENT MARKER (NON-REFLECTIVE) | N | Y | YES | 600.00 | 0.03% |
| 78 | PAVEMENT MARKER (RETROREFLECTIVE) | N | Y | YES | 250.00 | 0.01% |
| 79 | MODIFY RAMP METERING SYSTEM | N | Y | YES | 300,000.00 | 16.45% |
| 80 | MOBILIZATION | Y | N | YES | | 0.00% |

58.57%

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|-------------------------------|-------|--------------------------|---------|
| SEE ATTACHED EXHIBIT C | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.
No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.
(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.
(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE ATTACHED EXHIBIT D

9. Include additional data to support a demonstration of good faith efforts: **SEE ATTACHED EXHIBIT E**

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find, copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.
Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Business and DVBE companies.
Hazard encourages all potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814



Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

SCANNED

INVITATION TO BID

DATE: June 3, 2016
TO: Subcontractors and Suppliers
OWNER: State of California (Caltrans)
PROJECT #: 11-409804 Federal Aid ACNHP-P078(116)E
PROJECT: Construction, on State Highway in San Diego County at Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Boulevard Undercrossing
LOCATION: 11-SD-78-1.5/12.2
BID DATE: 06/29/2016 **BID TIME:** 2:00PM
CONTACT: Jeff Richardson jrichardson@hazardcon.com
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

PROJECT NAME: EI Camino Real Overcrossing
PROJECT NO: 11-409804 Federal Aid ACNHP-P078(116)E
BID DATE: June 29, 2016 at 2:00 PM
CONTACT: Jeff Richardson

PLEASE FAX THIS INVITATION BACK TO (858) 453-6034

COMPANY: _____ CONTACT: _____

Phone No.: _____ Fax No.: _____

YES, WE WILL BID THIS PROJECT NO, WE WILL NOT BID THIS PROJECT

BID ITEM LIST

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1 | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM |
| 2 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM |
| 4 | 120165 | CHANNELIZER (SURFACE MOUNTED) | EA | 37 |
| 5 | 120199 | TRAFFIC PLASTIC DRUM | EA | 56 |
| 6 | 128651 | PORTABLE CHANGEABLE MESSAGE SIGN (EA) | EA | 5 |
| 7 | 129000 | TEMPORARY RAILING (TYPE K) | LF | 140 |
| 8 | 129100 | TEMPORARY CRASH CUSHION MODULE | EA | 14 |
| 9 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM |
| 10 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | LUMP SUM |
| 11 | 130310 | RAIN EVENT ACTION PLAN | EA | 2 |
| 12 | 130320 | STORM WATER SAMPLING AND ANALYSIS DAY | EA | 1 |
| 13 | 130330 | STORM WATER ANNUAL REPORT | EA | 1 |
| 14 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 12 |
| 15 | 130730 | STREET SWEEPING | LS | LUMP SUM |
| 16 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM |
| 17 | 141000 | TEMPORARY FENCE (TYPE ESA) | LF | 3,120 |
| 18 | 141120 | TREATED WOOD WASTE | LB | 14,100 |
| 19 | 150661 | REMOVE GUARDRAIL | LF | 580 |
| 20 | 150685 | REMOVE IRRIGATION FACILITY | LS | LUMP SUM |

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity |
|----------|-----------|--|-----------------|--------------------|
| 21 | 150741 | REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM | EA | 11 |
| 22 | 150742 | REMOVE ROADSIDE SIGN | EA | 52 |
| 23 | 150747 | REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) | EA | 26 |
| 24 | 150771 | REMOVE ASPHALT CONCRETE DIKE | LF | 3,430 |
| 25 | 152320 | RESET ROADSIDE SIGN | EA | 3 |
| 26 | 152390 | RELOCATE ROADSIDE SIGN | EA | 2 |
| 27 | 153131 | REMOVE CONCRETE CURB (CY) | CY | 15 |
| 28 | 190101 | ROADWAY EXCAVATION | CY | 440 |
| 29 | 190105 | ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) | CY | 520 |
| 30 | 200002 | ROADSIDE CLEARING | LS | LUMP SUM |
| 31 | 202004 | IRON SULFATE (LB) | LB | 57 |
| 32 | 202039 | SLOW-RELEASE FERTILIZER | LB | 45 |
| 33 (F) | 204008 | PLANT (GROUP H) | EA | 6,532 |
| 34 | 204096 | MAINTAIN EXISTING PLANTED AREAS | LS | LUMP SUM |
| 35 | 204099 | PLANT ESTABLISHMENT WORK | LS | LUMP SUM |
| 36 | 205033 | GRAVEL MULCH | SQFT | 1,880 |
| 37 | 205035 | WOOD MULCH | CY | 330 |
| 38 | 206400 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | LS | LUMP SUM |
| 39 | 206402 | OPERATE EXISTING IRRIGATION FACILITIES | LS | LUMP SUM |
| 40 | 206560 | CONTROL AND NEUTRAL CONDUCTORS | LS | LUMP SUM |

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity |
|-----------|-----------|---|-----------------|--------------------|
| 41 | 206562 | 1" REMOTE CONTROL VALVE | EA | 1 |
| 42 | 206564 | 1 1/2" REMOTE CONTROL VALVE | EA | 1 |
| 43 | 208446 | RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) | EA | 47 |
| 44 | 208447 | POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) | EA | 26 |
| 45 | 208575 | 2" GATE VALVE | EA | 1 |
| 46 (F) | 208595 | 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 35 |
| 47 (F) | 208597 | 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 325 |
| 48 (F) | 208598 | 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 175 |
| 49 (F) | 208607 | 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) | LF | 785 |
| 50 | 208739 | 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT | LF | 18 |
| 51 | 260203 | CLASS 2 AGGREGATE BASE (CY) | CY | 450 |
| 52 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 220 |
| 53 | 390136 | MINOR HOT MIX ASPHALT | TON | 140 |
| 54 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 410 |
| 55 | 394076 | PLACE HOT MIX ASPHALT DIKE (TYPE E) | LF | 3,440 |
| 56 (F) | 510502 | MINOR CONCRETE (MINOR STRUCTURE) | CY | 12 |
| 57 | 566011 | ROADSIDE SIGN - ONE POST | EA | 43 |
| 58 | 566012 | ROADSIDE SIGN - TWO POST | EA | 20 |
| 59 | 031182 | SIGN POST SUPPORT SYSTEM | EA | 6 |
| 60 | 568001 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | EA | 25 |

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity |
|----------|-----------|--|-----------------|--------------------|
| 61 | 568017 | INSTALL ROADSIDE SIGN PANEL ON EXISTING POST | EA | 58 |
| 62 | 031183 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FOR RETROREFLECTIVE SHEETING (TYPE XI) | SQFT | 870 |
| 63 | 031184 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)FOR RETROREFLECTIVE SHEETING (TYPE XI) | SQFT | 680 |
| 64 | 031185 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | SQFT | 590 |
| 65 | 031186 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | SQFT | 40 |
| 66 | 031187 | RETROREFLECTIVE SHEETING (TYPE XI) | SQFT | 2,170 |
| 67 | 731508 | MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE) | SQFT | 49,100 |
| 68 | 802520 | 6' CHAIN LINK GATE (TYPE CL-6) | EA | 1 |
| 69 | 820118 | GUARD RAILING DELINEATOR | EA | 24 |
| 70 | 832005 | MIDWEST GUARDRAIL SYSTEM | LF | 730 |
| 71 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 600 |
| 72 | 839581 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 4 |
| 73 | 839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA | 1 |
| 74 | 839585 | ALTERNATIVE FLARED TERMINAL SYSTEM | EA | 1 |
| 75 | 031188 | ALTERNATIVE CRASH CUSHION | EA | 1 |
| 76 | 840516 | THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) | SQFT | 75 |
| 77 | 850101 | PAVEMENT MARKER (NON-REFLECTIVE) | EA | 24 |
| 78 | 850111 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 5 |
| 79 | 861088 | MODIFY RAMP METERING SYSTEM | LS | LUMP SUM |
| 80 | 999990 | MOBILIZATION | LS | LUMP SUM |

Good Faith Call List

Job: 11-409804 - El Camino Real Overcross - DBE

Bid Date: 06/29/2016 14:00

| Company | Contact | Email Name | Phone | Fax | Fax Results | Minority | Invite Respons | Conversation Notes |
|---|---------------------------|-----------------------------------|----------------|----------------|-----------------------|---------------------|----------------|--|
| Trade: 00002 Trade Description: A C PAVE | | | | | | | | |
| DREAMBUILDER CONSTRUCTION CORP | ESTIMATING | dreambuilder.construction@gmail.c | (714) 646-3697 | (714) 646-3698 | Success, Jun-03 11:32 | Filter2 | No | Jun 16 2016 2:09PM - Not bidding per Sue |
| DELTECH ENGINEERING INC | (MR.) EBBITEANGA I. ABILI | abili@deltechengineeringinc.com | (714) 495-9755 | (714) 384-4594 | Success, Jun-03 11:32 | | Unknown | Jun 23 2016 2:10PM - Left message, Jun 16 2016 2:09PM - Left message |
| Trade: 00013 Trade Description: CLEARING | | | | | | | | |
| A.B. HASHMI INC | AHMAD HASHMI | info@abhashmi.com | (760) 672-8059 | (760) 454-4387 | Pending, Jun-03 11:32 | Filter2; Filter3 | Unknown | Jun 23 2016 2:10PM - Left message, Jun 16 2016 2:09PM - Left message |
| EAGLE ENGINEERING & CONSTRUCTION | CURT BROOKS | clbrooks@sbcglobal.net | (650) 367-8000 | (650) 367-8282 | Success, Jun-03 11:32 | | No | Jun 16 2016 2:10PM - Not bidding per Curt |
| EXBON DEVELOPMENT INC | DON | INFO@EXBON.COM | (562) 777-8900 | (562) 777-8900 | Failed, Jun-03 11:32 | Filter2 | Unknown | Jun 23 2016 2:10PM - Left message, Jun 16 2016 2:10PM - Left message |
| Trade: 00014 Trade Description: CONCRETE | | | | | | | | |
| GOLDEN SUN CONSTRUCTION, INC. | MAK | gscon@cox.net | (949) 380-9797 | (949) 380-9707 | Pending, Jun-03 11:32 | | No | Jun 16 2016 2:13PM - Not bidding per Mak |
| J FRANCIS COMPANY | DIANA | diana@jfranciscompany.com | (951) 776-9100 | (951) 776-9174 | Success, Jun-03 11:32 | Filter2 | Yes | Jun 23 2016 2:11PM - Yes bidding per Diana, Jun 16 2016 2:13PM - Left message |
| BELMONTE'S CONCRETE SERVICE | ? | | (510) 384-5686 | (510) 261-0557 | Success, Jun-03 11:32 | | Unknown | Jun 23 2016 2:11PM - Left message, Jun 16 2016 2:11PM - Left message |
| BAY LINE CUTTING AND CORING | Juan | juan@baylinecutting.com | (510) 420-8992 | (510) 420-8982 | Failed, Jun-03 11:32 | | No | Jun 23 2016 2:11PM - Will not be bidding per Juan, Jun 16 2016 2:10PM - Left message |
| VEGA CONCRETE | WILLIAM VEGA | bill.vega@hotmail.com | (760) 873-6975 | | Pending, Jun-03 11:32 | | Unknown | Jun 23 2016 2:12PM - Left message, Jun 16 2016 2:14PM - Left message |
| CALI CONCRETE | GUSTAVO VALDERAMMA | gusto@caliconcrete.com | (661) 398-8143 | (661) 398-1382 | Success, Jun-03 11:32 | | Maybe | Jun 16 2016 2:11PM - Might be bid - depends on schedule - Gustavo |
| CONCRETE LANDSCAPE SERVICES | ESTIMATING | clsconcrete@pacbell.net | (916) 688-1550 | (916) 682-1884 | Success, Jun-03 11:32 | Filter2 | No | Jun 16 2016 2:12PM - Not bidding per Laurie |
| V A P CONSTRUCTION INC. | ARVIND PRASAD | vapconstructioninc@gmail.com | (714) 253-3270 | (714) 253-3391 | Success, Jun-03 11:32 | Filter2 | No | Jun 16 2016 2:14PM - Not bidding per April |

Good Faith Call List

Job: 11-409804 - El Camino Real Overcross - DBE

Bid Date: 06/29/2016 14:00

| Company | Contact | Email Name | Phone | Fax | Fax Results | Minority | Invite Respons | Conversation Notes |
|---|------------------------|---------------------------------|----------------|----------------|-----------------------|------------------|----------------|---|
| Trade: 00014 Trade Description: CONCRETE | | | | | | | | |
| GOLDEN ARROW ENGINEERING, INC. | KIRBY HAYS | khays@goldenarrowengineering.cc | (909) 620-4859 | (951) 686-2473 | Pending, Jun-03 11:32 | | No | Jun 23 2016 2:11PM - Will not be bidding per Kirby, Jun 16 2016 2:12PM - Left message |
| RIO JORDAN CONSTRUCTION | JORDAN SOTO | jordan@riojordaninc.com | (562) 942-0228 | (888) 308-0936 | Success, Jun-03 11:32 | | No | Jun 16 2016 2:13PM - Not bidding per Jordan |
| Trade: 00015 Trade Description: Construction Zone Traffic Control Contractor | | | | | | | | |
| KRC SAFETY CO, INC | GARY CASTRO | garyc@krccsafety.com | (559) 732-0393 | (559) 802-1749 | Success, Jun-03 11:32 | Filter2 | Yes | Jun 16 2016 2:14PM - Yes bidding per Gary |
| Trade: 00029 Trade Description: Excavation work and paving | | | | | | | | |
| CT CONCRETE CUTTING INC. | CHRISTOPER TOMPKINS | ctandco@verizon.net | (951) 698-7745 | (951) 698-0795 | Success, Jun-03 11:32 | | No | |
| Trade: 00030 Trade Description: Fencing | | | | | | | | |
| IN-LINE FENCE AND RAILING CO,INC | David Ortiz Estimating | davi@inlinerrail.com | (760) 789-0282 | (760) 789-1915 | Success, Jun-03 11:32 | Filter2; Filter3 | Yes | Jun 23 2016 2:12PM - Yes bidding per Dave, Jun 16 2016 2:23PM - Left message |
| ACE FENCE COMPANY | MICHAEL ABINILLA | svu@acefencecompany.com | (626) 333-0727 | (626) 333-7843 | Success, Jun-03 11:32 | | Yes | Jun 16 2016 2:23PM - Yes bidding per Mike |
| Trade: 00043 Trade Description: JTSEAL | | | | | | | | |
| AUSTIN ENTERPRISES (CALIF GRINDING) | PATTI AUSTIN | paustin@austin-enterprise.com | (661) 589-1001 | (661) 589-9509 | Success, Jun-03 11:32 | Filter2 | Maybe | Jun 16 2016 2:23PM - Maybe depending on bidding schedule per Patti |
| TRAFFIC LOOPS CRACKFILLING INC. | LEE NGUYEN | traffiloops@sbcglobal.net | (714) 520-4026 | (714) 520-4027 | Success, Jun-03 11:32 | Filter2 | Yes | Jun 16 2016 2:24PM - Yes bidding per Denise |
| Trade: 00044 Trade Description: Landscaping | | | | | | | | |
| DIVERSIFIED LANDSCAPE CO. | RICK BEAN | rick@diversifiedlandscape.com | (951) 245-1686 | (951) 245-1847 | Success, Jun-03 11:32 | Filter2 | Yes | |
| BUENA VISTA LANDSCAPE | EST | B.V.LANDSCAPE@PACBELL.NET | (714) 771-2563 | (714) 779-2563 | Pending, Jun-03 11:32 | | No | Jun 16 2016 2:24PM - Not bidding per Carol |
| NISH-KO INC | Aria | nish-koinc@comcast.net | (559) 275-6653 | (559) 276-5753 | Success, Jun-03 11:32 | Filter2 | Unknown | Jun 23 2016 2:12PM - Left message, Jun 16 2016 2:56PM - Left message |
| ASHOONA LANDSCAPE | EST | darrell@AShoonalandscap.com | (714) 290-3339 | (714) 852-3725 | Success, Jun-03 11:32 | Filter2 | Unknown | Jun 23 2016 2:12PM - Left message, Jun 16 2016 2:24PM - Left message |

Good Faith Call List

Job: 11-409804 - El Camino Real Overcross - DBE

Bid Date: 06/29/2016 14:00

| Company | Contact | Email Name | Phone | Fax | Fax Results | Minority | Invite Respons | Conversation Notes |
|--|----------------|----------------------------|----------------|----------------|-----------------------|------------------|----------------|---|
| Trade: 00049 Trade Description: MAB | | | | | | | | |
| U.S. CONCRETE CONSTRUCTION INC | ULISES SALAZAR | les@us-concrete.net | (661) 259-3522 | (661) 799-1038 | Success, Jun-03 11:32 | | No | Jun 16 2016 3:01PM - Not bidding per Stacy |
| Trade: 00051 Trade Description: MASON | | | | | | | | |
| CREST EQUIPMENT, INC | WENDI BELIO | belio@sbcglobal.net | (619) 444-5061 | (619) 447-6540 | Pending, Jun-03 11:32 | Filter2 | No | Jun 23 2016 2:12PM - Will not be bidding per Wendi, Jun 16 2016 3:01PM - Left message |
| Trade: 00073 Trade Description: Parking and Highway Improvement | | | | | | | | |
| PAYCO SPECIALTIES INC | BILL TAYLOR | bill@payco.biz | (619) 422-9204 | (619) 427-1620 | Success, Jun-03 11:32 | Filter2; Filter3 | Yes | Jun 16 2016 3:01PM - Yes bidding per Bill |
| Trade: 00076 Trade Description: PCCFLT | | | | | | | | |
| CE GREEN INC. | CAROLE GREEN | carol@cegi-us.com | (916) 365-4925 | (916) 583-7504 | Success, Jun-03 11:32 | | Unknown | Jun 23 2016 2:13PM - Left message, Jun 16 2016 3:01PM - Left message |
| RD CONSTRUCTION GENERAL ENGINEERING | RUBEN DIAZ | rdconst69@netzero.com | (951) 279-5020 | (951) 279-5020 | Pending, Jun-03 11:32 | Filter2 | No | Jun 16 2016 3:02PM - Not bidding per Rita |
| Trade: 00104 Trade Description: SEALCRAK | | | | | | | | |
| GLOBAL ROAD SEALING | DAN | grs@globalroadsealing.com. | (714) 893-0845 | (714) 893-0945 | Success, Jun-03 11:32 | | Yes | Jun 16 2016 3:02PM - Yes bidding per Dan |
| Trade: 00108 Trade Description: Sign Installation | | | | | | | | |
| DIMURE CORP. | ESTIMATING | DM3MLM@ME.COM | (619) 647-3996 | | Pending, Jun-03 11:32 | Filter2 | Unknown | Jun 23 2016 2:13PM - Left message, Jun 16 2016 3:02PM - Left message |
| Trade: 00109 Trade Description: SIGNAL | | | | | | | | |
| HEIR & SON CONSTRUCTION, INC. | ESTIMATING | HEIRANDSON@COMCAST.NET | (530) 415-4777 | | Pending, Jun-03 11:32 | | No | Jun 23 2016 2:14PM - Will not be bidding per Mark, Jun 16 2016 3:03PM - Left message |
| CALIFORNIA PROFESSIONAL ENGINEERING | DENISE | van@cpengineeringinc.com | (626) 810-1338 | (626) 810-1322 | Success, Jun-03 11:32 | Filter2 | Maybe | Jun 16 2016 3:03PM - Might bid depending on schedule |
| Trade: 00114 Trade Description: Steel, Structural | | | | | | | | |
| KERN COUNTY CUSTOM CONCRETE | JERRY FUENTEZ | | (661) 872-4602 | (661) 325-5590 | Failed, Jun-03 11:32 | | Unknown | Jun 16 2016 3:03PM - Phone is disconnected |
| Trade: 00116 Trade Description: STRIPE | | | | | | | | |
| STATEWIDE STRIPES, INC. | BRENT BARTON | brent@statewidestripes.com | (858) 560-6887 | (858) 560-0158 | Success, Jun-03 11:32 | Filter2; Filter3 | No | Jun 16 2016 3:03PM - Yes bidding per Brent |



Good Faith Call List

Job: 11-409804 - El Camino Real Overcross - DBE

Bid Date: 06/29/2016 14:00

| Company | Contact | Email Name | Phone | Fax | Fax Results | Minority | Invite Respons | Conversation Notes |
|---|--------------|---------------------------|----------------|----------------|-----------------------|----------|----------------|--|
| Trade: 00116 Trade Description: STRIPE | | | | | | | | |
| SUPER SEAL & STRIPE | FRED | fsm1006@yahoo.com | (805) 524-7345 | (805) 524-7428 | Success, Jun-03 11:32 | Filter2 | Yes | Jun 16 2016 3:04PM - Yes bidding per Fred |
| Trade: 00118 Trade Description: SURVEY | | | | | | | | |
| SAMPO ENGINEERING, INC. | DAMON BECKER | vince@SAMPOENGINEERING.CC | (760) 436-0660 | (760) 436-0659 | Success, Jun-03 11:32 | | Unknown | Jun 23 2016 2:14PM - Left message, Jun 16 2016 3:06PM - Left message |
| Trade: 00129 Trade Description: WATER | | | | | | | | |
| FLORES CONSTRUCTION, INC. | ESTIMATING | garzy3@yahoo.com | (909) 322-9240 | (909) 597-8100 | Success, Jun-03 11:32 | | No | Jun 16 2016 3:06PM - Not bidding per Shelly |

Good Faith Call List

Job: 11-409804 - El Camino Real Overcrossing - Opt-In

Bid Date: 06/29/2016 14:00

| Company | Contact | Email Name | Phone | Fax | Fax Results | Minority | Invite Respons | Conversation Notes |
|---|--------------------|-------------------------------------|-----------------------|--------------------------|-----------------------|----------|----------------|--------------------|
| Trade: 00001 Trade Description: A C DIKE | | | | | | | | |
| B&T WORKS, INC. | Estimating | | (951) 775-6615 | (951) 790-0208 | Success, Jun-03 11:56 | | Unknown | |
| Trade: 00016 Trade Description: CONSULT | | | | | | | | |
| CORE CONSULTANCY SERVICES | ESTIMATING | kareem@cor-cs.net | (424) 777-2170 | | Failed, Jun-03 11:56 | Filter2 | Unknown | |
| Trade: 00029 Trade Description: Excavation work and paving | | | | | | | | |
| A.C. DIKE COMPANY | DAVE | dave@acdike.com | (916) 652-0159 | (916) 645-9618 | Pending, Jun-03 11:56 | Filter2 | Unknown | |
| Trade: 00085 Trade Description: Plumbing | | | | | | | | |
| AESCO | ESTIMATOR | | (714) 375-3830 | (858) 743-7538 Ext 31 | Failed, Jun-03 11:56 | Filter2 | Unknown | |
| Trade: 00105 Trade Description: SEALSLRRY | | | | | | | | |
| PAVEMENT RECYCLING SYSTEMS | DON X SANTE | 2230 donsante@pavementrecycling.com | (951) 682-1091 | (951) 682-1094 | Success, Jun-03 11:56 | | Unknown | |
| Trade: 00110 Trade Description: SIGNCON | | | | | | | | |
| STATEWIDE TRAFFIC SAFETY & SIGNS, INC | DAVE NICHOLAS | | (858) 679-7292 | (858) 679-7117 | Success, Jun-03 11:56 | | Unknown | |
| Trade: 00112 Trade Description: SIGNRDSD | | | | | | | | |
| HI-WAY SAFETY | CHRISTY MY-KING | jdunn@hiwaysafety.com | (760) 745-2250 | (760) 745-2094 | Success, Jun-03 11:56 | | Yes | |
| Trade: 00116 Trade Description: STRIPE | | | | | | | | |
| CHRISP COMPANY | ROGER WEISBROD | rweisbrod@chrispco.com | (909) 746-0356 118 | (909) 746-0354 | Success, Jun-03 11:56 | | Unknown | |
| Trade: 00119 Trade Description: SWPPP | | | | | | | | |
| AKA ENVIRONMENTAL | RON DAPELLO | | (323) 547-9605 | (323) 589-2430 | Failed, Jun-03 11:56 | Filter2 | Unknown | |
| Trade: 00121 Trade Description: TRAFCONTROL | | | | | | | | |
| FULL TRAFFIC MAINTENANCE, INC. | ? | | (949) 459-1245 | (949) 459-1245 | Failed, Jun-03 11:56 | | Unknown | |
| The Construction Zone | General Estimating | | (925) 387-8013 | (925) 293-0800 | Success, Jun-03 11:56 | | Yes | |
| MANERI TRAFFIC CONTROL | OTTLY AVILA | oavila@maneritraficcontrol.com | (951) 695-5104 | (951) 695-5105 | Success, Jun-03 11:56 | Filter2 | Yes | |
| D&M TRAFFIC SERVICES, INC. | CHERIE | cheriekeen23@gmail.com | (408) 436-1127 | (408) 436-1675 | Success, Jun-03 11:56 | Filter2 | Unknown | |



Exhibit B

Quote Analysis and Quotes

CALTRANS CONTRACT 11-409804

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

| BID ITEM NO. | DESCRIPTION | Provided Plans/Specs for Work Offered | NAME OF SELECTED FIRM | DBE OR NON-DBE | NAME OF REJECTED FIRM | QUOTE (\$) | PRICE DIFFERENCE (\$) | EXPLANATION |
|--------------|--|---------------------------------------|------------------------------------|----------------|------------------------------------|--------------|-----------------------|---|
| | | YES | | | | | | |
| 2 | CONSTRUCTION AREA SIGNS | YES | STATEWIDE TRAFFIC SAFETY AND SIGNS | NON | | \$ 19,250.00 | | |
| | | YES | | DBE | MANERI TRAFFIC CONTROL | \$ 24,915.00 | \$ 5,665.00 | PRICE TOO HIGH >1% |
| | | YES | | DBE | FULL TRAFFIC MAINTANENCE INC | \$ 27,007.00 | \$ 7,757.00 | PRICE TOO HIGH >1% |
| | | YES | | | | | | |
| 3(p) | TRAFFIC CONTROL SYSTEM - PORTION - ATTENUATOR TRUCK RENTAL | YES | MANERI TRAFFIC CONTROL | DBE | | \$ 14,450.00 | | |
| | | YES | | NON-DBE | STATEWIDE TRAFFIC SAFETY AND SIGNS | \$ 16,200.00 | \$ 1,750.00 | DBE VENDOR SELECTED |
| | | YES | | DBE | FULL TRAFFIC MAINTANENCE INC | \$ 14,700.00 | \$ 250.00 | DBE VENDOR SELECTED, PRICE TOO HIGH >1% |
| | | YES | | | | | | |

CALTRANS CONTRACT 11-409804

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

| BID ITEM NO. | DESCRIPTION | Provided Plans/Specs for Work Offered | NAME OF SELECTED FIRM | DBE OR NON-DBE | NAME OF REJECTED FIRM | QUOTE (\$) | PRICE DIFFERENCE (\$) | EXPLANATION |
|--------------|---|---------------------------------------|------------------------|----------------|--|--------------|-----------------------|---|
| 6(p) | PORTABLE CHANGEABLE MESSAGE SIGN - EQUIPMENT RENTAL | YES | MANERI TRAFFIC CONTROL | DBE | | \$ 20,350.00 | | |
| | | YES | | NON-DBE | STATEWIDE TRAFFIC SAFETY AND SIGNS | \$ 25,750.00 | \$ 5,400.00 | DBE SELECTED |
| | | YES | | DBE | FULL TRAFFIC MAINTANENCE INC | \$ 23,625.00 | \$ 3,275.00 | DBE VENDOR SELECTED, PRICE TOO HIGH >1% |
| | | YES | | DBE | FLASH TRAFFIC INC. | \$ 22,750.00 | \$ 2,400.00 | DBE VENDOR SELECTED, PRICE TOO HIGH >1% |
| | | YES | | DBE | SAM'S EQUIPMENT & SUPPLIES | \$ 31,500.00 | \$ 11,150.00 | DBE VENDOR SELECTED, PRICE TOO HIGH >1% |
| | | YES | | | | | | |
| 10 | PREPARE SWPPP | YES | TERRA WEST | DBE | | \$ 2,400.00 | | |
| | | YES | | NON-DBE | SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC. | \$ 1,420.00 | \$ (980.00) | DBE VENDOR SELECTED, LOCAL PRESENCE GIVEN |
| | | YES | | DBE | LA FIRMA INC. | \$ 2,000.00 | \$ (400.00) | DBE VENDOR SELECTED, LOCAL PRESENCE GIVEN |
| | | YES | | DBE | ALFRED CIVIL ENGINEERING INC. | \$ 1,900.00 | \$ (500.00) | DBE VENDOR SELECTED, LOCAL PRESENCE GIVEN |

CALTRANS CONTRACT 11-409804

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

| BID ITEM NO. | DESCRIPTION | Provided Plans/Specs for Work Offered | NAME OF SELECTED FIRM | DBE OR NON-DBE | NAME OF REJECTED FIRM | QUOTE (\$) | PRICE DIFFERENCE (\$) | EXPLANATION |
|--------------|--|---------------------------------------|--------------------------|----------------|--|---------------|-----------------------|--|
| | | | | | | | | |
| 1 | PREPARE LCP | YES | DNA INDUSTRIAL HYGIENE | NON-DBE | | \$ 650.00 | | |
| | | YES | | DBE | APPIAN UDBE SWPPP | \$ 1,900.00 | \$ 1,250.00 | PRICE TOO HIGH >1% |
| | | YES | | DBE | ADANTA, INC. | \$ 1,300.00 | \$ 650.00 | PRICE TOO HIGH >1% |
| | | YES | | NON-DBE | SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC. | \$ 975.00 | \$ 325.00 | PRICE TOO HIGH >1% |
| | | | | | | | | |
| 29(p) | ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) - PORTION - TRUCKING HAUL-OFF AND DISPOSAL | YES | GLOBAL TRANSLOADING, LLC | DBE | | \$ 108,532.00 | | |
| | | YES | | ***NON-DBE | SUMMIT ENVIRONMENTAL CONTRACTORS | \$ 90,300.00 | \$ (18,232.00) | ***VENDOR PROVIDED 2ND TIER DBE AVAILABILITY OF ESTIMATED \$37,000.00 - SELECTED 100% DBE VENDOR |
| | | YES | | NON-DBE | BRADLEY TANKS, INC | \$ 96,535.00 | \$ (11,997.00) | SELECTED DBE VENDOR |
| | | YES | | | | | | |

CALTRANS CONTRACT 11-409804

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

| BID ITEM NO. | DESCRIPTION | Provided Plans/Specs for Work Offered | NAME OF SELECTED FIRM | DBE OR NON-DBE | NAME OF REJECTED FIRM | QUOTE (\$) | PRICE DIFFERENCE (\$) | EXPLANATION |
|-------------------------|---|---------------------------------------|-----------------------|----------------|-----------------------------------|---------------|-----------------------|--------------------|
| 18(p), 19, 68-70, 72-75 | TREATED WOOD WASTE (PORTION), MBGR, GATE, GUARDRAIL, TERMINAL SYSTEMS | YES | ATLAS FENCE COMPANY | NON-DBE | | \$ 38,906.00 | | |
| | | YES | | NON-DBE | FENCECORP INC. | \$ 45,330.00 | \$ 6,424.00 | TOO HIGH |
| | | YES | | NON-DBE | CROWN FENCE | \$ 46,730.00 | \$ 7,824.00 | TOO HIGH |
| | | YES | | NON-DBE | FERREIRA CONSTRUCTION CO., INC. | \$ 47,852.00 | \$ 8,946.00 | TOO HIGH |
| | | YES | | DBE | ACE FENCE COMPANY | \$ 50,090.00 | \$ 11,184.00 | PRICE TOO HIGH >1% |
| | | YES | | DBE | IN-LINE FENCE & RAILING CO., INC. | \$ 69,051.00 | \$ 30,145.00 | PRICE TOO HIGH >1% |
| | | YES | | | | | | |
| 79 | MODIFY RAMP METERING SYSTEM | YES | LEKOS ELECTRIC, INC. | NON-DBE | | \$ 276,800.00 | | |
| | | YES | | DBE | TRAFFIC LOOPS CRACKFILLING, INC. | \$ 378,500.00 | \$ 101,700.00 | PRICE TOO HIGH >1% |
| | | YES | | NON-DBE | HMS CONSTRUCTION, INC. | \$ 477,477.00 | \$ 200,677.00 | PRICE TOO HIGH >1% |
| | | YES | | | | | | |

CALTRANS CONTRACT 11-409804

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

| BID ITEM NO. | DESCRIPTION | Provided Plans/Specs for Work Offered | NAME OF SELECTED FIRM | DBE OR NON-DBE | NAME OF REJECTED FIRM | QUOTE (\$) | PRICE DIFFERENCE (\$) | EXPLANATION |
|--------------|--|---------------------------------------|--------------------------|----------------|------------------------------|--------------|-----------------------|--|
| 4, 76-78 | CHANNELIZER, PAVEMENT MARKING & MARKERS | YES | PAYCO SPECIALTIES, INC. | DBE | | \$ 11,065.00 | | DBE SUB SELECTED, NO OTHER BIDS RECEIVED |
| | | YES | | | | | | |
| 9(p) | JOB SITE MAINTENANCE - PORTABLE LIGHT TOWER EQUIPMENT RENTAL | YES | MANERI TRAFFIC CONTROL | DBE | | \$ 6,400.00 | | |
| | | YES | | DBE | FULL TRAFFIC MAINTANENCE INC | \$ 9,180.00 | \$ 2,780.00 | DBE VENDOR SELECTED, PRICE TOO HIGH >1% |
| | | YES | | | | | | |
| VAR | EQUIPMENT AND TRUCKING RENTAL RATES | YES | LMS TRANSPORT | DBE | | VAR | | PROJECT PROVIDES LIMITED OPPORTUNITY TO UTILIZE SERVICES |
| | | YES | | | | | | |
| VAR | CONCRETE PUMPING RENTAL RATES | YES | K&G CONCRETE INC. | DBE | | VAR | | PROJECT PROVIDES LIMITED OPPORTUNITY TO UTILIZE SERVICES |
| | | YES | | | | | | |
| VAR | WATER TRUCK RENTAL RATE | YES | ANDY RAMIREZ ENTERPRISES | DBE | | VAR | | PROJECT PROVIDES LIMITED OPPORTUNITY TO UTILIZE SERVICES |
| | | YES | | | | | | |



DIR PW REG#1000001109
EXP. 6/30/2017

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 06/29/16
CONTRACT INFO
11-409804
11-SD-78-1.5/12.2
PROPOSAL: 107461
ESTIMATOR
Chris Jones

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
11-409804
11-SD-78-1.5/12.2

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|--------|-------------|----------|-------|--------|
|--------|-------------|----------|-------|--------|

Proposal General Notes:

ITEMS #2 (SHEET CS-1), 4, 5, & 8 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. ITEM #2 (SHEET THQ-1) ARE FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #4 CANNOT GO WITHOUT 8.
ITEMS #18, 21 THRU 23, 25, 26, & 57 THRU 66 MUST GO TOGETHER.
ITEMS #62 THRU 66 INCLUDE TAX & SHIPPING F.O.B. POWAY, CA

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

| | | | | |
|------------|--|--------|--|-----------|
| 002 | CONSTRUCTION AREA SIGNS | 100 LS | 192.500/LS | 19,250.00 |
| | INCLUSIONS: CAS QUANTITIES PER PLAN SHEETS CS-1 & THQ-1 ONLY. | | | |
| 003 | TRAFFIC CONTROL SYSTEM | | | |
| | SPECIFICATIONS: 1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN Additional Lanes, Ramps, and/or Miles Additional T.C. Truck (no equipment) Additional T.C. Tech Impact Attenuator Vehicle with Driver | | *\$1,450.00/8 HRS. *\$50.00/EACH *\$225.00/SHIFT *\$625.00/8 HRS. *\$900.00/8 HRS. | |

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each
Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'
- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man
- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.
- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.
NO RETENTION HELD FOR TRAFFIC CONTROL.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-409804
BID DATE: 6/29/16

TO: PLANHOLDER
ATTN: ESTIMATOR

****PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE- CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE****

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$20,500.00 WITH USE OF MTC FOR 100% OF ITEM #3
 (ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$24,915.00 WITHOUT USE OF MTC FOR 100% OF ITEM #3
 (ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS)

ADDITIONAL ITEMS:
 ITEM #4- \$44.00 EA (UP FEE APPLIES) ITEM #6- \$790.00 EA PER MONTH (\$75.00 DELIVERY FEE & \$75.00 PICK-UP FEE APPLIES)
 ITEM #8- \$195.00 EA

TRAFFIC CONTROL: (ITEM #3)
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER.

**47423 RAINBOW CANYON
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104
 FAX: 951-695-5105**

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

| | |
|--|--|
| <p>To Estimator: Project: 11-409804 Date: 6/23/2016</p> | |
| <p>CS-1 (Construction Area Signs) & THQ-1 (Construction Area Signs Only)</p> | |
| <p>CONSTRUCTION AREA SIGNS LUMP SUM \$27,007.00 (Includes post & install)</p> | |
| <p>THQ-1 (37- Channelizer (Surfaced Mounted), 56-Traffic Plastic Drum & TS-14 Crash Cushion Module -no sand) (k-rail is not included in this quote)</p> | |
| <p>TRAFFIC ITEMS LUMP SUM \$8,883.00 (Material Only)</p> | |
| <p>Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.</p> | |
| <p>TYPE 1 PROJECT FUNDING SIGN \$393.75 EACH</p> | |
| <p>TYPE 2 PROJECT FUNDING SIGN \$808.50 EACH</p> | |
| <p>(Does not include post or installation)</p> | |

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 6/29/16
PROJECT: 11-409804

| | |
|---|------------|
| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$1,490.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,490.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$1,790.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$2,150.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$2,450.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$990.00 |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$650.00 |
| RAMP NOTIFICATION SIGN (EACH)..... | \$190.00 |

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$790.00 |

LIGHT TOWERS (PORTABLE):

| | | | | | | | |
|------------|---------|-------------|----------|--------------|----------|-------------------|----------|
| DAILY..... | \$75.00 | WEEKLY..... | \$200.00 | MONTHLY..... | \$500.00 | DELIVERY FEE..... | \$100.00 |
|------------|---------|-------------|----------|--------------|----------|-------------------|----------|

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|---------|
| DELIVERY (EACH)..... | \$75.00 |
| PICK-UP (EACH)..... | \$75.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

| | |
|---|----------|
| ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... | \$990.00 |
|---|----------|

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$2,850.00 |
| DELIVERY/PICK-UP FEE (TRUCK USE ONLY)..... | \$200.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|--|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

11-409804 Rte 78

DBE - MANERI TC

Item 3 TCS Portion ATTENUATOR TRUCK RENT (BARE)

MONTHLY RENT \$ 2,850-

MONTHS 5 EA

\$ 14,250- RENT

1 EA @ \$200- 200- DEL/PL

\$ 14,450-

Item 6 PCMS Portion RENTAL ONLY

MONTHLY RENT \$ 790- ea/mos

OF PCMS 5 EA

OF MONTHS 5 EA

\$ 19,750- RENT

DEL/PL 4ea @ 150 600-

\$ 20,350-

Item 9 JSM Portion ^{Portable} Light Tower RENT [HAZARD WORK ONLY]

MONTHLY RENT \$ 500- ea/mos

OF LTS 4 EA

OF MOS 3 EA

\$ 6,000- RENT

DEL/PL 4ea @ \$100- 400-

\$ 6,400-

CONTRACT INFO

11-409804

11-SD-78-1.5/12.2

Proposal/Quote

107461

Page 2

06/28/16

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|--------|---|----------|--------------------|-----------|
| 004 | CHANNELIZER (SURFACE MOUNTED) | 37 EA | 30.000/EA | 1,110.00 |
| 005 | TRAFFIC PLASTIC DRUM | 56 EA | 40.000/EA | 2,240.00 |
| 006 | PORTABLE CHANGEABLE MESSAGE SIGN | | | |
| | SPECIFICATIONS: | | | |
| | DAILY RENTAL RATE | | \$150.00/DAY | |
| | WEEKLY RENTAL RATE | | \$400.00/1 WEEK | |
| | 4 WEEK RENTAL RATE | | \$1,000.00/4 WEEKS | |
| | \$75.00 delivery & \$75.00 pick up each way.NO delivery or pick up charge if STSSI performs traffic control. | | | |
| | DAY rate is applied if STSSI maintains PCMS during traffic control operations. | | | |
| 008 | TEMPORARY CRASH CUSHION MODULE | 14 EA | 190.000/EA | 2,660.00 |
| 018 | TREATED WOOD WASTE (PARTIAL) | 7000 LB | 1.000/LB | 7,000.00 |
| | SPECIFICATIONS: | | | |
| | TREATED WOOD WASTE IS FROM REMOVAL OF ROADSIDE SIGNS ONLY. TREATED WOOD WASTE FROM OTHER ITEMS TO BE HANDLED BY OTHERS. | | | |
| 021 | REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM | 11 EA | 250.000/EA | 2,750.00 |
| 022 | REMOVE ROADSIDE SIGN | 52 EA | 100.000/EA | 5,200.00 |
| 023 | REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) | 26 EA | 50.000/EA | 1,300.00 |
| 025 | RESET ROADSIDE SIGN | 3 EA | 300.000/EA | 900.00 |
| 026 | RELOCATE ROADSIDE SIGN | 2 EA | 300.000/EA | 600.00 |
| 057 | ROADSIDE SIGN - ONE POST | 43 EA | 295.000/EA | 12,685.00 |
| 058 | ROADSIDE SIGN - TWO POST | 20 EA | 850.000/EA | 17,000.00 |
| 059 | SIGN SUPPORT SYSTEM | 6 EA | 3925.000/EA | 23,550.00 |
| 060 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | 25 EA | 90.000/EA | 2,250.00 |
| 061 | INSTALL ROADSIDE SIGN PANEL ON EXISTING POST | 58 EA | 105.000/EA | 6,090.00 |
| 062 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 870 SF | 6.250/SF | 5,437.50 |
| 063 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 680 SF | 6.750/SF | 4,590.00 |

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: June 23, 2016

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals and material are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

06-27-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **11-409804**. That bids on **06-29-16**. After looking at the plans and specials the following is a bid for item #6 PCMS:

Item# **6** PCMS boards: **5 PCMS Boards:**


Monthly PCMS price is **\$850.00** per 30 days, per board
\$150.00 delivery per board
\$150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez
Estimator
Flash Traffic, Inc.
661 733 2053

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Estimate

| | |
|-----------|------------|
| Date | Estimate # |
| 6/29/2016 | 2004846 |

| |
|---|
| Name / Address |
| 11-409804 CAL TRANS PROJECT BID DATE 6-29-2016 SAN DIEGO |

| |
|-----------|
| PROJECT: |
| LOCATION: |

| Item | Description | Qty | Rate | Total |
|------|--|-----|-----------|------------|
| | EQUIPMENT SALES | | | |
| 6 | MESSAGE BOARD (WANCO) | 5 | 15,000.00 | 75,000.00T |
| 6 | ARROW BOARD (WANCO) | 1 | 4,500.00 | 4,500.00T |
| | DELIVERY NOT INCLUDED | | | |
| | EQUIPMENT RENTALS | | | |
| 6 | MESSAGE BOARDS (MONTHLY) | 1 | 1,200.00 | 1,200.00 |
| 6 | ARROW BOARD (MONTHLY) | 1 | 600.00 | 600.00 |
| | MOVE IN MOVE OUT NOT INCLUDED | | | |
| | ALL OF OUR RENTAL UNITS ARE SET UP WITH GPS MONITORING , SO YOU CAN MAKE CHANGES OR TURN OFF AND ON FROM YOUR OFFICE COMPUTER .OR PHONE. | | | |

| | | |
|----------------------------|-------------------------|-------------|
| GABE CALLISON 559-252-0354 | Subtotal | \$81,300.00 |
| | Sales Tax (8.0%) | \$6,360.00 |
| | Total | \$87,660.00 |

Signature _____

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

6/24/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 11-409804:- Pave gore areas, construct pullouts and concrete barrier.

Attn: Estimator

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | AMOUNT |
|----------|-----------|---|------|----------|------------|---------|
| 10 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | 1 | \$1,900 | \$1,900 |


Scope includes the following:

1. Preparation of SWPPP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppppfirm.com

6/29/2016

Project:

11-409804

Pave gore areas, construct pullouts and concrete barrier.

11-SD-78-1.5/12.2

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

| Item | Code | Description | Unit | Quantity | Unit Price | Total |
|------|--------|---|------|----------|------------|-------------|
| 10 | 130300 | Prepare Storm Water Pollution Prevention Plan | LS | 1x | \$2,000.00 | =\$2,000.00 |
| 11 | 130310 | Rain Event Action Plan | LS | 2x | \$300.00 | =\$600.00 |
| 13 | 130330 | Prepare Annual Report | LS | 1x | \$1000.00 | =\$1000.00 |


Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Monday, June 27, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 11-409804**

Pave gore areas, construct pullouts and concrete barrier.

Bid Date: **June 29, 2016**

Please find below the APPIAN SWPPP quote for the referenced project.

| Item # | Item Code | <u>Items bid individually</u> | Bid Price |
|--------|-----------|-------------------------------|-------------------|
| 1 | 070030 | Lead Compliance Plan* | \$1,900.00 |

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', written in a cursive style.

Thomas Koprek
Estimator

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

6/29/2016

Project:

11-409804

Pave gore areas, construct pullouts and concrete barrier.

11-SD-78-1.5/12.2

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

| Item | Code | Description | Unit | Quantity | Unit Price | Total |
|------|--------|---|------|----------|------------|-------------|
| 10 | 130300 | Prepare Storm Water Pollution Prevention Plan | LS | 1x | \$2,000.00 | =\$2,000.00 |
| 11 | 130310 | Rain Event Action Plan | LS | 2x | \$300.00 | =\$600.00 |
| 13 | 130330 | Prepare Annual Report | LS | 1x | \$1000.00 | =\$1000.00 |

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.


THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

8(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442

June 28, 2016

Attn: Estimator

Subject: **Caltrans Contract 11-409804**

| <u>Description</u> | <u>Qty</u> | <u>Unit Cost</u> | <u>Total Cost</u> |
|----------------------|------------|------------------|-------------------|
| LEAD COMPLIANCE PLAN | 1 | LS | \$1,300 |

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



SoCal Stormwater Runoff Solution Services Inc.

PO Box# 25158, Los Angeles, CA 90025
 California License# C3483049
 Line#1: (310) 343-8313
 Line#2: (747) 444-0188
 Fax #: (310) 579-8413
 E-mail mary@socalstormwatersolutions.com
 Web Site www.socalstormwatersolutions.com

Proposal

| Date | Proposal # |
|-----------|------------|
| 6/28/2016 | 5408 |

| project: |
|---|
| Project Name: Pave Gore Areas, Construct Pullouts and Concrete Barrier Project Number: 11-409804 |

| Item # | Description | Qty | Rate | U/M | Total |
|---|---|-----|------------|---------------|-------------------|
| 1.1 | Preparation of Stormwater Pollution Prevention Plan <u>(SWPPP)</u> Including Revisions Amendments as Specified in Project Documents Development and QSD Certified | 1 | \$1,420.00 | LS | \$1,420.00 |
| 1.2 | Preparation of The Lead Compliance Plan <u>(LCP)</u> | 1 | \$975.00 | LS | \$975.00 |
| 1.3 | Preparation of Stormwater <u>Annual Report</u> | 2 | \$350.00 | LS | \$700.00 |
| Acceptance of This Bid is good for 30 Days from Bid Date. | | | | Total: | \$3,095.00 |

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved.(Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
- NOTE: SoCal Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 / hour for Registered Civil Engineering services with all services being billed in ¼ hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installation, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.

| Item # | Description | Qty | Rate | U/M | Total |
|--------|--|-----|------------|---------------|-------------------|
| 1.1 | Preparation of Stormwater Pollution Prevention Plan (SWPPP) Including Revisions Amendments as Specified in Project Documents Development and QSD Certified | 1 | \$1,420.00 | LS | \$1,420.00 |
| 1.2 | Preparation of The Lead Compliance Plan (LCP) | 1 | \$975.00 | LS | \$975.00 |
| 1.3 | Preparation of Stormwater Annual Report | 2 | \$350.00 | LS | \$700.00 |
| | | | | Total: | \$3,095.00 |

Acceptance of This Bid is good for 30 Days from Bid Date.

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved. (Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
NOTE: Social Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 /hour for Registered Civil Engineering services with all services being billed in ¼ hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an arbitrator determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason (Contractor decision, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the service in full.
18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.
19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).

Note: Lead compliance plan proposal will be provided upon your request.

Note: public safety plan proposal will be provided upon your request.

Authorized Customer Rep:

Signature :



SUMMIT
ENVIRONMENTAL CONTRACTORS

SENT VIA EMAIL

**FINAL
ITEM BID COST**

June 29, 2016

Summit Environmental Contractors
Environmental Infrastructure Division
CSLB License # 929061 Class A, C-21, C-57, HAZ
Certified Small Business No. 61973
DIR Registration #1000024682

PROJECT: Caltrans Contract No. 11-409804
TO: Hazard Construction
ATTN: Jeff Richardson

Summit Environmental Contractors is providing this pricing proposal to furnish supervision, labor, materials and equipment in accordance with the scope of work, plans, specifications, terms and condition provided at the time of proposal for the subject project, and as defined below:

Summit will be utilizing a second tier DBE subcontractor for an estimated value of \$37,000.

| <u>Bid #</u> | <u>Item Code</u> | <u>Bid Item</u> | <u>Unit</u> | <u>Price</u> |
|--------------|------------------|--|-------------|--------------|
| 1 | 070030 | Lead Compliance Plan | LS | \$1,500.00 |
| 29 | 190105 | Roadway Excavation (Z-2)* (Aerially Deposited Lead) | TON | \$105.00 |

* Price includes transportation and disposal only.

NON CONTRACT ITEMS

| | | |
|------------------------------------|------|------------|
| Excavation and Transportation Plan | Plan | \$1,250.00 |
| Air Monitoring | Day | \$1,500.00 |

All work shall be performed in accordance with all Federal, State, and Local regulations in effect at the time of this proposal.

Submitted by: Cathy Partsch
Business Development
(949) 370-5799, Cell

www.summitenvcon.com
33161 Camino Capistrano, Suite E
San Juan Capistrano, CA 92675
Office 949-542-4330
Fax 949-542-4331

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct, Carlsbad, CA 92010
 925-229-2900-phone
 WBE/MBE



38563

Proposal

June 28, 2016

Hazard Construction Company
 6465 Marindustry
 San Diego CA 92121

Project: 11-409804
 San Diego County At Various Locations From El Camino
 Overcrossing To 0.1 Mile East Of San Marcos Boulevard
 Undercrossing

| Description of Equipment/Service | Rate |
|---|---|
| <i>Bradley Tanks Inc. (BTI) to provide transportation & disposal of Z-2 ADL soil to Class I landfill in California. Bid item #29 is for approximately 520 cu. yds of ADL contaminated soil. A full ADL lead report will be required to profile soil into Class I landfill. Signature of the landfill profile sheet is required by Caltrans and will be submitted with ADL Lead report for approval. Approval by the landfill can take 5-7 days. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. *Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE taxes will be incurred.</i> | <p>Bid Item #29 \$106.50 per ton for T&D in California at a Class I Landfill</p> <p><i>*BOE Taxes if NOT EXEMPT \$5.75 per ton</i></p> |

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of \$400.00 per payroll report.
- This quote MUST be signed and returned prior to hauling soil.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.
- Soil must be greater than 50% solids and meet paint filter test.
- Soil must contain less than 50ppm TPH as gasoline and/or VOCs.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service, trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is \$95.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2016 BOE remediation land disposal fee, County Fees, Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.
- Once the project paperwork and waste approval are confirmed complete, BTI requires a minimum advance notice of 5 days for scheduling trucks at the site.



Alcorn Fence Company dba
ATLAS FENCE COMPANY

788 Energy Way - Chula Vista, CA 91911-6109
 Phone 619-397-6500 FAX 619-397-6506
 DIR 1 00000 1986 exp 04/01/17

ENTERED

CONTRACTORS LICENSE - #176374
 exp 10/31/2017

PROJECT: 11-409804 CONTRACTOR: Prime
 CONTACT: Nick Dobson ATTENTION: Estimator
 Date: June 29, 2016 Ph: _____

Plans: Yes No Bondable: Yes No
 Installed: Yes No Rate: .75 of 1% (24 Month Term)
 Tax Included: Yes No DBE/WBE: Yes No
 Union: Yes No Addendum: _____
 Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

| ITEM | DESCRIPTION | QUANTITY | U/M | UNIT PRICE | AMOUNT |
|------|------------------------------|----------|-----|-------------|-------------|
| 18p | Treated Wood Waste (partial) | 7,016 | LB | \$0.16 | \$1,122.56 |
| 19 | Remove Guardrail | 580 | LF | \$9.50 | \$5,510.00 |
| 68 | 6' Chain Link Gate | 1 | EA | \$2,660.00 | \$2,660.00 |
| 69 | Guard Rail Delineator | 24 | EA | \$20.00 | \$480.00 |
| 70 | Mid West Guard Rail System | 730 | LF | \$27.00 | \$19,710.00 |
| 72 | End Anchor SFT | 4 | EA | \$725.00 | \$2,900.00 |
| 73 | Alt In-Line Terminal System | 1 | EA | \$3,800.00 | \$3,800.00 |
| 74 | Alt Flair Terminal System | 1 | EA | \$2,710.00 | \$2,710.00 |
| 75 | Alt Crash Cushion | 1 | EA | \$28,810.00 | \$28,810.00 |

Notes:

| | |
|-------------------------------------|--------------------------------------|
| Exclusions: | SWPPP implementation and maintenance |
| Core Drilling / Saw cutting | Blockouts for Vegetation Control |
| Traffic control | Temp Fence |
| Concrete Pad and Vegetation Control | Location of existing utilities |
| Painting, Natins, Powder Coating | |
| Engineering | |
| Permits, Fees | |
| Locks, Signs & Knox Boxes | |
| Grounding | |
| Maintenance | |

TC SHIFTS 6 ± MGR

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas.

This proposal, when signed by the purchaser and accepted by Atlas Fence Company becomes a contract and is not subject to cancellation. Terms: Net 30 days. If payment is not made as herein provided, purchaser agrees to pay all costs of collection, including reasonable attorney's fees and legal interest from due date until paid.

Accepted: _____ Signed: _____ Date: _____
 Print Name _____ Title _____

* PROPOSAL *

License No. 886544

* CONTRACT *

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

| | | | |
|--|---------------|-------------|---------------------------|
| PROPOSAL SUBMITTED TO: Hazard Construction | PHONE: | FAX: | DATE: 6/29/2016 |
|--|---------------|-------------|---------------------------|

| | |
|---------------------------------|--|
| Attention: Estimating | JOB NAME: Caltrans 11-409804 |
|---------------------------------|--|

| | |
|---------------------------------------|---|
| DIR Registration No. 100000850 | JOB LOCATION: Rte 78, Various Locations |
|---------------------------------------|---|

We hereby submit an estimate to furnish Labor and Materials for:

| Quantity | Item | Description | Unit Cost | Unit Measure | |
|----------|------|--------------------------------------|-------------|--------------|-------------|
| 14,100 | 18 | Treated Wood Waste | \$0.30 | LB | \$4,230.00 |
| 580 | 19 | Remove Guardrail | \$7.15 | LF | \$4,147.00 |
| 1 | 68 | 6' Chain Link Gate (Type CL-6) | \$1,950.00 | EA | \$1,950.00 |
| 24 | 69 | Guard Railing Delineator | \$25.00 | EA | \$600.00 |
| 730 | 70 | Midwest Guardrail System (Wood Post) | \$36.10 | LF | \$26,353.00 |
| 4 | 72 | End Anchor Assembly (Type SFT) | \$835.00 | EA | \$3,340.00 |
| 1 | 73 | Alternate In-Line Terminal System | \$3,685.00 | EA | \$3,685.00 |
| 1 | 74 | Alternative Flared Terminal System | \$3,125.00 | EA | \$3,125.00 |
| 1 | 75 | Alternative Crash Cushion | \$19,290.00 | EA | \$19,290.00 |

Note 1: Please figure 7 shifts of traffic control for our scope of work

Note 2: Item 75- Alternative Crash Cushion does not include concrete pad or back up block

TOTAL = \$66,720.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block
AC Patch or Restoration, Vegetation Control

| | |
|-----------------------------------|--|
| NOTE FOLLOWING CONDITIONS: | Addenda 1 noted Our Bond Rate is 1% FenceCorp is a Union Contractor "STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILITY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT" |
|-----------------------------------|--|

ACCEPTANCE OF PROPOSAL:

AUTHORIZED SIGNATURE:

Signature: _____

AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260

Date: _____

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.


Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our worker's are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

CROWN FENCE
12118 Bloomfield Ave
Santa Fe Springs CA 90670



Since 1923

Phone: (562) 824-0729
Fax: (562) 864-2529
State Lic. 1315
DIR# 1000005330

PROJECT: Caltrans 11-409804 rte 78

TO: Prime Bidder

CONTACT: Joey Carso jcarso@crownfence.com

ATTENTION: ESTIMATOR

DATE: 6/29/2016

FAX:

Plans & Specs: Yes

Bondable: Yes

Installed: Yes

Rate: 0.86%

Tax Included: Yes

DBE/WBE: NO

Wage: Union Prevailing

Addendum: 1

| ITEM | DESCRIPTION | QUANTITY | UNIT PRICE | AMOUNT |
|--------------|-------------------------------------|-----------|--------------|---------------------|
| 18 | Treated Wood Waste | 14100 lbs | \$ 0.28 | \$ 3,948.00 |
| 19 | Remove Guardrail | 580 LF | \$ 9.00 | \$ 5,220.00 |
| 68 | 6' Chain Link Gate (TYPE CL-6) | 1 EA | \$ 2,108.00 | \$ 2,108.00 |
| 69 | Guard Railing Delineator | 24 EA | \$ 21.00 | \$ 504.00 |
| 70 | Midwest Guardrail System | 730 LF | \$ 38.00 | \$ 27,740.00 |
| 72 | End Anchor Assembly (TYPE SFT) | 4 EA | \$ 899.00 | \$ 3,596.00 |
| 73 | Alternative In-Line Terminal System | 1 EA | \$ 2,982.00 | \$ 2,982.00 |
| 74 | Alternative Flared Terminal System | 1 EA | \$ 2,592.00 | \$ 2,592.00 |
| 75 | Alternative Crash Cushion | 1 EA | \$ 32,803.00 | \$ 32,803.00 |
| TOTAL | | | | \$ 81,493.00 |

CLARIFICATIONS:

- Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.
- concrete pad/back up block to be installed correctly by others for crash cushion
-
-
-
-

EXCLUSIONS:

- | | | |
|---|-------------------------------------|------------------------------------|
| • SWPPP / QC Plan / Safety Plan | • Masonary Walls / Cross Fences | • Gate Closures / Knox Box |
| • Engineering / Structural Calculations | • Dust Control | • Panic Hardware / Specialty Locks |
| • Electronic Shop / As Built Drawings | • Grading / Clearing & Grubbing | • Inspection / Testing Fees |
| • Staking / Surveying / Pot-holing | • Fence / Gate Grounding | • Asbestos Training / Costs |
| • Location of Underground Utilities | • Core Drilling / Saw Cutting | • Bond Premium |
| • Permits / Licenses & Fees | • Concrete other than post footings | • Builder's Risk Insurance |
| • Traffic Control / Lane Closures | • Patching / Restoration | • Certified Welding |
| • Security / Flagsman | • Removal of Spoils | • Welding Inspection / Procedure |
| | • Maintenance | |

Crown will not be responsible for damage to underground facilities not properly and accurately located by those forces other than Crown's. For projects where some or all of the work is located within a site not serviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark said facilities by any and all means available, and Crown assumes no responsibility therefore.



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS

License #985180

DIR #1000001634

BID DATE: 6/29/16
 BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-409804
 LOCATION: In San Diego County at Various Locations on Route 78

BOND RATE: 1% MBGR, 1% Fencing

ADDENDUMS NOTED: 1

| ITEM # | DESCRIPTION | QUANTITY | UM | UNIT PRICE | TOTAL |
|-------------------|-------------------------------------|----------|----|--------------|------------------|
| 18 | Treated Wood Waste (Partial) | 7016.1 | LB | \$ 0.76 | \$ 5,332.24 |
| 19 | Remove Guardrail | 580 | LF | \$ 10.40 | \$ 6,032.00 |
| 68 | 6' Chain Link Gate (Type CL-6) | 1 | EA | \$ 1,450.00 | \$ 1,450.00 |
| 69 | Guard Railing Delineator | 24 | LF | \$ 24.50 | \$ 588.00 |
| 70 | Midwest Guardrail System | 730 | LF | \$ 33.30 | \$ 24,309.00 |
| 72 | End Anchor Assembly (Type SFT) | 4 | EA | \$ 708.00 | \$ 2,832.00 |
| 73 | Alternative In-Line Terminal System | 1 | EA | \$ 3,877.00 | \$ 3,877.00 |
| 74 | Alternative Flared Terminal System | 1 | EA | \$ 3,368.00 | \$ 3,368.00 |
| 75 | Alternative Crash Cushion | 1 | EA | \$ 46,550.00 | \$ 46,550.00 |
| TOTAL BID: | | | | \$ | 94,338.24 |

- NOTE: Contract or Letter of Intent required within 60 days of bid in order to hold pricing.
 NOTE: Contractor to provide a minimum of 4 weeks notification prior to mobilization.
 NOTE: Total Bid price is for two move-ins, any additional move-ins required add \$4,384.00 each.
 NOTE: Item #75, Concrete pad is excluded.
 NOTE: If we cannot use our Guardrail post driver, the pricing above is void or will need to be renegotiated.
 NOTE: A minimum of 16' is required for our Guardrail Post Driver.
 NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLES.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
 15188 Vista Del Rio Ave.
 Chino, CA 91710

Phone (909) 606-5900
 Fax (909) 606-7711
 E-mail tlyons@ferreiraconstruction.com



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

| | |
|--|------------------|
| TO : General Contractors | ATTN : Estimator |
| FAX # : | DATE : 6/28/16 |
| FROM : Michael Abanilla | PAGES : 1 |
| PROJECT : CADOT Pave Gore Areas, Construct Pullouts and Concrete Barrier (Contract No. 11-409804) | |
| At Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Boulevard Undercrossing, In San Diego Co., CA | |
| BID DATE : 6/29/16 2:00 P.M. | |
| SPECS : per 2010 CALTRANS Plans & Specs | ADDENDUM: None |

| ITEM | DESCRIPTION | Unit | Qty | Unit Price | Amount |
|--------------------------|-------------------------------------|------|-------|--------------|---------------------|
| Proposal as follows: | | | | | |
| 18 | TREATED WOOD WASTE (PARTIAL) | LB | 7,020 | \$ 0.50 | \$ 3,510.00 |
| 19 | REMOVE GUARDRAIL | LF | 580 | \$ 11.00 | \$ 6,380.00 |
| 68 | 6' CHAIN LINK GATE (TYPE CL-6) | EA | 1 | \$ 1,800.00 | \$ 1,800.00 |
| 69 | GUARD RAILING DELINEATOR | EA | 24 | \$ 35.00 | \$ 840.00 |
| 70 | MIDWEST GUARDRAIL SYSTEM | LF | 730 | \$ 39.00 | \$ 28,470.00 |
| 72 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 4 | \$ 800.00 | \$ 3,200.00 |
| 73 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA | 1 | \$ 3,400.00 | \$ 3,400.00 |
| 74 | ALTERNATIVE FLARED TERMINAL SYSTEM | EA | 1 | \$ 2,450.00 | \$ 2,450.00 |
| 75 | ALTERNATIVE CRASH CUSHION | EA | 1 | \$ 25,000.00 | \$ 25,000.00 |
| TOTAL BID AMOUNT: | | | | | \$ 75,050.00 |

- * ITEM # 75 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Item No. 68); RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

Lekos Electric, Inc.

1370 Pioneer Way
El Cajon, CA 92020
Tel (619) 447-7661
Fax (619) 447-0402

ENTERED

License No. 588410 C-10, Expires 2/28/18
State Certified Small Business No. 1744968, Expires 7/31/16
DIR Registration No. 1000004487, Expires 6/30/17

BID PROPOSAL

BID DATE: 6/29/2016
AGENCY: CALTRANS
JOB NAME: 11-409804
Pave Gore Areas, Construct Pullouts and Concrete Barrier

MESSAGE: The following is a quote for the above referenced project:

| | | | |
|----------|-----------------------------|---|---------------|
| Item #79 | Modify Ramp Metering System | | |
| | Lump Sum | = | \$ 276,800.00 |

BOND RATE 1.5%

TOTAL **\$ 276,800.00**

Excludes: Bonds, Fees, Permits, Traffic Control Plan and Traffic Control

Riley Lekos
riley@lekos.net

NUMBER OF PAGES INCLUDING COVER SHEET: 1

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
 CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
 DIR Registration No. 1000003794 • Expiration Date: 06/30/2016
 Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 6/29/2016
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 11-409804, Route 78
 Bid Date: 06/29/2016 @ 2:00 PM

Quotation

| BID ITEM | DESCRIPTION | QTY. | UNIT | UNIT PRICE | ITEM TOTAL |
|--------------------------|-----------------------------|------|------|------------|----------------------|
| 79 | Modify Ramp Metering System | 1 | LS | 378,500.00 | 378,500.00 |
| | | | | | - |
| | | | | | - |
| TOTAL BID AMOUNT: | | | | | \$ 378,500.00 |

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control (38 Nights)
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero



CONSTRUCTION, Inc.

General Engineering and Electrical Contractor

2885 Scott St. Vista, CA 92081 Ph.760 727-9808 Fax 760 727-9806

IBEW Local 569

DIR # 1000000923

CA LIC. A-B-C10- HAZ -765590

6/29/2016

Attn: Estimating Department

11-409804 - Pave Gore Areas

We are pleased to provide pricing to you for the above referenced project.

| Bid Item | Description | Qty | Unit | Extension |
|----------|-----------------------------|-----|--------------|---------------------|
| 79 | Modify Ramp Metering System | 1 | \$477,477.00 | \$ 477,477.00 |
| | TOTAL | | | \$477,477.00 |

Addendums: None

Clarifications:

- 1 HMS Construction will need sixty (60) nights/days of traffic control for our work. (Ramp Closures, single lane closure, etc.)
- 2 General Contractor is to prepare all work areas so HMS can install our work after your demo but before final improvements. HMS will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, traffic control, temporary water, and sanitary facilities at no cost to HMS.
- 3 This proposal is based on all work being performed during the day or night, Monday through Friday. No Weekend work is accounted for.
- 4 Demo provided as Safe-Off only.
- 5 We reserve the right to review your Contract for mutual acceptance.
- 6 HMS will provide input in the prime contractor's schedule. No dedicated scheduler is included for this project.
- 7 Any change in sequence or duration will be mutually agreed by HMS and prime contractor prior to acceptance.
- 8 HMS will be compensated by the general contractor for all additional premium time cost due to schedule acceleration.

Exclusions:

- 1 Cost of bond. Please contact estimator for applicable bond percentage if required.
- 2 Construction permits, Traffic control permits, inspection fees and encroachment permits.
- 3 Caltrans inspection cost and any associated travel expenses.
- 4 Utility Company fees
- 5 Temporary power.



CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

100 Oceangate Blvd 12th Floor # 274
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date: June 27, 2016

Bid Date: June 29, 2016

PROJECT: CalTrans 11-409804 construct pullouts and concrete barrier San Diego County

ADD: labor rate to each pump rate

4 & 8 Hour Minimum on Labor. Hose man \$ 110.00 per hour Operator \$ 118.00. Per hour Oiler \$ 125.00 per hour, oiler required when line of sight to pour is obstructed or 42m or larger.

| | | |
|---------------|-------------------|------------------|
| LP | \$80.00 per hour | \$5.00 per yard |
| 28M. 90' Boom | \$80.00 per hour | \$3.50 per yard |
| 36M 118' Boom | \$95.00 per hour | \$ 3.50 per yard |
| 42M 135' Boom | \$120.00 per hour | \$ 3.50 per yard |
| 46M 140' Boom | \$150.00 per hour | \$ 3.50 per yard |

Shotcrete can be quoted upon request

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) All pumps have a 4 & 8 hour minimum
- (B) Billing Starts from pump location to return to yard at the machine rate. Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pumpable concrete or costs that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$ 50.00; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1st 2016, and another 5% every July 1st.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137
BART Cert # 4038
SBE # 1752924
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2018
PUC Cert # 11050070
BUSINESS LICENSE # 1001644



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 1770011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, CA 92509



UDBE # 40561 | SBE# 1795213

Company: LMN & LMS Customers

Attn: Estimating & Accounting

Regarding: LMN & LMS Hourly Rates for 2016

Date: 1.1.16

Estimating & Accounting, below are LMN & LMS standard rental rates for 2016.

| EQUIPMENT&(OWNED) | HRLY RATE | NOTES: |
|---------------------------------------|---|--|
| Mini Grinder Skidster (1) | \$850 (1st 4 Hrs) & \$175 per Hr after | Mobe charge included in 4 hr min. |
| Mini Grinder w/ Berm Attachment | \$950 (1 st 4 Hrs) & \$195 per Hr after | Hard to reach places i.e. under guard rails. |
| 40"/4' (2) Cold Mill | \$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after | Mobe charge included in 4 hr min. |
| Super Tens (2) | \$88 per Hr (4 Hr min) | \$100 per hour outside of 100 mile radius of Ontario, CA |
| Strong Arms (1) | \$95 per Hr (4 Hr min) | \$110 per Hr outside of 100 mile radius of Ontario, CA |
| RGN or Lowboys (2) (equip. transport) | \$135 per Hr portal to portal | Slide Axles and RGN trailers up to 50 ton. |
| Flatbeds (K-Rail etc.) (8 Tractors) | \$95 per hr portal to portal | \$110 Hr outside 100 mile radius 1 Hr Stand By Only |
| Oil Tankers (5) | \$100 per Hr portal to portal or Per Ton (request rate sheet) | 4 Hr min 1 Hr Stand By Only |
| Dry Van Tractors (8 Tractors) | \$95 per hr portal to portal | \$120 per hr outside 100 mile radius |

LMN CONCRETE & GRINDING (CSLB # 987495)

LMS TRANSPORT (CA # 434396)

Phone: 951-616-3828

Fax: 951-685-1862

orders@lmncoldmilling.com or orders@lms-transport.com

Andy Ramirez Enterprises

374 Decanter Circle

Windsor, CA 95492

(707) 495-3566

andyramz@rocketmail.com

DBE #42974 DIR #1000026160

06/28/16

Project Contract: Cal Trans Project # 11-409804

Location: San Diego County at Various Locations from El Camino overcrossing to 0.1 Miles East of San Marcos Blvd Undercrossing

Contractor: Hazard Construction Company -6465 Marindustry Dr San Diego CA 92111

Estimator: Jeff Richardson

Phone: (858) 587-3600

Email: jrichardson@hazrdcon.com

Water Truck DBE Rates

| <u>Equipment</u> | <u>Production</u> | <u>Units</u> | <u>Rate</u> |
|--|-------------------|--------------|-------------|
| Water Truck's- 4,000 gal tank | Water Mon-Fri | Hourly | \$110.00 |
| Nights, weekend and holidays | | Hourly | \$115.00 |
| 4 hour minimum for days, and 6 hour minimum for nights, weekends and holidays. | | | |

Prevailing Wage Rates: \$135.00 per hr straight time up to 8 hrs
\$145.00 per hr over 8 hours and Saturday
\$165.00 per hr on Sundays

~Travel time to job: \$80 per hr
~Daily Lodging: \$90 per day
~Per Diem: \$46 per day (meals)

Payment is due 20 days from date of invoice for weekly billing.

Based upon the current cost of diesel fuel at \$2.83 per gallon 06/28/16
(http://www.eia.gov/dnav/pet/pet_pri_gnd_dcus_sca_w.htm) for every 10 cent increase in fuel, a surcharge of 1% will be added to the hourly invoicing rate. The surcharge will be effective 06/28/16 and will continue to rise and fall depending on the cost of the fuel. Should the price of fuel increase over \$4.00 per gallon, we will renegotiate the hourly rate in lieu of an additional charge.

Thank you for your consideration in our company and we look forward to hearing from you.

Andy Ramirez

General Partner- Andy Ramirez Enterprises

(707) 495-3566



Exhibit C

Proof of Advertising

Home → **Construction Contract Awards** → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-409804. 3 results found.

Contractor: PAL General Engineering Inc **Contact:** Estimating Department**Address:** 5374 Eastgate Mall San Diego, CA 92121**Phone:** 8586387100 **Fax:** 8586387102 **Email:** estimating@palsd.com**Services needed:** REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) MODIFY RAMP METERING SYSTEM CONTROL AND NEUTRAL CONDUCTORS STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN (EA)**Requirements:****Date posted:** 05/23/2016

Contractor: Palm Engineering **Contact:** Ross Shahbazi**Address:** 7330 Opportunity Rd., Suite J San Diego, CA 92111**Phone:** 619-291-1495 **Fax:** 619-291-0482 **Email:** richard@palmengineeringco.com**Services needed:** Seeking DBE subs and suppliers for signage, piping, and any other material or services a certified DBE can provide for this project.**Requirements:****Date posted:** 05/31/2016

Contractor: Hazard Construction Company **Contact:** Jeff Richardson**Address:** 6465 Marindustry Drive San Diego, CA 92121**Phone:** 858-587-3600 **Fax:** 858-453-6034 **Email:** jrichardson@hazardcon.com**Services needed:** Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply**Requirements:** IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>. Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>**Date posted:** 06/03/2016

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply for El Camino Real Overcrossing in Oceanside, CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website:
<https://buynet.sdcounty.ca.gov>

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number:

<https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson
6465 Marindustry Drive
San Diego, CA, 92121
Phone: (858) 587-3600
Fax: (858) 453-6034
Email: jrichardson@hazardcon.com

Bid Due on: 06/29/2016 at 02:00 PM
Solicitation Number: 11-409804

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jun 03 15:38:36 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply for El Camino Real Overcrossing in Oceanside,CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website:
<https://buynet.sdcounty.ca.gov>

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number:

<https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson
6465 Marindustry Drive
San Diego,CA,92121
Phone:(858) 587-3600
Fax:(858) 453-6034
Email:jrichardson@hazardcon.com

Bid Due on:06/29/2016 at 02:00 PM
Solicitation Number: 11-409804

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jun 03 15:38:36 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

June 6,

In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 6th day of June, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply.

Project: El Camino Real Overcrossing

Owner: Caltrans **Location:** San Diego
Project: 11-409804

BID DATE: June 29, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.
For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardcon.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and sub-contractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: SWPPP, Fencing, Ornamental Fence, Cold Plane, Dike Placement, Irrigation/Landscape, PCC Flatwork, Minor Structures, Gunite Ditches, Storm Drain, Electrical/Signals, CIDH, Steel Pile, Reinforcing, Structural Steel, Stripe, Erosion Control, Const. Area Signs.

Project: Inland Rail Trail - Segments 2A,2B,3A,3D & 4

Owner: SANDAG **Location:** San Marcos to Vista
Project: 5007013, CIP 12230213

BID DATE: June 30, 2016 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeager (dyeager@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

***** THIS IS A PREVAILING WAGE PROJECT *****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.
For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardcon.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and sub-contractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

HMS Construction, Inc.

Requesting Sub-bids from Certified

**DBE | DVBE | UBE | MBE | WBE | SBE | HUBZONE
| 8A Certified | SDBE | SDVOSB | SMBE | ELBE |
SLBE | VOSB**

For: Electrical Material Provider, Asphalt Paving, Concrete Construction, Traffic Control

**Project: Traffic Signal Upgrade & Street Lighting
Installations @ Various Locations**

Project # K-16-1473-DBB-3

Owner: City of San Diego; **Location:** San Diego, CA

BID DATE: June 28, 2016 @ 2:00 PM

Plans and specs are available at our office at
2885 Scott Street, Vista, CA 92081

Phone: (760) 727-9808 x235 / Fax: (760) 727-9806

Email: Robert@hmsconco.com

HMS Construction, Inc. can provide assistance in obtaining necessary equipment, technical assistance or information related to the plans, supplies/materials, lines of credit, bonds, and/or insurance

UPCC NOTICES June 6, 2016

**NOTICE CALLING FOR PRE-QUALIFICATIONS ESTABLISHING THE ANNUAL LIST OF CONTRACTORS
CALENDAR YEAR 2016**

In accordance with the State of California Uniform Public Construction Cost Accounting Commission (CUPCCA), the Palo Verde Community College District is inviting all interested licensed contractors to submit their company information for inclusion to the District's Bidding Contractors List for construction projects under \$175,000 during the 2014 calendar year. Per California Public Contract Code 22032, any Public Works Project that is estimated to be below \$175,000 is subject to the Informal Bidding Procedures set forth by the State of California Uniform Construction Cost Accounting Commission. All trade categories are subject to Informal Bidding Procedures.

Licensed contractors interested in being placed on the District's 2016 Informal Bidding Contractors List must complete and submit an on-line application available through the District's website at <http://www.paloverde.edu/business/purchasing/default.aspx> or by contacting Stephanie Slagan, Fiscal Services Specialist at 760.921.5538. Please note, contractors are required to have a current license and are subject to verification through the Contractors State License Board.

* Proof of Publication

June 6th
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply.

Project: El Camino Real Overcrossing

Owner: Caltrans **Location:** San Diego

Project: 11-409804

BID DATE: June 29, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://elling.dir.ca.gov/PWCR/Search.action>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

June 13,

In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 13th day of June, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher



Requesting bids – **ALL TRADES** Especially from Certified SBE/ Hubzone/ WOSB/ SDB/ VOSB/ SDVOSB subcontractors, suppliers and vendors.

Project: 4th ID CAB Attack BN Maintenance Hangar

Owner: US Army Corps of Engineers Omaha District

Location: Fort Carson, CO

BID DATE: July 21, 2016

Straub Construction, Inc.

202 W. College Street, Suite 201

Fallbrook, CA 92028

760-414-9000

760-414-9100 fax

plans@straubinc.com

For more information on doing business with SCI and to view upcoming bids, please visit our website www.straubinc.com

Requesting bids - **ALL TRADES** Especially From Certified **DBE subcontractors, suppliers and vendors**

SUBTRADES: Prepare Lead Compliance Plan, Const. Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

Project: Rte 8, 15, 163 - Pave Gore Areas

Owner: Caltrans **Location:** San Diego, CA
Project 11-409704

BID DATE: July 7, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

***** THIS IS A PREVAILING WAGE PROJECT *****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and sub-contractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/DIR/RSearch.action>

HMS Construction, Inc.

Requesting Sub-bids from Certified

**DBE | DVBE | UBE | MBE | WBE | SBE | HUBZONE
| 8A Certified | SDBE | SDVOSB | SMBE | ELBE |
SLBE | VOSB**

For: *Electrical Material Provider, Asphalt Paving, Concrete Construction, Traffic Control*

Project: Traffic Signal Upgrade & Street Lighting Installations @ Various Locations

Project # K-16-1473-DBB-3

Owner: City of San Diego; **Location:** San Diego, CA

BID DATE: June 21, 2016 @ 2:00 PM

Plans and specs are available at our office at
2885 Scott Street, Vista, CA 92081

Phone: (760) 727-9808 x235 / Fax: (760) 727-9806

Email: Robert@hmsconco.com

HMS Construction, Inc. can provide assistance in obtaining necessary equipment, technical assistance or information related to the plans, supplies/materials, lines of credit, bonds, and/or insurance

Requesting bids - **ALL TRADES** Especially From Certified **DBE subcontractors, suppliers and vendors**

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply

Project: El Camino Real Overcrossing

Owner: Caltrans **Location:** San Diego
Project: 11-409804

BID DATE: June 29, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and sub-contractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/DIR/RSearch.action>



REQUEST FOR PROPOSALS

Project: Interstate 5 North Coast Corridor Project (GM/GC) – GMP 1 – Early Work Package

Owner: California Department of Transportation (CALTRANS)

Bids Due: Wednesday, June 15, 2016 at 2:00 P.M.

Flatiron-Skanska-Stacy and Witbeck, a Joint Venture ("FSSW") requests proposals from **Certified DBE Firms, Subcontractors and Suppliers** for the following scopes of work for the Interstate 5 North Coast Corridor – GMP 1 – Early Work Package:

Bidding documents are available for download, at no cost, through our procurement system, Procure. To receive access to the documents, please send an email request to info@5northcoast.com. Bidders will be provided detailed bid information including Instructions to Bidder, Bid Forms and available Bid Package information. Documents can also be viewed at our office in San Marcos, CA. Please contact us at (760) 916-9151 to make an appointment to view the documents.

The GMP 1 – Early Work Package Request for Proposals is subject to Title 49, Part 26 of the Code of Federal Regulations entitled "Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs." DBEs, as defined in Title 49 CFR, Part 26 are encouraged to participate in the performance of agreements financed in whole or in part with Federal funds.

GMP 1 – Early Work Package is subject to a DBE goal. In addition to participation from certified DBE firms, FSSW requests subcontractors to provide lower-tier DBE subcontractor and/or supplier participation. Bidders are required to indicate lower-tier DBE participation, at time of bid submittal, to be evaluated as part of their proposal.

FSSW analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance.

Quotes/proposals must be valid for 120 days.

Bonding Requirements: Notwithstanding any contrary language in a bid to Flatiron-Skanska-Stacy and Witbeck a Joint Venture ("FSSW") or any prior course of dealing between FSSW and a bidder, and unless waived in writing by FSSW, FSSW reserves the right, pursuant to Public Contract Code section 4106 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to FSSW in the amount of 100 percent of the bid to FSSW. FSSW will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Flatiron-Skanska-Stacy and Witbeck, a Joint Venture
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9151 / FAX (760) 471-4860
Email: info@5northcoast.com

Please visit our website at www.5northcoast.com to learn more about the project.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

* Proof of Publication

June 13th
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply.

Project: El Camino Real Overcrossing

Owner: Caltrans **Location:** San Diego
Project: 11-409804

BID DATE: June 29, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at: <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR.** No subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <http://www.dillingair.ca.gov/CWCB/Search.action>

AGC's GOOD FAITH ADVERTISING REPORT

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 4792
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 06/03 08:39
TX/RX TIME 00' 52
PGS. 2
RESULT OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: jrichardson@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: El Camino Real Overcrossing
Project #: 11-409804 Bid Date: 06/29/16 Bid Time: 2PM
Project Location: San Diego, CA
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

- DBE UDBE WBE HUBZone SDBE SMBE SLBE
- DVRF MRF SRF 8A Certified SDVOSB ELBE VOSB

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM
Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: jrichardson@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: El Camino Real Overcrossing
Project #: 11-409804 Bid Date: 06/29/16 Bid Time: 2PM
Project Location: San Diego, CA
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

- | | | | | | | |
|---|-------------------------------|------------------------------|---------------------------------------|---------------------------------|-------------------------------|-------------------------------|
| <input checked="" type="checkbox"/> DBE | <input type="checkbox"/> UDBE | <input type="checkbox"/> WBE | <input type="checkbox"/> HUBZone | <input type="checkbox"/> SDBE | <input type="checkbox"/> SMBE | <input type="checkbox"/> SLBE |
| <input type="checkbox"/> DVBE | <input type="checkbox"/> MBE | <input type="checkbox"/> SBE | <input type="checkbox"/> 8A Certified | <input type="checkbox"/> SDVOSB | <input type="checkbox"/> ELBE | <input type="checkbox"/> VOSB |

Select Ad Size: 3.5" x 3.5" (\$50) **Includes 2 consecutive weeks of publishing*

3.5" x 5" (\$100) **Includes 2 consecutive weeks of publishing*

**If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

Ad Run Dates:

Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):

1. 06/06/16 2. 06/13/16 3. _____ 4. _____

AGC Members receive 25% off listed rates.

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 4797
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 06/03 08:50
TX/RX TIME 00' 49
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 3, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409804 Federal Aid ACNHP-P078(116)E

PROJECT: Construction, on State Highway in San Diego County at Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Boulevard Undercrossing

LOCATION: 11-SD-78-1.5/12.2

BID DATE: 06/29/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/sep/sepweekly_ads/adv_priorweek.htm

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 4793
DESTINATION ADDRESS 18886993875
SUBADDRESS
DESTINATION ID
ST. TIME 06/03 08:39
TX/RX TIME 01' 04
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 3, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409804 Federal Aid ACNHP-P078(116)E

PROJECT: Construction, on State Highway in San Diego County at Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Boulevard Undercrossing

LOCATION: 11-SD-78-1.5/12.2

BID DATE: 06/29/2016 **BID TIME:** 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 4794
DESTINATION ADDRESS 18006422437
SUBADDRESS
DESTINATION ID
ST. TIME 06/03 08:40
TX/RX TIME 00' 55
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 3, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409804 Federal Aid ACNHP-P078(116)E

PROJECT: Construction, on State Highway in San Diego County at Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Boulevard Undercrossing

LOCATION: 11-SD-78-1.5/12.2

BID DATE: 06/29/2016 **BID TIME:** 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

<http://www.dot.ca.gov/hq/proc/acq/contracts/contracts/procurement.htm>

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 4795
DESTINATION ADDRESS 13122757197
SUBADDRESS
DESTINATION ID
ST. TIME 06/03 08:40
TX/RX TIME 01'00
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 3, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409804 Federal Aid ACNHP-P078(116)E

PROJECT: Construction, on State Highway in San Diego County at Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Boulevard Undercrossing

LOCATION: 11-SD-78-1.5/12.2

BID DATE: 06/29/2016 **BID TIME:** 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

<http://www.dot.ca.gov/hq/contract/contracts/06/078/116/116.htm>

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>



One on One Counseling

Contract Opportunities

Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Post Bid Opportunities

Agencies and Prime Contractors are welcome to post bidding opportunities/requests for subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a program sponsor, we will process your request and distribute to the applicable trades you're looking for. If interested, they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior to due date if possible.

Submit A Listing

3 - Submission Received

Your listing has been submitted.

[Return to directory.](#)



e-mail updates

Client Success

SDCOC has assisted clients in obtaining over \$925 Million in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors



A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189

Website Design By:






Exhibit D

Agencies Contacted

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-409804

13 Opt-in records found.

| | | |
|---------------------------------------|---|----------------------------|
| 11-409804 | The Construction Zone | |
| | 4961 Pacheco Blvd. Martinez, CA, 94553 | |
| | Phone: 925-387-8013 | Fax Number: 925-293-0800 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com | |
| 11-409804 | A.C. DIKE CO | |
| | 2788 VENTURE DR LINCOLN, CA, 95648 | |
| | Phone: 9163-645-7747 | Fax Number: 916-645-9618 |
| | Disadvantaged status: | |
| Services offered: Place asphalt dike. | | |
| 11-409804 | Full Traffic Maintenance, Inc | |
| | 217 Lewis Court Corona | |
| | Phone: (951) 520-9990 | Fax Number: (951) 520-9980 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, | |

| | |
|-----------|--|
| | <p>Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p> |
| | <p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p> |
| 11-409804 | <p>Statewide Traffic Safety & Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858.679.7292 Fax Number: 858.679.7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p> |
| 11-409804 | <p>HiWay Safety</p> <p>520 W. Grand Ave Escondido, CA 92025</p> <p>Phone: 760-745-2250 Fax Number: 760-745-2094</p> <p>Disadvantaged status:</p> <p>Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and</p> |

| | |
|-----------|---|
| | <p>(Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's traffic control and construction needs.</p> |
| | |
| 11-409804 | <p>Core Consultancy Services</p> <p>468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210</p> <p>Phone: 424-777-2170 Fax Number: kareem@core-cs.net</p> <p>Disadvantaged status:</p> <p>Services offered: Provide CPM scheduling services...Remote Assistance</p> |
| | |
| 11-409804 | <p>Pavement Recycling Systems</p> <p>10240 San Sevaine Way Jurupa Valley CA 91752</p> <p>Phone: 9516821091 Fax Number: 9516821094</p> <p>Disadvantaged status:</p> <p>Services offered: Removal AC Dike , Excavation</p> |
| | |
| 11-409804 | <p>AESCO</p> <p>17782 Georgetown Lane Huntington Beach, CA 92647</p> <p>Phone: 7143753830 Fax Number: 7143753831</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.</p> |
| | |
| 11-409804 | <p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p> <p>Services offered:</p> |

| | |
|-----------|---|
| 11-409804 | D&M Traffic Services Inc |
| | 843 Reed St. Santa Clara, CA 95050 |
| | Phone: 408-436-1127 Fax Number: 408-436-1675 |
| | Disadvantaged status: SBE |
| | <p>Services offered: D&M Traffic Services Inc, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes: Zoneguard Steel Barrier; A Caltrans approved temporary barrier for use in standard and minimum deflection applications. Zoneguard is a MASH approved device that weighs only 66LBS per LF VS concrete k-rail at 396LBS per LF. Due to this reduction, 750LF fit on a single truck reducing trucking costs by up to 600%. Each standard piece is 50LF long (though shorter pieces and mitered sections are available upon request) and 1500LF can be set per hour. Smart Cushion Crash Attenuator: SCI100GM and SCI70GM are available in a variety of configurations. The SCI crash cushions are a MASH approved device available in configurations that protect unidirectional and bidirectional fixed objects up to 150 inches wide. Ruby Lake Bike Lane Material: is high friction surface treatment used for bus and bike lane demarcation. Made from 100%, post-consumer recycled glass, Ruby Lake boasts both the lowest lifecycle costs and also the highest skid resistance number than any other similar product. Other products and services include; Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing Northern and Southern California.</p> |
| | |
| 11-409804 | AKA Environmental |
| | 6650 Montresor Place, Alta Loma, CA 91737 |
| | Phone: 323-547-9605 Fax Number: 323-589-2430 |
| | Disadvantaged status: SBE |
| | <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p> |
| | |

| | |
|-----------|--|
| 11-409804 | B&T Works Inc 23905 Clinton Keith Rd Suite 114-351 Wildomar, CA 92595 Phone: 951-775-6615 Fax Number: 951-790-0208 Disadvantaged status: Services offered: Grading, Asphalt Paving, Dike |
|-----------|--|

Back To Query Form

Search Returned 39 Records

Fri Jun 03 10:11:18 PDT 2016

Query Criteria

District: 08 11 12

Naics Category: 23 Construction

Work Codes: C2000 HIGHWAY PLANTING C2065 IRRIGATION SYSTEM C5110 CONCRETE SURFACE FINISH C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8611 RAMP METERING SYSTEM

Firm Type: DBE

| | |
|------------------------------|---------------------------------|
| Firm ID | 32412 |
| Firm/DBA Name | A.B. HASHMI, INC. |
| Address Line1 | 13066 DEER CANYON CT. |
| Address Line2 | |
| City | SAN DIEGO |
| State | CA |
| Zip Code1 | 92131 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | info@abhashmi.com |
| Contact Name | AHMAD HASHMI |
| Area Code | (760) |
| Phone Number | 672-8059 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (858) |
| Fax Phone Number | 433-7215 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 13; 30; 33; 37; |
| Districts | 08; 11; 12; |
| DBE NAICS | 221310; 238910; 238990; 561730; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; |
| Licenses | A General Engineering Contractor; C27 Landscaping Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | ASIAN SUBCONTINENT |
| Firm Type | DBE |

| | |
|------------------------------|------------------------|
| Firm ID | 34153 |
| Firm/DBA Name | ACE FENCE COMPANY |
| Address Line1 | 727 N. GLENDORA AVENUE |
| Address Line2 | |
| City | LA PUENTE |
| State | CA |
| Zip Code1 | 91744 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |

Mailing Zip Code2
Certification Type DBE
EMail KIM@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626)
Phone Number 333-0727
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42320
Firm/DBA Name ASHOONA LANDSCAPE
Address Line1 1248 WEST SIXTH STREET
Address Line2
City SANTA ANA
State CA
Zip Code1 92703
Zip Code2
Mailing Address Line1 PO BOX 27383
Mailing Address Line2
Mailing City SANTA ANA
Mailing State CA
Mailing Zip Code1 92799
Mailing Zip Code2
Certification Type DBE
EMail Darrell@AShoonaLandscape.com
Contact Name DARRELL L. JOHNSTON
Area Code (714)
Phone Number 290-3339
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 852-3725
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 221310; 238990; 561730;

ACDBE NAICS

Work Codes C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; C5190 JOINT SEAL - WATER STOP; C8100 SYNTHETIC PRODUCTS INSTALLATION; C9867 LANDSCAPING CONTRACTOR;
Licenses C27 Landscaping Contractor; D12 Synthetic Products;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 21117
Firm/DBA Name BAY LINE CUTTING & CORING, INC.
Address Line1 1635 FOURTH STREET

Address Line2
City BERKELEY
State CA
Zip Code1 94710
Zip Code2
Mailing Address Line1 501 CESAR CHAVEZ STREET, SUITE 101B
Mailing Address Line2
Mailing City SAN FRANCISCO
Mailing State CA
Mailing Zip Code1 94124
Mailing Zip Code2
Certification Type DBE
E Mail office@baylinecutting.com
Contact Name JUAN ARREGUIN
Area Code (415)
Phone Number 508-1800
Alt Area Code ()
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 508-1811
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;
C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE
FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE
DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37742
Firm/DBA Name BELMONTE'S CONCRETE SERVICE
Address Line1 4356 COLISEUM WAY
Address Line2
City OAKLAND
State CA
Zip Code1 94601
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail belmonteconcrete@earthlink.net
Contact Name BELMONTE RICARDO
Area Code (510)
Phone Number 261-8439
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 261-0577
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237110; 238110; 238910;

ACDBE NAICS

Work Codes B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 10544
Firm/DBA Name BUENA VISTA LANDSCAPE, INC
Address Line1 1472 N HARDING ST.
Address Line2
City ORANGE
State CA
Zip Code1 92867
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMAIL b.v.landscape@pacbell.net
Contact Name ANGEL GOMEZ
Area Code (714)
Phone Number 771-2563
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 771-2569
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238910; 561730;

ACDBE NAICS

Work Codes C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39287
Firm/DBA Name CALI CONCRETE
Address Line1 117 MUGSY AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMAIL gusto@caliconcrete.com
Contact Name GUSTAVO VALDERAMMA
Area Code (661)

Phone Number 398-8143
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 398-1382
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS 237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 13602
Firm/DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1 13421 SNOW ROAD
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93314
Zip Code2
Mailing Address Line1 PO BOX 81926
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93380
Mailing Zip Code2
Certification Type DBE
EMail paustin@austin-enterprise.com
Contact Name PATTI AUSTIN
Area Code (661)
Phone Number 589-1001
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 589-9509
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238110; 532412;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31277
Firm/DBA Name CALIFORNIA PROFESSIONAL ENGINEERING INC
Address Line1 929 OTTERBEIN AVENUE, UNIT E

Address Line2
City LA PUENTE
State CA
Zip Code1 91748
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail van@cpengineeringinc.com
Contact Name VAN TAN NGUYEN
Area Code (626)
Phone Number 810-1338
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 810-1322
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 30; 33; 36; 37;
Districts 06; 07; 08; 11; 12;
DBE NAICS 237310; 238210;

ACDBE NAICS

Work Codes C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608
 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 39528
Firm/DBA Name CE GREEN INC.
Address Line1 6105 MAIN AVENUE
Address Line2
City ORANGEVALE
State CA
Zip Code1 95662
Zip Code2
Mailing Address Line1 6105 MAIN AVENUE
Mailing Address Line2
Mailing City ORANGEVALE
Mailing State CA
Mailing Zip Code1 95662
Mailing Zip Code2
Certification Type DBE
EMail carole@cegreeninc.com
Contact Name CAROLE E. GREEN
Area Code (916)
Phone Number 365-4925
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 374-7998
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238110; 238290; 238990;

ACDBE NAICS

Work Codes C5110 CONCRETE SURFACE FINISH; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64
 Nonspecialized; HAZ Hazardous Waste;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 43013
Firm/DBA Name CONCRETE LANDSCAPE SERVICES
Address Line1 4862 E. 2ND STREET
Address Line2
City BENICIA
State CA
Zip Code1 94510
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cisconcrete@pacbell.net
Contact Name RONALD A. DAVIS
Area Code (916)
Phone Number 688-1500
Alt Area Code (707)
Alt Phone Number 280-5545
Fax Area Code (916)
Fax Phone Number 682-1884
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 09; 10; 15; 20; 21; 24; 27; 28; 29; 31; 32; 34; 37; 38; 39; 40; 41; 43; 44; 46; 48; 49; 53; 54; 55; 57; 58;
Districts 02; 03; 04; 05; 06; 10; 11;
DBE NAICS 238110; 561730;

ACDBE NAICS

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067
 LANDSCAPE CARE AND MAINTENANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE
 SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;
Licenses B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36251
Firm/DBA Name CREST EQUIPMENT, INC
Address Line1 13783 HWY 8 BUS.
Address Line2
City LAKESIDE
State CA
Zip Code1 92040
Zip Code2
Mailing Address Line1 161 SCOTTFORD DR
Mailing Address Line2
Mailing City EL CAJON
Mailing State CA
Mailing Zip Code1 92021
Mailing Zip Code2
Certification Type DBE
EMail belio@sbcglobal.net
Contact Name WENDI BELIO
Area Code (619)
Phone Number 444-5061
Alt Area Code ()

Alt Phone Number
Fax Area Code (619)
Fax Phone Number 447-6540
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 33; 37;
Districts 08; 11;
DBE NAICS 237110; 237310; 237990; 238110; 238120; 238140; 484110;

ACDBE NAICS

Work Codes C5110 CONCRETE SURFACE FINISH; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C9774 TRUCKER;
Licenses A General Engineering Contractor;
Trucks STANDARD DUMP TRUCK - 2;
Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 41013
Firm/DBA Name CT CONCRETE CUTTING INC.
Address Line1 26341 JEFFERSON AVE. SUITE B
Address Line2
City MURRIETA
State CA
Zip Code1 92562
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ct@ctconcretecutting.com
Contact Name CHRISTOPHER TOMPKINS
Area Code (951)
Phone Number 698-7745
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 698-0795
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237110; 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31021
Firm/DBA Name DELTECH ENGINEERING, INC
Address Line1 4913 E. GERDA DRIVE
Address Line2
City ANAHEIM
State CA
Zip Code1 92807
Zip Code2
Mailing Address Line1 P.O. BOX 6630

Mailing Address Line2
Mailing City ORANGE
Mailing State CA
Mailing Zip Code1 92863
Mailing Zip Code2
Certification Type DBE
EMail abili@deltechengineeringinc.com
Contact Name (MR.) EBBITEANGA I. ABILI
Area Code (714)
Phone Number 495-9755
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 384-4594
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 41066
Firm/DBA Name DIMURE CORP
Address Line1 3842 AVENIDA JOHANNA
Address Line2
City LA MESA
State CA
Zip Code1 91941
Zip Code2
Mailing Address Line1 3531 YBARRA ROAD
Mailing Address Line2
Mailing City SPRING VALLEY
Mailing State CA
Mailing Zip Code1 91978
Mailing Zip Code2 1117
Certification Type DBE
EMail dm3mlm@gmail.com
Contact Name DINA MURALT
Area Code (619)
Phone Number 647-3996
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 37;
Districts 11; 12;
DBE NAICS 236220; 237310; 238990; 541340; 541614; 561730;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;
Licenses A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;
Trucks

| | |
|------------------|---------------|
| Gender | F |
| Ethnicity | ASIAN PACIFIC |
| Firm Type | DBE |

| | |
|------------------------------|------------------------------|
| Firm ID | 8022 |
| Firm/DBA Name | DIVERSIFIED LANDSCAPE CO. |
| Address Line1 | 21730 BUNDY CANYON ROAD |
| Address Line2 | |
| City | WILDOMAR |
| State | CA |
| Zip Code1 | 92595 |
| Zip Code2 | |
| Mailing Address Line1 | 21730 BUNDY CANYON ROAD |
| Mailing Address Line2 | |
| Mailing City | WILDOMAR |
| Mailing State | CA |
| Mailing Zip Code1 | 92595 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | dbe@diversifiedlandscape.com |
| Contact Name | VICKI MORALEZ |
| Area Code | (951) |
| Phone Number | 245-1686 |
| Alt Area Code | (951) |
| Alt Phone Number | 245-1686 |
| Fax Area Code | (951) |
| Fax Phone Number | 245-1847 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 19; 30; 33; 36; 37; |
| Districts | 07; 08; 11; 12; |
| DBE NAICS | 237110; 237310; 237990; |

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
 A General Engineering Contractor; C27 Landscaping Contractor;

Licenses

Trucks

| | |
|------------------|-----------|
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

| | |
|------------------------------|---------------------------------|
| Firm ID | 38712 |
| Firm/DBA Name | DREAMBUILDER CONSTRUCTION CORP |
| Address Line1 | 1324 E LAWSON LN. |
| Address Line2 | |
| City | PLACENTIA |
| State | CA |
| Zip Code1 | 92870 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | alex.singh@dreambuildercorp.com |
| Contact Name | ANURAG SINGH |
| Area Code | (714) |
| Phone Number | 646-3697 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (714) |
| Fax Phone Number | 646-3698 |

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 24176
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REDWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail brooks.curtis@att.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Alt Area Code ()
Alt Phone Number
Fax Area Code (650)
Fax Phone Number 367-8282
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36272
Firm/DBA Name EXBON DEVELOPMENT, INC.
Address Line1 13831 NEWHOPE STREET
Address Line2

City GARDEN GROVE
State CA
Zip Code1 92843
Zip Code2
Mailing Address Line1 13831 NEWHOPE STREET
Mailing Address Line2
Mailing City GARDEN GROVE
Mailing State CA
Mailing Zip Code1 92843
Mailing Zip Code2
Certification Type DBE
EMail info@exbon.com
Contact Name JANET LEE
Area Code (714)
Phone Number 539-2222
Alt Area Code ()
Alt Phone Number
Fax Area Code (562)
Fax Phone Number 777-1888
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes

C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION;
 C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION
 SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837
 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
 A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 ASIAN PACIFIC
 DBE

Firm ID 41622
Firm/DBA Name FLORES CONSTRUCTION, INC.
Address Line1 1819 LARK ELLEN AVE
Address Line2
City WEST COVINA
State CA
Zip Code1 91791
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail garzy3@yahoo.com
Contact Name EMERIO FLORES
Area Code (909)
Phone Number 322-9240
Alt Area Code (626)
Alt Phone Number 918-1972
Fax Area Code (909)
Fax Phone Number 597-8100
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 15; 19; 29; 30; 33; 36; 37;
Districts 03; 06; 07; 08; 11; 12;
DBE NAICS 221310; 237110; 237310; 237990; 541611; 541930;

ACDBE NAICS

Work Codes C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31176
Firm/DBA Name GLOBAL ROAD SEALING, INC
Address Line1 10832 DOROTHY AVE
Address Line2
City GARDEN GROVE
State CA
Zip Code1 92843
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail grs@globalroadsealing.com
Contact Name TRI LA
Area Code (714)
Phone Number 893-0845
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 893-0945
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238210; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 40233
Firm/DBA Name GOLDEN ARROW ENGINEERING, INC
Address Line1 1960 CHICAGO AVENUE, SUITE D-13
Address Line2
City RIVERSIDE
State CA
Zip Code1 92507
Zip Code2
Mailing Address Line1 4175 QUAIL ROAD
Mailing Address Line2
Mailing City RIVERSIDE
Mailing State CA
Mailing Zip Code1 92507
Mailing Zip Code2
Certification Type DBE
 khays@goldenarrowengineering.com

E-Mail
Contact Name KIRBY HAYS
Area Code (951)
Phone Number 722-0845
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 686-2473
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 236115; 236116; 236118; 236210;

ACDBE NAICS

Work Codes C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 28593
Firm/DBA Name GOLDEN SUN CONSTRUCTION, INC
Address Line1 25371 MUSTANG DRIVE
Address Line2
City LAGUNA HILLS
State CA
Zip Code1 92653
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail gscon@cox.net
Contact Name MEILING YIP
Area Code (949)
Phone Number 380-9797
Alt Area Code ()
Alt Phone Number
Fax Area Code (949)
Fax Phone Number 380-9707
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42780
Firm/DBA Name HEIR & SON CONSTRUCTION, INC
Address Line1 1180 SANBORN ROAD

Address Line2
City YUBA CITY
State CA
Zip Code1 95993
Zip Code2
Mailing Address Line1 1040 LINCOLN ROAD #160
Mailing Address Line2
Mailing City YUBA CITY
Mailing State CA
Mailing Zip Code1 95991
Mailing Zip Code2
Certification Type DBE
EMail Heirandson@comcast.net
Contact Name SUKHDEV SINGH HEIR
Area Code (530)
Phone Number 415-4777
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 463-9041
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 488490;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION;
 C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;
 C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE
 OVERLAY, DRILL & BOND;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 14089
Firm/DBA Name IN-LINE FENCE & RAILING CO., INC
Address Line1 1307 WALNUT STREET
Address Line2
City RAMONA
State CA
Zip Code1 92065
Zip Code2
Mailing Address Line1 P.O. BOX 2637
Mailing Address Line2
Mailing City RAMONA
Mailing State CA
Mailing Zip Code1 92065
Mailing Zip Code2
Certification Type DBE
EMail julie@inlinerail.com
Contact Name DAVID ORTIZ
Area Code (760)
Phone Number 789-0282
Alt Area Code ()
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 789-0689
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 33; 36; 37;
Districts 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
Licenses C13 Fencing Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38326
Firm/DBA Name J FRANCIS COMPANY
Address Line1 16197 KRAMERIA AVE
Address Line2
City RIVERSIDE
State CA
Zip Code1 92504
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail diana@jfranciscompany.com
Contact Name DIANA HANNA
Area Code (951)
Phone Number 776-9100
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 776-9174
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;
Districts 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;
Licenses C02 Insulation and Accoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail garyc@krcsafety.com
Contact Name GARY CASTRO
Area Code (559)

Phone Number 732-0393
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 732-2684
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 30847
Firm/DBA Name KERN COUNTY CUSTOM CONCRETE
Address Line1 4916 COLLEGE AVE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93306
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail JerryKCCC@yahoo.com
Contact Name MR. JERRY M. FUENTEZ
Area Code (661)
Phone Number 872-4602
Alt Area Code (661)
Alt Phone Number 865-7465
Fax Area Code (661)
Fax Phone Number 325-5590
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238110; 238120; 238990; 327390;

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

Licenses C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC

| | |
|------------------------------|-------------------------|
| Firm Type | DBE |
| Firm ID | 9483 |
| Firm/DBA Name | NISH-KO INC. |
| Address Line1 | 713 NORTH VALENTINE AVE |
| Address Line2 | |
| City | FRESNO |
| State | CA |
| Zip Code1 | 93706 |
| Zip Code2 | 1041 |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | nish-koinc@comcast.net |
| Contact Name | DEAN H NISHIKAWA |
| Area Code | (559) |
| Phone Number | 275-6653 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (559) |
| Fax Phone Number | 276-5753 |
| Agency Name | CITY OF FRESNO |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 221310; 238990; 561730; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM; |
| Licenses | C27 Landscaping Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | ASIAN PACIFIC |
| Firm Type | DBE |

| | |
|------------------------------|---------------------------------|
| Firm ID | 102 |
| Firm/DBA Name | PAYCO SPECIALTIES, INCORPORATED |
| Address Line1 | 120 NORTH SECOND AVE. |
| Address Line2 | |
| City | CHULA VISTA |
| State | CA |
| Zip Code1 | 91910 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | rebecca@payco.biz |
| Contact Name | REBECCA LLEWELLYN |
| Area Code | (619) |
| Phone Number | 422-9204 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (619) |
| Fax Phone Number | 427-1620 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 02; 13; 19; 30; 33; 37; |
| Districts | 07; 08; 10; 11; 12; |
| DBE NAICS | 237310; 238990; |

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 29224
Firm/DBA Name RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1 1026 MEADOW VIEW COURT
Address Line2
City CORONA
State CA
Zip Code1 92880
Zip Code2
Mailing Address Line1 1026 MEADOWVIEW COURT
Mailing Address Line2
Mailing City CORONA
Mailing State CA
Mailing Zip Code1 92880
Mailing Zip Code2
Certification Type DBE
EMail rdconst69@netzero.com
Contact Name RUBEN DIAZ
Area Code (951)
Phone Number 279-5020
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 279-5020
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238110; 238120;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses A General Engineering Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37471
Firm/DBA Name RIO JORDAN CONSTRUCTION
Address Line1 7432 LEMORAN AVE
Address Line2
City PICO RIVERA
State CA
Zip Code1 90660
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail jordan@riojordaninc.com
Contact Name JORDAN SOTO

Area Code (562)
Phone Number 942-0228
Alt Area Code ()
Alt Phone Number
Fax Area Code (888)
Fax Phone Number 308-0936
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 13; 15; 16; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37488
Firm/DBA Name SAMPO ENGINEERING, INC.
Address Line1 171 SAXONY ROAD, SUITE 213
Address Line2
City ENCINITAS
State CA
Zip Code1 92024
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail vince@sampoengineering.com
Contact Name VINCENT LOUIS SAMPO
Area Code (760)
Phone Number 436-0660
Alt Area Code ()
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 436-0659
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 221310; 237210; 237990; 541330; 541340; 541360; 541370; 561410;

ACDBE NAICS

Work Codes C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR; C8765 DRAFTING; C9826 LAND SURVEYING; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses EC Civil Engineer; LS Land Surveyor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 32232
Firm/DBA Name STATEWIDE STRIPES, INC
Address Line1 7320 MISSION GORGE ROAD
Address Line2
City SAN DIEGO
State CA
Zip Code1 92120

Zip Code2
Mailing Address Line1 P.O. BOX 600710
Mailing Address Line2
Mailing City SAN DIEGO
Mailing State CA
Mailing Zip Code1 92160
Mailing Zip Code2
Certification Type DBE
EMail dawn@statewidestripes.com
Contact Name DAVID BRILHANTE
Area Code (858)
Phone Number 560-6887
Alt Area Code ()
Alt Phone Number
Fax Area Code (858)
Fax Phone Number 560-0158
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238320; 238990; 561990;

ACDBE NAICS

Work Codes C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
Licenses C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 2003
Firm/DBA Name SUPER SEAL & STRIPE, INC
Address Line1 310 A STREET
Address Line2
City FILLMORE
State CA
Zip Code1 93015
Zip Code2
Mailing Address Line1 PO BOX 755
Mailing Address Line2
Mailing City FILLMORE
Mailing State CA
Mailing Zip Code1 93016
Mailing Zip Code2
Certification Type DBE
EMail brenda@supersealandstripe.com
Contact Name BRENDA HAMPTON-ORTIZ
Area Code (805)
Phone Number 524-7345
Alt Area Code ()
Alt Phone Number
Fax Area Code (805)
Fax Phone Number 524-7428
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 38033
Firm/DBA Name TRAFFIC LOOPS CRACKFILLING, INC
Address Line1 1915 W BALL RD.
Address Line2
City ANAHEIM
State CA
Zip Code1 92804
Zip Code2
Mailing Address Line1 946 S. EMERALD ST
Mailing Address Line2
Mailing City ANAHEIM
Mailing State CA
Mailing Zip Code1 92804
Mailing Zip Code2
Certification Type DBE
EMail trafficloops@sbcglobal.net
Contact Name MAI-LAN NGUYEN
Area Code (714)
Phone Number 520-4026
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 520-4027
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238210; 238990;

ACDBE NAICS

Work Codes C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

Licenses C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 38294
Firm/DBA Name U.S. CONCRETE CONSTRUCTION, INC
Address Line1 30634 HASLEY CANYON ROAD
Address Line2
City CASTAIC
State CA
Zip Code1 91384
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail les@us-concrete.net
Contact Name ULISES SALAZAR
Area Code (661)
Phone Number 259-3522
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)

Fax Phone Number 799-1038
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);

Licenses B General Building Contractor; C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39166
Firm/DBA Name V A P CONSTRUCTION INC.
Address Line1 15705 BIRCHWOOD ST
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail arvind@vapci.com
Contact Name ARVIND PRASAD
Area Code (714)
Phone Number 253-3270
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 551-9420
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 42384
Firm/DBA Name VEGA CONCRETE
Address Line1 367 S. PA HA LANE
Address Line2
City BISHOP

State CA
Zip Code1 93514
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail bill.vega@hotmail.com
Contact Name WILLIAM VEGA
Area Code (760)
Phone Number 873-6975
Alt Area Code (760)
Alt Phone Number 937-1081
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 10; 14; 15; 26; 34; 37; 46;
Districts 03; 06; 09; 10; 11;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses C08 Concrete Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

[Back To Query Form](#)

BidInvites

From: BidInvites
Sent: Friday, June 03, 2016 9:29 AM
To: 'Asian Business Assoc., San Diego'; Black Contractors Assoc. Inc.; 'Central SD Black Chamber of Commerce'; 'Chicano Federation of San Diego County'; 'Disabled Businesspersons'; 'Indian Human Resource Center'; 'NAACP San Diego'; 'National Assoc. of Women'; 'San Diego Urban League'; 'SD County Hispanic Chamber of Commerce'; 'Women Construction Owners'
Subject: Request for Assistance - CT #11-409804

REQUEST FOR ASSISTANCE

DATE: 06/03/16

OWNER: State of California (Caltrans)

PROJECT #: 11-409804 Federal Aid ACNHP-P078(116)E

PROJECT: Construction on State Highway in San Diego County at Various Locations from El Camino Real Overcrossing to 0.1 Mile East of San Marcos Boulevard Undercrossing

LOCATION: 11-SD-78-1.5/12.2

BID DATE: 06/29/2016

BID TIME: 2:00PM

CONTACT: Jeff Richardson

jrichardson@hazardcon.com

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and/or vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCIInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.

Estimating

BidInvites

From: Microsoft Outlook
To: Disabled Businesspersons
Sent: Friday, June 03, 2016 9:30 AM
Subject: Relayed: Request for Assistance - CT #11-409804

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Disabled Businesspersons

Subject: Request for Assistance - CT #11-409804

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: National Assoc. of Women
Sent: Friday, June 03, 2016 9:29 AM
Subject: Relayed: Request for Assistance - CT #11-409804

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

National Assoc. of Women

Subject: Request for Assistance - CT #11-409804

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: Black Contractors Assoc. Inc.
Sent: Friday, June 03, 2016 9:29 AM
Subject: Relayed: Request for Assistance - CT #11-409804

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Black Contractors Assoc. Inc.

Subject: Request for Assistance - CT #11-409804

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: SD County Hispanic Chamber of Commerce
Sent: Friday, June 03, 2016 9:29 AM
Subject: Relayed: Request for Assistance - CT #11-409804

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

SD County Hispanic Chamber of Commerce

Subject: Request for Assistance - CT #11-409804

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: NAACP San Diego
Sent: Friday, June 03, 2016 9:29 AM
Subject: Relayed: Request for Assistance - CT #11-409804

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

NAACP San Diego

Subject: Request for Assistance - CT #11-409804

Sent by Microsoft Exchange Server 2007

Cherie Christensen

From: Microsoft Outlook
To: information@abasd.org
Sent: Tuesday, June 07, 2016 11:00 AM
Subject: Relayed: Request for Assistance - El Camino Real Overcrossing - CT 11-409804

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

information@abasd.org

Subject: Request for Assistance - El Camino Real Overcrossing - CT 11-409804

Sent by Microsoft Exchange Server 2007



Exhibit E

Additional Data

Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.