

# Second Bidder

08-15-16A11:08 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 12-0M4904

BID AMOUNT:  
 \$ 10,601,767.00

BID OPENING DATE:  
 August 9, 2016

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 9%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NOT APPLICABLE	12	\$3,921,947.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
30, 59, 60, 66, 67, 68, 69, 70, 71	Irrigation	C2065	Diversified Landscape Co. 21730 Bundy Canyon Road Wildomar, CA 92595 (951) 245-1686 Cert. No. 8022	\$149,322.50
51	Bridge Removal (Portion)	C9980	G&F Concrete Cutting, Inc. PO Box 10215, Santa Ana, CA 92711 (714) 648-0397 Cert. No. 8735	\$67,536.00
103	Furnish Sign Structures (Truss) (2nd Tier to Coral Construction Co.) (60% Supplier Credit)	C0655	G&C Equipment Corp. 1875 W. Redondo Beach Blvd. Ste. 102, Gardena, CA 90247 (310) 515-6715 Cert. No. 820	\$131,551.80

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.


<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \_\_\_\_\_ %

\$ See next page.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder Dale A. Nelson, Vice President

August 12, 2016 (760) 916-9100  
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator  
 Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 12-0M4904

BID AMOUNT:  
 \$ 10,601,767.00

BID OPENING DATE:  
 August 9, 2016

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 9%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NOT APPLICABLE	12	\$3,921,947.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
89, 90, 92, 98, 99, 100, 117, 133, 134, 135, 136, 137, 138	Reinforcing Steel *	C5201	Martinez Steel Corporation 1500 S. Haven Avenue, Suite 150 Ontario, CA 91761 (909) 946-0686 Cert. No. 25309	\$659,390.00
121	RCP Pipe Supply*	D3270	Pre-Con Products P.O. Box 940669 Simi Valley, CA 93094 (805) 527-0841 Cert. No. 651	\$24,546.19
* For exact bid item descriptions please see DBE Confirmation Form.				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \_\_\_\_\_ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder Dale A. Nelson, Vice President

August 12, 2016 (760) 916-9100  
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator  
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 12-0M4904

BID AMOUNT:  
 \$ 10,601,767.00

BID OPENING DATE:  
 August 9, 2016

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 9%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NOT APPLICABLE	12	\$3,921,947.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
52	Clear and Grub	C1601	CGO Construction Company, Inc. 3100 E. Cedar Street #14 Ontario, CA 91761 (909) 930-5501 Cert No. 4483	\$19,300.00
79	PCC Supplies* (2nd Tier to Griffith Company) (100% Manufacturer Credit)	C1000, D3440	JC Supply & Manufacturing 1612 S. Cucamonga Avenue Ontario, CA 91761 (909) 373-1773 Cert No. 34132	\$62,521.56
* For exact bid item descriptions please see DBE Confirmation Form.				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation \$ 1,114,168.05


10.5 %

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder Dale A. Nelson, Vice President  
 August 12, 2016 (760) 916-9100  
 Date (Area Code) Tel. No.  
 Jannette Carter, Estimating Administrator  
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
 12-0M4904

Name of DBE business:  
 Diversified Landscape Co.

Name of DBE representative:  
 Juan Martinez

DBE certification number:  
 8022

Name of bidder:  
 Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:  
 Dale A. Nelson

Date:  
 9/9/16


Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
30		\$3,030.00
59		\$4,900.00
60		\$126,350.00
66		\$5,720.00
67		\$5,380.00
68		\$553.50
69		\$902.00
70		\$2,100.00
71		\$387.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$149,322.50**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

**JUAN MARTINEZ**

Printed name of DBE's authorized representative:

**ESTIMATOR**

Title of DBE's authorized representative:

**8-10-16**

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Aug 09 16:00:58 PDT 2016

**Query Criteria**

Firm/DBA Name: Diversified landscape

Firm Type: DBE

<b>Firm ID</b>	8022
<b>Firm/DBA Name</b>	DIVERSIFIED LANDSCAPE CO.
<b>Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Address Line2</b>	
<b>City</b>	WILDOMAR
<b>State</b>	CA
<b>Zip Code1</b>	92595
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	WILDOMAR
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92595
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	dbe@diversifiedlandscape.com
<b>Contact Name</b>	VICKI MORALEZ
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	245-1686
<b>Alt Area Code</b>	( 951 )
<b>Alt Phone Number</b>	245-1686
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	245-1847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	237110; 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;  
A General Engineering Contractor; C27 Landscaping Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

[Back To Query Form](#)

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

*8.9.16*

**DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249**

<b>To:</b> Flatiron West, Inc.	<b>Contact:</b> Estimating SD
<b>Address:</b> 1770 La Costa Meadows Dr San Marcos, CA 92078	<b>Phone:</b> (760) 916-9100 <b>Fax:</b> (760) 916-9101
<b>Project Name:</b> 12-0M4904	<b>Bid Number:</b> 3041
<b>Project Location:</b> Route 5 & El Camino Real, San Clemente	<b>Bid Date:</b> 8/9/2016
<b>Addendum #:</b> 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
--------	------------------	--------------------	------	------------	-------------

DBE					
30	Remove Existing Irrigation Facility	1.00	LS	\$3,030.00	\$3,030.00
59	Roadside Clearing	1.00	LS	\$4,900.00	\$4,900.00
60	Rock Blanket	13,300.00	SF	\$9.50	\$126,350.00
66	Check And Test Existing Irrigation Facilities	1.00	LS	\$5,720.00	\$5,720.00
67	Operate Existing Irrigation Facilities	1.00	LS	\$5,380.00	\$5,380.00
68	Riser Sprinkler Assembly	15.00	EACH	\$36.90	\$553.50
69	Pop-up Sprinkler Assembly	10.00	EACH	\$90.20	\$902.00
70(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	500.00	LF	\$4.20	\$2,100.00
71(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	60.00	LF	\$6.45	\$387.00
<b>Total Price for above DBE Items:</b>					<b>\$149,322.50</b>

NON DBE					
18	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	720.00	SY	\$2.20	\$1,584.00
61	Plant (Group F)	1,000.00	EACH	\$0.95	\$950.00
63	Maintain Existing Planted Areas	1.00	LS	\$13,400.00	\$13,400.00
64	Plant Establishment	1.00	LS	\$11,600.00	\$11,600.00
65	Wood Mulch	50.00	CY	\$74.40	\$3,720.00
<b>Total Price for above NON DBE Items:</b>					<b>\$31,254.00</b>

**Total Bid Price: \$180,576.50**

**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Excavation depth for rock blanket areas must be coordinated with Diversified prior to excavation.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 32 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for rock blanket work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.

~~\$~~ 178,993

- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-245-1686 <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p>
---	--

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
 12-0M4904  
 Name of DBE business:  
 G&F Concrete Cutting, Inc.  
 Name of DBE representative:  
 Greg Ferguson  
 DBE certification number:  
 8735  
 Name of bidder:  
 Flatiron West, Inc.  
 Name of prime contractor if different from the bidder:  
  
 Name of representative of bidder or prime contractor:  
 Dale A. Nelson  
 Date:  
 9/9/16


Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
51	Bridge Removal Portion	\$67,536.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$67,536.00
-------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
 Signature of DBE's authorized representative:  
 DANIEL A FARIAS  
 Printed name of DBE's authorized representative:  
 GENERAL MANAGER  
 Title of DBE's authorized representative:  
 8/11/16  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Back To Query Form

**Search Returned 1 Records**

Tue Aug 09 15:16:01 PDT 2016

**Query Criteria**

Firm/DBA Name: G & F Concrete

Firm Type: DBE

---

<b>Firm ID</b>	8735
<b>Firm/DBA Name</b>	G & F CONCRETE CUTTING, INC.
<b>Address Line1</b>	1006 E. CHESTNUT AVENUE
<b>Address Line2</b>	
<b>City</b>	SANTA ANA
<b>State</b>	CA
<b>Zip Code1</b>	92701
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO. BOX 10215
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SANTA ANA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92701
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	r.ferguson@gfconcretecutting.com
<b>Contact Name</b>	RITA M. VIGIL-FERGUSON
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	550-0624
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 888 )
<b>Fax Phone Number</b>	624-4361
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37; 40; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238910; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
<b>Licenses</b>	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

Back To Query Form

# G&F Concrete Cutting; Inc.

P.O. Box 10215, Santa Ana, CA 92711

(714)648-0397 FAX (714)550-0624

Date: 8/8/2016

**NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans  
MTA & MWD Certified & Union Affiliated DRI # 1000001776**

Flatiron West, Inc.  
1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Ph. (760) 916-9100  
Fax (760) 916-9101

Project: 12-OM4904  
Location: Rout 5 Avendia Mendocino  
City, State: Orange County, CA  
Attn: Estimating  
Email:

License 590310

## CONTRACT PROPOSAL

### Scope of Work as follows:

Item # 39: Saw, Break and Remove 240 lf. of asphalt concrete dike.	@ \$8.50 lf.	Total: \$ 2,040.00
Item # 41: Break and Remove 7 – concrete inlets.	@ \$500.00 ea.	Total: \$ 3,500.00
Item # 42: Break and Remove 2 – concrete manholes	@ \$2,000.00 ea.	Total: \$ 4,000.00
Item # 43: Saw, Break and Remove 1,850 cy concrete PCC	@ \$ 325.00 cy.	Total: \$ 601,250.00
Item # 44: Remove 83,200 sq. ft. asphalt concrete surface	@ \$1.95 sq. ft.	Total: \$ 162,240.00
Item # 47: Saw, Break and Remove 40 lf. concrete curb & sidewalk	@ \$22.00 lf.	Total: \$ 880.00
Item # 48: Break and Remove 2,430 lf. concrete barrier	@ \$45.00 lf.	Total: \$ 109,350.00 ✓
Item # 51: Bridge Removal ( Portion)	@ Lump Sum	Total: \$ 67,536.00 ✓

**Note:** Any stand by out of our control will be billed at posted hourly rates.  
All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates.

**Included:** One move-in, \$500.00 per additional, strait & shift change work hours,

**Excluded:** Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

Confirm Bond Rate 2%.  
949 887 7428

Michael

Page 1 of 2

Philips requesting  
surety letter

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.  
Submitted by:

Accepted by:

\_\_\_\_\_  
Greg Ferguson, CFO/VP

\_\_\_\_\_  
Authorized Signature

*WtX 1002*

\_\_\_\_\_  
Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.



[Back To Query Form](#)

**Search Returned 1 Records**

Wed Aug 10 07:59:56 PDT 2016

**Query Criteria**

Firm ID: 820

Firm Type: DBE

---

<b>Firm ID</b>	820
<b>Firm/DBA Name</b>	G & C EQUIPMENT CORP.
<b>Address Line1</b>	1875 W. REDONDO BEACH BLVD. #207
<b>Address Line2</b>	
<b>City</b>	GARDENA
<b>State</b>	CA
<b>Zip Code1</b>	90247
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 5419
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	GARDENA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	90249
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	gene@gandccorp.com
<b>Contact Name</b>	GENE HALE
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	515-6715
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	515-5046
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 423860; 425120; 532412; 561320;

**ACDBE NAICS**

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7360 PERSONNEL SUPPLY SERVICES;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

BLACK

**Firm Type**

DBE

---

[Back To Query Form](#)



G&C EQUIPMENT CORPORATION  
 1875 W. Redondo Beach Blvd, Ste 102  
 Gardena, CA 90247  
 Phone: (310)515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
	8/9/2016	QO-21341

Name / Address
Estimator

Ship To
CADOT # 12-0M4904 Orange, Ca.

Terms	Valid Until	Rep
Net 30	7/8/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
76,120	LB	ITEM # 103(F) 560218 FURNISH SIGH STRUCTURE (TRUSS) INCLUDES: ANCHOR BOLTS, SIGN SUPPORTS & HDWR (SIGN 207) (10,293 LBS)	BID ITEM # 103 (F)		2.667	203,012.04T
Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DEB #820 SDB #W A0001-0015745						
					<b>Subtotal</b>	\$203,012.04 <del>\$208,262.04</del>
					<b>Sales Tax (8.0%)</b>	\$16,240.96
					<b>Total</b>	\$219,253.00 <del>\$224,503.00</del>

Signature \_\_\_\_\_

X 60 =  
 \$131,551.80

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-DE-0102.13 (NEW 05/2015)

Contract no.:  
**12-0M4904**

Name of DBE business:  
**Martinez Steel Corporation**

Name of DBE representative:  
**Harry Williams**

DBE certification number:  
**25309**

Name of bidder:  
**Flatiron West, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:  
**Dale A. Nelson**

Date:  
**9/9/16**


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
89	Rebar	\$11,814.00
90	Rebar	\$126,935.00
92	Rebar	\$2,030.00
98		\$334,626.00
99		\$125,660.00
100		\$1,320.00
117	Rebar	\$2,811.00
133	Rebar	\$2,044.00
134	Rebar	\$960.00
135	Rebar	\$16,500.00

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	<b>Total</b>
	<b>Please see next page.</b>

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: 

Printed name of DBE's authorized representative: **Harry Williams**

Title of DBE's authorized representative: **Vice Pres. Dev't**

Date: **08/12/2016**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-DE-0102.13 (NEW 05/2015)

Contract no:  
**12-0M4904**

Name of DBE business:  
**Martinez Steel Corporation**

Name of DBE representative:  
**Harry Williams**

DBE certification number:  
**25309**

Name of bidder:  
**Flatiron West, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:  
**Dale A. Nelson**

Date:  
**9/9/16**

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
136	Rebar	\$1,840.00
137	Rebar	\$20,306.00
138	Rebar	\$12,544.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	<b>Total</b>	<b>\$659,390.00</b>
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*[Signature]*  
 Signature of DBE's authorized representative:

**HARRY WILLIAMS**  
 Printed name of DBE's authorized representative:

**Vice Pres. Ops**  
 Title of DBE's authorized representative:

**08/12/2016**  
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

**Search Returned 1 Records**

Wed Aug 10 08:59:12 PDT 2016

**Query Criteria**

Firm/DBA Name: martinez steel

Firm Type: DBE

---

<b>Firm ID</b>	25309
<b>Firm/DBA Name</b>	MARTINEZ STEEL CORPORATION
<b>Address Line1</b>	1500 S. HAVEN AVENUE, SUITE 150
<b>Address Line2</b>	
<b>City</b>	ONTARIO
<b>State</b>	CA
<b>Zip Code1</b>	91761
<b>Zip Code2</b>	2969
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	dmartinez@martinezsteel.com
<b>Contact Name</b>	DEBBIE A. MARTINEZ
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	946-0686
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	946-8161
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 19; 30; 33; 36; 37; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238120;

**ACDBE NAICS**

<b>Work Codes</b>	C5201 REINFORCING STEEL;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

Back To Query Form

# MARTINEZ STEEL CORPORATION

1500 S. Haven Avenue, Suite 150 • Ontario, CA 91761 • Office: 909.946.0686 • Fax: 909.946.8161

## BID PROPOSAL

**Date:** 08/09/2016

**Page 1 of 6**

**To:** All Bidding Contractors

**Attention:** Estimating Department


**Project Name:** CT12-OM4904, Route 5  
San Clemente, CA

Martinez Steel Corporation (MSC) in compliance with your Invitation to Bid proposes to furnish and/or install reinforcing material in accordance with the Manual of Standard Practice of the Concrete Reinforcing Steel Institute (CRSI) and the following exhibits:

EXHIBIT A - Price Schedule  
EXHIBIT B - Bid Documents  
EXHIBIT C - Scope of Work  
EXHIBIT D - General Conditions

This proposal is firm for fifteen (15) days from the above date and shall be considered null and void after such time. Please contact the undersigned marketing representative if you require a proposal extension.

Sincerely,  
MARTINEZ STEEL CORPORATION

  
Harry Williams  
Vice President of Operations

**DIR ACCT: #1000002554 EMR RATE: .63%**  
**DBE CERTIFIED – CALTRANS**  
**MBE CERTIFIED – CITY OF LOS ANGELES**  
**SBE CERTIFIED BY METRO/MTA**

**Affirmative Action/EEO Employer**

## EXHIBIT A – Price Schedule

### BASE PRICE:

For all work described in the bid documents (Exhibit B) and subject to the conditions of Exhibits C and D, MSC agrees to perform all work for the following prices:

**See Pages 2A for pricing by units.**

Prices quoted are based on starting rebar installation on January 1, 2017 and completion of MSC scope of work by June 30, 2017.

If MSC is requested to proceed with work prior to an executed subcontract agreement, then it shall be understood and agreed that this proposal shall take precedence and govern until such time that a subcontract agreement is accepted and executed.

### RETENTION:

Five percent (5%) retention shall be due and payable 35 days after substantial completion of MSC's work. No retention shall be withheld on materials. If retention is to be held on any job, Martinez Steel Corporation will require a 10% deposit (upfront fee) on materials and labor prior to the commencement of any work including, but not limited to, detailing and fabrication of rebar for the placing of the same.

### CHANGE ORDERS:

Martinez Steel Corporation shall submit pricing for changes in the scope of work to the Contractor within three (3) weeks of receipt. Change orders shall be issued no later than thirty (30) days from the date of our submittal. If this is exceeded, then MSC shall retain the right to refuse to provide any further material and /or labor associated with those changes until such time that a change order is issued.

**BID ITEMS:**

For all work described in the bid documents and subject to the conditions of this proposal MSC agrees to perform all work for the following prices:

<u>Item No.</u>	<u>Item</u>	<u>Estimated</u>	<u>Unit</u>	<u>Total</u>
83	54" CIDH	22 LF	\$163/LF	\$3,586
84	60" CIDH	71 LF	\$197/LF	\$13,987
89	Approach Slab	33 CY	\$358/CY	\$11,814 ✓
90	Approach Slab	479 CY	\$265/CY	\$126,935 ✓
91	Minor Concrete (FOB)	46 CY	\$70/CY	\$3,220
92	Paving Notch	402 CF	\$5.05/CF	\$2,030 ✓
98	Bridge	389,100 LBS	\$.86/LB	\$334,626 ✓
99	Retaining Wall	122,000 LBS	\$1.03/LB	\$125,660 ✓
100	Headed Bar	107 EA	\$22/EA	\$2,354 ✓
117	Sound Wall	1625 SF	\$1.73/SF	\$2,811 ✓
133	Barrier Type 60A MOD (FOB)	292 LF	\$7/LF	\$2,044 ✓
134	Barrier Type 60F (FOB)	120LF	\$8/LF	\$960 ✓
135	Barrier Type 60C (FOB)	3300 LF	\$5/LF	\$16,500 ✓
136	Barrier Type 60D (FOB)	460 LF	\$4/LF	\$1,840 ✓
137	Barrier Type 736	781 LF	\$26/LF	\$20,306 ✓
138	Barrier Type 736A	448 LF	\$28/LF	\$12,544 ✓

Hook Hours 96 hours

**Exhibit B – Bid Documents**

<b><u>Specifications</u></b>	Specs (Dated 6/20/2016)
<b><u>Addenda</u></b>	None Seen
<b><u>Drawings</u></b>	Sheet #1 through #244 Bound Book (Dated 3/28/2016)

**NOTES:**

- 1) Reinforcing for 24" CIDH piling is to be measured and paid for as bar reinforcing steel (Bridge) or as bar reinforcing steel (Retaining Wall).
- 2) Barrier rail dowels are to be measured and paid for as barrier rail (Type 736) or (Type 736A)
- 3) Masonry wall vertical dowels extending from barrier rails are to be measured and paid for as sound wall (Masonry Block).

**24" CIDH Pile Notes...**

- 1) At Abutment #1 and #4 and at Piers #2 and #3 use Section X-X on Sheet #181 and spiral from Standard Detail B2-3.
- 2) At Cap Beams use Section Y-Y on Sheet #182 and spiral from Standard Detail B2-3.
- 3) At Span #1 and #3 Curtain Walls use Section X-X on Sheet #182 and spiral detail from Standard Detail B2-3.
- 4) At Curtain Wall #100 use Sections AA and BB on Sheet #221.
- 5) At Retaining Walls use Standard Detail B2-3
- 6) All pile extensions are estimated with the 24" CIDH pile.

**EXHIBIT C – Scope of Work****INCLUSIONS**

- Furnish, fabricate and install deformed reinforcing bars for cast-in-place concrete
- Furnish deformed reinforcing bars detailed per CRSI standards, FOB job site, for concrete masonry units, drill and grouted dowels (placing of reinforcing by others)
- Furnish, fabricate and build on job site, cages for CIDH piles; cages stockpiled FOB (blocking and setting cages by others)
- Reinforcing for minor concrete (minor structure). Masonry block and for all (Type 60) barrier rails furnished "FOB" jobsite

**EXCLUSIONS**

- Hoisting or lowering of reinforcing materials including unloading trucks, setting cages or assemblies and power placing bar bundles
- Reinforcing shown on civil, landscape, architectural, mechanical, electrical and plumbing drawings
- Trim steel for openings not shown on structural drawings
- Pour watchman other than available if needed from ironworkers on-site
- Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
- Welding of rebar to rebar, form savers, couplers not shown on design drawings
- Reinforcing for construction joints, pour strips and/or delay strips not shown on structural drawings or for contractor's convenience
- Smooth, galvanized or threaded bars, anchors, embeds, bolts, studs (stud rails), sleeves or inserts
- Wrapping, coating, sheathing/sleeves (rubitex, plastic and/or cardboard), painting and/or greasing of reinforcing steel and/or wire mesh
- All permits and licenses, other than city/county business licenses and state contractor's license required for the work
- Drilling, placing and grouting of rebar in drilled holes
- Reinforcing in pre-cast items
- Cutting, bending or cleaning existing reinforcement.
- The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place and for steel stored in locations designated by contractor shall be for contractor's account
- Guying and/or bracing of assemblies including design and installation of bracing for reinforcing steel that is not encased in concrete and exceeds 20 feet in height
- All site work, including but limited to paving, sidewalks, all storm drain items such as curb and gutter, catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, vaults, sump pits, etc. unless specifically included in scope of work/price
- Threaded rods and coupling nuts at approach slab joints

**EXHIBIT D – General Conditions**

Contractor shall provide without charge to Martinez Steel Corporation the following:

- Lines, grades, templates, layout of openings in walls and/or slabs
- Scaffolding where needed for access for installation
- Access for delivery and space for storage of materials within 25 feet of where materials are to be used or hoisted
- Traffic control and street use permits except for flagmen to facilitate entry and exit of delivery trucks
- Protection for exposed vertical rebar
- Sanitary facilities and drinking water source
- Trash bins (excessive rebar excluded), (tie wire clippings to be removed in form of blow down)
- Man lift when required by law
- Safety guardrails when required
- Testing and inspection services
- Parking
- Hoisting or lowering of reinforcing materials including unloading trucks, setting cages or assemblies and power placing bundles
- Space on jobsite to build column cages and wall panels
- Shop drawings and information from other trades (MEP, masonry, etc.) in a timely manner to allow rebar detailing to be completed, submitted and approved in time to meet the construction schedule

**SCHEDULE:**

Martinez Steel Corporation shall perform their work in accordance with a mutually agreed to schedule based on the following: (except time for approval by Engineer, if required)

- Detailing, fabricating and placing on an 8-hour, 5-day, 40-hour week
- A minimum of ten working days for detailing, fabrication and delivery of materials, (except time for responses to RFI's and time for approval of submittals)

*Martinez Steel Corporation will be allowed to invoice material on hand if Contractor changes schedule sequence after material is fabricated and delay in shipment and installation exceeds 2 weeks.*

**DESIGN DRAWINGS:**

Design drawings significantly lacking in coordination of Architectural and Structural drawings and significantly lacking in details suitable for detailing and constructability will be cause for reimbursement of extra detailing cost.

**INSURANCE:**

Martinez Steel Corporation can provide insurance as follows:

General Aggregate	\$2,000,000.00	Workers' Compensation	\$1,000,000.00
Automotive	\$1,000,000.00	Umbrella	\$4,000,000.00

*Martinez Steel Corporation shall not issue Waivers of Subrogation. If insistent, a 5% surcharge shall apply based on labor dollar for each project.*

**INDEMNITY:**

Martinez Steel Corporation will indemnify others only to the extent that damage is caused in whole by any negligent act or omission by anyone directly employed by or under the control of Martinez Steel

**BOND:**

Martinez Steel shall issue bonds acceptable to Insurance Company of the West and shall not be committed to dual oblige unless agreed to at the time of this proposal. Martinez Steel will not bond material supplied. If material is purchased by the Contractor/Owner in advance, Martinez Steel will bond our facility where the material is stored/fabricated.



[Back To Query Form](#)

Tue Aug 09 16:31:31 PDT 2016

**Search Returned 1 Records**

**Query Criteria**

Firm/DBA Name: pre-con

Firm Type: DBE

<b>Firm ID</b>	651
<b>Firm/DBA Name</b>	PRE-CON PRODUCTS
<b>Address Line1</b>	240 LOS ANGELES AVENUE
<b>Address Line2</b>	
<b>City</b>	SIMI VALLEY
<b>State</b>	CA
<b>Zip Code1</b>	93065
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 940669
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SIMI VALLEY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93094
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	danz@pre-conproducts.com
<b>Contact Name</b>	DANIEL ZARRAONANDIA
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	527-0841
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	306-2498
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 27; 30; 35; 36; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990; 327310; 327331; 327390;

**ACDBE NAICS**

<b>Work Codes</b>	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
<b>Licenses</b>	A General Engineering Contractor, C08 Concrete Contractor, C42 Sanitation System Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 8/9/2016

SHANNON

QUOTE ID: 13370

CUSTOMER NAME: ALL INTERESTED BIDDERS  
CONTACT:

JOB NUMBER: 12201  
JOB TITLE: WIDEN FWY & BRIDGE  
LOCATION: SAN CLEMENTE

PHONE:  
FAX:  
Cell or Pgr.:

TRACT:  
CONTRACT #: 12-0M4904  
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE  
Payment Terms: NET 30 DAYS

Price Valid Until: 10/8/2016  
Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
24" RCP 1500D TG	750	\$24.42	FT.	\$18,315.00
# OF DELIVERIES BASED ON FULL LOADS OF 8' JOINTS	760	\$833.75	LD	\$4,168.75
CUSTOMER TO UNLOAD				
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT				
			TOTAL	22,727.95
				<del>22,483.75</del>
				8% tax = 1,818.24
				Total = \$24,546.19

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.\*\*CONTACT KARI 805-315-7247\*\*

Sales tax additional

Print

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 911S0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: \_\_\_\_\_

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.



[Back To Query Form](#)**Search Returned 1 Records**

Mon Mar 07 11:02:02 PST 2016

**Query Criteria**

Firm ID: 4483

Firm Type: DBE

<b>Firm ID</b>	4483
<b>Firm/DBA Name</b>	C G O CONSTRUCTION COMPANY
<b>Address Line1</b>	3100 EAST CEDAR STREET #14
<b>Address Line2</b>	
<b>City</b>	ONTARIO
<b>State</b>	CA
<b>Zip Code1</b>	91761
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	cgoconst2@msn.com
<b>Contact Name</b>	CHARLES OJURI
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	930-5501
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	930-5503
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 14; 15; 16; 19; 30; 33; 36; 37; 54;
<b>Districts</b>	06; 07; 08; 09; 11; 12;
<b>DBE NAICS</b>	237310; 238120; 541490; 541618;

**ACDBE NAICS****Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;  
 A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

**Licenses****Trucks****Gender**

M

**Ethnicity**

BLACK

**Firm Type**

DBE

[Back To Query Form](#)

# CGO CONSTRUCTION COMPANY, INC.

**ENGINEERS & CONTRACTORS • LIC. # 532200**

3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503

(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024

Email: cgoconst2@msn.com

TO	DATE August 9, 2016
	BID DOCUMENTS Plans and specifications from Caltrans
ATTENTION	PHONE NUMBER
Estimating Dept.	
5 Freeway/Avenida Mendocino. #12-0M4904	
San Clemente	

### PROPOSAL & CONTRACT

DESCRIPTION OF WORK	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
52. Clearing and Grubbing(trees/vegetation only)	1	LS	\$19,300.00	\$19,300.00
<p style="font-size: 2em; font-family: cursive;">BOND RATE 1.44%</p>				

1. Excludes Traffic control/barricades.
2. Excludes grass, weeds, pruning, and topsoil removal.
3. Excludes utilities/substructures. Asbestos/lead abatement.
4. No permits, testing, bonds, and engineering fees included.
5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
7. Not responsible for any spoils or deviations caused by other contractors.
8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.
9. Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$2M Umbrella.
10. \*\*\*Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.\*\*\*

ACCEPTED

PANY \_\_\_\_\_  
 BY: \_\_\_\_\_  
 DATE: \_\_\_\_\_

CGO CONSTRUCTION COMPANY, INC.

  
 BY: \_\_\_\_\_ CHARLES OJURI - ESTIMATOR  
 DATE: \_\_\_\_\_ AUGUST 9, 2016



[Back To Query Form](#)

**Search Returned 1 Records**

Tue Oct 20 16:55:52 PDT 2015

**Query Criteria**

Firm/DBA Name: jc supply

Firm Type: DBE

---

<b>Firm ID</b>	34132
<b>Firm/DBA Name</b>	JC SUPPLY & MANUFACTURING
<b>Address Line1</b>	1612 S. CUCAMONGA AVENUE
<b>Address Line2</b>	
<b>City</b>	ONTARIO
<b>State</b>	CA
<b>Zip Code1</b>	91761
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	connie@jcsupply.us
<b>Contact Name</b>	CONNIE LIGHTCAP
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	373-1773
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	373-1785
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	332312; 423390; 444190;

**ACDBE NAICS**

**Work Codes** C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

[Back To Query Form](#)

# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

# Estimate

Date	Estimate #
8/8/2016	14545

Name / Address
Griffith Company 12200 Bloomfield Ave. Santa Fe Springs, CA 90670

791

Dowel Bar Baskets- 6,600 LF X \$7.37/LF = \$48,642  
 Tie Bar Baskets- 1,700 LF X \$4.95/LF = \$8,415  
 Freight- 2 EA X \$450 = \$900  
 Sales Tax- \$57,957 X 9% = \$5,216.13  
 Total- ~~\$63,173.13~~ 8% 4561.56 = 61021.56  
 Freight 900.00  
 \$62,521.56

Project	FOB	Expiration D...	Terms	Freight
12-0M4904	ONTARIO, CA	9/7/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
CT# 12-0M4904 BIDS 8/9/16 START JAN 2017 - DEC 2017				
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 1.05' PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	1	LF	7.37	7.37T -
1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER	1	EA	5.25	5.25T
TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO 1.05' PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775	1	LF	4.95	4.95T -
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775	1	EA	2.20	2.20T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) SAN CLEMENTE, CA.	1	EA	450.00	450.00
Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. This quote also supersedes any other quote with the same description/location. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are				
QUOTED BY: BENITA BLANCHARD			<b>Subtotal</b>	
			<b>Sales Tax (8.0%)</b>	
			<b>Total</b>	

# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

# Estimate

Date	Estimate #
8/8/2016	14545

Name / Address
Griffith Company 12200 Bloomfield Ave. Santa Fe Springs, CA 90670

Project	FOB	Expiration D...	Terms	Freight
12-0M4904	ONTARIO, CA	9/7/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p>				
QUOTED BY: BENITA BLANCHARD	<b>Subtotal</b>			\$469.77
	<b>Sales Tax (8.0%)</b>			\$1.59
	<b>Total</b>			<b>\$471.36</b>





STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.  
Contract No.: 12-0M4904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see section I.

**NOTE:** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation  
 State of California Department of Transportation  
 Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Section A**

A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

**Please see Attachment A-1, for the following:**

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
--	-------------------------------------	--	---	-------------	-------------------------

Flatiron's analysis shows that total dollars made available to bid was 37.29% of the total bid price of \$10,601,767.00.

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N*	\$4,313	0.04%
Aggregate Supply	N	Y	N*	\$271,957	2.57%
Asphalt Paving	N	Y	N*	\$348,185	3.28%
Bridge Demolition	N	Y	N*	\$67,536	0.64%
CIDH Pile	N	Y	N*	\$89,040	0.84%
Clean and Paint Structural Steel	N	Y	N*	\$42,750	0.40%
Clear and Grub	N	Y	N*	\$19,354	0.18%
Concrete Barrier	N	Y	N*	\$300,759	2.84%
Concrete Supply	N	Y	N*	\$428,567	4.04%
Construction Area Signs	N	Y	N*	\$25,405	0.24%
Demolition	N	Y	N*	\$30,312	0.29%
Drill and Bond Dowel	N	Y	N*	\$15,280	0.14%
Electrical	N	Y	N*	\$229,748	2.17%
Formliner	N	Y	N*	\$43,200	0.41%
Furnish and Erect Structural Steel Bridge	N	Y	N*	\$358,809	3.38%
Grind PCC	N	Y	N*	\$39,580	0.37%
Guardrail	N	Y	N*	\$37,936	0.36%
Joint Seal	N	Y	N*	\$7,020	0.07%
Landscape & Irrigation	N	Y	N*	\$178,993	1.69%
Masonry Block	N	Y	N*	\$30,875	0.29%
Minor Concrete	N	Y	N*	\$8,180	0.08%
Miscellaneous Iron And Steel	N	Y	N*	\$8,098	0.08%
Overhead Sign	N	Y	N*	\$302,384	2.85%
PCC Supplies	N	Y	N*	\$12,365	0.12%
Pipe Supply	N	Y	N*	\$1,537	0.01%
Prepare and Stain Concrete	N	Y	N*	\$55,616	0.52%
RCP Pipe Supply	N	Y	N*	\$22,785	0.21%
Reinforcing Steel	N	Y	N*	\$665,840	6.28%
Roadside Sign	N	Y	N*	\$44,090	0.42%
Saw and Seal Pavement Joints	N	Y	N*	\$46,746	0.44%
Street Sweeping	N	Y	N*	\$122,880	1.16%
Striping	N	Y	N*	\$93,618	0.88%

Total Available DBE Participation:

\$3,953,758

37.29%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. \*Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Section B**

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

<b>Names of DBEs Solicited</b>	<b>Dates of Initial Solicitation</b>	<b>Follow-up Methods &amp; Dates</b>
--------------------------------	--------------------------------------	--------------------------------------

---

**Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 7/11/2016. Additional solicitations by fax and/or e-mail were sent on 7/29/2016, & 8/3/2016 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.**

**Flatiron also made follow-up phone calls on 7/29/2016, 8/1/2016, & 8/2/2016 to DBE's who had not yet indicated their intention to bid.**

**Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 99 subcontractors/suppliers through iSqFt.**

**Please see the following Attachments:**

- Solicitation Database (iSqFt printout)**
- IFB faxed or emailed (iSqFt printout)**
- IFB Addendum Notice for Addendum 1 (iSqFt printout)**
- IFB Reminder Notice (iSqFt printout)**
- IFB and Addendum Notice Message History Report (iSqFt printout)**
- Follow-up Phone Log**

Route 5 San Clemente Overcrossing to Avenida Presidio

Contract No. 12-0M4904

Bid Date 8.9.16

Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
A Cone Zone, Inc.	Christy	Warner	christyw@aconezone.com	Corona	CA	(951) 734-9535
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070
Abrasive Blasting Service	Lloyd	Kotab	lloydkotab21@sbcglobal.net	Riverside	CA	(951) 683-4692
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727
Advantage Demolition and Grading, Inc.	Wasis	Bhuiyan	estimating@demoandgrading.com	Winnetka	CA	(818) 477-2074
Agri Service	Mary	Matava	mary@agriserviceinc.com	Oceanside	CA	(760) 295-6255
ALOHA CONSTRUCTION SERVICES INC	ROSE	Kanehe	rose@alohaconstructionservices.com	Temecula	CA	(760) 402-0701
Alvarez Quality Construction Inc.	Jose	Alvarez	awp11254@hotmail.com	Imperial Beach	CA	(530) 870-1476
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167
Ashoona Landscape	Darrell	Johnson	Darrell@AshoonaLandscape.com	Santa Ana	CA	(714) 290-3339
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 351-9236
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711
Blanco Construction	Leonardo	Blanco	lawym2004@aol.com	Riverside	CA	(951) 250-6692
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crganndemolition.com	Nuevo	CA	(951) 940-0937
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net	Riverside	CA	(951) 698-7745
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580
DeFence Company	Luis	Gutierrez	defenceco@gmail.com	Baldwin Park	CA	(626) 338-2288
Deltech Engineering	Ebbiteanga	Abili	deltech@deltechengineeringinc.com	Anaheim	CA	(714) 495-9755
Dimure Corporation	Dina	Muralt	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686
Don H. Mahaffey Drilling Co.	Jeff	Barr	jjbarr@mahaffeycompanies.com	Compton	CA	(310) 668-2030
Dynamic Contracting Service, Inc.	Dario	Casim	jundynamic@aol.com	National City	CA	(619) 585-8888
Edison Construction, Inc.	Jeff	Downs	jeffdowns@edisonconstructioninc.com	Bakersfield	CA	(661) 366-6311
Ellis Equipment, Inc.	Mitch	Dolezal	mitch@ellisrents.com	Signal Hill	CA	(562) 424-9991
Empire Steel, Inc.	Saru	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928
EW Corporation	Israel	Ayala	iayala@ewcorporation.com	El Centro	CA	(760) 337-0020
EXBON DEVELOPMENT INC	Don	Seo	bid@exbon.com	Garden Grove	CA	(714) 539-2222
Flores Construction, Inc.	Emerio	Flores	garzy3@yahoo.com	West Covina	CA	(909) 322-9240
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397
G2 Construction, Inc.	John	Alvarado	Jalvarado@g2construction.com	Garden Grove	CA	(714) 448-8080
GATES ENTERPRISES, INC	Joe	Gates	jgates.gei@gmail.com	SANTA ANA	CA	(714) 382-6707
GDM, Inc.	Emmitt	Jenkins	emmitt.jenkins@gdminc.us	Chino	CA	(909) 627-0200
Global Road Sealing, Inc.	Tri	La	GRS@globalroadsealing.com	Garden Grove	CA	(714) 893-0845
GSJ Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113
Hard Hat Sweeping, Inc.	Sales	Haas	hardhatsweeping@gmail.com	Whittier	CA	(562) 698-9538
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646
Hillside Drilling Company, Inc.	Cheryl	Walsh	cheryl@hsdrilling.com	Richmond	CA	(510) 234-6532
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053
In-Line Fence and Railing Co., Inc.	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282
J. Francis Co, Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899
KERN COUNTY CUSTOM CONCRETE	Jerry	Fuentez	jerrykccc@yahoo.com	Bakersfield	CA	(661) 872-4602
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743
LA Steel Services	Lee	Albright	lee.albright@lasteelsservices.com	Corona	CA	(951) 393-2013
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680
LIGHTCAP INDUSTRIES INC	Connie	Lightcap	connie@jcsupply.us	Ontario	CA	(909) 373-1773
LMN Concrete & Grinding	Anthony	Steen	orders@lmncoldmilling.com	Jurupa Valley	CA	(951) 616-3828
LMN Concrete Structures, Inc.	Lolo	Garcia	lnalolo@aol.com	Chino Hills	CA	(909) 393-1493
LMN Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104
Martinez Steel Corporation	Dean	Martinez	dean@martinezsteel.com	Ontario	CA	(909) 946-0686

Route 5 San Clemente Overcrossing to Avenida Presidio

Contract No. 12-0M4904

Bid Date 8.9.16

Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662
Mcc Equipment Rentals, Inc.	Rosie	Sandoval	accounting@mccpipeline.com	Yucaipa	CA	(909) 795-9300
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858
Morales Contracting Services	Rex	Hand	rhand@moralescontracting.com	Baldwin Park	CA	(626) 856-3646
NRG Building & Consulting, Inc.	Sandra	Fisher	sandra@nrgbac.com	San Diego	CA	(619) 806-1694
One Time Utility Sales, Inc.	Brian	Elliott	brian@onetimeutility.com	Santa Ana	CA	(714) 953-5700
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204
Perez Asphalt Construction Ltd	Kelly	Edwards	Kelly@Perezasphalt.Com	Bakersfield	CA	(661) 872-9093
PG Cutting Services	Belinda	Garcia	belinda.garcia@pgcutting.com	Lake Elsinore	CA	(951) 245-6464
PK Construction	Zhan	King	zkkingpk81@gmail.com	ALTADENA	CA	(626) 773-6963
PM Landscaping	Patrick	Maull	psenior28@yahoo.com	San Diego	CA	(619) 212-0359
Portillo Concrete Inc	Mario	Portillo	mportillo@portilloconcreteinc.com	Lemon Grove	CA	(619) 466-4639
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841
Raymond Torres and Daughter Landscaping	Raymond	Torres	rtorreslandscaping@gmail.com	Spring Valley	CA	(619) 248-3717
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577
Safeguard Fence	Jesse	Enzell	jesse.safeguardfence@gmail.com	Norco	CA	(949) 678-7331
Sampo Engineering, Inc.	Vincent	Sampo	vince@sampoengineering.com	Encinitas	CA	(760) 436-0660
Sam'S Equipment & Supplies	Sam	Callison	samsequipment@comcast.net	Fresno	CA	(559) 252-0354
Seal Right Paving	John	Whiteley	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907
So Cal Tree Care, Inc.	Vicente	Cortez	info@socaltreecare.com	Escondido	CA	(760) 747-6225
SoCal Signs, Inc.	Tracey	Cabral	sales@socalsignsinc.com	SAN DIEGO	CA	(619) 296-5555
South Coast Sweeping	Kim	Sarmiento	kssouthcoast@roadrunner.com	Fallbrook	CA	(760) 535-6800
Southwest Contracting and Electric, Inc.	Daniel	Ancona	danielancona@yahoo.com	Solana Beach	CA	(858) 752-9197
Speedway Constructors, Inc.	William	Forero	williamf@speedwayci.com	San Diego	CA	(619) 819-7565
Statewide Stripes, Inc.	David	Brilhante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345
lutaqa Inc	Tracy	Crain	tracy.crain@suulutaqa.com	Suisun City	CA	(707) 427-3207
The Construction Zone	Mindy	Serano	mindy@theconstructionzone.us.com	Martinez	CA	(925) 387-8013
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026
TreeSmith Enterprises Inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550
UDBE Steel	Romy	Beltran	udbest.eel2011@gmail.com	Riverside, CA	CA	(951) 529-3359
United Traffic Services & Supply, Inc.	Dora	Pina	dora@unitedtraffic.net	City of Industry	CA	(626) 961-5736
Water Components and Building Supply	Pete	Stibich	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290
Wessex Industries, Inc.	tina	castillo	tina.c@wessex-industries-inc.com	Santa Fe Springs	CA	(909) 941-7200
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283
Ybanag Realty & Development Corp.	Lucio	Collado	luke@dybanagconstruction.com	Perris	CA	(626) 318-8904

**Subject:** Invitation to Bid - Route 5 San Clemente Overcrossing to Ave. Presidio (Contract No 12-0M4904)

To: Christy Warner (christyw@aconezone.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: July 11, 2016 06:54 PM ET

## INVITATION TO BID



From: Flatiron West, Inc.  
Sent: Monday, July 11, 2016 6:54 PM ET  
Email: [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)  
Phone: (760) 916-9100  
Fax: (760) 471-4860

**Attention:** Christy Warner - christyw@aconezone.com  
**Company:** A Cone Zone, Inc.

**You have been invited to bid:**  
Route 5 San Clemente Overcrossing to Ave. Presidio

**Bid Due Date:** Tuesday, August 09, 2016 2:00 PM PT  
**Project Location:** San Clemente, CA 92672  
**Project Start Date:**  
**Contact:** Veronica Garcia

**Description:**  
Widen fwy and bridge and construct RW, sound wall, and concrete barriers.

**Message to Bidders:**  
Owner: Department of Transportation (Caltrans) (Contract No. 12-0M4904)  
DBE Goal 9%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike; Aggregate Supply; Asphalt Paving; Bridge Demolition; CIDH Pile; Clean and Paint Structural Steel; Clear and Grub; Concrete Barrier; Concrete Supply; Construction Area Signs; Demolition; Drill and Bond Dowel; Electrical; Formliner; Furnish and Erect Structural Steel Bridge; Grind PCC; Guardrail; Joint Seal; Landscape & Irrigation; Masonry Block; Minor Concrete; Miscellaneous Iron And Steel; Overhead Sign; PCC Supplies; Pipe Supply; Prepare and Stain Concrete; RCP Pipe Supply; Reinforcing Steel; Roadside Sign; Saw and Seal Pavement Joints; Street Sweeping; Striping; Structural Steel.

Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/).

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

**PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO [SDBIDS@FLATIRONCORP.COM](mailto:SDBIDS@FLATIRONCORP.COM)**

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%

**WE ARE AN EQUAL OPPORTUNITY EMPLOYER**

**Subject:** Addenda - Route 5 San Clemente Overcrossing to Ave. Presidio (Contract No. 12-0M4904

To: Charles Ojuri (cgoconst2@msn.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: August 03, 2016 02:09 PM ET

## ADDENDUM NOTIFICATION



From: Flatiron  
Sent: Wednesday, August 03, 2016 2:09 PM ET  
Email: SDBids@flatironcorp.com  
Phone: (760) 916-9100, ext 2075  
Fax: (760) 471-4860

**Charles Ojuri from CGO Construction Company Addendum 1 - Route 5 San Clemente Overcrossing to Avenida Presidio Contract No. 12-0M4904 was just posted on 8/3/2016.**

Project Name: Route 5 San Clemente Overcrossing to Ave. Presidio  
Project ID: 6035252 (this project is only available on Isqft)  
Project Location: San Clemente, CA 92672  
Project Contact: Veronica Garcia

**Description:**

Widen fwy and bridge and construct RW, sound wall, and concrete barriers.

**Notes:**

**Message:**

Addendum 1 has been issued for the Route 5 San Clemente Overcrossing to Avenida Presidio. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: K816-2774

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

**Subject:** Reminder - Route 5 San Clemente Overcrossing to Ave. Presidio (Contract No. 12-0M4904)

**To:** Michael Abanilla (mpa@acefencecompany.com)

**From:** Veronica Garcia (Transmittals@isqftmail.com)

**Sent Date:** July 29, 2016 02:25 PM ET

## INVITATION TO BID



**From:** Flatiron West, Inc.  
**Sent:** Friday, July 29, 2016 2:24 PM ET  
**Email:** [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860

Let us know your bid intention here:

**Attention:** Michael Abanilla - mpa@acefencecompany.com  
**Company:** Ace Fence Company

**You have been invited to bid:**  
Route 5 San Clemente Overcrossing to Ave. Presidio

**Bid Due Date:** Tuesday, August 09, 2016 2:00 PM PT  
**Project Location:** San Clemente, CA 92672  
**Project Start Date:**  
**Contact:** Veronica Garcia

**Description:**  
Open fwy and bridge and construct RW, sound wall, and concrete barriers.

**Message to Bidders:**  
This is a friendly reminder that the Route 5 San Clemente Overcrossing to Avenida Presidio Project bids on Tuesday, August 9, 2016 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid."

Please submit your quotes by fax to (760) 471-4860 or e-mail to [SDBIDS@flatironcorp.com](mailto:SDBIDS@flatironcorp.com).

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: JC5F-6H4H

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqft messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqft accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqft, please read our [Privacy Policy](#).

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.9.16  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Christy Warner	A Cone Zone, Inc.	christyw@aconezone.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Lloyd Kotab	Abrasive Blasting Service	lloydkotab21@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Wasis Bhuiyan	Advantage Demolition and Grading, Inc.	estimating@demoandgrading.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	ROSE Kanehe	ALOHA CONSTRUCTION SERVICES INC	rose@alohaconstructionservices.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Ken Beck	C.R. Gann Demolition, Inc.	ken@crgannremolition.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Joe Canales	Canales Demolition & Hauling, Inc.	joe@canalesdemo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Luis Gutierrez	DeFence Company	defenceco@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Ebbteanga Abili	Deltech Engineering	deltech@deltechengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Daniel Cano	Diversified Landscape Co.	9512451847	Fax	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Jeff Barr	Don H. Mahaffey Drilling Co.	jjbarr@mahaffeycompanies.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Dario Casim	Dynamic Contracting Service, Inc.	jundynamic@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Mitch Dolezal	Ellis Equipment, Inc.	mitch@ellisrents.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Don Seo	EXBON DEVELOPMENT INC	bid@exbon.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Emerio Flores	Flores Construction, Inc.	garzy3@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	John Alvarado	G2 Construction, Inc.	jalvarado@g2construction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Joe Gates	GATES ENTERPRISES, INC	kgates.gei@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Emmitt Jenkins	GDM, Inc.	emmitt.jenkins@gdminc.us	Email	Sent

## Route 5 San Clemente Overcrossing to Avenida Presidio

Bid Date 8.9.16

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Tri La	Global Road Sealing, Inc.	grs@globalroadsealing.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Sales Haas	Hard Hat Sweeping, Inc.	hardhatsweeping@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hsdrilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Diana Hanna	J. Francis Co, Inc.	9517769174	Fax	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Jerry Fuentez	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Soheila Sturm	Landscape Support Services	6615540109	Fax	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lsscorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	CONNIE LIGHTCAP	LIGHTCAP INDUSTRIES INC	benita@jcsupply.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Connie Lightcap	LIGHTCAP INDUSTRIES INC	connie@jcsupply.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Online Only	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Rex Hand	Morales Contracting Services	rhand@moralescontracting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Sandra Fisher	NRG Building & Consulting, Inc.	sandra@nrgbac.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Marty Timm	NRG Building & Consulting, Inc.	marty@nrgbac.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Alonso Espinoza	One Time Utility Sales, Inc.	alonso@onetimeutility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/26/2016 18:01	Alonso Espinoza	One Time Utility Sales, Inc.	alonso@onetimeutility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/26/2016 18:01	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Belinda Garcia	PG Cutting Services	belinda.garcia@pgcutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Zhan King	PK Construction	zkingpk81@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Mario Portillo	Portillo Concrete Inc	mportillo@portilloconcreteinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Raymond Torres	Raymond Torres and Daughter Landscaping	rtorreslandscaping@gmail.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.9.16  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Sam Callison	Sam'S Equipment & Supplies	samsequipment@comcast.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Vincent Sampo	Sampo Engineering, Inc.	vince@sampoengineering.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/25/2016 14:50	John Whiteley	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Reply Received
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	John Whiteley	Seal Right Paving	srpestimating@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Vicente Cortez	So Cal Tree Care, Inc.	info@socaltreecare.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Tracey Cabral	SoCal Signs, Inc.	sales@socalsignsinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Kim Sarmiento	South Coast Sweeping	kssouthcoast@roadrunner.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	William Forero	Speedway Constructors, Inc.	williamf@speedwayci.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Tracy Crain	Suulutaaq Inc	tracy.crain@suulutaaq.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Mindy Serano	The Construction Zone	mindy@theconstructionzone.us.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Dale Gee	TreeSmith Enterprises Inc	dale@treesmith.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/18/2016 15:13	Romy Beltran	UDBE Steel	udbest.eel2011@gmail.com	Email	Reply Received
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Dora Pina	United Traffic Services & Supply, Inc.	dora@unitedtraffic.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Tina Castillo	Wessex Industries, Inc.	tina.c@wessex-industries-inc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Doug Rash	Wheeler Paving, Inc.	estimating@wheelerpaving.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	7/11/2016 18:54	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Lloyd Kotab	Abrasive Blasting Service	lloydkotab21@sbcglobal.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Cheryl Mastro	Anthony's Grading & Paving	paving_agg@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Ken Beck	C.R. Gann Demolition, Inc.	ken@crgann demolition.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.9.16  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Joe Canales	Canales Demolition & Hauling, Inc.	joe@canalesdemo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Luis Gutierrez	DeFence Company	defenceco@gmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Ebbiteanga Abili	Deltech Engineering	deltech@deltechengineeringinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Dario Casim	Dynamic Contracting Service, Inc.	jundynamic@aol.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Don Seo	EXBON DEVELOPMENT INC	bid@exbon.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Emerio Flores	Flores Construction, Inc.	garzy3@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	John Alvarado	G2 Construction, Inc.	jalvarado@g2construction.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Emmitt Jenkins	GDM, Inc.	emmitt.jenkins@gdmnc.us	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Tri La	Global Road Sealing, Inc.	grs@globalroadsealing.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hsdrilling.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Diana Hanna	J. Francis Co, Inc.	9517769174	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Jerry Fuentez	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Caleb Haus	KRC Safety Co, Inc.	calebh@krksafety.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Soheila Sturm	Landscape Support Services	6615540109	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lsscorp.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Online Only	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Rex Hand	Morales Contracting Services	rhand@moralescontracting.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Sandra Fisher	NRG Building & Consulting, Inc.	sandra@nrgbac.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Marty Timm	NRG Building & Consulting, Inc.	marty@nrgbac.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Alonso Espinoza	One Time Utility Sales, Inc.	alonso@onetimeutility.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Belinda Garcia	PG Cutting Services	belinda.garcia@pgcutting.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Zhan King	PK Construction	zkingpk81@gmail.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.9.16  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Patrick Maull	PM Landscaping	pseior28@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Mario Portillo	Portillo Concrete Inc	mportillo@portilloconcreteinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Raymond Torres	Raymond Torres and Daughter Landscaping	rtorreslandscaping@gmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Sam Callison	Sam'S Equipment & Supplies	samsequipment@comcast.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Vincent Sampo	Sampo Engineering, Inc.	vince@sampoengineering.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Vicente Cortez	So Cal Tree Care, Inc.	info@socaltreecare.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Tracey Cabral	SoCal Signs, Inc.	sales@socalsignsinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Kim Sarmiento	South Coast Sweeping	ksouthcoast@roadrunner.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	William Forero	Speedway Constructors, Inc.	williamf@speedwayci.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Tracy Crain	Suulutaaq Inc	tracy.crain@suulutaaq.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Mindy Serano	The Construction Zone	mindy@theconstructionzone.us.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Dale Gee	TreeSmith Enterprises inc	dale@treesmith.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Dora Pina	United Traffic Services & Supply, Inc.	dora@unitedtraffic.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Doug Rash	Wheeler Paving, Inc.	estimating@wheelerpaving.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	7/29/2016 14:25	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Christy Warner	A Cone Zone, Inc.	christyw@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Lloyd Kotab	Abrasive Blasting Service	lloydkotab21@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	ROSE Kanehe	ALOHA CONSTRUCTION SERVICES INC	rose@alohaconstructionservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Ken Beck	C.R. Gann Demolition, Inc.	ken@crgannremolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Ebbteanga Abili	Deltech Engineering	deltech@deltechengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.9.16  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Daniel Cano	Diversified Landscape Co.	9512451847		
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Jeff Barr	Don H. Mahaffey Drilling Co.	jjbarr@mahaffeycompanies.com	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Mitch Dolezal	Ellis Equipment, Inc.	mitch@ellisrents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Emerio Flores	Flores Construction, Inc.	garzy3@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	John Alvarado	G2 Construction, Inc.	jvalvarado@g2construction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Joe Gates	GATES ENTERPRISES, INC	jgates.gei@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Emmitt Jenkins	GDM, Inc.	emmitt.jenkins@gdminc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Benita Blanchard	LIGHTCAP INDUSTRIES INC	benita@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Connie Lightcap	LIGHTCAP INDUSTRIES INC	connie@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Rex Hand	Morales Contracting Services	rhand@moralescontracting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Mario Portillo	Portillo Concrete Inc	mportillo@portilloconcreteinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Sam Callison	Sam'S Equipment & Supplies	samsequipment@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Vincent Sampo	Sampo Engineering, Inc.	vince@sampoengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Kim Sarmiento	South Coast Sweeping	ksouthcoast@roadrunner.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Tracy Crain	Suulutaq Inc	tracy.crain@suulutaq.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Mindy Serano	The Construction Zone	mindy@theconstructionzone.us.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
Bid Date 8.9.16  
DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Dale Gee	TreeSmith Enterprises inc	dale@treesmith.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:09	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent

## Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)

Bid Date: 8/9/16

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
A Cone Zone, Inc.	Christy	Warner	christyw@aconezone.com	Corona	CA	(951) 734-9535	Will Bid	07/25/2016 02:46 PM Veronica Garcia Accepted Invite: Per Christy will bid. Responded via email.
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	No Response	08/01/2016 06:13 PM Veronica Garcia Left Message: Left Message. ; 07/29/2016 05:36 PM Veronica Garcia Left Message: Left Message.
Abrasive Blasting Service	Lloyd	Kotab	lloydkotab21@sbcglobal.net	Riverside	CA	(951) 683-4692	Will Bid	07/29/2016 05:37 PM Veronica Garcia Accepted Invite: Per Lloyd will bid.
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	07/29/2016 05:38 PM Veronica Garcia Accepted Invite: Per Casey will bid.
Advantage Demolition and Grading, Inc.	Wasis	Bhuiyan	estimating@demoandgrading.com	Winnetka	CA	(818) 477-2074	Won't Bid	07/25/2016 02:41 PM Veronica Garcia Declined Invite: Per Wasif will not bid. Responded via email. Only bids job in LA counties.
Agri Service	Mary	Matava	mary@agriserviceinc.com	Oceanside	CA	(760) 295-6255	No Response	07/29/2016 05:45 PM Veronica Garcia Resend: Per Hilda, resent bid invite.
ALOHA CONSTRUCTION SERVICES INC	ROSE	Kanehe	rose@alohaconstructionservices.com	Temecula	CA	(760) 402-0701	Undecided	07/29/2016 12:32 PM Veronica Garcia Undecided: Per Rose, undecided.
Alvarez Quality Construction Inc.	Jose	Alvarez	awp11254@hotmail.com	Imperial Beach	CA	(530) 870-1476	No Response	07/29/2016 05:47 PM Veronica Garcia No Answer: Phone not in service at the moment.
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999	No Response	07/29/2016 05:48 PM Veronica Garcia No Answer: Phone not in service at the moment.
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	No Response	08/01/2016 06:14 PM Veronica Garcia Left Message: Unable to leave message, mailbox full.; 07/29/2016 05:49 PM Veronica Garcia Left Message: Unable to leave message, mailbox is full.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167	Won't Bid	07/29/2016 05:50 PM Veronica Garcia Declined Invite: Per Cheryl will not bid, too far.
Ashoona Landscape	Darrell	Johnson	Darrell@AShoonaLandscape.com	Santa Ana	CA	(714) 290-3339	Undecided	07/29/2016 05:52 PM Veronica Garcia Undecided: Per Darrell undecided, still reviewing plans and specs.
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Won't Bid	07/26/2016 11:29 AM Veronica Garcia Declined Invite: Per Darold will not bid. Responded via email.
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570	No Response	08/01/2016 06:15 PM Veronica Garcia Left Message: Left Message. ; 07/29/2016 05:54 PM Veronica Garcia Left Message: Left Message.
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 351-9236	Will Bid	08/01/2016 06:16 PM Veronica Garcia Accepted Invite: Per Kofi will bid.; 07/29/2016 05:58 PM Veronica Garcia Left Message: Left Message.
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711	Won't Bid	07/29/2016 06:07 PM Veronica Garcia Declined Invite: Per Sherry, will not bid.
Blanco Construction	Leonardo	Blanco	lawym2004@aol.com	Riverside	CA	(951) 250-6692	No Response	08/01/2016 06:17 PM Veronica Garcia Left Message: Left Message. ; 07/29/2016 06:08 PM Veronica Garcia Left Message: Left Message.

## Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)

Bid Date: 8/9/16

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crgann demolition.com	Nuevo	CA	(951) 940-0937	Will Bid	08/01/2016 12:50 PM Veronica Garcia Accepted Invite: Per Ken, will bid.; 07/29/2016 06:09 PM Veronica Garcia Left Message: Left Message.
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Will Bid	07/29/2016 06:14 PM Veronica Garcia Accepted Invite: Per Alicia will bid.
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422	Won't Bid	07/29/2016 06:16 PM Veronica Garcia Declined Invite: Per Monica, will not bid.
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501	Will Bid	07/29/2016 06:18 PM Veronica Garcia Accepted Invite: Per Charles, will bid.
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410	Won't Bid	07/29/2016 06:20 PM Veronica Garcia Declined Invite: Per Jim, will not bid.
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net	Riverside	CA	(951) 698-7745	Won't Bid	07/25/2016 02:40 PM Veronica Garcia Declined Invite: Per Teresa will not bid. Responded via email.
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580	No Response	08/01/2016 06:19 PM Veronica Garcia Left Message: Left Message. ; 07/29/2016 06:22 PM Veronica Garcia Left Message: Left Message.
DeFence Company	Luis	Gutierrez	defenceco@gmail.com	Baldwin Park	CA	(626) 338-2288	Won't Bid	08/01/2016 06:20 PM Veronica Garcia Declined Invite: Per Susan, will not bid. ; 07/29/2016 06:24 PM Veronica Garcia Left Message: Left Message.
Deltech Engineering	Ebbiteanga	Abili	deltech@deltechengineeringinc.com	Anaheim	CA	(714) 495-9755	Will Bid	07/29/2016 06:27 PM Veronica Garcia Accepted Invite: Per Abili, will bid.
Dimure Corporation	Dina	Muralt	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996	No Response	08/01/2016 06:21 PM Veronica Garcia Left Message: Left message. ; 07/29/2016 06:28 PM Veronica Garcia Left Message: Left message.
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Will Bid	07/25/2016 02:47 PM Veronica Garcia Accepted Invite: Per Rick will bid. Responded via email.
Don H. Mahaffey Drilling Co.	Jeff	Barr	jjbarr@mahaffeycompanies.com	Compton	CA	(310) 668-2030	Will Bid	07/21/2016 12:50 PM Veronica Garcia Accepted Invite: Per Jeff, will bid.
Dynamic Contracting Service, Inc.	Dario	Casim	jundynamic@aol.com	National City	CA	(619) 585-8888	Won't Bid	07/29/2016 06:25 PM Veronica Garcia Declined Invite: Not bidding any jobs.; 07/29/2016 06:23 PM Veronica Garcia Left Message: Left Message.
Edison Construction, Inc.	Jeff	Downs	jeffrdowns@edisonconstructioninc.com	Bakersfield	CA	(661) 366-6311	Will Bid	07/25/2016 02:45 PM Veronica Garcia Accepted Invite: Per Jeff, will bid. Responded via email.
Ellis Equipment, Inc.	Mitch	Dolezal	mitch@ellisrents.com	Signal Hill	CA	(562) 424-9991	Will Bid	
Empire Steel, Inc.	Saru	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928	Will Bid	07/26/2016 11:29 AM Veronica Garcia Accepted Invite: Per Saru will bid. Responded via email.
EW Corporation	Israel	Ayala	iayala@ewcorporation.com	El Centro	CA	(760) 337-0020	Will Bid	07/29/2016 12:33 PM Veronica Garcia Accepted Invite: Per Israel will bid. Responded via email.
EXBON DEVELOPMENT INC	Don	Seo	bid@exbon.com	Garden Grove	CA	(714) 539-2222	Won't Bid	07/29/2016 06:30 PM Veronica Garcia Declined Invite: Per Don will not bid.

Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)

Bid Date: 8/9/16

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Flores Construction, Inc.	Emerio	Flores	garzy3@yahoo.com	West Covina	CA	(909) 322-9240	No Response	08/01/2016 06:22 PM Veronica Garcia Left Message: Left Message.; 07/29/2016 06:31 PM Veronica Garcia Left Message: Left message.
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990	Will Bid	
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397	Will Bid	
G2 Construction, Inc.	John	Alvarado	Jalvarado@g2construction.com	Garden Grove	CA	(714) 448-8080	No Response	08/01/2016 06:23 PM Veronica Garcia Left Message: Left Message. ; 07/29/2016 06:32 PM Veronica Garcia Left Message: Left message.
GATES ENTERPRISES, INC	Joe	Gates	jgates.gei@gmail.com	SANTA ANA	CA	(714) 382-6707	Will Bid	07/29/2016 12:30 PM Veronica Garcia Accepted Invite: Per Sophie will bid. Responded via email.
GDM, Inc.	Emmitt	Jenkins	emmitt.jenkins@gdminc.us	Chino	CA	(909) 627-0200	No Response	08/01/2016 06:25 PM Veronica Garcia Left Message: Left message.; 07/29/2016 06:34 PM Veronica Garcia Left Message: Left Message.
Global Road Sealing, Inc.	Tri	La	GRS@globalroadsealing.com	Garden Grove	CA	(714) 893-0845	Won't Bid	08/01/2016 06:26 PM Veronica Garcia Declined Invite: Per Tri, will not bid.; 07/29/2016 06:35 PM Veronica Garcia Left Message: Left message.
GSJ Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113	Undecided	07/29/2016 06:38 PM Veronica Garcia Undecided: Per Sandy, undecided.
Hard Hat Sweeping, Inc.	Sales	Haas	hardhatsweeping@gmail.com	Whittier	CA	(562) 698-9538	Won't Bid	07/25/2016 02:47 PM Veronica Garcia Declined Invite: Will not bid, too far. Responded via email.
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646	Will Bid	07/29/2016 06:39 PM Veronica Garcia Accepted Invite: Per Serban will bid.
Hillside Drilling Company, Inc.	Cheryl	Walsh	cheryl@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	07/29/2016 06:41 PM Veronica Garcia Declined Invite: Per Amid will not bid.
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053	No Response	08/02/2016 12:01 PM Veronica Garcia Left Message: Left Message.; 07/29/2016 06:43 PM Veronica Garcia Left Message: Left message.
In-Line Fence and Railing Co., Inc.	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	Won't Bid	08/02/2016 12:02 PM Veronica Garcia Declined Invite: Per Jason will not bid. ; 07/29/2016 06:44 PM Veronica Garcia Left Message: Left message.
J. Francis Co, Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	07/29/2016 06:45 PM Veronica Garcia Declined Invite: Per Lily, will not bid.
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899	No Response	08/02/2016 12:03 PM Veronica Garcia Left Message: Left Message. ; 07/29/2016 06:46 PM Veronica Garcia Left Message: Left Message.
KERN COUNTY CUSTOM CONCRETE	Jerry	Fuentez	jerrykccc@yahoo.com	Bakersfield	CA	(661) 872-4602	Won't Bid	08/02/2016 12:05 PM Veronica Garcia Declined Invite: Per Pat will not bid, too busy.; 07/29/2016 07:01 PM Veronica Garcia Left Message: Left Message.

Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)

Bid Date: 8/9/16

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393	Undecided	07/29/2016 07:03 PM Veronica Garcia Undecided; 07/29/2016 07:02 PM Veronica Garcia Accepted Invite: Per Cashe, undecided, estimator still reviewing plans and specs.
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	08/02/2016 12:07 PM Veronica Garcia Declined Invite: Per John will not bid. ; 07/29/2016 07:03 PM Veronica Garcia Left Message: Left Message.
LA Steel Services	Lee	Albright	lee.albright@lasteelsservices.com	Corona	CA	(951) 393-2013	Will Bid	07/25/2016 03:13 PM Veronica Garcia Accepted Invite: Per Robert, will bid. Responded via email.
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680	Won't Bid	08/02/2016 12:09 PM Veronica Garcia Declined Invite: Per Lorane will not bid. ; 07/29/2016 07:06 PM Veronica Garcia Left Message: Left Message.
LIGHTCAP INDUSTRIES INC	Connie	Lightcap	connie@jcsupply.us	Ontario	CA	(909) 373-1773	Will Bid	07/25/2016 02:43 PM Veronica Garcia Accepted Invite: Per Benita will bid. Responded via email.
LMN Concrete & Grinding	Anthony	Steen	orders@lmncoldmilling.com	Jurupa Valley	CA	(951) 616-3828	Will Bid	07/29/2016 07:07 PM Veronica Garcia Accepted Invite
LNA Concrete Structures, Inc.	Lolo	Garcia	lnalolo@aol.com	Chino Hills	CA	(909) 393-1493	Won't Bid	07/29/2016 07:08 PM Veronica Garcia Declined Invite: Per Yolanda will not bid.
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443	Won't Bid	08/02/2016 12:10 PM Veronica Garcia Declined Invite: Per Deonna will not bid. ; 07/29/2016 07:09 PM Veronica Garcia Left Message: Left Message.
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104	Will Bid	
Martinez Steel Corporation	Dean	Martinez	dean@martinezsteel.com	Ontario	CA	(909) 946-0686	Undecided	08/02/2016 12:12 PM Veronica Garcia Undecided: Per Devon not sure needs to check with estimating.; 07/29/2016 07:10 PM Veronica Garcia Left Message: Left Message.
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662	No Response	08/02/2016 12:14 PM Veronica Garcia No Answer: Phone not in service at this time.; 07/29/2016 07:12 PM Veronica Garcia Left Message: Left Message.
Mcc Equipment Rentals, Inc.	Rosie	Sandoval	accounting@mccpipeline.com	Yucaipa	CA	(909) 795-9300	Won't Bid	08/02/2016 12:15 PM Veronica Garcia Declined Invite: Per Corine will not bid. ; 07/29/2016 07:12 PM Veronica Garcia Left Message: Left Message.
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858	Won't Bid	07/29/2016 07:14 PM Veronica Garcia Declined Invite: Per Alex, will not bid.
Morales Contracting Services	Rex	Hand	rhand@moralescontracting.com	Baldwin Park	CA	(626) 856-3646	Will Bid	08/01/2016 12:50 PM Veronica Garcia Accepted Invite: Per Rex, will bid. Responded via email.
NRG Building & Consulting, Inc.	Sandra	Fisher	sandra@nrgbac.com	San Diego	CA	(619) 806-1694	Won't Bid	08/01/2016 12:53 PM Veronica Garcia Declined Invite: Per Sandra will not bid.
One Time Utility Sales, Inc.	Brian	Elliott	brian@onetimeutility.com	Santa Ana	CA	(714) 953-5700	Undecided	08/01/2016 12:57 PM Veronica Garcia Resend: Per Denise, requested invite to be resent.

Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)

Bid Date: 8/9/16

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	07/25/2016 03:14 PM Veronica Garcia Accepted Invite: Per Bill will bid. Responded via email.
Perez Asphalt Construction Ltd	Kelly	Edwards	Kelly@Perezasphalt.Com	Bakersfield	CA	(661) 872-9093	No Response	08/02/2016 12:17 PM Veronica Garcia Left Message: Message plays but there is no option to leave message.; 08/01/2016 01:35 PM Veronica Garcia No Answer: Phone just rings and rings.
PG Cutting Services	Belinda	Garcia	belinda.garcia@pgcutting.com	Lake Elsinore	CA	(951) 245-6464	Won't Bid	08/02/2016 12:18 PM Veronica Garcia Declined Invite: Per Juan will not bid. ; 08/01/2016 01:37 PM Veronica Garcia Left Message: Left Message.
PK Construction	Zhan	King	zkingpk81@gmail.com	ALTADENA	CA	(626) 773-6963	Won't Bid	08/01/2016 01:39 PM Veronica Garcia Declined Invite: Requested to be removed from bidding list.
PM Landscaping	Patrick	Mauil	psenior28@yahoo.com	San Diego	CA	(619) 212-0359	No Response	08/02/2016 12:20 PM Veronica Garcia Left Message: Left Message. ; 08/01/2016 01:41 PM Veronica Garcia Left Message: Left Message.
Portillo Concrete Inc	Mario	Portillo	mportillo@portilloconcreteinc.com	Lemon Grove	CA	(619) 466-4639	Undecided	08/01/2016 01:43 PM Veronica Garcia Undecided: Per Mario, undecided has to review plans and specs.
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Will Bid	07/25/2016 03:14 PM Veronica Garcia Accepted Invite: Per Kari, will bid. Responded via email.
Raymond Torres and Daughter Landscaping	Raymond	Torres	rtorreslandscaping@gmail.com	Spring Valley	CA	(619) 248-3717	Won't Bid	08/02/2016 12:21 PM Veronica Garcia Declined Invite: Per Raymond will not bid. ; 08/01/2016 01:45 PM Veronica Garcia Left Message: Left message.
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Will Bid	08/01/2016 01:47 PM Veronica Garcia Accepted Invite: Per Karen, will bid.
Safeguard Fence	Jesse	Enzell	jesse.safeguardfence@gmail.com	Norco	CA	(949) 678-7331	Won't Bid	08/01/2016 01:59 PM Veronica Garcia Declined Invite: Per Sharlene, will not bid.
Sampo Engineering, Inc.	Vincent	Sampo	vince@sampoengineering.com	Encinitas	CA	(760) 436-0660	No Response	08/02/2016 12:22 PM Veronica Garcia Left Message: Left Message.; 08/01/2016 02:02 PM Veronica Garcia Left Message: Left Message.
Sam'S Equipment & Supplies	Sam	Callison	samsequipment@comcast.net	Fresno	CA	(559) 252-0354	Will Bid	08/01/2016 02:00 PM Veronica Garcia Accepted Invite: Per Sam will bid.
Seal Right Paving	John	Whiteley	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411	Won't Bid	07/25/2016 03:13 PM Veronica Garcia Declined Invite: Per Jennifer will not bid. Responded via email.
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907	Won't Bid	08/01/2016 02:03 PM Veronica Garcia Declined Invite: Per Shari, will not bid.
So Cal Tree Care, Inc.	Vicente	Cortez	info@socaltreecare.com	Escondido	CA	(760) 747-6225	Won't Bid	08/01/2016 02:04 PM Veronica Garcia Declined Invite: Per Daisy, will not bid.
SoCal Signs, Inc.	Tracey	Cabral	sales@socalsignsinc.com	SAN DIEGO	CA	(619) 296-5555	Won't Bid	08/01/2016 02:05 PM Veronica Garcia Declined Invite: Per Tracy will not bid.
South Coast Sweeping	Kim	Sarmiento	ksouthcoast@roadrunner.com	Fallbrook	CA	(760) 535-6800	Will Bid	08/01/2016 02:07 PM Veronica Garcia Accepted Invite: Per Kim, will bid.

## Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)

Bid Date: 8/9/16

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Southwest Contracting and Electric, Inc.	Daniel	Ancona	danielancona@yahoo.com	Solana Beach	CA	(858) 752-9197	No Response	08/02/2016 12:24 PM Veronica Garcia Left Message: Unable to leave message, mailbox not set-up.; 08/01/2016 02:08 PM Veronica Garcia Left Message: Unable to leave message, mailbox is not set-up.
Speedway Constructors, Inc.	William	Forero	williamf@speedwayci.com	San Diego	CA	(619) 819-7565	Won't Bid	08/02/2016 12:25 PM Veronica Garcia Declined Invite: Per William will not bid. ; 08/01/2016 02:10 PM Veronica Garcia Left Message: Left Message.
Statewide Stripes, Inc.	David	Brilhante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887	Won't Bid	
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345	Won't Bid	08/01/2016 03:04 PM Veronica Garcia Declined Invite: Per Rob, will not bid.
Suulutaq Inc	Tracy	Crain	tracy.crain@suulutaq.com	Suisun City	CA	(707) 427-3207	No Response	08/02/2016 12:26 PM Veronica Garcia Left Message: Left Message. ; 08/01/2016 05:44 PM Veronica Garcia Left Message: Left Message.
The Construction Zone	Mindy	Serano	mindy@theconstructionzone.us.com	Martinez	CA	(925) 387-8013	Will Bid	08/02/2016 12:30 PM Veronica Garcia Accepted Invite: Will bid if provided a list of materials needed.; 08/01/2016 05:48 PM Veronica Garcia Left Message: Left Message.
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026	Will Bid	08/01/2016 05:49 PM Veronica Garcia Accepted Invite: Per Mai, will bid.
TreeSmith Enterprises inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037	Undecided	08/01/2016 05:51 PM Veronica Garcia Undecided: Per Julio, undecided still reviewing plans and specs.
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	
UDBE Steel	Romy	Beltran	udbest.eel2011@gmail.com	Riverside, CA	CA	(951) 529-3359	Won't Bid	
United Traffic Services & Supply, Inc.	Dora	Pina	dora@unitedtraffic.net	City of Industry	CA	(626) 961-5736	Won't Bid	08/02/2016 12:31 PM Veronica Garcia Declined Invite: Per Dora will not bid. ; 08/01/2016 05:53 PM Veronica Garcia Left Message: Left message.
Water Components and Building Supply	Pete	Stibich	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290	No Response	08/02/2016 12:32 PM Veronica Garcia Left Message: Left Message. ; 08/01/2016 05:54 PM Veronica Garcia Left Message: Left Message.
Wessex Industries, Inc.	tina	castillo	tina.c@wessex-industries-inc.com	Santa Fe Springs	CA	(909) 941-7200	Won't Bid	
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283	Won't Bid	08/01/2016 05:55 PM Veronica Garcia Declined Invite: Will not bid.
Ybanag Realty & Development Corp.	Lucio	Collado	luke@dybanagconstruction.com	Perris	CA	(626) 318-8904	Won't Bid	08/01/2016 05:56 PM Veronica Garcia Declined Invite: Per Lucio will not bid.

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Section C**

- C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

**Please See Attachment C-1, for the following:**

Item(s) of Work	Provided Plans/Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	---	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	Yes	Not selected at this time.						
Aggregate Supply	Yes	Not selected at this time.						
Asphalt Paving	Yes	All American Asphalt	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Bridge Demolition	Yes	G&F Concrete Cutting, Inc.	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
CIDH Pile	Yes	Condon Johnson & Associates	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Clean and Paint Structural Steel/Structural Steel	Yes	Not selected at this time.						
Clear and Grub	Yes	CGO Construction Company	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Concrete Barrier	Yes	Not selected at this time.						
Concrete Supply	Yes	Not selected at this time.						
Construction Area Signs	Yes	Not selected at this time.						
Demolition	Yes	Not selected at this time.						
Drill and Bond Dowel	Yes	Not selected at this time.						
Electrical	Yes	MSL Electric, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Formliner	Yes	Not selected at this time.						
Furnish and Erect Structural Steel Bridge	Yes	Adam & Smith, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Grind PCC	Yes	Not selected at this time.						
Guardrail	Yes	Not selected at this time.						
Joint Seal	Yes	Not selected at this time.						
Landscape & Irrigation	Yes	Diversified Landscape Co.	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Masonry Block	Yes	Not selected at this time.						
Minor Concrete/PCC Paving	Yes	Griffith Company	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Miscellaneous Iron And Steel	Yes	Not selected at this time.						
Overhead Sign	Yes	Coral Construction Company	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
PCC Supplies	Yes	JC Supply & Manufacturing (2nd tier to Griffith Company)	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Pipe Supply	Yes	Not selected at this time.						
Prepare and Stain Concrete	Yes	CNJ Enterprises, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
RCP Pipe Supply	Yes	Pre-Con Products	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Reinforcing Steel	Yes	Martinez Steel Corporation	DBE	\$ 659,390.00	LA Steel Services	\$ 683,324.00	\$ 23,934.00	4%
Roadside Sign	Yes	Not selected at this time.						
Saw and Seal Pavement Joints	Yes	Not selected at this time.						

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Street Sweeping	Yes	Not selected at this time.						
Striping	Yes	Cal-Stripe, Inc.	Non-DBE	\$ 93,618.00	Payco Specialties	\$ 132,624.00	\$ 39,006.00	42%
Structural Steel	Yes	Not selected at this time.						



**ALL AMERICAN ASPHALT  
ALL AMERICAN AGGREGATES**  
ENGINEERING -- CONTRACTORS -- ASPHALT PAVING  
P.O. BOX 2229, CORONA, CA 92878-2229  
STATE CONTRACTORS LICENSE #267073-A DIR #1000001051

<b>To:</b> GENERAL CONTRACTOR	<b>Contact:</b>
<b>Address:</b> ESTIMATING DEPARTMENT	<b>Phone:</b>
	<b>Fax:</b>
<b>Project Name:</b> 12-0M4904-Route 5	<b>Bid Number:</b>
<b>Project Location:</b>	<b>Bid Date:</b>

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
75	Type A HMA	3,350.00	TON	\$81.00	\$271,350.00
76	ARHM-GG	640.00	TON	\$104.00	\$66,560.00
78	HMA - Misc. Areas	450.00	SY	\$13.25	\$5,962.50
<b>Total Bid Price:</b>					<b><u>\$343,872.50</u></b>

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> All American Asphalt</p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Schultz, Brett 951-736-7600 bschultz@allamericanasphalt.com</p>
---	--

Special Conditions:

- 1) Price includes 2 move-ins for Item 75. Additional moves at \$7,500.
- 2) Price includes 1 move-in for Item 76. Additional moves at \$7,600.
- 3) Price includes 1 move-in for Item 78. Additional moves at \$5,600.
- 4) Engineering, testing, permits, or inspection fees by others.
- 5) Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made with unit prices applying.
- 6) Adjusting and/or paving of utility valves, manholes, etc. by others.
- 7) Pricing includes tack coat.
- 8) All paving on certified grade by others.
- 9) Construction water and water truck accessible to our equipment and immediately adjacent to our work area to be supplied by others.
- 10) Any compensation adjustments for price index fluctuations and/or pay factor determination for asphalt concrete to be taken by All American Asphalt.
- 11) Price includes night work.
- 12) Pricing for Quality Control/Quality Assurance is included.
- 13) Drainage related paving and/or trench paving is excluded.
- 14) Lighting costs for any night paving is excluded.
- 15) Surveying, engineering and staking by others. All finish surface fills, including fills at grade breaks, to be painted on the pavement by contractor at 25 foot stations at no cost to All American Asphalt. Fills to be given prior to final two lifts.
- 16) Profilograph costs by others.
- 17) All traffic control and posting by others.
- 18) Prime coat, fog seal, sweeping and cleaning, weedkiller, striping, headers, and manhole patching by others.
- 19) Grinding of asphalt concrete at all PCC concrete tie-ins, including bridge tie-ins by others.
- 20) Cost or placement of filter fabric by others.
- 21) Saw cutting/ hard removals by others.
- 22) Work to be completed behind K-Rail.

# G&F Concrete Cutting; Inc.

P.O. Box 10215, Santa Ana, CA 92711

(714)648-0397 FAX (714)550-0624

Date: 8/8/2016

**NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans  
MTA & MWD Certified & Union Affiliated DRI # 1000001776**

Flatiron West, Inc.  
1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Ph. (760) 916-9100  
Fax (760) 916-9101

Project: 12-OM4904  
Location: Rout 5 Avendia Mendocino  
City, State: Orange County, CA  
Attn: Estimating  
Email:

*License 590310*

## CONTRACT PROPOSAL

### Scope of Work as follows:

Item # 39: Saw, Break and Remove 240 lf. of asphalt concrete dike.	@ \$8.50 lf.	Total: \$ 2,040.00
Item # 41: Break and Remove 7 – concrete inlets.	@ \$500.00 ea.	Total: \$ 3,500.00
Item # 42: Break and Remove 2 – concrete manholes	@ \$2,000.00 ea.	Total: \$ 4,000.00
Item # 43: Saw, Break and Remove 1,850 cy concrete PCC	@ \$ 325.00 cy.	Total: \$ 601,250.00
Item # 44: Remove 83,200 sq. ft. asphalt concrete surface	@ \$1.95 sq. ft.	Total: \$ 162,240.00
Item # 47: Saw, Break and Remove 40 lf. concrete curb & sidewalk	@ \$22.00 lf.	Total: \$ 880.00
Item # 48: Break and Remove 2,430 lf. concrete barrier	@ \$45.00 lf.	Total: \$ 109,350.00 ✓
Item # 51: Bridge Removal ( Portion)	@ Lump Sum	Total: \$ 67,536.00 ✓

**Note:** Any stand by out of our control will be billed at posted hourly rates.

All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates.

**Included:** One move-in, \$500.00 per additional, strait & shift change work hours,

**Excluded:** Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

*Confirm Bond Rate 2%.*

*949 887 7428*

*Michael*

Page 1 of 2

*Philips requesting  
surety letter*

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.  
Submitted by:

Accepted by:


\_\_\_\_\_  
Greg Ferguson, CFO/VP

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Print Name

*2/1x 1002*

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.



**CONDON-JOHNSON  
& ASSOCIATES, INC.**  
CONTRACTORS AND ENGINEERS

August 9, 2016  
(Via Email Only – 5 Pages)

Attn: Estimating

Re: Caltrans Contract 12-0M4904 El Camino Real Widen  
CIDH Piling Proposal - **REVISED**

Condon-Johnson & Assoc., Inc. (CJA) is pleased to offer the following proposal for the items listed below on the above referenced project. CJA will supply all labor, materials and equipment to perform the work in accordance with the plans, specifications, scope of work and qualifications as listed and as identified herein.

**Pricing**

Item	Description	UOM	Quantity	Unit Price	Extension
82	24" CIDH Concrete Piling	LF	5,831	75	\$437,325
151	Mobilization	LS	1	65,000	\$65,000
<b>Bid Total</b>					<b>\$502,325</b>

**Additive Alternate Pricing**

Item	Description	UOM	Quantity	Unit Price	Extension
N/A	Add to install the 24" CIDH piles at CW 100 during night time hours only	LS	1	25,000	\$25,000

**Scope of Work:**

Item 82 - 24" CIDH Concrete Piling:

1. Drill piles from a level working pad at or near bottom of pile cap elevation. Pile cap may or may not be excavated prior to installing the piles, to be mutually agreed upon prior to mobilization
2. Place CIDH pile reinforcing cages furnished by others.
3. Furnish and place CIDH pile concrete to pile cutoff elevation.
4. CJA has included considerations for providing shaft wall stabilization with synthetic slurry for piles with specified tip elevations lower than elevation 170' only, as that is the design groundwater elevation. CJA will provide PVC inspection tubes for these piles and grout the tubes after acceptance. Others shall be responsible for providing GGL testing.

Item 85 - Mobilization:

1. One (1) mobilization to the jobsite is included for the work as referenced herein. One (1) on-site move across El Camino Real is included.

**GENERAL ENGINEERING . SHORING . CAISSONS . GROUND IMPROVEMENT**

CA Contractor License # 300068 - DIR # 1000004443

480 ROLAND WAY, SUITE 200  
OAKLAND, CA 94621  
TEL: (510) 636-2100  
FAX: (510) 568-9316

3125 E. GUASTI ROAD  
ONTARIO, CA 91761  
TEL: (909) 390-0268  
FAX: (909) 605-7629

9012 SOUTH 208<sup>TH</sup> STREET  
KENT, WA 98031  
TEL: (425) 988-2150  
FAX: (425) 988-2151

9685 VIA EXCELENCIA, SUITE 106  
SAN DIEGO, CA 92126  
TEL: (858) 530-9165  
FAX: (858) 530-9171

**Document Summary:**

CJA has relied upon the information provided by Caltrans for Contract 12-0M4904, including Addendum 1.

CJA has not considered any other documents in preparation of this proposal. Provisions of the Prime Contract between Owner and General Contractor only apply as they directly relate to the scope of this proposal.

**Qualifications:**

1. General Contractor shall provide and maintain a flat, level, and stable drilling platform at Original Grade 40 feet wide around 3-sides and within a 5-ft reach to the centerline of the drilled shaft. Platform shall be capable of withstanding loads applied on it during all construction operations including cage hoisting operations. Any ramps shall have gradients less than 10% and be suitable for all construction equipment. GC will be responsible for slurry trenches if necessary to pump slurry under roads to pile locations as necessary.
2. General Contractor to provide any and all traffic control required for drilling spoils removal, cage pick, concrete placement, etc. CJA has not made any allowances to work outside of normal daytime hours (7-3pm) in this proposal.
3. CJA excludes drill spoil removal. CJA will stockpile drill spoils within 50' of pile centerline. The General Contractor shall handle and transport stockpiled spoils removed during drilling operations in a manner such that CJA operations are not adversely impacted.
4. General Contractor shall provide and locate the centerline of each CIDH pile location with horizontal and vertical control. Including at a minimum, 2 (two) offset points.
5. General Contractor to provide sufficient lay-down area for storage of material, tooling, equipment, and up to three 21,000 gallon slurry tanks.
6. Analytical testing and permit, if required for onsite water and solid/spoils disposal, to be obtained by others. Trucking for offsite disposal, if required, to be by others.
7. General Contractor to provide an on-site source of quality water at a minimum rate of 125 gpm within 100 feet from area for Subcontractors use. Metering accounts to be set up and paid for by others.
8. CJA has excluded the furnishing of all CIDH pile reinforcement. With respect to a third party crane pick by CJA for reinforcing cages, notwithstanding any insurance obligation, defense or indemnity provision indicated elsewhere, CJA's insurance is primary only with respect to the sole negligence of CJA.
9. General Contractor to provide fully fabricated reinforcing cages, with appropriate concrete "dobie" or plastic spacers within reach of CJA's crane at each pile location. Reinforcing cages to be built full length. There is no provision in this proposal for CJA to assist in supporting the Rebar Supplier. If coupling over the shaft, unloading of trucks, or moving the rebar cages from the building area to the pile locations is required, additional costs apply.
10. Reinforcing cages are to be internally braced with an unobstructed opening, down the center of the cage to allow centerline placement of piling concrete. Any bracing which conflicts with tremie pipe equipment to be removed by others.
11. Reinforcing cages shall be adequately tied and braced to withstand being picked from horizontal to vertical. For bidding purposes, CJA expects these minimum tie requirements:
  - i. For 24" CIDH Piles: 2ea bars tied 100% with double wire, hoops tied 100% with double wire were they correspond to pick points (minimum of 4 ea locations), and the

remaining hoop to vertical intersections tied at a minimum 33% uniformly distributed over the entire length of the cage. Cross-bracing installed at 10 to 20 feet on-center with at least 3-vertical and 2-horizontal cross-bracing installed to correspond with 4-rigging locations.

12. All reinforcing cages to be inspected on-site by CJA, GC, and rebar subcontractor to ensure compliance with the above. Any deficiencies will be corrected immediately.
13. CJA excludes joint preparation (cure removal, sand blasting, etc), at the tops of all CIDH piles, and additionally all extension work above cut-off.
14. CJA excludes any removal of concrete laitance from steel reinforcing bars
15. CJA will place concrete to within three inches (up or down) of pile construction joint elevation.
16. General Contractor to supply concrete washouts for CJA concrete operations, including, but not limited to, concrete truck and pump washout, and concrete over-pour removal. Disposal of concrete debris is to be performed by others.
17. Any overhead wires conflicting with drilled shafts to be de-energized by others.

**Schedule Qualifications:**

1. CJA and General Contractor shall mutually develop and agree to a baseline CPM schedule prior to start of work and mutually update it through completion of CJA's work.
2. Schedule is based on performing work five days a week, 8-12 hours a shift, Monday through Friday.
3. Work is to be performed in two continuous operations.
4. When the progress of the subcontractor work is interrupted for reasons beyond its control, CJA will bill and be paid for stand-by rates, without delay factor, for each individual production unit affected by the interruption.
5. CJA will require three weeks to schedule crew/equipment resources after receipt of an executed subcontract.
6. CJA will require 50 days for pile acceptance for each pile requiring non-destructive testing (GGL, CSL, etc.).

**General Qualifications/Exclusions:**

(Excluded by CJA but shall be provided to CJA by others)

1. General Contractor shall provide a level, all-weather work and staging area with no headroom restrictions. Working platform shall permit unobstructed travel of track mounted equipment, drilling equipment and concrete trucks, and, maintenance thereof throughout the duration of our work. Use of mats is specifically not included and will be charged as extra work if required.
2. General Contractor shall provide clear and unobstructed access to the work and staging areas, for CJA's personnel and equipment.
3. CJA has not made any allowance to minimize vibration and/or noise during performance of our work. CJA excludes all monitoring of noise, vibration, settlement, or air quality.
4. CJA excludes the locating, protection, removal, replacement and support of all utilities existing or new, above or below the ground that may interfere with our work.
5. CJA excludes any re-routing of vehicular and pedestrian traffic and maintenance of access to adjacent properties, including all necessary signs, markers, barricades, crossings or flagmen.

6. CJA excludes the offsite discharge or disposal of any water and drilling spoils generated during our work operations.
7. CJA excludes installation of trenches, as necessary with traffic bearing covers for slurry pipelines at street crossings and other locations to avoid interference with traffic and pedestrians, and restoration of trenched areas at the completion of our work.
8. CJA excludes surveying services for layout and control of work, monitoring or "as-builts".
9. CJA excludes all permits, testing, fees, notifications, inspection (s) and laboratory testing.
10. CJA excludes all required fencing, barricades, security, and guard services.
11. CJA excludes demolition, removal and disposal of any existing foundations or other manmade structures in or on the ground that may otherwise impede CJA's work.
12. CJA excludes any reinstatement and/or restoration of its areas upon completion of its work.
13. CJA excludes all provisions for protecting work in place, SWPPP, dust and erosion control.
14. CJA excludes working in and/or around contaminated/hazardous materials. Should contaminated/hazardous materials be encountered, General Contractor will provide a Health and Safety Plan that protects CJA workers from contaminated soils. All cost associated with implementing this plan will be paid by others.
15. CJA excludes any and all types of dewatering (both surface and below grade). The dewatering system shall be by others and it shall be coordinated with this subcontractor's works.
16. CJA shall indemnify Owner and Contractor with respect to any claim that arises from the negligence or fault, if any, of CJA in the performance of its work hereunder, but the extent of such indemnity shall be limited to CJA's proportionate share of the total fault, as agreed between the parties or as determined by a court of competent jurisdiction, causing the loss or damage on which the claim is based. CJA shall have no other responsibility to defend, pay for, or indemnify Owner and/or Contractor or its agents with respect to claims arising from or related to CJA's work hereunder.
17. Notwithstanding any provisions of the OCIP/CCIP for the project to the contrary, neither CJA nor its insurer(s) shall be obligated to contribute to any claim made to or under the OCIP/CCIP. Contractor or Owner shall represent CJA in connection with any claim(s) to or under the OCIP/CCIP. Further, should the OCIP/CCIP be cancelled, or not afford coverage for a claim, neither CJA nor its insurer(s) shall be obligated to contribute to the defense or indemnification of Contractor or Owner on any basis, whether primary or excess. Specifically, neither CJA nor its insurer(s) shall have any obligation to defend or indemnify Contractor or Owner against any claim that is not covered by the OCIP/CCIP or any claim(s) that are covered by the OCIP/CCIP or any claim(s) that would have been covered by the OCIP for the project but for its termination, cancellation or exhaustion.
18. CJA excludes Builders Risk insurance; Owner and/or General Contractor shall obtain Builders Risk insurance for the project and CJA shall be named additional insured.
19. CJA offer is valid for 60 days from the date of this proposal.
20. CJA excludes the cost of bonds, if required. All cost of bonds shall be borne by others.

**Payment Qualifications:**

1. CJA will not accept liability for any liquidated or consequential damages.
2. Progress payments will be due thirty days after General Contractor receives monthly progress estimate from CJA.
3. Retention (not to exceed 5%) shall be released thirty-five days after substantial completion of CJA scope of work.

This proposal, in its entirety, shall be made an integral part of and be incorporated into any subcontract agreement and shall take precedence should there be any conflict with any terms included in the host document. CJA reserves the right to amend and negotiate any provisions of the Subcontract Agreement. CJA will require approximately 2 (two) weeks to review Subcontract.

Should you have any question regarding the contents of this offer, please do not hesitate to contact the under-signed at (858) 334-3483.

Sincerely,  
Condon-Johnson & Associates, Inc.

Josh Hilton  
Project Manager

LA160809

# CGO CONSTRUCTION COMPANY, INC.

**ENGINEERS & CONTRACTORS • LIC. # 532200**

3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503

(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024

Email: cgoconst2@msn.com

TO	DATE August 9, 2016
	BID DOCUMENTS Plans and specifications from Caltrans
ATTENTION	PHONE NUMBER
Estimating Dept.	
5 Freeway/Avenida Mendocino. #12-0M4904	
San Clemente	

### PROPOSAL & CONTRACT


DESCRIPTION OF WORK	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
52. Clearing and Grubbing(trees/vegetation only)	1	LS	\$19,300.00	\$19,300.00

BOND RATE  
1.44%

1. Excludes Traffic control/barricades.
2. Excludes grass, weeds, pruning, and topsoil removal.
3. Excludes utilities/substructures. Asbestos/lead abatement.
4. No permits, testing, bonds, and engineering fees included.
5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
7. Not responsible for any spoils or deviations caused by other contractors.
8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.
9. Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$2M Umbrella.
10. \*\*\*Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.\*\*\*

ACCEPTED

PANY \_\_\_\_\_  
 BY: \_\_\_\_\_  
 DATE: \_\_\_\_\_

CGO CONSTRUCTION COMPANY, INC.  
  
 BY: CHARLES OJURI - ESTIMATOR  
 DATE: AUGUST 9, 2016

A



8.9.16

Lic # 822450, C10

PROJECT QUOTATION

Project Description: Rte 5  
12-0M4904

Owner/Contact: Cal Trans

Bid Date: 8-9-16 @ 2:00 pm

Item #	Description of Work	Quantity	Unit	Unit Price	Extension
150	Modify Existing Electrical System	1	Ls	\$229,748.00	229,748.00
<b>Grand Total</b>					<b>\$ 229,748.00</b>

Addendum # 1 acknowledged

**EXCLUSIONS:** Bond, survey, permits and fees, inspection fees, engineering fees, utility fees, Cal Trans Inspection and fees, asphalt/sidewalk/ramps restoration, traffic control, existing conduit/pull box removals, signage & striping.

Prepared by: Kevin Moore

1.57-  
Yes

**ADAMS & SMITH, INC.**



Subject: **El Camino Real UC Widening**  
**CalTrans 12-0M4904**

August 9, 2016  
**REVISION 1**

Bid Date: August 9, 2016

Gentlemen:

Adams & Smith, Inc. proposes to provide the following for the subject project in conformance with contract plans and specifications, subject to the following terms, conditions and exclusions. **Sales tax included.** Adams & Smith, Inc. is certified by the American Institute of Steel Construction as an Advanced Certified Steel Erector (ACSE).

**Our CA DIR Registration No. is 100003630**

<b>Item 101(F) Furnish Structural Steel (Bridge) (Approx. 115,030 LB):</b>	\$264,000.00	LS	✓
A. Includes bearings and anchor bolts			
B. Shop primed			
<b>Item 102(F) Erect Structural Steel (Bridge) (Approx. 115,030 LB):</b>	\$ 59,800.00	LS	✓
A. Includes field installation of shear studs after deck forms are in place			
B. Hoisting of our generator to be provided by others			
<b>Item 151 Mobilization</b>	\$ 35,000.00	LS	✓
Total	\$358,800.00	LS	✓

**Terms of Payment:**

Monthly progress payments to be paid within thirty days from date of our invoices and in the same percentage as specified in the prime contract, but not less than 90%. Monthly progress payments shall include fabricator charges for approved shop drawings, mill material delivered to the shop, fabrication labor expended, material delivered to the jobsite and charges for material installed. Final payment, including all retained amounts, is to be made within thirty-five days of substantial completion of our work. **If the above payment terms cannot be met, add \$ \_\_\_\_\_ to our price.**

Mobilization payments to be made when and in the same percentages as the Contractor receives mobilization payments from the Owner.

Any clause making our payment contingent upon payment by the owner or making payment by the owner a condition precedent to our being paid will be unacceptable. This proposal should not be used if such a clause or condition would be a requirement of any resulting subcontract.

**Conditions:**

1. The term "by others" when used in this proposal means by others at no cost to Adams & Smith, Inc.
2. AISC "Code of Standard Practice for Steel Buildings and Bridges" current edition is hereby made part of this proposal and shall govern in all matters to which it is applicable not otherwise provided herein.
3. We acknowledge and include Addendum 1.
4. This proposal is considered to be "all or nothing" unless agreement is reached prior to bid time that certain items stand alone.
5. No participation in liquidated damages or other damages unless assessed solely because of our negligent failure to perform.



6. We will not agree to any contractual clause that limits our rights of recovery in the event we are damaged to "time" only.
7. We will self-perform our clean-up and will dispose of our waste and debris in dumpsters provided by others.
8. This proposal contingent upon acceptance within **thirty days** and satisfactory arrangements of details.
9. Demolition or shoring of any part of the existing structure is not included in this proposal. Such demolition and shoring shall be performed by others in a timely manner so as not to interfere with or delay our work.
10. Abatement or removal of hazardous materials is not included in this proposal. Such abatement or removal shall be performed by others in a timely manner so as not to interfere with or delay our work.
11. Barricades, lights, flagmen, etc. for the control of traffic and protection of the public to be provided by others.
12. All weather access from public roads and access at all work areas suitable to perform our work using mobile cranes and trucks moving under their own power and working from firm, level, properly graded and drained ground surface under and around the bridge, to be provided and maintained by others.
13. Any future Notice to Proceed must acknowledge the terms and conditions of this proposal and include schedule dates as mutually agreed. Fabrication will not begin until a subcontract agreement is in place.
14. Our proposal is based on our work being performed on a straight time basis. Cost of overtime, if required, will be extra.
15. Based on **two move-ins** (2<sup>nd</sup> Move-in for shear stud installation). Cost of additional move-ins will be extra.
16. Scribed centerlines in both directions on concrete foundation bearings to be provided by others.
17. Underground and overhead utilities, interfering with the safe operation of our construction equipment, to be located and moved or protected by others.
18. On site parking for craftsmen to be made available by others.
19. All temporary toilet and sanitary facilities to be provided and maintained by others.
20. Pricing based on work being performed in accordance with OSHA standards only. Any fall protection provided by us will be per CFR 1926 Subpart R and for our personnel only. Any safety requirements in addition to or more stringent than OSHA may require additional compensation.
21. We will only attend meetings pertinent to our scope of work.
22. Work to be completed by **6/30/17** after which date escalation will apply.
23. If this proposal results in a subcontract, the payment terms, conditions and exclusions contained herein shall be incorporated into said subcontract. Adams & Smith, Inc. reserves the right to negotiate agreeable terms and conditions for any additional requirements.
24. After anchor bolts have been cast in place, an "as built" survey to be performed by others and any discrepancies communicated to the steel fabricator in a timely manner so adjustments can be made to the base plates and/or bearings, if required. If the "adjustments" create additional cost, it will be for the Contractor's account.
25. Anchor bolts for our steel that are installed by others to be cleaned of concrete/grout prior to our beginning work
26. Hoisting to offload / reload our connex(s) during our mob / demob operations to be provided by others.
27. All lighting necessary for our work to be provided by others.
28. All existing surfaces that receive our material to be abated and cleaned by others and ready to receive our work.
29. Markup covering profit and overhead for costs of Subcontractor-performed extra work to be 15%. If extra work extends the overall duration of the project, than indirect costs associated with the extended duration are to be considered costs. Markup on sub-subcontractors or material suppliers to be 5%. Markup for termination to be 15% of actual cost of Subcontractor performed work and 5% on sub-subcontractors or material suppliers, as of date of termination.

**Exclusions:**

1. Shoring for concrete pours.
2. Cost of field inspection and tests.
3. Cutting or drilling our work to accommodate other trades unless noted, located and dimensioned on structural bid drawings.
4. Grinding of concrete bearing surfaces.

**ADAMS & SMITH, INC.**



5. Bond premium.
6. All permits.
7. Furnishing and placing of grout.
8. Field painting, finish painting, touch-up painting and caulking.
9. Field touch-up of galvanized surfaces.
10. Cleaning of steel after erection.
11. Installation of embedded items.
12. Installation of anchor bolts.
13. Fasteners and anchor bolts not passing through our steel.
14. Assembly of anchor bolts to anchor bolt templates.
15. Core drilling.
16. Dust control.
17. Street cleaning.
18. All removals, demolition, and the like.
19. Joint Seal at Pier 3 (Sheet 202 of 244).
20. Structure Approach details (Sheets 233-234 of 244).

Regards,  
**Adams & Smith, Inc.**

**Phil Goodman**  
Chief Estimator

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

*8.9.16*

**DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249**

<b>To:</b> Flatiron West, Inc.	<b>Contact:</b> Estimating SD
<b>Address:</b> 1770 La Costa Meadows Dr San Marcos, CA 92078	<b>Phone:</b> (760) 916-9100 <b>Fax:</b> (760) 916-9101
<b>Project Name:</b> 12-0M4904	<b>Bid Number:</b> 3041
<b>Project Location:</b> Route 5 & El Camino Real, San Clemente	<b>Bid Date:</b> 8/9/2016
<b>Addendum #:</b> 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
<b>DBE</b>					
30	Remove Existing Irrigation Facility	1.00	LS	\$3,030.00	\$3,030.00
59	Roadside Clearing	1.00	LS	\$4,900.00	\$4,900.00
60	Rock Blanket	13,300.00	SF	\$9.50	\$126,350.00
66	Check And Test Existing Irrigation Facilities	1.00	LS	\$5,720.00	\$5,720.00
67	Operate Existing Irrigation Facilities	1.00	LS	\$5,380.00	\$5,380.00
68	Riser Sprinkler Assembly	15.00	EACH	\$36.90	\$553.50
69	Pop-up Sprinkler Assembly	10.00	EACH	\$90.20	\$902.00
70(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	500.00	LF	\$4.20	\$2,100.00
71(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	60.00	LF	\$6.45	\$387.00
<b>Total Price for above DBE Items:</b>					<b>\$149,322.50</b>

<b>NON DBE</b>					
18	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	720.00	SY	\$2.20	\$1,584.00
61	Plant (Group F)	1,000.00	EACH	\$0.95	\$950.00
63	Maintain Existing Planted Areas	1.00	LS	\$13,400.00	\$13,400.00
64	Plant Establishment	1.00	LS	\$11,600.00	\$11,600.00
65	Wood Mulch	50.00	CY	\$74.40	\$3,720.00
<b>Total Price for above NON DBE Items:</b>					<b>\$31,254.00</b>

**Total Bid Price: \$180,576.50**

**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Excavation depth for rock blanket areas must be coordinated with Diversified prior to excavation.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 32 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for rock blanket work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work. Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.

~~\$~~ 178,993

- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-245-1686 <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p>
---	--



**GRIFFITH  
COMPANY**

LOS ANGELES DISTRICT  
12200 Bloomfield Ave.  
Santa Fe Springs, CA  
90670-0150  
[562] 929-1128  
Fax [562] 864-8970  
License #88

8.9.16



<b>To:</b> Flatiron Construction Corp.	<b>Contact:</b>
<b>Address:</b> San Marcos, CA	<b>Phone:</b> 760-916-9100
	<b>Fax:</b> 760-471-4860
<b>Project Name:</b> 12-0M4904- Rte 5 In San Clemente	<b>Bid Number:</b>
<b>Project Location:</b> Rte 5, San Clemente, CA	<b>Bid Date:</b> 8/9/2016

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
24	TEMPORARY CONCRETE WASHOUT- Only For Items 73, 79, 122, 129. Can Be Removed From This Proposal If GC Provides Onsite Washout For Our Use.	1.00	LS	\$5,360.00	\$5,360.00
73	LEAN CONCRETE BASE	710.00	CY	\$150.00	\$106,500.00
74	BASE BOND BREAKER	8,400.00	SY	\$1.50	\$12,600.00
79	JOINTED PLAIN CONCRETE PAVEMENT	2,940.00	CY	\$249.00	\$732,060.00
80	ISOLATION JOINT SEAL (SILICONE)	5,700.00	LF	\$9.00	\$51,300.00
122	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	10.00	CY	\$560.00	\$5,600.00
129	VEGETATION CONTROL (MINOR CONCRETE)	30.00	SY	\$86.00	\$2,580.00

**Total Bid Price: \$916,000.00**

**Notes:**

**TERMS & CONDITIONS:**


- 1.) Proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
- 2.) Price good thru 7/31/17 with written acceptance. After this date, price increase will apply.
- 3.) Proposal is based on a Caltrans concrete mix natural gray colored concrete.
- 4.) Based on a total of 5 move-ins only. Additional move-in is at \$3,500. Move-in is defined as consecutive work scheduled to meet minimum production.
- 5.) Proposal is based on a regular 8-hr weekday work shift (7am to 3pm Mon thru Fri). **No nights or weekend work**. Additional rates will apply if requested to work beyond the limits as described.
- 6.) **All items of work should be awarded for bid price to be valid**. If certain items will not be awarded, please advise us to receive authorization to make proposal legitimate.
- 7.) Concrete Washouts are included in this proposal.
- 8.) **EXCLUDES:** QC/QA Sampling & Testing

**STANDARD TERMS & EXCLUSIONS:**

- 1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 1% of total bid amount if required.
- 2.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement. Griffith will not be responsible for any damage to concrete as a result of expansive soils and/or compaction failures. Backfill by others. Unsuitable soil, including rocks, boulders, etc. to be removed by others prior to concrete placement.
- 3.) Badging, Escorting, Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid, and is extra if required.
- 4.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work.
- 5.) All curbs & curb & gutter to be installed prior to any flatwork installations. At least 12" clearance from back of curb is necessary for extruded curb. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
- 6.) Griffith is not responsible for damage to concrete caused by compaction failure, expansive soil, erosion, or any other soil condition.
- 7.) Quantities shall be determined by physical field measurements and agreed upon by both parties. Buyer agrees to protect all work done by Griffith Company from damages by others, including but not limited to, damage by vehicles, pedestrians, or graffiti marks. Buyer agrees to furnish engineering, marked line, grade stakes, and adequate plans and specs.
- 8.) **EXCLUDES:** Engineering, Design, Temp Platting, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, and Development & Implementation of Contingency Plans. ADA Requirements are the responsibility of the Architect and Design Engineer. Griffith Company will not be held responsible for meeting ADA requirements on drawings that themselves do not comply.
- 9.) This proposal with its terms & exclusions listed should be made a part of subcontract for prices to be valid. Anything not specifically mentioned in bid should not be assumed to be part of the bid.

• **PAYMENT TERMS:**

1.) Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, Griffith reserves the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice. This payment terms is to be made part of the subcontract.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted. <b>Buyer:</b> _____ <b>Signature:</b> _____ <b>Date of Acceptance:</b> _____	<b>CONFIRMED:</b> <b>GRIFFITH COMPANY</b>  <b>Authorized Signature:</b>  <b>Estimator:</b> Brad Olson bolson@griffithcompany.net
---	--



8.9.16

SUBCONTRACT PROPOSAL

PROJECT: SAN CLEMENTE  
ORANGE CO., CADOT  
12-0M4904

BID DATE: 8/9/16  
ESTIMATE NO: 160802C

PREPARED BY: MARC ROBERTS

REFER INQUIRIES TO: MARC ROBERTS

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
38	REMOVE SIGN STRUCTURE (EA)	4.00	EA	\$ 2,000.00	\$ 8,000.00
83	54" CIDH CONCRETE PILE (SIGN FOUNDATION)	22.00	LF	\$ 820.00	\$ 18,040.00
84	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	71.00	LF	\$ 1,000.00	\$ 71,000.00
103	FURNISH SIGN STRUCTURE (TRUSS)	76,120.00	LB	\$ 2.60	\$ 197,912.00
104	INSTALL SIGN STRUCTURE (TRUSS)	76,120.00	LB	\$ 0.35	\$ 26,642.00
110	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	1,010.00	SF	\$ 18.00	\$ 18,180.00
116	RETROREFLECTIVE SHEETING (TYPE XI)	1,010.00	SF	\$ 4.50	\$ 4,545.00
151	MOBILIZATION	1.00	LS	\$ 32,000.00	\$ 32,000.00
<b>TOTAL</b>					<b>\$ 376,319.00</b>

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$1,500 EACH.
- 11 **ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS, WITH THE EXCEPTION OF THE FOUNDATION FOR SIGN STRUCTURE 203 BEHIND EXISTING SOUNDWALL.**
- 12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 13 ANCHOR BOLTS FOR SIGN STRUCTURE 205 WILL BE SUPPLIED FOR OTHERS TO INSTALL.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY


BY: Marc Roberts

TITLE: ESTIMATOR

DATE: 8/9/16

12000.00  
 TRUCK MOUNTED DRILLING EQUIPMENT

JS



7642 E. Gray Rd., Ste. 102  
Scottsdale, AZ 85260  
Phone: 480-483-0989  
Fax: 480-767-2796

CSLB: 967058  
DIR: 1000004881

## QUOTATION

Date: August 5, 2016

Contractor: Flatiron West, Inc.

VIA FAX: 760-471-4860

Project: CA 12-0M4904, San Clemente Bridge Widening, San Clemente

Bid Date: August 9, 2016

<u>Bid Item</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit Price</u>	<u>Total</u>
120	Prepare and Stain Concrete	10,112 sf	\$5.50 / sf	\$55,616.00

**This quote includes product and application of product.**

- Payment is to be based on actual SF of surface where product is applied.
- Once products are purchased contractor will be responsible for cost of unused material if contract quantities are reduced.
- Access and mechanical lifts (if requested by Subcontractor) are to be provided by General Contractor.
- Includes pressure washing of surfaces to be stained. ✓
- A Test Panel, if requested, will be an additional \$1,500.00 each.
- This quote includes one (1) mobility.
- Road closures will be provided by General Contractor as needed by Subcontractor.
- Performance and Payment Bonds are to be waived.

**ALL ABOVE ITEMS WITH X MUST BE INCLUDED IN OUR CONTRACT**

The price quoted is subject to change after 30 days from date of this quotation.

Respectfully submitted:

Marie Watkins



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 8/9/2016

SHANNON

QUOTE ID: 13370

CUSTOMER NAME: ALL INTERESTED BIDDERS  
CONTACT:

JOB NUMBER: 12201  
JOB TITLE: WIDEN FWY & BRIDGE  
LOCATION: SAN CLEMENTE

PHONE:  
FAX:  
Cell or Pgr.:

TRACT:  
CONTRACT #: 12-0M4904  
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE  
Payment Terms: NET 30 DAYS

Price Valid Until: 10/8/2016  
Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
24" RCP 1500D TG	750	\$24.42	FT.	\$18,315.00
# OF DELIVERIES BASED ON FULL LOADS OF 8' JOINTS	140 5	\$833.75	LD	\$4,168.75

CUSTOMER TO UNLOAD

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL \$22,483.75

Handwritten: 760 x 29.98 = \$22,784.80 = \$29.98/FT

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.\*\*CONTACT KARI 805-315-7247\*\*

Sales tax additional

Print

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91S0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: \_\_\_\_\_

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

# MARTINEZ STEEL CORPORATION

1500 S. Haven Avenue, Suite 150 • Ontario, CA 91761 • Office: 909.946.0686 • Fax: 909.946.8161

## BID PROPOSAL

**Date:** 08/09/2016

**Page 1 of 6**

**To:** All Bidding Contractors

**Attention:** Estimating Department


**Project Name:** CT12-OM4904, Route 5  
San Clemente, CA

Martinez Steel Corporation (MSC) in compliance with your Invitation to Bid proposes to furnish and/or install reinforcing material in accordance with the Manual of Standard Practice of the Concrete Reinforcing Steel Institute (CRSI) and the following exhibits:

EXHIBIT A - Price Schedule  
EXHIBIT B - Bid Documents  
EXHIBIT C - Scope of Work  
EXHIBIT D - General Conditions

This proposal is firm for fifteen (15) days from the above date and shall be considered null and void after such time. Please contact the undersigned marketing representative if you require a proposal extension.

Sincerely,  
MARTINEZ STEEL CORPORATION

  
Harry Williams  
Vice President of Operations

**DIR ACCT: #1000002554 EMR RATE: .63%**  
**DBE CERTIFIED - CALTRANS**  
**MBE CERTIFIED - CITY OF LOS ANGELES**  
**SBE CERTIFIED BY METRO/MTA**

**Affirmative Action/EEO Employer**

### EXHIBIT A – Price Schedule

#### BASE PRICE:

For all work described in the bid documents (Exhibit B) and subject to the conditions of Exhibits C and D, MSC agrees to perform all work for the following prices:

**See Pages 2A for pricing by units.**

Prices quoted are based on starting rebar installation on January 1, 2017 and completion of MSC scope of work by June 30, 2017.

If MSC is requested to proceed with work prior to an executed subcontract agreement, then it shall be understood and agreed that this proposal shall take precedence and govern until such time that a subcontract agreement is accepted and executed.

#### RETENTION:

Five percent (5%) retention shall be due and payable 35 days after substantial completion of MSC's work. No retention shall be withheld on materials. If retention is to be held on any job, Martinez Steel Corporation will require a 10% deposit (upfront fee) on materials and labor prior to the commencement of any work including, but not limited to, detailing and fabrication of rebar for the placing of the same.

#### CHANGE ORDERS:

Martinez Steel Corporation shall submit pricing for changes in the scope of work to the Contractor within three (3) weeks of receipt. Change orders shall be issued no later than thirty (30) days from the date of our submittal. If this is exceeded, then MSC shall retain the right to refuse to provide any further material and /or labor associated with those changes until such time that a change order is issued.

**BID ITEMS:**

For all work described in the bid documents and subject to the conditions of this proposal MSC agrees to perform all work for the following prices:

<u>Item No.</u>	<u>Item</u>	<u>Estimated</u>	<u>Unit</u>	<u>Total</u>
83	54" CIDH	22 LF	\$163/LF	\$3,586
84	60" CIDH	71 LF	\$197/LF	\$13,987
89	Approach Slab	33 CY	\$358/CY	\$11,814 ✓
90	Approach Slab	479 CY	\$265/CY	\$126,935 ✓
91	Minor Concrete (FOB)	46 CY	\$70/CY	\$3,220
92	Paving Notch	402 CF	\$5.05/CF	\$2,030 ✓
98	Bridge	389,100 LBS	\$.86/LB	\$334,626 ✓
99	Retaining Wall	122,000 LBS	\$1.03/LB	\$125,660 ✓
100	Headed Bar	200 7/2 EA	\$22/EA	\$4,400 ✓
117	Sound Wall	1625 SF	\$1.73/SF	\$2,811 ✓
133	Barrier Type 60A MOD (FOB)	292 LF	\$7/LF	\$2,044 ✓
134	Barrier Type 60F (FOB)	120LF	\$8/LF	\$960 ✓
135	Barrier Type 60C (FOB)	3300 LF	\$5/LF	\$16,500 ✓
136	Barrier Type 60D (FOB)	460 LF	\$4/LF	\$1,840 ✓
137	Barrier Type 736	781 LF	\$26LF	\$20,306 ✓
138	Barrier Type 736A	448 LF	\$28LF	\$12,544 ✓

Hook Hours 96 hours

**Exhibit B – Bid Documents**

<b><u>Specifications</u></b>	Specs (Dated 6/20/2016)
<b><u>Addenda</u></b>	None Seen
<b><u>Drawings</u></b>	Sheet #1 through #244 Bound Book (Dated 3/28/2016)

**NOTES:**

- 1) Reinforcing for 24" CIDH piling is to be measured and paid for as bar reinforcing steel (Bridge) or as bar reinforcing steel (Retaining Wall).
- 2) Barrier rail dowels are to be measured and paid for as barrier rail (Type 736) or (Type 736A)
- 3) Masonry wall vertical dowels extending from barrier rails are to be measured and paid for as sound wall (Masonry Block).

**24" CIDH Pile Notes...**

- 1) At Abutment #1 and #4 and at Piers #2 and #3 use Section X-X on Sheet #181 and spiral from Standard Detail B2-3.
  - 2) At Cap Beams use Section Y-Y on Sheet #182 and spiral from Standard Detail B2-3.
  - 3) At Span #1 and #3 Curtain Walls use Section X-X on Sheet #182 and spiral detail from Standard Detail B2-3.
  - 4) At Curtain Wall #100 use Sections AA and BB on Sheet #221.
  - 5) At Retaining Walls use Standard Detail B2-3
  - 6) All pile extensions are estimated with the 24" CIDH pile.
-

**EXHIBIT C – Scope of Work****INCLUSIONS**

- Furnish, fabricate and install deformed reinforcing bars for cast-in-place concrete
- Furnish deformed reinforcing bars detailed per CRSI standards, FOB job site, for concrete masonry units, drill and grouted dowels (placing of reinforcing by others)
- Furnish, fabricate and build on job site, cages for CIDH piles; cages stockpiled FOB (blocking and setting cages by others)
- Reinforcing for minor concrete (minor structure). Masonry block and for all (Type 60) barrier rails furnished "FOB" jobsite

**EXCLUSIONS**

- Hoisting or lowering of reinforcing materials including unloading trucks, setting cages or assemblies and power placing bar bundles
- Reinforcing shown on civil, landscape, architectural, mechanical, electrical and plumbing drawings
- Trim steel for openings not shown on structural drawings
- Pour watchman other than available if needed from ironworkers on-site
- Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
- Welding of rebar to rebar, form savers, couplers not shown on design drawings
- Reinforcing for construction joints, pour strips and/or delay strips not shown on structural drawings or for contractor's convenience
- Smooth, galvanized or threaded bars, anchors, embeds, bolts, studs (stud rails), sleeves or inserts
- Wrapping, coating, sheathing/sleeves (rubitex, plastic and/or cardboard), painting and/or greasing of reinforcing steel and/or wire mesh
- All permits and licenses, other than city/county business licenses and state contractor's license required for the work
- Drilling, placing and grouting of rebar in drilled holes
- Reinforcing in pre-cast items
- Cutting, bending or cleaning existing reinforcement.
- The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place and for steel stored in locations designated by contractor shall be for contractor's account
- Guying and/or bracing of assemblies including design and installation of bracing for reinforcing steel that is not encased in concrete and exceeds 20 feet in height
- All site work, including but limited to paving, sidewalks, all storm drain items such as curb and gutter, catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, vaults, sump pits, etc. unless specifically included in scope of work/price
- Threaded rods and coupling nuts at approach slab joints

**EXHIBIT D – General Conditions**

Contractor shall provide without charge to Martinez Steel Corporation the following:

- Lines, grades, templates, layout of openings in walls and/or slabs
  - Scaffolding where needed for access for installation
  - Access for delivery and space for storage of materials within 25 feet of where materials are to be used or hoisted
  - Traffic control and street use permits except for flagmen to facilitate entry and exit of delivery trucks
  - Protection for exposed vertical rebar
  - Sanitary facilities and drinking water source
  - Trash bins (excessive rebar excluded), (tie wire clippings to be removed in form of blow down)
  - Man lift when required by law
  - Safety guardrails when required
  - Testing and inspection services
  - Parking
  - Hoisting or lowering of reinforcing materials including unloading trucks, setting cages or assemblies and power placing bundles
  - Space on jobsite to build column cages and wall panels
  - Shop drawings and information from other trades (MEP, masonry, etc.) in a timely manner to allow rebar detailing to be completed, submitted and approved in time to meet the construction schedule
-

**SCHEDULE:**

Martinez Steel Corporation shall perform their work in accordance with a mutually agreed to schedule based on the following: (except time for approval by Engineer, if required)

- Detailing, fabricating and placing on an 8-hour, 5-day, 40-hour week
- A minimum of ten working days for detailing, fabrication and delivery of materials, (except time for responses to RFI's and time for approval of submittals)

*Martinez Steel Corporation will be allowed to invoice material on hand if Contractor changes schedule sequence after material is fabricated and delay in shipment and installation exceeds 2 weeks.*

**DESIGN DRAWINGS:**

Design drawings significantly lacking in coordination of Architectural and Structural drawings and significantly lacking in details suitable for detailing and constructability will be cause for reimbursement of extra detailing cost.

**INSURANCE:**

Martinez Steel Corporation can provide insurance as follows:

General Aggregate	\$2,000,000.00	Workers' Compensation	\$1,000,000.00
Automotive	\$1,000,000.00	Umbrella	\$4,000,000.00

*Martinez Steel Corporation shall not issue Waivers of Subrogation. If insistent, a 5% surcharge shall apply based on labor dollar for each project.*

**INDEMNITY:**

Martinez Steel Corporation will indemnify others only to the extent that damage is caused in whole by any negligent act or omission by anyone directly employed by or under the control of Martinez Steel

**BOND:**

Martinez Steel shall issue bonds acceptable to Insurance Company of the West and shall not be committed to dual oblige unless agreed to at the time of this proposal. Martinez Steel will not bond material supplied. If material is purchased by the Contractor/Owner in advance, Martinez Steel will bond our facility where the material is stored/fabricated.

# LA STEEL SERVICES

1760 California Avenue, Corona, CA 92881  
 Phone: 951-393-2013  
 Fax: 951-340-2712  
 Contractor's License #998917  
 EIN # 47-3081534  
 DIR # 1000012901  
 DBE/SBE/MB/WBE Certified

## BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	8/9/2016
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	12-0M4904	ESTIMATE #:	E16-0053R1
LOCATION:	San Clemente, CA		

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

### PLANS AND SPECIFICATIONS:

Specifications:	Bid Book (6/20/2016)	Addendum: #1 (8/3/2016)
Plans/Drawings:	1-244 (3/28/2016)	Architect/Engineer: Trang Luong

### PRICING CONDITIONS:

- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

## SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
83	54" CIDH Concrete Pile (Sign Foundation)	22	LF	\$ 154.6364	\$ 3,402.00
84	60" CIDH Concrete Pile (Sign Foundation)	71	LF	\$ 170.2254	\$ 12,086.00
89(F)	Structural Concrete, Approach Slab (Type N)	33	CY	\$ 351.0909	\$ 11,586.00
90	Structural Concrete Approach Slab (Type R)	479	CY	\$ 245.5324	\$ 117,610.00
91(F)	Minor Concrete (Minor Structure)	46	CY	\$ 177.5000	\$ 8,165.00
92	Paving Notch Extension	402	CF	\$ 9.5025	\$ 3,820.00
98(F)	Bar Reinforcing Steel (Bridge)	389,100	LB	\$ 0.8714	\$ 339,078.00
99(F)	Bar Reinforcing Steel (Retaining Wall)	122,000	LB	\$ 0.9935	\$ 121,205.00
100(F)	Headed Bar Reinforcement	60	EA	\$ 44.3000	\$ 2,658.00
117(F)	Soundwall (Masonry Block)	1,625	SQFT	\$ 2.2843	\$ 3,712.00
133(F)	Concrete Barrier (Type 60A) (Modified)	292	LF	\$ 12.6096	\$ 3,682.00
134	Concrete Barrier (Type 60F)	120	LF	\$ 15.4667	\$ 1,856.00
135	Concrete Barrier (Type 60C)	3,300	LF	\$ 9.7909	\$ 32,310.00
136	Concrete Barrier (Type 60D)	460	LF	\$ 6.8696	\$ 3,160.00
137(F)	Concrete Barrier (Type 736)	781	LF	\$ 33.7196	\$ 26,335.00
138	Concrete Barrier (Type 736A)	448	LF	\$ 36.4107	\$ 16,312.00
					<b>\$ 706,977.00</b>

### HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. Contractor to provide a minimum of **86 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.)

### SPECIAL NOTES:

1. LA Steel Services' pricing is based on the General Contractor providing a Material On Hand payment sufficient to cover the next 60 day anticipated value of material that will be billed every subsequent 60 days for the duration of the job or payment of our monthly invoices on a net 30 day basis.
2. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be delivered FOB as individual cages for placing by others.
3. Payment and Performance Bonds excluded.
4. Night work is excluded except by additive quote.
5. For over-length piles/columns and build-on-site piles/columns, Contractor to provide forklifts for building operation at no charge to subcontractor. The weight capacity of lifts to be determined by schedule and production.
6. Special order bars will be required, ample lead time for #14 and #18 bar will be required, subject to mill rolling dates.

### SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).

3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds.
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel, other than deformed rebar.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Diaphragm dowels or bolts required for precast members.
29. Protection of exposed steel for future construction.
30. Overtime premiums and/or shift work.
31. Reinforcing materials for any/all underground utility structures, including duct banks, added bars at multiple conduit.
32. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
33. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

### **GENERAL CONDITIONS**

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
  - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.

- C. As required, adequate electrical power and compressed air (90 PSI Min.).
- D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
  5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
  6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
  7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
  8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
  9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
  10. Neither party will have the right of set-off against the other party for any reason.
  11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
  12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
  13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
  14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
  15. LA Steel Services carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
  16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
  17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
  18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
  19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
  20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
  21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
  22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

- 23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
- 26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
- 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
- 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
- 31. Contractor shall furnish layout of dowels, which extend into masonry.
- 32. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
- 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_

**LA Steel Services**

**Contractor:**

By: Richard Rabay  
Richard Rabay

by: \_\_\_\_\_

Its: Vice President  
Title

Its: \_\_\_\_\_  
Title



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR# 1000001100  
 Signatory to Laborers Union Local 1184  
**ESTIMATOR: Steve Works**  
 sworks@calstripe.com

## SUBCONTRACT QUOTATION

August 9, 2016

**BIDS ON - 8/9/2016**

**PROJECT DESCRIPTION: Widen Freeway & Bridge – Rte. 5 San Clemente, CA.**

**CONTRACT / PROJECT NO: Caltrans # 12-0M4904 12-Ora-5-1.2/2.2**

**ADDENDA ACKNOWLEDGED: 1**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

### Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [ YES ] Pavement Markers [ YES ]  
 Temporary Striping during removals [ YES ] Thermo / Paint removal [ YES ] Marker Removal [ YES ]  
 Lead compliance plan for stripe removal [ YES ] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO]  
 Placement of Temporary Markers (tabs/floppys) [NO]

B. [ 1 ] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$4,500.00ea

C. [ 4 ] Total move-ins included in this quote for Stage Const. or Temporary Delineation. Additional Move-in charge @ \$3,500.00ea

**D. Traffic control IS NOT included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 9 ).**

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker removal debris.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.





**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

8-9  
8.9.16

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32  
CA DIR REGISTRATION #1000003515

**PROPOSAL  
FEDERAL**

Project Description: 12-0M4904 RT-5 SAN CLEMENTE (9% DBE)					Bid Date: 8/9/2016	
Contract Time Limit: 325		w.d. Liquidated Damages: N/A		per C.D. Addendums Noted: 1		
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total	
1	LEAD COMP PLAN (PORTION FOR ITEMS # 25,31-34)	1.00	LS	\$ 5,000.00	\$ 5,000.00	
8	CHANNELIZER (SURFACE MOUNT)	40.00	EA	\$ 40.00	\$ 1,600.00	
26	REMOVE YELLOW THERMO STRIPE (HAZ WASTE)	8,850.00	LF	\$ 0.70	\$ 6,195.00	
31	REMOVE PAINT STRIPE	67,800.00	LF	\$ 0.45	\$ 30,510.00	
32	REMOVE PAINT PVMT MARKING	130.00	SF	\$ 1.80	\$ 234.00	
33	REMOVE THERMO STRIPE	26,400.00	LF	\$ 0.50	\$ 13,200.00	
34	REMOVE THERMO MARKING	470.00	SF	\$ 3.00	\$ 1,410.00	
35	REMOVE PVMT MARKER	4,760.00	EA	\$ 1.00	\$ 4,760.00	
139	THERMO PVMT MARKING (WET VIZ)	700.00	SF	\$ 4.50	\$ 3,150.00	
140	PAINT STRIPE (2-COAT)	93,400.00	LF	\$ 0.20	\$ 18,680.00	
141	PAINT PVMT MARKING (2-COAT)	130.00	SF	\$ 3.50	\$ 455.00	
142	4" THERMO STRIPE (WET VIZ)	17,900.00	LF	\$ 0.47	\$ 8,413.00	
143	4" THERMO STRIPE (WET VIZ BKN 17-7)	250.00	LF	\$ 1.00	\$ 250.00	
144	4" THERMO STRIPE (WET VIZ (BKN 36-12)	26,500.00	LF	\$ 0.35	\$ 8,925.00	
145	8" THERMO STRIPE (WET VIZ)	4,290.00	LF	\$ 1.00	\$ 4,290.00	
146	8" THERMO STRIPE (WET VIZ BKN 12-3)	1,930.00	LF	\$ 0.80	\$ 1,544.00	
147	PVMT MARKER (NON-REFL)	2,150.00	EA	\$ 1.40	\$ 3,010.00	
148	PVMT MARKER (RETROREFL)	2,620.00	EA	\$ 2.90	\$ 7,598.00	
151	MOBILIZATION (PORTION)	1.00	LS	\$ 15,000.00	\$ 15,000.00	
					\$ -	
					\$ -	

**STIPULATIONS:**

**RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

- \* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 16 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- \* Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

**EXCLUSIONS:**

TRAFFIC CONTROL - CONTROL POINTS - SWEEPING - LD'S - PLANS - PERMITS - STATIONING - ENGINEERING ..

**INCLUSIONS:**

CLEANUP OF YELLOW REMOVAL DEBRIS ..

# of Working Days to Complete our Work: 26 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,300.00

BID AMOUNT: \$ 134,224.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Attachment D**

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

7/11/16 Flatiron visited the Office of Business and Economic Opportunity website at [http://www.dot.ca.gov/hq/bep/dbe\\_query.htm](http://www.dot.ca.gov/hq/bep/dbe_query.htm) as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 7/11/16 & 7/25/16 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 7/11/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

**Publications**

**Dates of Advertisement**

**DBEGoodfaith.com online**

Posted 7/11/2016 online. Ad to run through bid date.

**Construction Bid Source**

Posted 7/11/2016 online. Ad to run through bid date.

**Minority Bidder's Bulletin  
Construction Update**

Faxed on 7/18/2016 ad to run on the following dates: 7/21/2016, 7/25/2016, 7/28/2016, 8/1/2016, 8/4/2016, & 8/8/2016.

**SBE Weekly**

Posted 7/11/2016 online. Ad to run through bid date.

[Back To Query Form](#)

Mon Jul 11 12:05:39 PDT 2016

**Query Criteria**

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors  
 Work Codes: C0621 LANDSCAPING MATERIAL SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4201 GROOVE & GRIND PAVEMENT C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7602 SAW CUTTING C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C9609 STREET SWEEPING TRUCK

Firm Type: DBE

123 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EM
5270			A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@e
36878			A CONE ZONE, INC	160 N. JOY STREET		CORONA	CA	92879		160 N. JOY STREET		CORONA	CA	92879		DBE	elaine@
32412			A.B. HASHMI, INC.	13066 DEER CANYON CT.		SAN DIEGO	CA	92131								DBE	info@at
40654			A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@a
40447			ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509		31364 CABERN COURT		TEMECULA	CA	92591		DBE	kathryn
43229			ACCESS GENERAL CONTRACTING INC	13736 GOLDENWEST ST, SUITE E		WESTMINISTER	CA	92683								DBE	elizabet
42633			ACE FENCE CO.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america
34153			ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@ac
35149			ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@
30526			ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	CA	91306		DBE	advanta
34242			ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET		COMPTON	CA	90222								DBE	kramsey
16345			ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh
43203			ALOHA CONSTRUCTION SERVICES	27800 LAKE RIDGE DRIVE		MENIFEE	CA	92585		40335 WINCHESTER ROAD #E152		TEMECULA	CA	92591		DBE	rose@al
42426			ALVAREZ QUALITY CONSTRUCTION, INC	921 DELAWARE ST		IMPERIAL BEACH	CA	91932								DBE	awp112
39072			AMERICA PACIFIC CONSTRUCTION	7161 CITRUS VALLEY AVENUE		EASTVALE	CA	92880								DBE	apconst
42231			ANTHONY'S GRADING & PAVING	10769 WOODSIDE AVENUE	SUITE 209	SANTEE	CA	92071								DBE	paving_

<u>Firm ID</u>	<u>Suspended</u>	<u>Suspended Date As Of</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EM</u>
37715			APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana
27172			ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE, SUITE 1		BERMUDA DUNES	CA	92203								DBE	archulet
42320			ASHOONA LANDSCAPE	1248 WEST SIXTH STREET		SANTA ANA	CA	92703		PO BOX 27383		SANTA ANA	CA	92799		DBE	Darrell@
41022			BANAGA CONSTRUCTION, INC	1264 STAGECOACH TRAIL LOOP		CHULA VISTA	CA	91915		1264 STAGECOACH TRAIL LOOP		CHULA VISTA	CA	91915		DBE	frank@*

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 12-0M4904

**28 Opt-in records found.**

12-0M4904	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	<p>Services offered: The Construction Zone is a DBE, SBE &amp; WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com</p>	
12-0M4904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	<p>Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net</p>	
12-0M4904	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
12-0M4904	MJ King Insurance Services	

	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. <a href="https://mjking.net">https://mjking.net</a> All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!
	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 7476345 Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
12-0M4904	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed
	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
12-0M4904	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Bridge Joints, Approach slabs, JPCP, LIJ
12-0M4904	Integrity Rebar Placers

	1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 X 810 Fax Number: 951.943.7772 Disadvantaged status: Services offered: Rebar
12-0M4904	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
12-0M4904	Case Pacific Company 2121 Ardmore Road Paso Robles, CA 93446 Phone: 805-237-8851 Fax Number: 805-237-8854 Disadvantaged status: Services offered:
12-0M4904	Stantru 11175 Redwood Ave Fontana, CA 92337 Phone: 909-587-1441 Fax Number: 909-587-1585 Disadvantaged status: SBE Services offered:
12-0M4904	JC SUPPLY & MANUFACTURING 1612 S. CUAMONGA AVE ONTARIO, CA. 91761 Phone: 909-373-1773 Fax Number: 909-373-1785 Disadvantaged status: DBE SBE Services offered:
12-0M4904	Core Consultancy Services LLC 468 North Camden Drive, Suite 200 Beverly Hills, California Phone: 424-777-2170 Fax Number: aya@core-cs.net Disadvantaged status: Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.

12-0M4904	Bragg Crane & Rigging
	6251 Paramount Blvd, Long Beach, CA 90805
	Phone: 5629842420 Fax Number: 5629842462
	Disadvantaged status:
	Services offered: Installation of structural steel
12-0M4904	F.D. Thomas, Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-864-1619 Fax Number: 541-864-1631
	Disadvantaged status:
	Services offered: F. D. Thomas Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Email bids@fdthomas.com for any additional needed project information. F. D. Thomas Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
12-0M4904	One Time Utility Sales, Inc.
	501 Garfield St. Santa Ana, CA 92701
	Phone: 7149535700 Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.
12-0M4904	Adams & Smith, Inc.
	1380 West Center St. Lindon, UT 84042
	Phone: 801-785-6900 Fax Number: 801-785-6400
	Disadvantaged status:
	Services offered: Structural steel
12-0M4904	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale

	<p>products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day &amp; Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum &amp; Roll Up) Sale Products: Day &amp; Night Cones, 8lb &amp; 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT &amp; 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 &amp; 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up &amp; Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>
12-0M4904	<p>Askari Security Services, Inc.                      5150 Candlewood Street, Suite 16H Lakewood, CA 90712                      Phone: 562-606-0053 Fax Number: 562-606-0098                      Disadvantaged status: DBE SBE                      Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com</p>
12-0M4904	<p>CMC Rebar                      12451 Arrow Route Etiwanda CA 91739                      Phone: 909-803-1501 Fax Number: 909-899-9799                      Disadvantaged status:                      Services offered:</p>
12-0M4904	<p>AESCO                      17782 Georgetown Lane Huntington Beach, CA 92647                      Phone: 7143753830 Fax Number: 7143753831                      Disadvantaged status: DBE SBE                      Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.</p>
12-0M4904	<p>Fryman Management Inc.</p>

	1226 Puerta Del Sol San Clemente, CA 92673
	Phone: (949) 481-5211 Fax Number: info@frymanmgmt.com
	Disadvantaged status: DVBE SBE
	Services offered: Fryman Management provides comprehensive traffic solutions with proven safe and effective results. Our scope includes: Traffic control implementation; Installation, management and removal of traffic devices; Krail; construction and street signage; Engineered traffic design and traffic control plans; Street lighting design; Bus stop reroutes; Permitting & regulatory assistance; Construction/project management.
12-0M4904	ASSET Laboratories
	11110 Artesia Blvd, Suite B Cerritos, CA 90703
	Phone: 5622197435 Fax Number: 5622167436
	Disadvantaged status: DBE
	Services offered: We are a CA-ELAP and Caltrans DBE certified Lab. We can provide lab testing of soil for Total lead or for Title 22 metals, VOCs and TPH Full Range.
12-0M4904	Ellis Equipment Inc.
	1015 E. Burnett St. Signal Hill, Ca, 92806
	Phone: 562)424-9991 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: K-Rail Rental/Sales
12-0M4904	Ellis Equipment Inc.
	1015 E. Burnett St. Signal Hill, Ca, 92806
	Phone: 562)424-9991 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: K-Rail Rental/Sales
12-0M4904	Rhapsody Communications LLC
	900 E. Hamilton Ave. #100 Campbell, CA 95008
	Phone: 408-879-7295 Fax Number: 866-365-9822
	Disadvantaged status: DBE
	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors,Pigtails,Patch Panels,Patch Cords,Fiber Splice Tray,Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit;Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123
12-0M4904	Brian Thomas Consulting Inc.

	396 Eddie Drive Vista, CA 92083
	Phone: 760-305-7064 Fax Number: 760-305-7064
	Disadvantaged status: SBE
	Services offered: Stormwater, SWPPP and WPCM Services
12-0M4904	Danny's Construction Company, LLC.
	1 Avenue of the Palms, Suite 156 San Francisco, CA 94130
	Phone: 415-772-1991 Fax Number: 415-772-9997
	Disadvantaged status:
	Services offered: Structural Steel
12-0M4904	Statewide Traffic Safety and Signs Inc.
	13261 Garden Grove Boulevard Garden Grove, CA, 92843
	Phone: 714-468-1919 Fax Number: 888-507-8549
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 12-0M4904

**32 Opt-in records found.**

12-0M4904	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013      Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
12-0M4904	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526      Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net
12-0M4904	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747      Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike.
12-0M4904	MJ King Insurance Services

	<p>33160 Sesame St. CoarseGold, CA 93614</p> <p>Phone: 559-692-2022 Fax Number: 877-629-6315</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. <a href="https://mjking.net">https://mjking.net</a> All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!</p>
	<p>Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a></p> <p>18429 West 8 Mile RD Detroit, Michigan 48219</p> <p>Phone: 248 7476345 Fax Number: <a href="mailto:andersonpsllc@aol.com">andersonpsllc@aol.com</a></p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Class 550 ? Markers, Plaques &amp; Traffic Control Devices 55004 ? Beads, Glass, Sign &amp; Stripe 55006 ? Bridge &amp; Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards &amp; Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey &amp; Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic &amp; Rubber 55036 ? Marking Compound (Thermoplastic), &amp; Marking Powder 55072 ? Stripes &amp; Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, &amp; Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, &amp; Molding Equipment, Accessories, &amp; Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed</p>
12-OM4904	<p>Austin Enterprise</p> <p>P O Box 81926, Bakersfield California 93380</p> <p>Phone: 661-589-1001 Fax Number: 661-589-9509</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Bridge Joints, Approach slabs, JPCP, LIJ</p>
12-OM4904	<p>Integrity Rebar Placers</p>

	1345 Nandina Avenue Perris, CA 92571
	Phone: 951.696.6843 X 810 Fax Number: 951.943.7772
	Disadvantaged status:
	Services offered: Rebar
12-0M4904	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
12-0M4904	Case Pacific Company
	2121 Ardmore Road Paso Robles, CA 93446
	Phone: 805-237-8851 Fax Number: 805-237-8854
	Disadvantaged status:
	Services offered:
12-0M4904	Stantru
	11175 Redwood Ave Fontana, CA 92337
	Phone: 909-587-1441 Fax Number: 909-587-1585
	Disadvantaged status: SBE
	Services offered:
12-0M4904	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE
	Services offered:
12-0M4904	Core Consultancy Services LLC
	468 North Camden Drive, Suite 200 Beverly Hills, California
	Phone: 424-777-2170 Fax Number: aya@core-cs.net
	Disadvantaged status:
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.

12-0M4904	Bragg Crane & Rigging 6251 Paramount Blvd, Long Beach, CA 90805 Phone: 5629842420      Fax Number: 5629842462 Disadvantaged status: Services offered: Installation of structural steel
12-0M4904	F.D. Thomas, Inc 217 Bateman Dr Central Point, OR, 97502 Phone: 541-864-1619      Fax Number: 541-864-1631 Disadvantaged status: Services offered: F. D. Thomas Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Email bids@fdthomas.com for any additional needed project information. F. D. Thomas Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
12-0M4904	One Time Utility Sales, Inc. 501 Garfield St. Santa Ana, CA 92701 Phone: 7149535700      Fax Number: 7149535720 Disadvantaged status: DBE DVBE SBE Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.
12-0M4904	Adams & Smith, Inc. 1380 West Center St. Lindon, UT 84042 Phone: 801-785-6900      Fax Number: 801-785-6400 Disadvantaged status: Services offered: Structural steel
12-0M4904	Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990      Fax Number: (951) 520-9980 Disadvantaged status: DBE SBE Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale

	<p>products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day &amp; Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum &amp; Roll Up) Sale Products: Day &amp; Night Cones, 8lb &amp; 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT &amp; 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 &amp; 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up &amp; Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>
12-0M4904	<p>Askari Security Services, Inc.                      5150 Candlewood Street, Suite 16H Lakewood, CA 90712                      Phone: 562-606-0053 Fax Number: 562-606-0098                      Disadvantaged status: DBE SBE                      Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com</p>
12-0M4904	<p>CMC Rebar                      12451 Arrow Route Etiwanda CA 91739                      Phone: 909-803-1501 Fax Number: 909-899-9799                      Disadvantaged status:                      Services offered:</p>
12-0M4904	<p>AESCO                      17782 Georgetown Lane Huntington Beach, CA 92647                      Phone: 7143753830 Fax Number: 7143753831                      Disadvantaged status: DBE SBE                      Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.</p>
12-0M4904	<p>Fryman Management Inc.</p>

	1226 Puerta Del Sol San Clemente, CA 92673
	Phone: (949) 481-5211 Fax Number: info@frymanmgmt.com
	Disadvantaged status: DVBE SBE
	Services offered: Fryman Management provides comprehensive traffic solutions with proven safe and effective results. Our scope includes: Traffic control implementation; Installation, management and removal of traffic devices; Krail; construction and street signage; Engineered traffic design and traffic control plans; Street lighting design; Bus stop reroutes; Permitting & regulatory assistance; Construction/project management.
12-0M4904	ASSET Laboratories
	11110 Artesia Blvd, Suite B Cerritos, CA 90703
	Phone: 5622197435 Fax Number: 5622167436
	Disadvantaged status: DBE
	Services offered: We are a CA-ELAP and Caltrans DBE certified Lab. We can provide lab testing of soil for Total lead or for Title 22 metals, VOCs and TPH Full Range.
12-0M4904	Ellis Equipment Inc.
	1015 E. Burnett St. Signal Hill, Ca, 92806
	Phone: 562)424-9991 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: K-Rail Rental/Sales
12-0M4904	Ellis Equipment Inc.
	1015 E. Burnett St. Signal Hill, Ca, 92806
	Phone: 562)424-9991 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: K-Rail Rental/Sales
12-0M4904	Rhapsody Communications LLC
	900 E. Hamilton Ave. #100 Campbell, CA 95008
	Phone: 408-879-7295 Fax Number: 866-365-9822
	Disadvantaged status: DBE
	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors,Pigtails,Patch Panels,Patch Cords,Fiber Splice Tray,Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit;Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123
12-0M4904	Brian Thomas Consulting Inc.

	396 Eddie Drive Vista, CA 92083
	Phone: 760-305-7064 Fax Number: 760-305-7064
	Disadvantaged status: SBE
	Services offered: Stormwater, SWPPP and WPCM Services
12-OM4904	Danny's Construction Company, LLC.
	1 Avenue of the Palms, Suite 156 San Francisco, CA 94130
	Phone: 415-772-1991 Fax Number: 415-772-9997
	Disadvantaged status:
	Services offered: Structural Steel
12-OM4904	Statewide Traffic Safety and Signs Inc.
	13261 Garden Grove Boulevard Garden Grove, CA, 92843
	Phone: 714-468-1919 Fax Number: 888-507-8549
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
12-OM4904	Imperial Sprinkler Supply
	18 Branches in California Corporate Office - Anaheim, Ca
	Phone: 7605590078 Fax Number: 7147922921
	Disadvantaged status:
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape,

	Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
12-0M4904	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
12-0M4904	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or on-site. Set up and maintenance.	
12-0M4904	Mountain States Steel	
	325 S. Geneva Rd. Lindon, Ut, 84042	
	Phone: 801-785-5085	Fax Number: 801-785-4614
	Disadvantaged status:	
	Services offered: Structural Steel	

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0M4904. 5 results found.

---

**Contractor:** Myers and Sons Construction, LP **Contact:** Mike Lewis

**Address:** 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

**Phone:** 916-283-9950 **Fax:** 916-614-9520 **Email:** [estimating@myers-sons.com](mailto:estimating@myers-sons.com)

**Services needed:** LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CAS, TRAFFIC CONTROL SYSTEM, TYPE II BARRICADE, TYPE III BARRICADE, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), WORK AREA MONITORING (BRIDGE), TREATED WOOD WASTE, ABANDON CULVERT (LF), REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT MARKING, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD), REMOVE SIGN STRUCTURE (EA), REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF), REMOVE INLET, REMOVE MANHOLE, REMOVE CONCRETE PAVEMENT (CY), REMOVE ASPHALT CONCRETE SURFACING, REMOVE DELINEATOR, ADJUST INLET, REMOVE CONCRETE CURB AND SIDEWALK (LF), REMOVE CONCRETE BARRIER, REFINISH BRIDGE DECK, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), PERVIOUS BACKFILL MATERIAL (RETAINING WALL), ROADSIDE CLEARING, ROCK BLANKET, PLANT (GROUP F), TRANSPLANT TREE, MAINTAIN EXISTING PLANTED AREAS, PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 3 AGGREGATE SUBBASE, LEAN CONCRETE BASE, BASE BOND BREAKER, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), JOINTED PLAIN CONCRETE PAVEMENT, ISOLATION JOINT SEAL (SILICONE), GRIND EXISTING CONCRETE PAVEMENT, 24" CAST-IN-DRILLED-HOLE CONCRETE PILING, 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), MINOR CONCRETE (MINOR STRUCTURE), PAVING NOTCH EXTENSION, SPLIT FACE BLOCK TEXTURE. DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") BAR REINFORCING STEEL (BRIDGE) BAR REINFORCING STEEL (RETAINING WALL) HEADED BAR REINFORCEMENT FURNISH STRUCTURAL STEEL (BRIDGE) ERECT STRUCTURAL STEEL (BRIDGE) FURNISH SIGN STRUCTURE (TRUSS) INSTALL SIGN STRUCTURE (TRUSS) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED) ROADSIDE SIGN - ONE POST ROADSIDE SIGN - TWO POST INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) FURNISH LAMINATED PANEL SIGN (1" - TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH LAMINATED PANEL SIGN (1" - TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE

SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)  
 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE  
 SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR  
 RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN  
 (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) RETROREFLECTIVE  
 SHEETING (TYPE XI) SOUND WALL (MASONRY BLOCK) CLEAN AND PAINT STRUCTURAL  
 STEEL SPOT BLAST CLEAN AND PAINT UNDERCOAT PREPARE AND STAIN CONCRETE 24"  
 REINFORCED CONCRETE PIPE MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)  
 MISCELLANEOUS IRON AND STEEL MISCELLANEOUS METAL (BRIDGE) DELINEATOR  
 (CLASS 1) GUARD RAILING DELINEATOR CONCRETE BARRIER MARKER MIDWEST  
 GUARDRAIL SYSTEM (WOOD POST) VEGETATION CONTROL (MINOR CONCRETE) END CAP  
 (TYPE A) END ANCHOR ASSEMBLY (TYPE SFT) ALTERNATIVE CRASH CUSHION CONCRETE  
 BARRIER (TYPE 60A)(MODIFIED) CONCRETE BARRIER (TYPE 60F) CONCRETE BARRIER  
 (TYPE 60C) CONCRETE BARRIER (TYPE 60D) CONCRETE BARRIER (TYPE 736) CONCRETE  
 BARRIER (TYPE 736A) THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT  
 VISIBILITY) PAINT TRAFFIC STRIPE (2-COAT) PAINT PAVEMENT MARKING (2-COAT) 4"  
 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 4"  
 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7) 4"  
 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) 8"  
 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 8"  
 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)  
 PAVEMENT MARKER (NON-REFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVE)  
 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING  
 CONSTRUCTION MODIFYING EXISTING ELECTRICAL SYSTEM

**Requirements:** 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at [www.myers-sons.com](http://www.myers-sons.com) for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

**Date posted:** 06/22/2016

---

**Contractor:** Shimmick Construction Company, Inc. **Contact:** Jolynn Buresh

**Address:** 16481 Scientific Way Irvine, CA 92618

**Phone:** 949-333-1500 **Fax:** 949-333-1510 **Email:** [jburesh@shimmick.com](mailto:jburesh@shimmick.com)

**Services needed:** Shimmick Construction Company, Inc. is a Prime Contractor seeking quotes from certified Disadvantaged Business Enterprises (DBEs) Subcontractors/Suppliers for the following project: Widen Freeway and Bridge and Construct RW, Sound Wall, and Concrete Barriers in District 12 ? Orange County (San Clemente) California Department of Transportation Contract 12-0M4904 Bid date and time: August 9, 2016 at 2:00 pm Subcontractors/Suppliers Requested for, but not limited to, the following: Removal and Installation of Road Signs, Traffic Control System, Reset/Adjust Roadway Items, Bridge Removal and Demolition, Clearing and Grubbing, Irrigation System, Erosion Control, Concrete Block and Masonry Retaining Wall, Painting Steel and Structures, Landscaping, Heavy Equipment Rental, Excavation and Grading, Aggregate Base, Concrete Base, Asphalt Concrete, Place Asphalt Concrete Dike, Recycle/Reclaim Asphalt Concrete, Portland Cement and Concrete Pavement, Clean and Seal Pavement Joints, Groove and Grind Pavement, CIDH Concrete Piling, Concrete Structure, Concrete Minor Structure, Concrete Surface Finish, Reinforcing Steel, Steel Structures, Sign Structure, Reinforced Concrete Pipe, Permeable Material, Concrete and Curb & Sidewalk, Misc. Iron and Steel Frame, Cover and Grate, Metal Beam Guard Railing, Concrete

Barrier, Traffic Striping and Marking, Electrical Signal & Lighting, Concrete and Cement Supplier, Lumber Supplier, Pipe Supplier, Electrical and Signals Supplier, Tool Supplier, Environmental and Lead Compliance, Engineering Consultant, SWPPP, Material Testing and Inspection Services, and Trucking (Water, Dump and Street Sweeping) Items of work may be broken down into economically feasible packages to encourage participation. Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project. Shimmick Construction Company, Inc. 16481 Scientific Way - Irvine, CA 92618 Phone (949) 333-1500, FAX (949) 333-1510 For additional project information or to discuss obtaining necessary equipment, supplies, and/or materials, please contact: Austin Moore, amoore@shimmick.com (949) 398-6016

**Requirements:** Contract documents are available at: \*Electronic copies of the plans and specifications can be downloaded from the Caltrans Website

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) under Advertised Projects. Shimmick has also made plans and specifications available through our SmartBidNet, if you require assistance with access to plans/specs or contract requirements please contact Austin Moore, amoore@shimmick.com (949) 398-6016

**CONTRACTOR REGISTRATION REQUIREMENTS:** Labor Code Section 1771.1 (a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded. Any bid submitted will confirm the acceptance of the terms and conditions of SCCI's Standard Long Form Subcontract, available upon request. A Subcontractor providing a proposed bid/price will be viewed as accepting SCCI's Standard Long Form Subcontract. 100% Performance and Payment bonds with a surety company acceptable to of Shimmick Construction are required of subcontractors. Shimmick Construction will pay bond premium up to 1.0%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest Shimmick Construction Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions-subcontract draft copy available upon request. Subcontractor must provide insurance coverage for their work as required by the Prime contract or Shimmick minimum ? whichever is greatest. Shimmick's minimum insurance requirement is: General Liability \$1M-Per Occurance/\$2M-Agg/\$2M-Completed Operations; Excess Liability \$5M; Auto Liability \$1M; Workers Comp & Employer Liability \$1M. Shimmick Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick requires that Subcontractor and Supplier price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000. Shimmick Construction Company, Inc. is An Equal Opportunity Employer

**Date posted:** 06/23/2016

**Contractor:** MCM Construction, Inc. **Contact:** Marlena Stockton

**Address:** 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

**Phone:** (916) 334-1221 **Fax:** (916) 334-0562 **Email:** [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

**Services needed:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Traffic Control, SWPPP, Temp Erosion Control, Street Sweeping, Removals, Treated Wood Waste, Sand Backfill, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Backfill Material, Landscaping & Irrigation, Class 2 Aggregate Subbase, Lean Concrete Base, Base Bond Breaker, HMA, HMA Dike, JPCP, Joint Seal, Concrete Grinding, CIDH, Furnish Ready Mix, Minor Concrete, Paving Notch Extension, Split Face Block Texture, Drill and Bond Dowel, Rebar, Structural Steel, Signs, Masonry, Clean & Paint Structural Steel, Spot Blast Clean & Paint Undercoat, Prep & Stain Concrete, Drainage, Misc Metals, Railing & Barriers, Striping & Marking, Electrical, Etc.

**Requirements:** Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the

Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**Date posted:** 07/06/2016

---

**Contractor:** Ames Construction, Inc. **Contact:** Chris Acosta

**Address:** 391 N. Main Street, Suite 302 Corona, CA 92880

**Phone:** 951-356-1275 **Fax:** 951-549-9003 **Email:** [jenniferlewis@amesco.com](mailto:jenniferlewis@amesco.com)

**Services needed:** DBE/DVBE Subs/Suppliers required include but are not limited to: Lead compliance plan, construction area signs, traffic control, objects and markers, K-rail, PCMS, guardrail, SWPPP, rain event action plan, material testing and inspection, erosion control, fencing, street sweeping, demo, traffic striping, lumber supply, grinding and grooving, bridge removal, clear & grub, excavation, sand backfill, rock blanket, landscaping & irrigation, pipe ? PVC/RCP, aggregate subbase, lean concrete base, AC Paving, jointed concrete pavement, CIDH piling, joint seal, structural concrete, minor concrete, masonry, concrete barrier, electrical, drill & bond dowel, rebar, concrete supply, roadway signs, clean and paint structural steel, stain concrete, misc iron and steel, misc metal, and trucking. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

**Requirements:** Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the ?Terms and Conditions? including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening. Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

**Date posted:** 07/07/2016

---

**Contractor:** Flatiron West, Inc. **Contact:** Veronica Garcia

**Address:** 1770 La Costa Meadows Drive San Marcos, CA 92078

**Phone:** 760-916-9100 **Fax:** 760-471-4860 **Email:** [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)

**Services needed:** Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike; Aggregate Supply; Asphalt Paving; Bridge Demolition; CIDH Pile; Clean and Paint Structural Steel; Clear and Grub; Concrete Barrier; Concrete Supply; Construction Area Signs; Demolition; Drill and Bond Dowel; Electrical; Formliner; Furnish and Erect Structural Steel Bridge; Grind PCC; Guardrail; Joint Seal; Landscape & Irrigation; Masonry Block; Minor Concrete; Miscellaneous Iron And Steel; Overhead Sign; PCC Supplies; Pipe Supply; Prepare and Stain Concrete; RCP Pipe Supply; Reinforcing Steel; Roadside Sign; Saw and Seal Pavement Joints; Street Sweeping; Striping; Structural Steel.

**Requirements:** Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions

is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

**Date posted:** 07/11/2016

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 07/11/2016 05:01 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Tel: (760) 916-9100 ext.2075  
Fax: (760) 471-4860  
Email: [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)

## Flatiron West, Inc. is seeking qualified DBE

Project Name

Route 5 San Clemente Overcrossing to Avenida Presidio

Bid/Contract #

12-0M4904

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Clemente, Orange County, CA

Bid Date

08/09/2016 at 02:00

Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike; Aggregate Supply; Asphalt Paving; Bridge Demolition; CIDH Pile; Clean and Paint Structural Steel; Clear and Grub; Concrete Barrier; Concrete Supply; Construction Area Signs; Demolition; Drill and Bond Dowel; Electrical; Formliner; Furnish and Erect Structural Steel Bridge; Grind PCC; Guardrail; Joint Seal; Landscape & Irrigation; Masonry Block; Minor Concrete; Miscellaneous Iron And Steel; Overhead Sign; PCC Supplies; Pipe Supply; Prepare and Stain Concrete; RCP Pipe Supply; Reinforcing Steel; Roadside Sign; Saw and Seal Pavement Joints; Street Sweeping; Striping; Structural Steel.

Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/). Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond

Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 07/11/2016 05:01 PM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

Veronica Garcia

#### Contact Information

1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Tel: (760) 916-9100 ext.2075  
Fax: (760) 471-4860  
Email: [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)

## Flatiron West, Inc.

is seeking qualified DBE

#### Project Name

Route 5 San Clemente Overcrossing to Avenida Presidio

#### Bid/Contract #

12-0M4904

#### Awarding Agency

Department of Transportation (Caltrans)

#### Project Location

San Clemente, Orange County, CA

#### Bid Date

08/09/2016 at 02:00

#### Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike; Aggregate Supply; Asphalt Paving; Bridge Demolition; CIDH Pile; Clean and Paint Structural Steel; Clear and Grub; Concrete Barrier; Concrete Supply; Construction Area Signs; Demolition; Drill and Bond Dowel; Electrical; Formliner; Furnish and Erect Structural Steel Bridge; Grind PCC; Guardrail; Joint Seal; Landscape & Irrigation; Masonry Block; Minor Concrete; Miscellaneous Iron And Steel; Overhead Sign; PCC Supplies; Pipe Supply; Prepare and Stain Concrete; RCP Pipe Supply; Reinforcing Steel; Roadside Sign; Saw and Seal Pavement Joints; Street Sweeping; Striping; Structural Steel.

Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/). Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond

Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 07/11/2016 05:01 PM.

---

Flatiron West, Inc. is seeking DBE s in  
San Clemente -  
[dbegoodfaith.com/ads/Route-5-Sa...](http://dbegoodfaith.com/ads/Route-5-Sa...)

05:07 PM - 11 Jul 2016

Ad ID: 13129

Date Of Advertisement: Jul 11, 2016

## Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

<b>Reference:</b>	12-0M4904
<b>Project Title:</b>	Route 5 San Clemente Overcrossing to Avenida Presidio
<b>Project Location:</b>	San Clemente Located in Orange County, CA
<b>Owner:</b>	Department of Transportation (Caltrans)
<b>Bid Date / Time:</b>	Aug 09, 2016 at 02:00 PM

### We are requesting bids for the following trades and/or material suppliers:

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike; Aggregate Supply; Asphalt Paving; Bridge Demolition; CIDH Pile; Clean and Paint Structural Steel; Clear and Grub; Concrete Barrier; Concrete Supply; Construction Area Signs; Demolition; Drill and Bond Dowel; Electrical; Formliner; Furnish and Erect Structural Steel Bridge; Grind PCC; Guardrail; Joint Seal; Landscape & Irrigation; Masonry Block; Minor Concrete; Miscellaneous Iron And Steel; Overhead Sign; PCC Supplies; Pipe Supply; Prepare and Stain Concrete; RCP Pipe Supply; Reinforcing Steel; Roadside Sign; Saw and Seal Pavement Joints; Street Sweeping; Striping; Structural Steel.

### Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/). Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108

and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

**Flatiron West, Inc.**

1770 La Costa Meadows Drive

San Marcos, CA 92078

**Phone:** (760) 916-9075 **Fax:** (760) 471-4860

**Email:** [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)

Veronica Garcia

Published on Jul 11, 2016 by  
Construction Bid Source a Trade and Focus Publication  
located at <http://www.constructionbidsource.com>  
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:  
ROUTE 5 SAN CLEMENTE OVERCROSSING TO AVENIDA PRESIDIO  
CONTRACT NO. 12-0M4904  
LOCATION: SAN CLEMENTE, CA  
OWNER: CALTRANS  
BID DATE: AUGUST 9, 2016 AT 2:00 P.M.  
DBE Goal - 9%**

**Quotes requested for, but not limited to, the following types of work:**

• AC Dike • Aggregate Supply • Asphalt Paving • Bridge Demolition • CIDH Pile • Clean and Paint Structural Steel • Clear and Grub • Concrete Barrier • Concrete Supply • Construction Area Signs • Demolition • Drill and Bond Dowel • Electrical • Formliner • Furnish and Erect Structural Steel Bridge • Grind PCC • Guardrail • Joint Seal • Landscape & Irrigation • Masonry Block • Minor Concrete • Miscellaneous Iron & Steel • Overhead Signs • PCC Supplies • Pipe Supply • Prepare and Stain Concrete • RCP Pipe Supply • Reinforcing Steel • Roadside Sign • Saw and Seal Pavement Joints • Street Sweeping • Striping • Structural Steel.

Plans and specifications can be downloaded, at no cost from Caltrans web site at: [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

**Non-DBE Subs/Suppliers:** Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

**FLATIRON WEST, INC.**  
1770 La Costa Meadows Drive, San Marcos, CA 92078  
Phone (760) 916-99075 • Fax (760) 471-4860  
Contact: Veronica Garcia, Estimating Admin.  
Email: [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)  
An Equal Opportunity Employer

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*

signature

**CONSTRUCTION  
UP-DATE  
INC.**

7/21/16, 7/28/16, 8/14/16,

TRADE PUBLICATION

**DATES PUBLISHED**

**Minority  
Bidders  
Bulletin  
C.U. Inc.'s**

7/25/16, 8/1/16, 8/18/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:**  
**ROUTE 5 SAN CLEMENTE OVERCROSSING TO AVENIDA PRESIDIO**  
**CONTRACT NO. 12-0M4904**  
**LOCATION: SAN CLEMENTE, CA**  
**OWNER: CALTRANS**  
**BID DATE: AUGUST 9, 2016 AT 2:00 P.M.**  
**DBE Goal - 9%**

**Quotes requested for, but not limited to, the following types of work:**

- AC Dike • Aggregate Supply • Asphalt Paving • Bridge Demolition • CIDH Pile • Clean and Paint Structural Steel • Clear and Grub • Concrete Barrier • Concrete Supply • Construction Area Signs • Demolition • Drill and Bond Dowel • Electrical • Formliner • Furnish and Erect Structural Steel Bridge • Grind PCC • Guardrail • Joint Seal • Landscape & Irrigation • Masonry Block • Minor Concrete • Miscellaneous Iron & Steel • Overhead Signs • PCC Supplies • Pipe Supply • Prepare and Stain Concrete • RCP Pipe Supply • Reinforcing Steel • Roadside Sign • Saw and Seal Pavement Joints • Street Sweeping • Striping • Structural Steel.

Plans and specifications can be downloaded, at no cost from Caltrans web site at:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron Wet, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

**Non-DBE Subs/Suppliers:** Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078  
Phone (760) 916-99075 • Fax (760) 471-4860  
Contact: Veronica Garcia, Estimating Admin.  
Email: [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)  
**An Equal Opportunity Employer**

# **SMALL BUSINESS EXCHANGE**

## **PROOF OF PUBLICATION**

(2015.5 C.C.P)


**STATE OF CALIFORNIA, SS**  
**County of San Francisco**

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

7/11/16 To 8/9/16

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 7/11/16 at San Francisco, California.

  
(Signature)

Insertion # \_\_\_\_\_

### **Corporate Office**

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226  
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)**HOME CUSTOMERS SITES STAFF ARTICLES PDF NEWSLETTER ADVERTISING PRODUCTS EVENTS FORM BUILDER**

Add Ad Request | View Ads | Add Ad Categories | View Ad Categories

**Title:** FLATIRON WEST, INC. - Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)**Date Posted:** July 11, 2016**Expiry/Bid Date:** August 09, 2016**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive**Listed under sites:** SBEInc**City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:**(760) 916-9075**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904) Location: San Clemente, CA Owner: Caltrans Bid Date: August 9, 2016 at 2:00 p.m. DBE Goal – 9% Quotes requested for, but not limited to, the following types of work: AC Dike Construction Area Signs Joint Seal Prepare and Stain Concrete Aggregate Supply Demolition Landscape & Irrigation RCP Pipe Supply Asphalt Paving Drill and Bond Dowel Masonry Block Reinforcing Steel Bridge Demolition Electrical Minor Concrete Roadside Sign CIDH Pile Formliner Miscellaneous Iron & Steel Saw and Seal Pavement Joints Clean and Paint Structural Steel Furnish and Erect Structural Steel Bridge Overhead Signs Street Sweeping Clear and Grub Grind PCC PCC Supplies Striping Concrete Barrier Guardrail Pipe Supply Structural Steel Concrete Supply Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (760) 916-9075 Fax: (760) 471-4860 Contact: Veronica Garcia, Estimating Admin. Email: [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com) An Equal Opportunity Employer

**Header Content:**

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:**  
**Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904)**  
**Location: San Clemente, CA**  
**Owner: Caltrans**  
**Bid Date: August 9, 2016 at 2:00 p.m.**  
**DBE Goal – 9%**

Quotes requested for, but not limited to, the following types of work:

AC Dike	Construction Area Signs	Joint Seal	Prepare and Stain Concrete
Aggregate Supply	Demolition	Landscape & Irrigation	RCP Pipe Supply
Asphalt Paving	Drill and Bond Dowel	Masonry Block	Reinforcing Steel
Bridge Demolition	Electrical	Minor Concrete	Roadside Sign
CIDH Pile	Formliner	Miscellaneous Iron & Steel	Saw and Seal Pavement Joints
Clean and Paint Structural Steel	Furnish and Erect Structural Steel Bridge	Overhead Signs	Street Sweeping
Clear and Grub	Grind PCC	PCC Supplies	Striping
Concrete Barrier	Guardrail	Pipe Supply	Structural Steel
Concrete Supply			

Plans and specifications can be downloaded, at no cost from Caltrans website

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

**FLATIRON WEST, INC.**  
 1770 La Costa Meadows Drive, San Marcos, CA 92078  
 Phone: (760) 916-9075 Fax: (760) 471-4860  
 Contact: Veronica Garcia, Estimating Admin.  
 Email: [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)  
**An Equal Opportunity Employer**

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Section E**

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

**Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.**

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Section F**

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

**Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).**

**Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.**

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Section G**

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

**Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).**

**Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.**

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M4904 Route 5 San Clemente Overcrossing to Avenida Presidio

**Section H**

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

**AGENCIES CONTACTED/USED**

On 7/11/16 Flatiron solicited DBE participation through the SBA Subnet Database.

### Display Solicitation Record

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Flatiron West, Inc.**

Contact: **Veronica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **760-471-4860**

Email: **SDBid@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Project: Route 5 San Clemente Overcrossing to Avenida Presidio (Contract No. 12-0M4904) Owner: Route 5 San Clemente Overcrossing to Avenida Presidio. DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike; Aggregate Supply; Asphalt Paving; Bridge Demolition; CIDH Pile; Clean and Paint Structural Steel; Clear and Grub; Concrete Barrier; Concrete Supply; Construction Area Signs; Demolition; Drill and Bond Dowel; Electrical; Formliner; Furnish and Erect Structural Steel Bridge; Grind PCC; Guardrail; Joint Seal; Landscape & Irrigation; Masonry Block; Minor Concrete; Miscellaneous Iron And Steel; Overhead Sign; PCC Supplies; Pipe Supply; Prepare and Stain Concrete; RCP Pipe Supply; Reinforcing Steel; Roadside Sign; Saw and Seal Pavement Joints; Street Sweeping; Striping; Structural Steel. Plans and specifications can be downloaded, at no cost from Caltrans website**  
**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/). Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require**

**each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **12- 0M4904**

Subcontract Sol.  
Number: **12 -0M4904**

Bid Closing Date: **8/9/2016**

Time: **2:00 PM PDT**

[Back](#)

**Section I**

I.. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 - SANBAG Expo

October 8, 2014- SANDAG Bonding and Estimating Class

February 19, 2015 - SANDAG MCTC Meeting

February 25, 2015 - Small Business Council Meeting

February 27, 2015- SBDC Meet the Buyers

May 12, 2015 - North Coast Corridor Outreach Event

May 28, 2015 - SANDAG MCTC Outreach Event

May 29, 2015- SBA & SBDC Small Business Showcase and Luncheon

June 4, 2015- Metro Purple Line Outreach Event

April 28, 2016 – RCTC I-15 Express Lanes – DBE/SBE Summit Outreach

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
  - Solicitation Database (iSqFt printout)
  - IFB, faxed or e-mailed (iSqFt printout)
  - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
  - IFB Reminder Notice faxed or emailed (iSqFt printout)
  - IFB and Addendum Notice Message History Repot (iSqFt printout)

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.9.16  
 Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159
Acacia Environmental Construction	James	Colbert	james@acaciaec.com	Santa Barbara	CA	(805) 680-4431
ACL Construction Co., Inc.	Jody	Lee	jlee@aclrails.com	Ontario	CA	(909) 391-4477
Advanced Concrete Sawing & Sealing, Inc.	Shawn	O'Donnell	shawnadvanced@live.com	Mesa	AZ	(480) 986-7447
Alcorn Fence Company	Gus	Madrigal	gusm@alcornfence.com	Orange	CA	(714) 744-9447
All American Asphalt	Brett	Schultz	bschultz@allamericanasphalt.com	Corona	CA	(951) 736-7600
Amber Steel	Edgar	Estrella	eestrella@ambersteel.net	Rialto	CA	(909) 874-2213
Asphalt Dike Construction, Inc. dba APCO	Larry	Grimes	larry@apcodike.com	Goshen	CA	(559) 651-7900
Asphalt Protectors, Inc.	Patrick	Van Brocklin	pat@mtandersonsupply.com	Reno	NV	(775) 827-5666
Associated Ready Mixed Concrete	Steve	Venolia	svenolia@assocrrmc.com	Newport Beach	CA	(949) 253-2800
Atlas Fence Company	Pete	Delgado	pdelgado@alcorn-fence.com	Chula Vista	CA	(619) 397-6500
B C Traffic Specialists	Gary	Rivers	gary@bctrffic.com	Orange	CA	(714) 974-1190
Bay City Fab	Patrick	Patton	baycityfab@gmail.com	Ventura	CA	(805) 653-0055
Big R Bridge	Pete	Niemann	pniemann@bigrbridge.com	Greeley	CO	(970) 347-2236
C & C Metals, Inc.	Jim	Galbraith	jim@candcmetals.com	Conroe	TX	(936) 760-5640
Cal Stripe, Inc.	Steve	Works	sworks@calstripe.com	Colton	CA	(909) 884-7170
Calmex Engineering, Inc.	Bob	Stone	bobcalmex@aol.com	Bloomington	CA	(909) 546-1311
Calportland Company	Brandon	Abril	babril@calportland.com	Ontaio	CA	(909) 983-9789
Cemex	Tracy	Zicovich	tracy.zicovich@cemex.com	San Diego	CA	
Century Sweeping	Garo	Shakhkaramian		Montebello	CA	(323) 887-3836
Certified Coatings Company	Steve	Edgar	edgar@muehlhan.com	Fairfield	CA	(951) 741-8454
Chrisp Company	Jamie	Luna	jluna@chrispco.com	Bloomington	CA	(909) 746-0356
CL Industrial Coatings, Inc.	Tom	Hutchinson	thutchinson@clcoatings.us	Long Beach	CA	(562) 285-6520
CMC Steel Fabricators, Inc. dba CMC Rebar	Greg	Hughett	greg.hughett@cmc.com	Etiwanda	CA	(909) 803-1506
CNJ Enterprises, Inc.	Bruce	Feit	vpt.marie@gmail.com	Scottsdale	AZ	(480) 657-9183
Condon-Johnson & Associates - Cypress	George	Burrough	gburrough@condon-johnson.com	Ontario	CA	(909) 390-0268
Cooper Engineering, Inc.	Howard	Cooper	Hod@cooperconcrete.net	Corona	CA	(951) 736-6135
Coral Construction Company	Marc	Roberts	marcroberts@coralconstruction.com	Wilsonville	OR	(503) 682-2252
Cor-Ray Painting Co.	David	Tracy	dtracy@corraypainting.com	Santa Fe Springs	CA	(562) 447-2573
craneveyor corp.	Ronney	Collosi	rcollosi@craneveyor.com	South El Monte	CA	(626) 442-1524
Crown Fence Company	Joey	Carso	jcarso@crownfence.com	Santa Fe Springs	CA	(562) 864-5177
CSE Electrical Contractors, Inc.	Chris	Corder	staff@cselectric.com	Santa Fe Springs	CA	(562) 946-0700
CTE Inc.	Reggie	Clark	reggie@cte-ca.com	Lakeside	CA	(619) 733-6791
Daley Corporation	Shannon	Pullaro	spullaro@daleycorp.com	Lakeside	CA	(619) 390-3900
Dan Copp Crushing	Aaron	Waddell	aaron@dancoppcrushing.com	Yorba Linda	CA	(714) 777-6400
DC Hubbs Construction	Raul	Saldana	dchubbs49@hotmail.com	Yucaipa	CA	(909) 790-2215
Diversified Concrete Cutting	Tom	Massaro	tom.m@diversified.contractors	Anaheim	CA	(714) 581-6011
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686
Drill Tech Drilling & Shoring	Tony	Lynn	tony@drilltechdrilling.com	Antioch	CA	(925) 978-2060
EBS General Engineering, Inc.	Joseph	Nanci	jananci@ebs-inc.us	Corona	CA	(951) 279-6869
ERSI	Scott	Campbell				(909) 606-4227
Ewles Materials	Rachel	Acosta	rachela@ewlesmaterials.com	Stanton	CA	(714) 899-3319
FBD Vanguard Construction	Jason	Muller	jmuller@vc-inc.net	Livermore	CA	(925) 245-1300
FenceCorp, Inc.	Bob	McPherson	b.mcperson@fencecorp.us	Riverside	CA	(951) 686-3170
Ferguson Waterworks	Casey	Lowe	casey.lowe@ferguson.com	Poway	CA	(619) 719-7901
Ferguson Waterworks, Inc.	Mitchell	Harkey	mitcheh.harkey@ferguson.com	Poway	CA	(858) 391-3700
Ferreira Construction Co., Inc.	Tom	Lyons	tlyons@ferreiraconstruction.com	Chino	CA	(909) 606-5900
Fitzgerald Formliners	Aaron	Giron	agiron@formliners.com	Santa Ana	CA	(800) 547-7760
Fought & Company, Inc.	Jim	McCann	jim@foughtsteel.com	Tigard	OR	(503) 639-3141
Freyssinet, Inc.	Carlos	Perez	Carlos.Perez@freyssinetusa.com	San Clemente	CA	(206) 250-0286
G2 Metal Fab	Ken	Ho	kho@g2metalfab.com	Livermore	CA	(925) 443-7903
Geox, Inc.	Shelley	Stevenson	shelley@geoxinc.com	Vista	CA	(760) 509-0079
Gerco Contracting	Mike	Violla	gerco@sbcglobal.net	Auburn	CA	(530) 268-1188
Gerdau Reinforcing Steel	Keith	Dixon	keith.dixon@gerdau.com	San Diego	CA	(858) 737-7700
Gold Star Fence, Inc.	Luis	Banuelos	luis@goldstarfence.net	San Jacinto	CA	(951) 426-9402
Greenfield Fence, Inc.	John	Bonds	john@greenfieldfenceinc.com	Oceanside	CA	(760) 724-8131
Griffith Company	Steve	Timm	stimm@griffithcompany.net	Quartz Hill	CA	(661) 718-2351
Griffith Company (Landscape)	Rick	Carlson	rcarlson@griffithcompany.net	Brea	CA	(714) 984-5500
Hanson Aggregates	Joel	Cabreros	joel.cabreros@hanson.com	San Luis Obispo	CA	(805) 534-8100
Hanson Aggregates (Irwindale, CA)	Doug	Bennett	doug.bennett@hanson.com			(714) 564-8615
Hanson Aggregates (San Diego)	Phil	Harris	phil.harris@hanson.com	San Diego	CA	(858) 715-5600
Harber Companies, Inc.	Bob	Harber	bobh@harbercompanies.com	San Bernardino	CA	(909) 478-1957
Hardy & Harper Incorporated	Tanner	Hambright	thambright@hardyandharper.com	Santa Ana	CA	(714) 444-1851
Harris Rebar - Lakeside	Andrew	Devries	adevries@harrisrebar.com	Lakeside	CA	(619) 655-3580
Harris Rebar, A Division of Harris Steel Limited	Bill	Harry	bharry@harrisrebar.com	Pomona	CA	(909) 397-7155
Hayward Baker Inc.	Chuck	Danache	cdanache@haywardbaker.com	Chino Hills	CA	(909) 393-9300
Herbert, Inc.	John	Bonds	john@herbertinc.net	Oceanside	CA	(760) 724-8131

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.9.16  
 Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
Hi-Way Safety, Inc.	Jason	Bubion	jason@hiwaysafety.com	Chino	CA	(909) 342-4836
HMS Construction, Inc.	Robert	Jones	robert@hmsconco.com	Vista	CA	(760) 727-9808
Holiday Rock	John	Rogers	jrogers@holidayrock.com	Upland	CA	(909) 982-1553
Integrity Rebar Placers	Dolly	Velez	Dolly@integrityrebarplacers.com	Perris	CA	(951) 696-6843
J.D. Jimenez Concrete Contractor Inc.	Amanda	Cruz	jdconcr@aol.com	Rancho Cucamonga	CA	(909) 989-3615
Johnson L. Construction, Inc.	Joe	Schwehr	joe@lcmasonry.com	Gardena	CA	(310) 965-1997
L.B. Foster	Justin	Turk	jturk@lbfoster.com	Irvine	CA	(949) 788-1074
LB Foster	Marla	Wallace	mwallace@lbfoster.com	Union City	CA	(510) 240-4400
LBIW, Inc.	Ryan	Wilkes	rwilkes@lbw.com	Long Beach	CA	(562) 432-5451
LMS Reinforcing Steel Group	Norm	Streu	nstreu@lmsgroup.ca	Bakersfield	CA	(661) 589-0972
Malcolm Drilling Co., Inc.	Dave	Peterson	dpeterson@malcolmdrilling.com	Irwindale	CA	(626) 338-0035
Mandal Pipe Company	Dan	Norton	dnorton@mandalpipe.com	Grayson	GA	(770) 573-3022
Marina Landscape, Inc.	John	Gutierrez	jgutierrez@marinaco.com	Orange	CA	(714) 704-0420
Match Corp.	Mark	Hickman	mhickman@matchcorp.com	San Bernardino	CA	(909) 382-7400
Metal Supply, Inc.	Jay	Swem	jay@metalsupply.com	South Gate	CA	(562) 635-9940
Metal Works	Floyd	Harris	info@mtlws.com	Oroville	CA	(530) 534-6266
Mountain States Steel, Inc.	S	Southwick	ssouthwick@mssteel.com	Lindon	UT	(801) 785-5085
MSL Electric, Inc.	Warren	Moore	warren@mslelectric.com	Anaheim	CA	(714) 693-4837
Murphy Industrial Coatings, Inc.	Steve	Moore	smoore@murphy.ac	Signal Hill	CA	(562) 427-7720
National Ready Mixed Concrete Co.	Debbie	Balue	dbalue@natcem.com	Encino	CA	(562) 865-6211
New Millennium	Gerald	Arvay	gerald.arvay@newmill.com	Columbia	SC	(803) 251-5165
Nor-Cal Pipeline Services	Sam	Bice	sambice@norcalpipe.com	Long Beach	CA	(916) 442-5400
Northwest Pipe Company	Mike	Dumitrache	mdumitrache@nwpipe.com	Corona	CA	(949) 653-5692
Pacific Coast Markings	Mark	Bates	mark@pacificcoastmarkings.com	Phelan	CA	(760) 868-3400
Pacific Corrugated Pipe Co.	David	McInroe	sandiego@pcpipe.com			(619) 741-9985
Pacific Restoration Group, Inc.	Danny	Richards	drichards@prgconst.com	Perris	CA	(951) 940-6069
Pacific Rim Hydroseeding, Inc.	Teresa	Dubi	teresa.pacificrim@yahoo.com	Valley Center	CA	(760) 751-7055
Pacific Steel Group	Dennis	Orchard	d.orchard@pacificsteelgroup.com	San Diego	CA	(858) 251-1134
Pacific Waterproofing & Resoration, Inc.	Douglas	Bithell	doug@pacificwaterproofing.com	Pomona	CA	(909) 444-3052
Pavement Coatings Co.	Doug	Ford	dford@pavementcoatings.com	Jurupa Valley	CA	(951) 682-1091
Pavement Recycling	John	Karagas	johnkaragas@pavementrecycling.com	Jurupa Valley	CA	(951) 682-1091
Penhall Company	Gary	Klingener	klingener@penhall.com	San Diego	CA	(858) 550-1111
Perry Electric	Hubert	Perry	info@perryelectricsd.com	Santee	CA	(619) 449-0045
Precision Cold Planing	John	Peterson	jpeter@precisioncoldplaninginc.com	Yucaipa	CA	(909) 446-0010
Pro Cast Products, Inc.	David	Elliot	Davide@procastproducts.com			(909) 793-7602
Redbird Engineering	Ed	Province	edprovince@redbirdengineering.com	St.Louis	MO	(314) 965-3136
Reyes Masonry Contractors Inc	Jonathan	Reyes	jonathan@reyes-reycon.com	Santa Paula	CA	(805) 525-5256
Robertson's	Beckie	Daddario	beckie@rrmca.com	Corona	CA	(800) 834-7557
S & J Supply Co., Inc.	Zeke	Siciliano				(562) 944-7433
Select Electric, Inc.	Estimating Dept	Estimating Dept	estimating@selectelectricinc.com	Poway	CA	(619) 460-6060
Service Construction (S.C.S.C. Inc.)	Scott	McHugh	scott@serviceconstruction.com	Orange	CA	(714) 400-3226
Sierra Landscape Development, Inc.	Kevin	Watchler	kevin@sierralandscape.com	South El Monte	CA	(626) 447-5260
Silverado Contractors, Inc.	Jeff	Droubay	jeff@silveradocontractors.com	Upland	CA	(909) 949-6025
Skyline Steel LLC	Matt	McLaughlin	matt.mclaughlin@skylinesteel.com	Sacramento	CA	(916) 463-0105
Smith and Son	Christopher	Smith	smithandson4064@yahoo.com	Fallbrook	CA	(760) 535-7880
South Bay Foundry, Inc.	Armando	Garza	agarza@southbayfoundry.com	Santee	CA	(619) 956-2780
spec Formliners	Carey	Cornwell	careycornwell@specformliners.com	Santa Ana	CA	(714) 429-9500
Stantru Reinforcing Steel	Bill	Williams	bill.williams@stantru.com	Fontana	CA	(909) 587-1441
Statewide Safety & Signs, Inc.	Chris	Jones	cjones@stssi.com	Garden Grove	CA	(714) 468-1919
Steelcore Electric Inc.	Frank	Bianco	fbianco@steelcoreelectric.com	San Marcos	CA	(760) 571-7176
Steiny & Company, Inc.	Dave	Chadbourne	dchadbourne@steinyco.com	Baldwin Park	CA	(626) 338-9923
Sterndahl Enterprises, Inc.	Denny	Sterndahl	denny@sterndahl.com	Sun Valley	CA	(818) 834-8199
Stinger Bridge and Iron	Jeff	Stroud	jstroud@stingerbridgeandiron.com	Coolidge	AZ	(520) 723-5383
Superior Gunite	Phillip	Adams	phillip.adams@shotcrete.com	Lakeview Terrace	CA	(818) 896-9199
Superior Pavement Markings, Inc.	Dale	Shults	dale@superiorpavementmarkings.com	Beaumont	CA	(951) 845-2799
Techno West	Nick	Cichirillo	nick@technocoatings.com	Anaheim	CA	(714) 635-1130
The J.V. Land Clearing Company, Inc.	Cyril	Manus	cyril@thejvco.com	San Dimas	CA	(909) 592-2811
The Jungle Nursery, Inc.	John	cohn	john@thejungle.biz	Los Angeles	CA	(310) 402-3263
The R.J. Noble Company	Braden	Porter	bradenporter@rjnoblecompany.com	Orange	CA	(714) 637-1550
Thompson Pipe Group	Branimir	Kovac	bkovac@thompsonpipegroup.com	Rialto	CA	(909) 822-0200
Ulmer Industries, Inc.	Paul	Douglas	paul@ulmerind.com	Fontana	CA	(909) 823-7111
US Demolition Inc.	Ahmad	Jaafil	AHMAD@USDDEMOLITION.COM	Anaheim	CA	(714) 695-9026
Utah Pacific Bridge & Steel LTD.	Clark	Olsen	clark@utahpacificbridge.com	Lindon	UT	(801) 785-3557
Vector Steel, Inc.	Ryan	Vector	ryan@vectorsteel.com	Redlands	CA	(909) 792-8099
Vulcan Materials	Juli	Wilson	wilsonjj@vmcmail.com	San Diego	CA	(858) 530-9463
Western Water Works	Ryan	McDermott	ryan@wwwsco.com	Chino Hills		(909) 606-7617
Zumar Industries, Inc.	Lee	Young	leey@zumar.com	Santa Fe Springs	CA	(562) 941-4633

**Subject:** Invitation to Bid - \*\*Route 5 San Clemente Overcrossing to Ave.\*\* (Contract No. 12-0M4904)

**To:** Jody Lee (jlee@aclrails.com)

**From:** Veronica Garcia (Transmittals@isqftmail.com)

**Sent Date:** July 11, 2016 07:46 PM ET

## INVITATION TO BID



**From:** Flatiron West, Inc.  
**Sent:** Monday, July 11, 2016 7:46 PM ET  
**Email:** [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860

**Attention:** Jody Lee - jlee@aclrails.com  
**Company:** ACL Construction Co., Inc.

**You have been invited to bid:**

**\*\*Route 5 San Clemente Overcrossing to Ave.\*\***

**Bid Due Date:** Tuesday, August 09, 2016 2:00 PM PT  
**Project Location:** San Clemente, CA 92672  
**Project Start Date:**  
**Contact:** Veronica Garcia

**Description:**

Widen fwy and bridge and construct RW, sound wall, and concrete barriers.

**Message to Bidders:**

Owner: Department of Transportation (Caltrans) (Contract No. 12-0M4904)

Request for Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike; Aggregate Supply; Asphalt Paving; Bridge Demolition; CIDH Pile; Clean and Paint Structural Steel; Clear and Grub; Concrete Barrier; Concrete Supply; Construction Area Signs; Demolition; Drill and Bond Dowel; Electrical; Formliner; Furnish and Erect Structural Steel Bridge; Grind PCC; Guardrail; Joint Seal; Landscape & Irrigation; Masonry Block; Minor Concrete; Miscellaneous Iron And Steel; Overhead Sign; PCC Supplies; Pipe Supply; Prepare and Stain Concrete; RCP Pipe Supply; Reinforcing Steel; Roadside Sign; Saw and Seal Pavement Joints; Street Sweeping; Striping; Structural Steel.

Plans and specifications can be downloaded, at no cost from Caltrans website  
[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/12/12-0M4904/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4904/).

Plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices.  
Please call first to make an appointment to view the documents.

**PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO  
[SDBIDS@FLATIRONCORP.COM](mailto:SDBIDS@FLATIRONCORP.COM)**

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid amount to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

**WE ARE AN EQUAL OPPORTUNITY EMPLOYER**

[Click here to view the project](#)

Access Number: ZNTN-NXRB

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

**Subject:** Addenda - \*\*Route 5 San Clemente Overcrossing to Ave.\*\* (Contract No. 12-0M4904)  
**To:** James Colbert (james@acaciaec.com)  
**From:** Veronica Garcia (Transmittals@isqftmail.com)  
**Sent Date:** August 03, 2016 02:06 PM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Wednesday, August 03, 2016 2:06 PM ET  
**Email:** SDBids@flatironcorp.com  
**Phone:** (760) 916-9100, ext 2075  
**Fax:** (760) 471-4860

**James Colbert** from Acacia Environmental Construction **Addendum 1 - Route 5 San Clemente Overcrossing to Avenida Presidio Contract No. 12-0M4904** was just posted on **8/3/2016**.

**Project Name:** \*\*Route 5 San Clemente Overcrossing to Ave.\*\*  
**Project ID:** 6036278 (this project is only available on Isqft)  
**Project Location:** San Clemente, CA 92672  
**Project Contact:** Veronica Garcia

### Description:

Widen fwy and bridge and construct RW, sound wall, and concrete barriers.

### Notes:

### Message:

Addendum 1 has been issued for the Route 5 San Clemente Overcrossing to Avenida Presidio. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 48NL-RDNQ

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

**Subject:** Reminder - \*\*Route 5 San Clemente Overcrossing to Avenida Presidio.\*\*

**To:** Dave McClain (dave@acdike.com)

**From:** Veronica Garcia (Transmittals@isqftmail.com)

**Sent Date:** August 02, 2016 06:14 PM ET

## INVITATION TO BID



**From:** Flatiron West, Inc.  
**Sent:** Tuesday, August 02, 2016 6:13 PM ET  
**Email:** [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860

Let us know your bid intention here:

**Attention:** Dave McClain - dave@acdike.com  
**Company:** A.C. Dike Co.

**You have been invited to bid:**  
\*\*Route 5 San Clemente Overcrossing to Ave.\*\*

**Bid Due Date:** Tuesday, August 09, 2016 2:00 PM PT  
**Project Location:** San Clemente, CA 92672  
**Project Start Date:**  
**Contact:** Veronica Garcia

**Description:**  
Open fwy and bridge and construct RW, sound wall, and concrete barriers.

**Message to Bidders:**  
This is a friendly reminder that the Route 5 San Clemente Overcrossing to Avenida Presidio Project bids on Tuesday, August 9, 2016 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid".

Please submit your quotes by fax to (760) 471-4860 or email to [SDBIDS@flatironcorp.com](mailto:SDBIDS@flatironcorp.com).

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you

[Click here to view the project](#)

Access Number: P74V-ZBDF

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.

iSqFt<sup>®</sup> a ConstructConnect<sup>™</sup> company

If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

## Route 5 San Clemente Overcrossing to Avenida Presidio

Bid Date 8.2.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Patrick Van Brocklin	Asphalt Protectors, Inc.	7758273923	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Pete Delgado	Atlas Fence Company	pdelgado@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	patrick patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 16:47	Pete Niemann	Big R Bridge	pniemann@bigrbridge.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jim Galbraith	C & C Metals, Inc.	jim@candmetals.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Garo Shakhkaramian	Century Sweeping	3238874985	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/26/2016 13:22	Steve Edgar	Certified Coatings Company	edgar@muehlhan.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tom Hutchinson	CL Industrial Coatings, Inc.	thutchinson@clcoatings.us	Email	Email address unreachable
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Greg Hughett	CMC Steel Fabricators, Inc. dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/15/2016 13:55	Bruce Feit	CNJ Enterprises, Inc.	vpt.marie@gmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 16:48	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Howard Cooper	Cooper Engineering, Inc.	hod@cooperconcrete.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	David Tracy	Cor-Ray Painting Co.	dtracy@corraypainting.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent

## Route 5 San Clemente Overcrossing to Avenida Presidio

Bid Date 8.2.16

## Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Reggie Clark	CTE Inc.	reggie@cte-ca.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tom Massaro	Diversified Concrete Cutting	tom.m@diversified.contractors	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Daniel Cano	Diversified Landscape Co.	9512451847	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ian Stait-Gardner	Drill Tech Drilling & Shoring	ian@drilltechdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Andres Melogoza	Drill Tech Drilling & Shoring	andres.melgoza@drilltechdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dana Lavoie	Drill Tech Drilling & Shoring	dana@drilltechdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Keegan Arnt	Drill Tech Drilling & Shoring	keegan.arnt@drilltechdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Scott Campbell	ERSI	9096064225	Fax	Failed
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Bob McPherson	FenceCorp, Inc.	9517887759	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Mitchell Harkey	Ferguson Waterworks, Inc.	mittchell.harkey@ferguson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Aaron Giron	Fitzgerald Formliners	agiron@formliners.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 12:51	Dan Althenhofen	Fought & Company, Inc.	dan@foughtsteel.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 12:26	Jim McCann	Fought & Company, Inc.	jim@foughtsteel.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Carlos Perez	Freyssinet, Inc.	carlos.perez@freyssinetusa.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ken Ho	G2 Metal Fab	kho@g2metalfab.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Shelley Stevenson	Geox, Inc.	shelley@geoxinc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Bryan Folsom	Gerdau Reinforcing Steel	bryan.folsom@gerdau.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Nicole Elbik	Gerdau Reinforcing Steel	8587377729	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 13:43	Luis Banuelos	Gold Star Fence, Inc.	luis@goldstarfence.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Roberto Mora Garcia	Griffith Company	rmgarcia@griffithcompany.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Joel Cabrerros	Hanson Aggregates	joel.cabreros@hanson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Doug Bennett	Hanson Aggregates (Irwindale, CA)	7142452970	Fax	Failed

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Bob Harber	Harber Companies, Inc.	bobh@harbercompanies.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Bill Harry	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	storrey@harrisrebar.com	Email	Email address unreachable
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Charles Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John Rogers	Holiday Rock	jrogers@holidayrock.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 16:47	Joe Schwehr	Johnson L. Construction, Inc.	joe@ljcmasonry.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Justin Turk	L.B. Foster	jturk@lbfoster.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Marla Wallace	LB Foster	mwallace@lbfoster.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Kyle Sansing	Malcolm Drilling Co., Inc.	ksansing@malcolmdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dan Norton	Mandal Pipe Company	dnorton@mandalpipe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Mark Hickman	Matich Corp.	mhickman@matichcorp.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Floyd Harris	Metal Works	info@mtlws.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 12:26	S Southwick	Mountain States Steel, Inc.	ssouthwick@mssteel.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Steve Moore	Murphy Industrial Coatings, Inc.	smoore@murphy.ac	Email	Email address unreachable
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Online Only	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 16:47	Gerald Arvay	New Millennium	gerald.arvay@newmill.com	Online Only	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Mark Bates	Pacific Coast Markings	mark@pacificcoastmarkings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pccpipe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Gary Klingener	Penhall Company	8585501120	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Keith Martin	Penhall Company	kmartin@penhall.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Hubert Perry	Perry Electric	info@perryelectricsd.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dan Ferguson	Perry Electric	dferguson@perryelectricsd.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	David Elliot	Pro Cast Products, Inc.	davide@procastproducts.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 16:48	Ed Province	Redbird Engineering	edprovince@redbirdengineering.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 16:48	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jeff Droubay	Silverado Contractors, Inc.	jeff@silveradocontractors.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Matt McLaughlin	Skyline Steel LLC	matt.mclaughlin@skylinesteel.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Heather Najar	South Bay Foundry, Inc.	heather@southbayfoundry.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/13/2016 16:48	Carey Cornwell	spec Formliners	careycornwell@specformliners.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Frank Bianco	Steelcore Electric Inc.	fbianco@steelcoreelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/20/2016 14:19	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Chris Radovich	Techno West	info@technocoatings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tom Puett	Techno West	tom@technocoatings.com	Email	Email address unreachable
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Nick Cichirillo	Techno West	nick@technocoatings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Duane Pate	US Demolition Inc.	duane@usdemolition.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Clark Olsen	Utah Pacific Bridge & Steel LTD.	clark@utahpacificbridge.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ryan Vector	Vector Steel, Inc.	ryan@vectorsteel.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Ryan McDermott	Western Water Works	ryan@wwwsco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	7/11/2016 19:46	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Online Only	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Patrick Van Brocklin	Asphalt Protectors, Inc.	7758273923	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Pete Delgado	Atlas Fence Company	pdelgado@alcorn-fence.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Patrick Patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Pete Niemann	Big R Bridge	pniemann@bigrbridge.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jim Galbraith	C & C Metals, Inc.	jim@candcmetals.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Brandon Abril	CalPortland Company	babril@calportland.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Garo Shakhkaramian	Century Sweeping	3238874985	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tom Hutchinson	CL Industrial Coatings, Inc.	thutchinson@clcoatings.us	Email	Email address unreachable
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bruce Feit	CNJ Enterprises, Inc.	vpt.marie@gmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Howard Cooper	Cooper Engineering, Inc.	hod@cooperconcrete.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	David Tracy	Cor-Ray Painting Co.	dtracy@corraypainting.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Reggie Clark	CTE Inc.	reggie@cte-ca.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Daniel Cano	Diversified Landscape Co.	9512451847	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Scott Campbell	ERSI	9096064225	Fax	Failed
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bob McPherson	FenceCorp, Inc.	9517887759	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Mitchell Harkey	Ferguson Waterworks, Inc.	mittchell.harkey@ferguson.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Aaron Giron	Fitzgerald Formliners	agiron@formliners.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dan Althenhofen	Fought & Company, Inc.	dan@foughtsteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jim McCann	Fought & Company, Inc.	jim@foughtsteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Carlos Perez	Freyssinet, Inc.	carlos.perez@freyssinetusa.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ken Ho	G2 Metal Fab	kho@g2metalfab.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Nicole Elbik	Gerdau Reinforcing Steel	8587377729	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bryan Folsom	Gerdau Reinforcing Steel	bryan.folsom@gerdau.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Luis Banuelos	Gold Star Fence, Inc.	luis@goldstarfence.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Roberto Mora Garcia	Griffith Company	rmgarcia@griffithcompany.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Joel Cabrerros	Hanson Aggregates	joel.cabreros@hanson.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Doug Bennett	Hanson Aggregates (Irwindale, CA)	doug.bennett@hanson.com	Email	Email address unreachable
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bob Harber	Harber Companies, Inc.	bobh@harbercompanies.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bill Harry	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Email address unreachable
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Joe Schwehr	Johnson L. Construction, Inc.	joe@ljcmasonry.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Justin Turk	L.B. Foster	jturk@lbfoster.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Marla Wallace	LB Foster	mwallace@lbfoster.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Kyle Sansing	Malcolm Drilling Co., Inc.	ksansing@malcolmdrilling.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dan Norton	Mandal Pipe Company	dnorton@mandalpipe.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John Gutierrez	Marina Landscape, Inc.	jpgutierrez@marinaco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Mark Hickman	Matich Corp.	mhickman@matichcorp.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Floyd Harris	Metal Works	info@mtlwks.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	S Southwick	Mountain States Steel, Inc.	ssouthwick@mssteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Warren Moore	MSL Electric, Inc.	warren@mslectric.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Steve Moore	Murphy Industrial Coatings, Inc.	smoore@murphy.ac	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Gerald Arvay	New Millennium	gerald.arvay@newmill.com	Online Only	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Mark Bates	Pacific Coast Markings	mark@pacificcoastmarkings.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Gary Klingener	Penhall Company	8585501120	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Keith Martin	Penhall Company	kmartin@penhall.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Hubert Perry	Perry Electric	info@perryelectricsd.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	David Elliot	Pro Cast Products, Inc.	davide@procastproducts.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ed Province	Redbird Engineering	edprovince@redbirdengineering.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscape.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jeff Droubay	Silverado Contractors, Inc.	jeff@silveradocontractors.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Matt McLaughlin	Skyline Steel LLC	matt.mclaughlin@skylinesteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Heather Najar	South Bay Foundry, Inc.	heather@southbayfoundry.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Carey Cornwell	spec Formliners	careycornwell@specformliners.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Frank Bianco	Steelcore Electric Inc.	fbianco@steelcoreelectric.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Phillip Adams	Superior Gunitite	phillip.adams@shotcrete.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Chris Radovich	Techno West	info@technocoatings.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tom Puett	Techno West	tom@technocoatings.com	Email	Email address unreachable
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Nick Cichirillo	Techno West	nick@technocoatings.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Email address unreachable
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Duane Pate	US Demolition Inc.	duane@usdemolition.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Clark Olsen	Utah Pacific Bridge & Steel LTD.	clark@utahpacificbridge.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ryan Vector	Vector Steel, Inc.	ryan@vectorsteel.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Ryan McDermott	Western Water Works	ryan@wwsco.com	Email	Sent
FWI - SD Reminder Notice - InvitetoBid	8/2/2016 18:14	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Edgar Estrella	Amber Steel	estrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Patrick Van Brocklin	Asphalt Protectors, Inc.	7758273923	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Pete Delgado	Atlas Fence Company	pdelgado@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Patrick Patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Pete Niemann	Big R Bridge	pniemann@bigrbridge.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jim Galbraith	C & C Metals, Inc.	jim@candcmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Garo Shakhkaramian	Century Sweeping	3238874985	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tom Hutchinson	CL Industrial Coatings, Inc.	thutchinson@clcoatings.us	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Greg Hughett	CMC Steel Fabricators, Inc. dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bruce Feit	CNJ Enterprises, Inc.	vpt.marie@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Howard Cooper	Cooper Engineering, Inc.	hod@cooperconcrete.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	David Tracy	Cor-Ray Painting Co.	dtracy@corraypainting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ken McClister	craneveyor corp.	kmcclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Reggie Clark	CTE Inc.	reggie@cte-ca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Daniel Cano	Diversified Landscape Co.	9512451847	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Scott Campbell	ERSI	9096064225	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bob McPherson	FenceCorp, Inc.	9517887759	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Mitchell Harkey	Ferguson Waterworks, Inc.	mitCHELL.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Aaron Giron	Fitzgerald Formliners	agiron@formliners.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dan Altenhofen	Fought & Company, Inc.	dan@foughtsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jim McCann	Fought & Company, Inc.	jim@foughtsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ken Ho	G2 Metal Fab	kho@g2metalfab.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Nicole Elbik	Gerdau Reinforcing Steel	8587377729	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bryan Folsom	Gerdau Reinforcing Steel	bryan.folsom@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Luis Banuelos	Gold Star Fence, Inc.	luis@goldstarfence.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Roberto Mora Garcia	Griffith Company	rmgarcia@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Joel Cabrerros	Hanson Aggregates	joel.cabrerros@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Doug Bennett	Hanson Aggregates (Irwindale, CA)	doug.bennett@hanson.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bob Harber	Harber Companies, Inc.	bobh@harbercompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bill Harry	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Joe Schwehr	Johnson L. Construction, Inc.	joe@ljcmasonry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Justin Turk	L.B. Foster	jturk@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Marla Wallace	LB Foster	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Kyle Sansing	Malcolm Drilling Co., Inc.	ksansing@malcolmdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dan Norton	Mandal Pipe Company	dnorton@mandalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Mark Hickman	Matich Corp.	mhickman@matichcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Floyd Harris	Metal Works	info@mtlws.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	S Southwick	Mountain States Steel, Inc.	ssouthwick@mssteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Steve Moore	Murphy Industrial Coatings, Inc.	smoore@murphy.ac	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Gerald Arvay	New Millennium	gerald.arvay@newmill.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Mark Bates	Pacific Coast Markings	mark@pacificcoastmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Gary Klingener	Penhall Company	8585501120	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Keith Martin	Penhall Company	kmartin@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Hubert Perry	Perry Electric	info@perryelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	David Elliot	Pro Cast Products, Inc.	davide@procastproducts.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio  
 Bid Date 8.2.16  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ed Province	Redbird Engineering	edprovince@redbirdengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jeff Droubay	Silverado Contractors, Inc.	jeff@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Matt McLaughlin	Skyline Steel LLC	matt.mclaughlin@skylinesteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Heather Najar	South Bay Foundry, Inc.	heather@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Carey Cornwell	spec Formliners	careycornwell@specformliners.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Frank Bianco	Steelcore Electric Inc.	fbianco@steelcoreelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tom Puett	Techno West	tom@technocoatings.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Chris Radovich	Techno West	info@technocoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Nick Cichirillo	Techno West	nick@technocoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Duane Pate	US Demolition Inc.	duane@usdemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Clark Olsen	Utah Pacific Bridge & Steel LTD.	clark@utahpacificbridge.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ryan Vector	Vector Steel, Inc.	ryan@vectorsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Ryan McDermott	Western Water Works	ryan@wwwsco.com	Email	Sent

Route 5 San Clemente Overcrossing to Avenida Presidio

Bid Date 8.2.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	8/3/2016 14:06	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Online Only	Sent

08-15-16A11:08 RCVD  
**Second Bidder**  
**12**



**Caltrans**<sup>®</sup>

**STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR  
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN SAN CLEMENTE  
FROM 0.1 MILE NORTH OF AVENIDA MENDOCINO OVERCROSSING TO 0.2 MILE  
SOUTH OF AVENIDA PRESIDIO UNDERCROSSING**

**In District 12 On Route 5**

**Under**

---

*Notice to Bidders and Special Provisions* dated June 20, 2016

*Standard Specifications* dated 2010

Project plans approved March 28, 2016

*Standard Plans* dated 2010

---

**Applicable to**

**Electronic Bid book** dated June 20, 2016

**Identified by**

**Contract No. 12-0M4904**

**12-Ora-5-1.2/2.2**

**Project ID 1212000090**

**Federal-Aid Project**

**ACHSNHPI-005-1(635)E**

Bids open Tuesday, August 9, 2016

Dated June 20, 2016  
AADD

*Build the Best. **Be the Best.***



# Second Bidder

Flatiron West Inc.  
1770 La Costa Meadows Drive  
San Marcos, CA 92078  
760 916 9100 MAIN  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

**Route 5 San Clemente Overcrossing to Avenida Presidio**

**Contract #12-0M4904**

**Good Faith Effort Documentation**

**Bid Date: August 9, 2016**

**Submitted by:**

**Flatiron West, Inc.**

**1770 La Costa Meadows Dr., San Marcos, CA 92078**

**Phone (760) 916-9100 FAX (760) 471-4860**

**Contractor's License No. 772589 – Class A**