

# Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0N0704

BID AMOUNT:

\$ 2,692,000.00

BID OPENING DATE:

April 26, 2016

BIDDER'S NAME:

American Civil Constructors West Coast LLC

DBE GOAL FROM CONTRACT %:

12%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE &amp; NON-DBE)

7

TOTAL VALUE OF ALL SUBCONTRACTS (DBE &amp; NON-DBE)

\$1,029,833.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
13	Treated Wood Waste (MBGR Only)	C8320	Ace Fence Company	\$5,680.00
17	Remove Guardrail	C8320	727 Glendora Ave, La Puente, CA	\$12,320.00
57	Guardrail Delineator	C8320	626-333-0727	\$3,150.00
58	MW Guardrail System (Wood Post)	C8320	Cert #42633	\$41,600.00
59	Transition Railing (Type WB-31)	C8320		\$23,800.00
60	End Anchor Assembly (Type SFT)	C8320		\$2,295.00
61	Alt. In-Line Terminal System	C8320		\$16,000.00
62	Alt. Flared Terminal System	C8320		\$17,600.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ see next page

see next page

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

04/26/16

Date

(707) 746-8028

(Area Code) Tel. No.

Andrew Keough

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 12-0N0704

1/3

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0N0704

BID AMOUNT: \$ 2,692,000.00

BID OPENING DATE: April 26, 2016

BIDDER'S NAME: American Civil Constructors West Coast LLC

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	7	\$1,029,833.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
32	Rock Blanket	C5100,C7200,C7215	Diversified Landscape Co. 21730 Bundy Canyon Road Wildomar, CA 92595 951-245-1686 Cert # 8022	\$38,500.00
73	Maintain Exist. TMS Elements	C8602	California Professional Engineering Inc. 929 Otterbein Ave, Unit F La Puente, CA 91748 626-810-1338 Cert # 31277	\$1,000.00
74	Inductive Loop Detector	C8608		\$35,000.00
75	Modify Ramp Metering System	C8611		\$20,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

**Total Claimed Participation** \$ see next page

see next page %

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

04/26/16  
Date

(707) 746-8028  
(Area Code) Tel. No.

Andrew Keough  
Person to Contact (Please Type or Print)

2/3

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: <b>12-0N0704</b>		
BID AMOUNT: \$ <b>2,692,000.00</b>		
BID OPENING DATE: <b>April 26, 2016</b>		
BIDDER'S NAME: <b>American Civil Constructors West Coast LLC</b>		
DBE GOAL FROM CONTRACT %: <b>12%</b>		
DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : <b>N/A</b>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <b>7</b>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <b>\$1,029,833.50</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs <small>(Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)</small>	AMOUNT (\$)
2	Construction Area Signs	C1200	E-Nor Innovations, Inc.	\$7,500.00
3	Traffic Control System (10 shifts)	C1201	16213 Illinois Ave	\$19,320.00
4	Channelizer (Surface Mounted)	C1201	Paramount, CA 90723	\$490.00
5	PCMS Boards	C1201	310-513-6209	\$12,000.00
6	Temp. Railing (Type K)	C1201	Cert # 37718	\$49,000.00
7	Temp. Crash Cushion Module	C1201		\$10,920.00
8	Temp. Traffic Screen	C1201		\$10,185.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

**Total Claimed Participation**  
\$ 326,360.00  
12.12 %


The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder: 

**04/26/16** (707) 746-8028  
Date (Area Code) Tel. No.

**Andrew Keough**  
Person to Contact (Please Type or Print)

3/3





**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**  
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence In Quality and Services"  
 "We Are An Equal Opportunity Employer"

DBE

**FAX QUOTE**

TO : General Contractors  
 FROM : Michael Abanilla  
 PROJECT : CADOT Cold Planning, Guardrail and AC Overlay (Contract No. 12-0N0704)  
 At Various Locations, In Orange Co., CA  
 BID DATE : 4/26/16 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ATTN : Estimator  
 DATE : 4/25/16  
 PAGES : 1  
 ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
13	TREATED WOOD WASTE (PARTIAL)	LB	14,200	\$ 0.40	\$ 5,680.00
17	REMOVE GUARDRAIL	LF	1,540	\$ 8.00	\$ 12,320.00
57	GUARD RAILING DELINEATOR	EA	90	\$ 35.00	\$ 3,150.00
58	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	1,280	\$ 32.50	\$ 41,600.00
59	TRANSITION RAILING (TYPE WB-31)	EA	7	\$ 3,400.00	\$ 23,800.00
60	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3	\$ 765.00	\$ 2,295.00
61	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	5	\$ 3,200.00	\$ 16,000.00
62	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	8	\$ 2,200.00	\$ 17,600.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 122,445.00</b>

TC = ~12

- \* ITEM # 59 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING & PAINTING; CONCRETE FOOTING, PILING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

**Search Returned 1 Records**

Tue Apr 26 15:41:19 PDT 2016

---

**Query Criteria**

Firm ID: 34153  
City: la puente  
Firm Type: DBE

---

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	KIM@acefencecompany.com
<b>Contact Name</b>	AMERICA TANG
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 237990;

**ACDBE NAICS**

<b>Work Codes</b>	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE



# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

*DBE* ✓

**DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249**

<b>To:</b> American Civil Constructors West Coast Inc.	<b>Contact:</b>
<b>Address:</b> 3701 Mallard Drive Benicia, CA 94510	<b>Phone:</b> (707) 746-8028 <b>Fax:</b> (707) 747-0593
<b>Project Name:</b> 12-0N0704	<b>Bid Number:</b> 2958
<b>Project Location:</b> Santa Ana	<b>Bid Date:</b> 4/26/2016
<b>Addendum #:</b> 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
<b>DBE</b>					
32	Rock Blanket	2,500.00	SF	\$15.40	\$38,500.00
<b>Total Price for above DBE Items:</b>					<b>\$38,500.00</b>

**Total Bid Price: \$38,500.00**

**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Sub grade is excluded.
- Excavation and compaction is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 2 working day(s) required and includes 1 move-in(s). Additional move-ins=\$1,000 each.
- Staging area and water supply is required at jobsite for rock blanket work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-245-1686 <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p>
---	--

**Search Returned 1 Records**

**Query Criteria**

Firm ID: 8022

Firm Type: DBE

---

<b>Firm ID</b>	8022
<b>Firm/DBA Name</b>	DIVERSIFIED LANDSCAPE CO.
<b>Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Address Line2</b>	
<b>City</b>	WILDOMAR
<b>State</b>	CA
<b>Zip Code1</b>	92595
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	WILDOMAR
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92595
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	dbe@diversifiedlandscape.com
<b>Contact Name</b>	VICKI MORALES
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	245-1686
<b>Alt Area Code</b>	( 951 )
<b>Alt Phone Number</b>	245-1686
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	245-1847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	237110; 237310; 237990;

**ACDBE NAICS**

**Work Codes**

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;  
A General Engineering Contractor; C27 Landscaping Contractor;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE



# California Professional Engineering, Inc.

DBE

## Estimate Number

### 16-868

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

**Project Name: COLD PLANNING, GAURDRAIL****Project #: 120N0704****Agency: CALTRANS DISTRICT 12****Bid Due Date: 4/26/2016****Bid Due Time: 2:00PM**

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Additional Mobilizations at \$1,500.00/ea.
  2. If Loop Work Quoted: Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans; Cat-Tracking Must be Approved Prior.
  3. 2-Weeks Notification Required For Any Loop Work.
  4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
  5. Quote Valid For: 30 Days; California Professional Engineering, Inc. reserves the right to revise quotation as necessary.
- CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:*

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
73	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
74	INDUCTIVE LOOP DETECTOR	LS	1	35,000.00	35,000.00
75	MODIFY RAMP METERING SYSTEM	LS	1	20,000.00	20,000.00
NOTE: DOES NOT INCLUDE 10 DAYS OF TRAFFIC CONTROL NEEDED.					

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Stake and/or Survey; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

Acceptance \_\_\_\_\_

**TOTAL: \$56,000.00**

**Search Returned 1 Records**

Tue Apr 26 15:34:14 PDT 2016

---

**Query Criteria**

Firm/DBA Name: california professional engineering

Firm Type: DBE

---


<b>Firm ID</b>	31277
<b>Firm/DBA Name</b>	CALIFORNIA PROFESSIONAL ENGINEERING INC
<b>Address Line1</b>	929 OTTERBEIN AVENUE, UNIT E
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91748
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	van@cpengineeringinc.com
<b>Contact Name</b>	VAN TAN NGUYEN
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	810-1338
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	810-1322
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 15; 19; 30; 33; 36; 37;
<b>Districts</b>	06; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238210;

**ACDBE NAICS**

<b>Work Codes</b>	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
<b>Licenses</b>	A General Engineering Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---






**-NOR INNOVATIONS INC.**

**DVBE/SBE CERTIFIED CO. LIC. #931953**  
DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723  
(310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084  
UDBE/DBE/MBE/SBE#37718  
Public Works DIR#1000007079

78,095



1200 pcms  
19320 T.C.

Date: 4/26/16 To: Bidding Estimator  
Project Number: 12-0N0704 (Caltrans)  
Contractor: Bidding Estimator  
Bid Date: 4/26/16 Bid Time: 2:00 PM

ITEM	DESCRIPTION	COST
------	-------------	------

ITEM #2	CONSTRUCTION AREA SIGNS 1 INSTALL/1 REMOVAL SHEET CS-1, CS-2, 2 TYPE 2 PROJECT SIGNS CONTRACTOR RESPONSIBLE FOR DAMAGES, REPLACEMENT COST. CMS UNIT PRICE BELOW. PROPERTY OF E-NOR INNOVATIONS INC.,	LS \$7,500
---------	--	---------------

ITEM #4	CHANNELIZER (SURFACE MOUNTED) CONTRACTOR RESPONSIBLE FOR DAMAGES REPLACEMENT COST. CMS UNIT PRICE BELOW PROPERTY OF E-NOR INNOVATIONS INC.,	14X \$35= \$ 490
---------	--	---------------------

ITEM #5 SEE BELOW

ITEM #6	TEMPORARY RAILING (TYPE K) INCLUDES FIRST 4 WEEK RENTAL, ONE MOVE IN TO INSTALL SHEETS SC-1, SC-3, SC-4 AND SC-5 INCLUDES ONE MOVE IN TO RELCOATE SC-1 TO SC-2 AND FINAL MOVE IN TO TEARDOWN AND REMOVE. CONTRACTOR RESPONSIBLE FOR DAMAGES, REPLACEMENT COST. ADDITIONAL RENTAL AFTER 4 WEEKS 2.00 PER L.F.  PROPERTY OF E-NOR INNOVATIONS INC.,	1960LF X \$25= \$49,000
---------	--	----------------------------

ITEM #7	TEMPORARY CRASH CUSHION 1 INSTALL / 1 REMOVAL CONTRACTOR RESPONSIBLE FOR DAMAGES, REPLACEMENT COST. PROPERTY OF E-NOR INNOVATIONS INC.,	70EA X \$156= \$10,920.00
---------	---	------------------------------

ITEM #8	TEMPORARY TRAFFIC SCREEN CONTRACTOR RESPONSIBLE FOR DAMAGES REPLACEMENT COST. PROPERTY OF E-NOR INNOVATIONS INC.,	1,940LF X \$5.25= \$10,185.00
---------	--	----------------------------------

ITEM #48	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063 UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	58SQFT X \$8.90= \$ 516.20
----------	--	-------------------------------

ITEM #50 FURNISH SINGLE SHEET ALUMINUM SIGN 36SQFT X \$16.73=  
 (0.063 FRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI \$ 602.28

ITEM 51 RETROREFLECTIVE SHEETING (TYPE XI) 130SQFT X \$ 4.95=  
 \$ 643.50

SUB-TOTAL WITH SALES TAX ITEM 48, 49,50, 51,  
 \$ 2,080.70

SUB-TOTAL NO SALES TAX ITEM #2,4,6,7,8  
 \$76,144.45

TOTAL \$78,225.20

\*\*\*NO HARDWARE INCLUDED WITH ROADSIDE OR MAST ARM SIGNS  
 \*\*\*INSTALLATION NOT INCLUDED. 14-21 BUSINESS DAYS TO PREPARE.

ESTIMATE WILL BE HONORED FOR 30 DAYS.

**ITEM #3 TRAFFIC CONTROL SYSTEMS**

MONDAY-FRIDAY  
 2MEN/1-2 LANES -300 CONES, 2A/B, 12 AWS, PER DAY  
 PER DAY.....1-2 LANES...2 STANDARD RAMPS.....8HR SHIFT \$ 1,467

PER DAY.....CARPOOL LANE CLOSURE.....8HR SHIFT \$ 1,467

PER DAY.....CONNECTOR CLOSURE.....8HR SHIFT \$ 1,500

PER DAY.....10HR SHIFT \$ 1,932

**ADDITIONAL LANES AFTER 2 LANES ADD**

ADDITIONAL LANES	ADD	EACH	\$ 75
RAMP CLOSURE	ADD	EACH	\$ 50

2 x 10

**MONDAY-FRIDAY**

1MAN/PILOT CAR/TRUCK	EACH	PER DAY
PER DAY.....	8HR SHIFT	\$ 880
PER DAY.....	10HRS SHIFT	\$1,096
PER DAY.....	12HRS SHIFT	\$1,312

**MONDAY-FRIDAY**

1MAN/ATTENUATOR TRUCK	EACH	PER DAY
PER DAY.....	8HR SHIFT	\$ 980
PER DAY.....	10HRS SHIFT	\$1,196
PER DAY.....	12HRS SHIFT	\$1,412

**ATTENUATOR TRUCK** DAILY \$200EA, WEEKLY \$1,100EA, MONTHLY \$3,500EA.  
 .45 cent mileage charge.

**ITEM#5**  
**CMS UNITS** DAILY \$200EA, WEEKLY \$400 EA, MONTHLY \$1,000EA

2 en x 6 mos

DELIVERY  
PICK UP

EACH  
EACH

\$100  
\$100

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR:  
OT PER MAN, PER HOUR \$108  
DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30<sup>TH</sup>. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.  
ALL RENTAL ITEMS EXCLUDES ANY CUTTING OR CORING OF ASPHALT OR CONCRETE.  
CUSTOMER RESPONSIBLE FOR LOSS OR DAMAGE OF EQUIPMENT WHILE ON RENT.  
1 MOVE IN INCLUDED UNLESS OTHERWISE NOTED.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

David Frelow

**Search Returned 1 Records**

**Query Criteria**

Firm/DBA Name: e-nor

Firm Type: DBE

---

<b>Firm ID</b>	37718
<b>Firm/DBA Name</b>	E-NOR INNOVATIONS INC.
<b>Address Line1</b>	16213 ILLINOIS AVENUE
<b>Address Line2</b>	
<b>City</b>	PARAMOUNT
<b>State</b>	CA
<b>Zip Code1</b>	90723
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	ronnie@enortraffic.com
<b>Contact Name</b>	RONNIE JONES
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	513-6209
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	513-6299
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 541340; 541620; 561990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8765 DRAFTING; C9999 BROKER; J9510 ENVIRONMENTAL QUALITY;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---