

FOURTH BIDDER

04-29-16A11:55 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 12 - ORA - 55,57,405-VAR
 CONTRACT NO.: 12-0P4904
 TOTAL BID: \$1,382,379.50
 BID OPENING DATE: 4/27/16
 BIDDER'S NAME: Griffith Company
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A


Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	Traffic Control System			20,500
3	Temp Pavement Marking			9,225.00
4	Temp Traffic Stripe		Mallard Construction	11,850.00
8	Remove Thermoplastic Pavement			9,225.00
9	Remove Pavement Marker			2,500.00
28	Striping		(714) 785-5394	25,650.00
29	Striping			520.00
30	Striping			3,040.00
31	Striping			8,480.00
32	Striping			240.00
33	Thermoplastic Crosswalk & Pavement			24,600.00
34	Pavement Marker		DVBE #1748928	1,150.00
35	Pavement Marker			4,000.00
39	Mobilization			5,000.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>125,980.00</u> <u>9.1</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder Jason Spear, Chief Estimator Date 4/27/16

(562) 929-1128
 (Area Code) Telephone Number

Jason Spear, Chief Estimator
 Contact Person (Type or Print)



MALLARD CONSTRUCTION INC.

Low Bid

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2200

Agency: Caltrans - Revised Proposal

Addenda Noted:

DIR Number: 1000007027

Estimator: Gary Rivers

Project: 12-0P4904 - Cold Plane Pavement and Replace with
RHMA Type "G"

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Bid Date: 4/27/2016

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
3	Temporary Pavement Marking (Paint)	6,150	SF	\$ 1.50	\$ 9,225.00
4	Temporary Traffic Stripe	79,000	LF	\$ 0.15	\$ 11,850.00
8	Remove Thermoplastic Pavement Marking	6,150	SF	\$ 1.50	\$ 9,225.00
9	Remove Pavement Marker	2,500	EA	\$ 1.00	\$ 2,500.00
26	Concrete Barrier Marker	100	EA	\$ 15.00	\$ 1,500.00
28	4" Thermoplastic Traffic Stripe (Enhanced)	57,000	LF	\$ 0.45	\$ 25,650.00
29	4" Thermoplastic Traffic Stripe (Enhanced, Broken 17-7)	1,300	LF	\$ 0.40	\$ 520.00
30	4" Thermoplastic Traffic Stripe (Enhanced, Broken 36-12)	7,600	LF	\$ 0.40	\$ 3,040.00
31	8" Thermoplastic Traffic Stripe (Enhanced)	10,600	LF	\$ 0.80	\$ 8,480.00
32	8" Thermoplastic Traffic Stripe (Enhanced, Broken 12-3)	300	LF	\$ 0.80	\$ 240.00
33	Thermoplastic Crosswalk and Pavement Marking (Enhanced)	6,150	LF	\$ 4.00	\$ 24,600.00
34	Pavement Marker (Non Reflective)	920	EA	\$ 1.25	\$ 1,150.00
35	Pavement Marker (Retroreflective)	1,600	EA	\$ 2.50	\$ 4,000.00
39	Mobilization	1	LS	\$ 5,000.00	\$ 5,000.00
Excludes Traffic Control for Mallard Forces. A total of 11 Shifts will be required to complete the above stated line items					
All Temporary Striping will be completed with Contractor Traffic control system					
At Contractor's Option					
#2	Traffic Control System (for Mallard forces Only) (for items # 8,9,26-35 Only)	1	LS	\$ 20,500.00	\$ 20,500.00
At Contractor Option					
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew (Price is based on 4 to 5 consecutive Shifts)	1	Shift	\$ 1,000.00	\$ 1,000.00
	One time Charge for Paint Material	1	LS	\$ 2,000.00	\$ 2,000.00
BID TOTAL:					\$ 106,980.00

100%
5%

20%

497,000
2,000

136,980

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are Included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted:
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: 2 EA \$ 2,500.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

Project Terms & Conditions:

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (760) 550-1645 Fax (714) 974-1753
E-MAIL: gary@mallardinc.com


Agency: Caltrans
Project: 12-0P4904 - Cold Plane Pavement and Replace with
RHMA Type "G"
Bid Date: 4/27/2016

Addenda Noted:
DIR Number: 1000007027
Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No: GR-2200

3 Traffic Control System (See Below Item)			
Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)		\$	1,425.00
Each Additional Lane within the same closure		\$	150.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)		\$	1,425.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)		\$	1,425.00
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%			
(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)			
2 Man Flagging Operation (Up to 8 hrs. on site)		\$	1,425.00
3 Man Pilot Car (Up to 8 Hrs. on site)		\$	2,050.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)		\$	1,000.00
Additional Laborers (Up to 8 Hrs. on site)		\$	425.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)		\$	990.00
Attenuator Truck without Driver (\$ 0.49 per mile charge)		\$	250.00
Daily		\$	900.00
Weekly		\$	2,800.00
Monthly		\$	
PCMS Boards		\$	150.00
Daily		\$	450.00
Weekly		\$	900.00
Monthly		\$	
Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.			
First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference			
Cancellations Policy:			No Charge
4 Hrs. prior to Show up			4 Hour minimum
Show up time Per Person			
Directly after set up of Freeway / Ramp Closure			Total man hours (portal to portal)
Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.			

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
 CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
 DIR Registration No. 1000003794 • Expiration Date: 06/30/2016
 Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com



Quotation

Date: 4/26/2016
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 12-0P4904, Route 55, 57, 405
 Bid Date: 04/27/2016 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
36	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
37	Inductive Loop Detector (EA)	65	EA	295.00	19,175.00
38	Adjust Pedestrian Push Button	4	EA	225.00	900.00

TOTAL BID AMOUNT:	\$ 20,575.00
--------------------------	---------------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 3- Move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control (Need 4 nights)
- 4- Conduit, stub-out

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

FAX

Date 04/27/2016

Number of pages including cover sheet: 2

To:

+15628648970

From:

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

Phone


Phone 17145204026

Fax Phone +15628648970

Fax Phone (714) 462-9922

REMARKS:

Quote - Caltrans 12-0P4904



Case Land Surveying, Inc.

Surveying * Mapping * GPS Services

California DIR Registration No. 1000001533

Larry V. Case, P.L.S.

License # L5411

SBE Certified

BID SHEET

TO: All Bidders
SITE: Contract No. 12-0P4904
Caltrans
Irvine

BID DATE: April 27, 2016

ADDENDUMS: 0

The following is the surveying scope of work for the above site. Any work performed outside the described scope of work, will be provided at our standard hourly rate and will be billed per our union agreement, in segments of 4, 6, or 8 hours. This bid is valid for 6 months.

Bid Item #24

Item Code #733000

Pre/Post Construction Surveys
5 @ \$800.00 each

Total.....\$4,000.00

The above bid is predicated upon Owner/Agency, or Contractor providing signed, approved and complete set of construction plans and job specifications. The bid is also predicated upon traffic control, when needed, to be provided by the Owner/Agency. The maximum value of outstanding, unexecuted change orders shall not exceed five percent of the contract total. Additional change order work will not be priced or performed until the outstanding amount is below the five percent value. **A minimum of one week is required after receipt of plans and a written request to schedule a survey crew.**

Case Land Surveying maintains Commercial General Liability Insurance with a limit of \$1 million with a general aggregate limit of \$2 million; Automobile Liability with a \$1 million and Professional Liability Insurance with a limit of \$1 million. In addition, we maintain an Umbrella Liability Policy of \$9 million which is follow-form to underlying liability policies. This gives us coverage up to \$11 million. We also maintain Workers Compensation Insurance as prescribed by law with a \$1 million limit per annual aggregate.

Case Land Surveying is certified as a small business enterprise. Please contact us if you have any questions. Thank you for the opportunity to bid this project.



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile			
Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB

Expired

Dec 18, 2012

Dec 31, 2013