Standard Special Provision Update

February 1, 2008

2006 SSPs used with 2006 Standard Plans:

S1-020, Amendments to the Standard Specifications, approved 02-01-08.  This revision includes changes to the following sections:

1.
Section 5, Control of Work

2.
Section 7, Legal Relations and Responsibilities

05-000, Construction Project Information Signs, approved 02-01-08.  This revision clarifies the instructions for editing paragraph 4.

86-790, Payment approved 02-01-08.  This revisions increases the shop inspection expenses to $2,000 and adds changeable message signs to the material list.

The following SSPs are cancelled on 02-01-08:

S4-010, Beginning of Work, Time of Completion, and Liquidated Damages
S4-030, Beginning of Work, Time of Completion, and Liquidated Damages
S4-035, Beginning of Work, Time of Completion, and Liquidated Damages
S4-036, Beginning of Work, Time of Completion, and Liquidated Damages
S4-040, Beginning of Work, Time of Completion, and Liquidated Damages
S4-060, Beginning of Work, Time of Completion, and Liquidated Damages
S4-080, Beginning of Work, Time of Completion, and Liquidated Damages
S4-090, Beginning of Work, Time of Completion, and Liquidated Damages
S4-100, Beginning of Work, Time of Completion, and Liquidated Damages
15-035, Repair Existing Roadbed
