S8-C16_E_A05-15-09

Page 4 of 4

 XE "S8-C16_E_A05-15-09" 
Page 1 of 4
USE WITH 2006 STANDARDS.  Edit in plain language.

Use if the Engineer's Estimate includes 2,000 or more cubic yards of concrete pavement.

Do not use with SSP 40-020, "Replace Concrete Pavement (Rapid Strength Concrete)."

8-2.__  CONTRACTOR QUALITY CONTROL (CONCRETE PAVEMENT)

GENERAL

Summary

This work includes controlling concrete pavement quality.

2

Comply with Section 40-1.03, "Quality Control and Assurance," of the Standard Specifications.

Submittals

3.  Delete Item 2 if the district will provide a curing pit for concrete beam specimens and use Para 14 instead.

Before starting paving activities, submit:

1.
Quality control plan (QCP).  The Engineer has 15 days to review and accept.

2.
Plan showing the beam curing area and water service.  The Engineer has 5 business days to review and accept.

4

QCP must include the following additional requirements:

1.
Name and qualifications of a Quality Control Manager (QCM).  The QCM administers the QCP.  Give the QCM authority to make decisions concerning work and product quality.  The QCM must be available at the job site during paving.  The QCM may not delegate authority except in emergencies and with the Engineer's approval.  The QCM must not be a foreman or a production or paving crew member.

2.
Organization chart showing quality control lines of authority.

3.
List of names and phone numbers of individuals and alternates responsible for quality control including:

3.1.
Administration

3.2.
Sampling

3.3.
Testing

3.4.
Inspection

4.
List of inspection, sampling, and testing personnel with their:

4.1.
Names

4.2.
Duties

4.3.
Qualifications

4.4.
Experience

5.
For each laboratory used:

5.1.
Laboratory name and location

5.2.
Name and qualifications of a Laboratory Quality Control Manager

5.3.
Names of testers

6.
Approved:

6.1.
Test result forms

6.2.
Roadway and plant inspection forms

6.3.
Daily Quality Control Summary form

6.4.
Compliance charts

7.
Random sampling methods

8.
List of testing and sampling equipment to be used

9.
Current calibration dates and charts

5

If there are changes to quality control procedures or personnel, modify the QCP with a supplement.  Until the Engineer accepts the changes, do not produce or place concrete pavement.

6

Documentation forms include:

1.
Data sheets for test results and calculations

2.
Daily Quality Control Summary Sheet that facilitates the Engineer's computation of moving test averages and describes quality control actions to be taken, including adjustments to:

2.1.
Aggregate proportions

2.2.
Admixture proportions

2.3.
Moisture
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Submit documents for testing and inspection.  Documents must indicate:

1.
Nature and number of observations

2.
Number and type of deficiencies

3.
Quantities accepted and rejected

4.
Corrective action taken
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Submit construction activity documents before contract acceptance.

Quality Control and Assurance

9

Provide quality control inspectors and testers for concrete pavement production and placement.

10

Inspectors must inspect concrete pavement construction equipment for proper operation periodically as specified in the QCP.

11

Calibrate testing equipment under the equipment manufacturer's instructions.

12

Provide a testing facility at the plant site or job site.

13

Allow the Engineer use of the testing facility including the facility's:

1.
Telephone

2.
Copying machine

3.
Facsimile machine

14.  Delete this para if the district will provide a curing pit for concrete beam specimens.

Provide a safe and secure area for the Engineer to cure beam specimens.  The curing area must include access to potable water through a pressurized water line with a hose bib.

15

Develop and maintain a filing system for construction activity documents including:

1.
Reports

2.
Charts

3.
Records

4.
Diaries

16

For the early age concrete pavement stress/strength system, use the latest version of HiperPav computer program or an equal prediction model.

PAYMENT

17

The Department does not adjust payment or contract time for repair work required when the QCM or quality control inspectors identify a deficiency.

18

Full compensation for Contractor quality control is included in the contract price paid per cubic yard for concrete pavement as designated in the Engineer's Estimate and no separate payment will be made therefor.

