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When requiring a pre-construction survey, add to 05-010 "Order of Work": Conduct the pre-construction survey no more than 14 days prior to commencement of ground-disturbing activities or as required in PLACs.

Use SSP S4-003 "Beginning of Work, Time of Completion, and Liquidated Damages" for large projects.

Use when a District Biologist has determined that the project is occurring in or adjacent to a regulated species habitat and species monitoring is necessary.

Place complex species-protection direction into SSP S5-505 "Species Protection" or SSP S5-506 "Natural Resource Protection Plan."
Do not copy requirements from the Biological Opinion, Streambed Alteration Agreement, Department of the Army permit, or other PLACs unless PLAC requirements are not clear and complete or when they require plans or specific payment.
When an agency must approve a Contractor supplied Biologist for a particular activity, place a note in the RE pending file stating the agency and contact information necessary for agency approval.

10‑1.__CONTRACTOR SUPPLIED BIOLOGIST

GENERAL

Summary

This work includes providing a Contractor supplied biologist to monitor construction and other activities to protect regulated species that may be harmed during construction activities.

Submittals

2.  Delete when using S4-003 "Beginning of Work, Time of Completion, and Liquidated Damages" for large projects.  Delete when qualifications are not required.  Edit number of days as needed.  Use 15 days or as required by PLAC terms or as determined by the project biologist.
Qualifications: Within 7 days after contract approval, submit each biologist's name, resume, and statement of qualifications to the Engineer.  Allow ___ days for the Engineer's review.  If the submittal is incomplete, the Engineer will provide comments.  Within 7 days after receiving the Engineer's comments, update and re-submit qualifications data.  Do not start construction activities until the Contractor Supplied Biologist is authorized by the Engineer.

3.  Delete when using SSP S5-506 "Natural Resources Protection Plan."  Delete when protocols are not required.  Edit number of days as needed.  Use 30 days or as required by PLAC terms or as determined by the project biologist.
Protocols: Protocols for species protection surveys must be submitted for acceptance within ___ days before beginning survey activities.

Use paras 4, 5, 6, 7, 8, or 10, if needed.

4.  Edit number of days as needed.  Use 14 days or as required by PLAC terms or as determined by the project biologist.

Pre-Construction Survey Report: Submit a Pre-Construction Survey Report within ___ days before beginning construction activities.  

5.  Edit number of hours as needed.  Use 12 hours or as required by PLAC terms or as determined by the project biologist.

Initial Monitoring Report: Submit an Initial Monitoring Report within ___ hours after commencement of ground-disturbing activities that includes, at a minimum, the requirements for Monitoring Report submittals.

6.  Use when SSP S5-506 "Natural Resources Protection Plan" is not used and monitoring reports are on a single schedule, otherwise delete.

Monitoring Report: Submit a Monitoring Report every ___ working days during the monitoring period.  

7.  Use when SSP S5-506 "Natural Resources Protection Plan" is not used and monitoring reports are on multiple schedules, otherwise delete.  Edit species and schedule.

Monitoring Report: Submit Monitoring Reports according to the following schedules:
	Species
	Report Schedule

	
	

	
	


8.  Use when SSP S5-506 "Natural Resources Protection Plan" is used, otherwise delete.

Monitoring Report: Submit Monitoring Reports according to the schedule in the Natural Resources Protection Plan.  

9.  Edit number of hours as needed.  Use 24 hours or as required by PLAC terms or as determined by the project biologist.

Incident Report: Submit an Incident Report within ___ hours of the incident.  

10.  Delete when project duration will be less than 18 months.  Edit due date as necessary.  Use January 15 or as required by PLAC terms or as determined by the project biologist.

Annual Monitoring Report: Submit no later than ___ during each year of construction.  

11.  Edit number of days as needed.  Use 20 days or as required by PLAC terms or as determined by the project biologist.

Final Monitoring Report: Submit no later than ___ after completion of the project.  

Delete Qualifications heading if paragraphs 12 and 13 are deleted.

Qualifications: 
12.  Use when PLACs require biologist qualifications be reviewed or approved by agencies.
A biologist must meet PLAC requirements and provide required qualifications to the Engineer for transmittal to regulatory agencies.  All project specific authorizations must be current and valid for the duration of this project.

13.  Use when requiring additional qualifications.

Biologists who perform specialized activities must have demonstrated field experience working with the species or performing the specialized task.  Biologists who perform specialized activities must meet the following minimum requirements:

	Specialized Activity / Species
	Requirements

	
	

	
	

	
	


14.  Use when surveys require regulatory protocols, and when SSP S5-505 "Species Protection" is not used, otherwise delete.  Delete when using SSP S5-506 "Natural Resources Protection Plan."

Protocols

Use protocols required in PLACs.

CONSTRUCTION

15.  Use when pre-construction survey is required, otherwise delete.  Edit number of days as needed.  Use 14 days or as required by PLAC terms or as determined by the project biologist.

Pre-Construction Survey

Survey the work area for regulated species within ___ days before beginning construction activities.
16.  Delete when using SSP S5-505 "Species Protection" or SSP S5-506 "Natural Resources Protection Plan."  Insert protective radius.  Use 100-foot or as required by PLAC terms or as determined by the project biologist.

Protective Radius

Upon discovery of a regulated species, stop construction activities within a ___ radius of the discovery.  Immediately notify the Engineer.  Do not resume activities until receiving written notification from the Engineer.

Delete Monitoring Schedule heading if paragraphs 17 to 19 are deleted.

Monitoring Schedule

17.  When using SSP S5-505 "Species Protection," and not SSP S5-506 "Natural Resources Protection Plan," use para 17 and delete para 18.

Monitoring must comply with the schedule in Species Protection.

18.  When using SSP S5-506 "Natural Resources Protection Plan," use para 18 and delete para 17.

Monitoring must comply with the schedule in the Natural Resources Protection Plan.

19.  Delete when SSP S5-505 "Species Protection" or SSP S5-506 "Natural Resources Protection Plan" is used.
Monitor according to PLAC requirements and the following schedule:

	Monitoring Type
	Schedule

	
	

	
	

	
	


Monitoring Duties

20.  When using SSP S5-506 "Natural Resources Protection Plan," use para 20 and delete para 21.

Implement monitoring as specified in the Natural Resource Protection Plan.

21.  When not using SSP S5-506 "Natural Resources Protection Plan," use para 21 and delete para 20.  Add duties when needed to clarify PLAC requirements or based on district experience.
The biologist must:

•
Monitor for regulated species within the project area.

•
Assure that construction activities do not result in take of regulated species.

•
Assure that construction activities comply with PLACs.

•
Immediately notify the Engineer of any take of regulated species.

•
Prepare, submit, and sign notifications and reports.

Notification and Reporting

22.  Edit when needed to clarify PLAC requirements or based on district experience.
All reports must include:

•
PLAC requirement implementation
•
Name(s) of the biologist(s) conducting biological activity
•
Date(s) and time(s) of monitoring
•
Locations and activities monitored
•
Representative photographs
•
Findings
•
When regulated species are observed, reports must recommend actions to protect the regulated species
•
Name of the biologist who prepared the report

•
Signature of the biologist certifying the accuracy of the report
Delete reports not used in paragraphs 4 through 11.

23.  Edit when needed to clarify PLAC requirements or based on district experience.
The Pre-Construction Survey Report includes:
•
Detailed observations and locations where regulated species were observed or statement that no regulated species were observed by each biologist

24.  Edit when needed to clarify PLAC requirements or based on district experience.
The incident report includes:

•
Description of any take incident

•
Species name and number taken
•
Details of required notifications with contact information

•
Corrective actions proposed or taken

•
Disposition of taken species

25.  Edit when needed to clarify PLAC requirements or based on district experience.
The Annual Monitoring Report includes: 

•
Construction beginning and ending dates

•
Identification of project impacts on the species covered in the plan

•
Species protection measures with protection measure implementation details

•
Incidental take details, including species name, number taken, people contacted, contact information, and disposition of taken species

•
An assessment of the effectiveness of the species protection measures to mitigate Project impacts

•
Recommendations to improve efficiency of protection measures to mitigate impacts to regulated species

26.  Edit when needed to clarify PLAC requirements or based on district experience.
The Final Monitoring Report must be a cumulative report following the format of the Annual Monitoring Report.

MEASUREMENT AND PAYMENT

Use either para 27 or para 28.

27
The contract unit price paid per day for Contractor supplied biologist includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in Contractor supplied Biologist as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

28
The contract lump sum price paid for Contractor supplied Biologist includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in Contractor supplied Biologist as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
