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SECTION A-A

n POST MILES
Dist| COUNTY ROUTE TOTAL PHOJERT

SHEET| TOTAL
No. |SHEETS

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS
O AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

NOTES:

1.

Transverse joint spacing may be adjusted to no less than 10’ and
no more than 14’ to conform +to bridges, change in pavement type,
and hardened concrete pavement.

For transverse joint and dowel bar details not shown, see Revised
Standard Plan RSP P10.

For longitudinal joint and tie bar details not shown, see Revised
Standard Plan RSP P15.

For additional longitudinal joint layout details, see Revised
Standard Plan RSP P18.

For joint layout at intersections, see Project Plans.

For dowel bars at longitudinal joint. see Revised Standard
Plan RSP P18.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

JOINTED PLAIN
CONCRETE PAVEMENT
NEW CONSTRUCTION

NO SCALE
RSP P1 DATED JULY 19, 2013 SUPERSEDES STANDARD PLAN P1

Ild dSH NV1d AQUVANV.LS d3SIA3H 0l0C

DATED MAY 20, 2011 - PAGE 125 OF THE STANDARD PLANS BOOK DATED 2010.

[ REVISED STANDARD PLAN RSP P1

5-31-13




Q\\L

ES
o
- | s s
[e]
z g z
= - LONGITUDINAL JOINT, &
: o ///////ﬁ NO TIE BARS g
~ )
ETW —— 444?4447 1 1 1
z 1 :L DOWEL BARS Typ, 1 -
5 1 I SEE NOTE 2 —
ES 41577 s N | 4ﬁ577
a
- 1 L var | Var 2'-4" var [Var
1 2'-4" Typ|1'-3"]1"-3" Typ 1/-31"-3"[2'-4" Ty
1 c-C Min L Min C-C Min | Min C-C
5 —_ —_ [
2 T T 1
5 T L \l o
S LONGITUDINAL JOINT
- TIE BARS Typ, SEE NOTES 3 AND 6 AT LANE LINE, SEE
o T —I T NOTES 3 AND 4
= 1 Var [ Var 2'-4" Var_|_Var .
1 24" Typ 1-3"T1'-3"] Typ 1_3:_ :_311 2'-4" Ty
1 c-C Min_| Min c-C MintmMin [ C-C
w 1 1 1T
z T T 1T
5 + IR o s T +
. = T T T =
[a
g T T 1
T I L =14 Typ, SEE NOTES 1 AND 5 |-
T = = LONGITUDINAL JOINT,
I T 1 NO TIE BARS
ETW —— — - -1
N T T T
J b b h
~N . B R //////
; N
; EDGE OF JPCP 444/////// -
3 L TRANSVERSE JOINT =
5 42527 ///////, NO DOWEL BARS &
< a
(&)
z 5
ES
:I/A
PLAN
LONGITUDINAL JOINT AT LANE LONGITUDINAL JOINT AT LANE
LINE, SEE NOTES 3 AND 4 LINE, SEE NOTES 3 AND 4
ES ETW ETW ES
SHOULDER JPCP LANE JPCPNbANE(S) JPCP LANE SHOULDER
" o \ o
— - ~ /// \\\
/ N
LONGITUDINAL | HMA OR/ \ — / \
CONSTRUCTION JPCP = _T | HMA,OR JPCP
JOINT, NO TIE | ! \\\ h
BARS N 7 & N
BASE &N
R E— N - | SEE DETAIL A
444///// _ A LONGITUDINAL JOINT
SEE DETAIL B SECTION A-A 1IE \(DARS, SEE NOTES ’

NO TIE BARS

POST MILES

Dist| COUNTY TOTAL PROJECT

SHEET
ROUTE No

. |SHEETS

TOTAL

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS
OF AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

NOTES: TO ACCOMPANY PLANS DATED

1. Transverse joint spacing may be adjusted to no less than 10’ and
no more than 14’ o conform to bridges, change in pavement type,
and hardened concrete pavement.

2. For transverse joint and dowel bar details not shown, see Revised
Standard Plan RSP P10.

3. For longitudinal joint and tie bar details not shown, see Revised
Standard Plan RSP P15.

4. For additional longitudinal joint layout details, see Revised
Standard Plan RSP P18.

5. For joint layout at intersections, see Project Plans.

o

For dowel bars at longitudinal joint. see Revised Standard
Plan RSP P18.

7. For limits of rumble strips, see Projects Plans.

™
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E
% TRAVELED WAY

2-0"

RUMBLE STRIP,

SEE NOTE 7 6"
‘ BN

‘

JPCP HMA OR JPCP
BASE BASE
I
DETAIL A
SHOULDER TRAVELED WAY ﬁﬁ’
11_Ou
RUMBLE STRIP 4"
SEE NOTE T N\ ] [
HMA OR JPCP JPCP
BASE BASE
DETAIL B

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

JOINTED PLAIN
CONCRETE PAVEMENT

(WIDENED LANE)
NEW CONSTRUCTION
NO SCALE

RSP P2 DATED APRIL 19, 2013 SUPERSEDES STANDARD PLAN P2
DATED MAY 20, 2011 - PAGE 126 OF THE STANDARD PLANS BOOK DATED 2010.
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REVISED STANDARD PLAN RSP P2

3-26-13
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SECTION A-A
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R EDGE OF CONCRETE PAVEMENT
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AT LANE LINE, SEE
NOTES 2, 4 AND 5

Standard Plan RSP P10.

6" OFFSETJ

POST MILES SHEET
TOTAL PROJECT No.

TOTAL

Dist| COUNTY ROUTE SHEETS

REGISTERED CIVIL ENGINEER

William
K. Farnbach

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR [75 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIGBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED
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T _} DOWEL BARS

Z 1'-0" Cc-C = 1" Typ

E /LANE LINE

_7TRANSVERSE JOINT

DETAIL C

For transverse joint and dowel bar details not shown, see Revised

2. For longitudinal joint and tie bar details not shown, see Revised
Standard Plan RSP P15.

3. For joint layout at intersections, see Project Plans.

RSP P18.

5. Omit longitudinal joint when edge of new concrete pavement is 3'-3"

or less

For additional longitudinal joint details, see Revised Standard Plan

from JPCP lane line.

Transverse joint spacing may be adjusted to no less than 10’ and

no more than 15'-6" to conform to bridges, change in pavement type
and existing pavement.
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NOTES 2 AND 4
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-
PLAN
TIED
See Note 3
LONGITUDINAL JOINT
EDGE OF EXISTING AT LANE LINE, SEE ETW ES
CONCRETE PAVEMENT NOTES 2, 4 AND 5
AND NEW JPCP
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\ CONCRETE PAVEMENT SHOULDER
] "
TIE BARS, SEE BASE

NOTES 2 AND 7

SECTION B-B

For dowel bars at longitudinal joint. see Revised Standard Plan RSP P18.

For isolation joints, see Detail A on Revised Standard Plan RSP P18.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

JOINTED PLAIN
CONCRETE PAVEMENT
LANE & SHOULDER
ADDITION OR
REPLACEMENT

NO SCALE

RSP P3A DATED APRIL 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

REVISED STANDARD PLAN RSP P3A
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NOTES 2 AND 4

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

JOINTED PLAIN
CONCRETE PAVEMENT

EXISTING JPCP LANE JPCP LANE ik SHOULDER i (WIDENED LANE)
CONCRETE PAVEMENT 2/-0"_HMA OR LANE AND SHOULDER
S B it ADDITION OR
AR N T T /] REPLACEMENT
SO -
TIE BARS, SEE NOTES 2 AND 7 BASE " LONGITUDINAL JOINT, NO SCALE

SECTION B-B

RSP P3B DATED APRIL 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

NO TIE BARS

8€d dSH NV1d AQHVANVLS d3SIA3H 0lL0¢

REVISED STANDARD PLAN RSP P3B
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SECTION Z-Z
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BARS, SEE NOTES 1 AND 5

o

R

POST MILES

T 5 SHEET] TOTAL
Dist] COUNTY ROUTE TOTAL PROJECT [_Nc. SHEETS

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS
AGENTS SHALL NOT BE RESPONSIBLE FOR

THE ACCURACY QR COMPLETENESS OF SCANNED

COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

N
(=]
-t
o
TABLE No. 1 LONGITUDINAL BAR REINFORCEMENT -
SLAB s;;[aFéS[Lc ADDITIONAL BARS 2
AT TRANSVERSE
A Sizg | AT EDGE | REGULAR BARS | “oousrpicTion cir -
OR JOINT »
BAR SPACING SPACING SPACING m
D |size A B8 2x8B x O
.75° #6 3" 10 4" 8.0" 16" 4"
80" | #6 3" 70 4" 7.5" 15" 4" (/)]
.85° | #6 3" 70 4" 7.0" 14" 4" -
90’ #6 3" 10 4" 6.5" 13" 4" >
.95 | #6 3" 710 4" 6.25" 12.5" 4" Z
.00" #6 3" 10 4" 6.0" 12" 5" o
1.05" #6 3" 10 4" 5.75" 11.5" 5"
1.10" #6 3" 10 4" 5.5" 11" 5.5" >
X
O
v
-
NOTES: >
4
1. Place transverse tie bars and intermediate transvese bars parallel to
and in the same plane as transverse bars. =
2. The length of lap splices for bar reinforcement must be at least 25". »n
3. For Ionglfudlnul contraction and construction joint details, see Revised e
Standard Plan RSP P16.
4. For curved lane layout see Revised Standard Plan RSP P16. -
5. For tie bar and intermediate transverse bar details see Revised
Standard Plan RSP P16 B

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

CONTINUOUSLY REINFORCED
CONCRETE PAVEMENT
NO SCALE

RSP P4 DATED JULY 19, 2013 SUPERSEDES RSP P4 DATED APRIL 20, 2012 AND STANDARD
PLAN P4 DATED MAY 20, 2011 - PAGE 128 OF THE STANDARD PLANS BOOK DATED 2010.

| REVISED STANDARD PLAN RSP P4

5-31-13
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T POST MILES
Dist| COUNTY ROUTE TOTAL  PHOJERT

T

EETS

FNEET OTAL
No. [SH

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS

AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY QR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

1. For longitudinal bar size, spacing and clearances, see Revised Standard Plan RSP P4.
2. The length of lap splices for bar reinforcement must be at least 25",
3. For tie bar and intermediate transverse bar details, see Revised Standard Plan RSP P16,

4. Place Intermediate transverse bars parallel to and in the same plane as transverse bars.

5. Construct transverse joints at right angle to the longitudinal joints in adjacent CRCP. Space
joints at no less than 10’ intervals and no more than 14’ intervals. Match location of JPCP
transverse joint with CRCP transverse construction joint, expansion joint or wide flange beam.

6. For longitudinal contraction and construction joint details, see Revised Standard Plan RSP P16.
7. For additional longitudinal bars detail, see Detail A on Revised Standard Plans RSP P14.

8. For longitudinal construction joint plan layout not shown, see Revised Standard Plan RSP P4.
For tie bar details at longitudinal construction joint, see Revised Standard Plan RSP P16.
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SHOULDER
See Note 8
s ETW ES
SHOULDER CRCP_LANE CRCP_LANE SHOULDER
LONGITUDINAL CONTRACTION
LONGITUDINAL JOINT AT LANE'LINE, SEE 2-0"
JOINT
LONGITUDINAL BARS SOnE TUoINAL
TRANSVERSE_BARS 1 - (‘i:7>7
- e e 2 SEE NOTES 1 AND 2 ~ N
/ | \
HMA OR | At T HMA OR f
Conc \ . J  Conc ol
4'-2 B8 | B
\ Typ TYp s
BASE 7 F— BASE == BASE

SEE DETAIL B

INTERMEDIATE TRANSVERSE
BARS, SEE NOTES 3 AND 4

SECTION Z-Z

SEE DETAIL A

RSP P5A DATED JULY 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

(WIDENED LANE)

NO SCALE
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1 ‘\\ 1
g & \ \
Eloy \ \ .
& ow ‘ \ REGISTERED CIVIL ENGINEER
ez \ Exist LONGITUDINAL \
a /- JOINT
e T b e e e
\ \ PLANS APPROVAL DATE
THE STATE OF CALIFORNIA OR ITS OFFICERS
o \ z \ AGENTS SHALL NOT BE RESPONSIBLE FOR
f= THE ACCURACY OR COMPLETENESS OF SCANNED
8 - J\\ COPIES OF THIS PLAN SHEET.
z
w
2z r Exist TRANSVERSE JOINT \ A T IONAL AL TO ACCOMPANY PLANS DATED
F|l=
1PN / LONG[TUD[NAL ISOLATION \ BARS, SEE NOTE 8
= REVISED STANDARD LONGITUDINAL CONTRACTION NOTES:
PAN R JOINT AT LANE LINE, SEE —_—
l /-555 NOTE 1 ‘. NOTES 6 AND 7 1. For longitudinal bar size, spacing and clearances, see Revised Standard Plan RSP P4
| i ] X 2. The length of lap splices for bar reinforcement must be at least 25".
1 _,l_ : oy i / S 3. P| fggpbgn;sond intermediate transverse bar details, see Revised Standard
Fr—r——r——l——=——t—=-—trt—=——fr——=——a =t —-—R=———————— - an
- o ‘\/>L°NG”UD[NAL 4. Place Intermediate transverse bars parallel to and in the same plane as
w |/ 23[’) S7EE NOTES w transverse bars.
- ] \ g 5. Construct transverse joints at right angle to the longitudinal joints in
Qe w A\ o adjacent CRCP. Space joints at no less than 10’ intervals and no more than
o u TRANSVERSE BARS #6 @ 48 e 14’ intervals. Match location of JPCP transverse joint with CRCP transverse
§ s SEE NOTE 2 ’ S construction joint, expansion joint or wide flange beam. Omit dowel bars.
N 6. For longitudinal contraction and construction joint details, see Revised
o _ (58?&%1-2?]'&%50?_%2“”0" Standard Plan RSP P16.
(>4 4 7. Do not construct longitudinal contraction joint when edge of new CRCP is
:‘é‘ 5 SEE NOTE 6 less than 3'-3" from gIane line. i
Ei L%T%R%Esmégé LS#EE‘%RiﬁDB“ARS 8. ’l;?r u’gdiﬂor‘l‘al longitudinal bars detail, see Detail A on Revised Standard
@ u PN 5 an
g = —— TRANSVERSE CONSTRUCTION
re 9. For longitudinal consfrucfion oint plan layout not shown, see Revised
2 YPTYP| gEmT’RSSEEPffV]SED STANDARD W Standard Plan RSP P4. ie] bar details at longitudinal construction joint,
g =< see Revised Standard Plun RSP P16.
- \
5 w / \\ TzAgs\‘%?SSEEEB%?TE 2 / [ 10. For limits of rumble strips, see Project Plans.
=z INAL o«
S % U LoNGHubINAL ©
i / BARS, SEE NOTE 8 ABBREVIATION:
< / ETW = Thickness of CRCP
| ok,
/ x ETW
. f ‘\ UseE NOTE 1 LONGITUDINAL o 8 N TRAVELED WAY SHOULDER
E EDGE OF CRCP — 5 3 2'-0"
I /“ TRANSVERSE JOINTS 3 = W
SEE.NOTE 5 “© RUMBLE STRIP,
1T SEE NOTE 10 ;
CZ/’ EDGE OF SHOULDER e e HMA OR Conc
PLAN P CRCP
See Note 9 BASE
ETW EDGE OF CRCP ETW £s BASE
EXISTING ‘ EXISTING CONCRETE CRCP + CRCP_LANE CRCP_LANE SHOULDER DETAIL A
SHOULDER PAVENENT O eI NRAGHEN LONGITUDINAL CONTRACTION
LONGITUDINAL ISOLATION JOINT AT LANE LINE, SEE 2/-Q"
NOTES 6 AND 7 JOINT AT LANE LINE, SEE
JOINT, SEE REVISED SAW CUT NOTE 6 STATE OF CALIFORNIA
STANDARD PLAN RSP P18
TRANSVERSE BAR LONGITUDINAL BARS, - S hg’l‘l?'ll'TUD[NAL X CIr. SEE NOTE 1 DEPARTMENT OF TRANSPORTATION
r
EEEEM .|| SRRV T e CONTINUOUSLY REINFORCED
______ )
' " ] i | \ CONCRETE PAVEMENT
i o o - . . N
: NI Bl B |A HM/AOR Cone ? e (WIDENED LANE)
______ S o~ L e ] o5 LANE AND SHOULDER
Z
! o < o ADDITION OR REPLACEMENT
______ e e e e e e
INTERMEDIATE NO SCALE
TRANSVERSE BARS, SEE DETAIL A
SECTION Z-Z SEE NOTES 3 AND 4 RSP P5B DATED JULY 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

T POST MILES
Dist| COUNTY ROUTE TOTAL  PHOJERT

T
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FNEET OTAL
No. [SH
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!
I

UNSOUND Conc LIMIT
Exist SPALLED SURFACE
2" Min

ACK

SAW CUT
SEE NOTE 4

10"
Min

Exls+ Longit Jt+

OR
DGE OF Conc PAVEMENT SPALL REPAIR BOUNDARY

EDGE OF CHIPPED SURFACE

SAW CUT
SEE NOTE 4
UNSOUND Conc LIMIT

Exist SPALLED SURFACE:

=

o 2" Man \ o 2" Min
3 Min 1’-3" Min

SEE NOTE 3
PLAN ‘\b‘ \

FORM BOARD

T POST WMILES  |SHEET| JOTAL
Dist] COUNTY ROUTE TOTAL PROJECT [_Nc. SHEETS

REGISTERED CIVIL ENGINEER
LEGEND

N
“ SPALL REPAIR PLANS APPROVAL DATE
N e STATE 0F OALIEORNIA OF 115 OFFICERS

AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY QR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

NOTES:
1. See Project Plans for spall repair locations.
2. Combine spall repair areas closer than 2’ apart.

3. If the spall repair area is less than 6" from a joint,
extend the repair to the joint.

4. Cut at least 2" beyond the rectangular limits of
unsound concrete determined by the Engineer.
Determine the saw cut depth using the following table:

Conc SAW CUT DEPTH
MATERIAL

Min Max

FAST-SETTING 2" 3"

POLYESTER 1" 3Y2"

SPALL REPAIR AREA

SAW cuT
SEE NOTE 4
2 ‘ 2

Exist TS Jt
OR CRACK
L 10" Min
SPALL REPAIR AREA
SAW CUT SAW cUuT

SEE NOTE 4 SEE NOTE 4

pul ‘ Pyl

Min Min

ROUGH SURFACE —
Exist SPALLED SURFACE

FORM BOARD Q‘

ROUGH SURFACE
0.6:1 OR FLATTER

|
UNSOUND Conc Min Min

ROUGH SURFACE
0.6:1 OR FLATTER

38
& ROUGH SURFACE
N 0.6:1 OR FLATTER
5" Min - b s =
Exist DOWEL OR TIE BAR ap b4 A a’a °,
| ,4, = Exist Conc PAVEMENT ‘4,
BASE ROUGH SURFACE Exist SPALLED SURFACE
STATE OF CALIFORNIA
SECTION A-A SECTION B-B DEPARTMENT OF TRANSPORTATION
SPALL REPAIR
JOINT, CRACK, OR EDGE OF CONCRETE PAVEMENT REPAIR MISCELLANEQUS SPALL REPAIR

9d dSH NV1d QUVANVLIS d3SIA3H 010¢C

NO SCALE

RSP P6 DATED JULY 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

REVISED STANDARD PLAN RSP P6
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Dist| COUNTY | ROUTE TOTAC PHOJERT | o |SHEETS
NOTES:
1. Details for skewed joints also apply to perpendicular joints. _
REGISTERED CIVIL ENGINEER
2.Use 1°-6" + !/;" long dowel bars wi+h a 1U% diume+er except 1"
diameter dovel bars may be used
3. Caulk exls+ln$ transverse joint at bottom and sides of the PLANS APPROVAL DATE
dowel bar slot prior to pldacing dowel bar and foam insert. THE STATE OF CALIFORNIA OR ITS OFFICERS
AL L L LA,
4. ?gﬂﬂ Ior;secr"’gcﬁhickness must match width of existing transverse o ALELRAC) O Lo TEN

FOAM INSERT EXPANSION CAP TO ACCOMPANY PLANS DATED
TS Jt OR CRACK \ SEE DETAIL
N N
\ \ "
\ \ Exist JPCP 3
a \ Max
o \
i \ \ i — CideE P4
8 "i: \ = mﬁ \ T T II m A g =
§: \\ VIR otE 1 Exist Ku:om: BACKFILL \SUPPORT‘\\\CHAIR ©
| Exlet, T8 JF \ Longit I DOWEL BAR o
g / SEE NOTE 1 J \ m
a \ \ ‘\]u
\ \ <
AN a0 d/r »
7o (7]
17-0' Exist JPCP
f PAVEMENT m
a —= — SLOTV :ENGTH AVEMENT o
gz \ Vo) < [/,
=1 |/ PLAN
8|1z N FLAN
Z|=< =
8. //\6 DOWEL BARS PER/> = ;
L& Exist TS~y Jt OR CRACK, SEE
8% | PLACEMENT DETAIL <
f [1'-0" ¢c-C O
DOWEL BAR
l,i_,__:_f Exist TS J+ SEE NOTE 2 — ;
N—- - N\ OR CRACK CAULK
\ [ SEE NOTE 3 —| O
\ e
o \\ . Fof/M-- I-F‘()SE.?I i BASE :
22 v ‘
&[5 \ PSEE NoTE " ﬂ\ﬁ SECTION A-A >
\ - F2
ANt Lo Ng-es \‘.::’0’:20 Conc BACKFILL NS
PLAN Exist &K o‘ | S5 -
JPCP —— — —1- o »
,,,,,,,,,,,,,,,,,,,,,,, I ST M
/4" Min GAP BASE CRACK—" | - CAULK -
DOWEL BAR END OF BAR 11" Min : 11" Min ~
LEVEL SLOT BOTTOM
EXPANSION
cap ELEVATION
"
Min
STATE OF CALIFORNIA
EXPANSION CAP DETAIL DOWEL BAR PLACEMENT DETAIL DEPARTMENT OF TRANSPORTATION
DOWEL BAR RETROFIT
NO SCALE

RSP P7 DATED JULY 19, 2013 SUPERSEDES STANDARD PLAN P7
DATED MAY 20, 2011 - PAGE 129 OF THE STANDARD PLANS BOOK DATED 2010.

| REVISED STANDARD PLAN RSP P7
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EDGE

1'-6"
SEE NOTE 2

RIS
S

[T es
X5

RSERKK

SEE NOTE 3

s
T CONTRACTION J+
SEE NOTE 4

OF JPCP

Longit Jt
SEE NOTE

el 5N

o

i
il

o
o

R
e 0e 9%
%% %0%% 2
¢ 1 ”’
\ MULTIPLE SLABS
y a!

ISOLATION Jt OR
ED F JPCP
NOTE 3

EDGE OF JPCP
SEE NOTE 3

SAME LANE

17-0" TS Const Jt
z SEE NOTE 1 8 DOWEL BARS
Typ PER JOINT Typ
c-c SEE NOTE 1
DOWEL OR
DATE STAMP
/_ SEE DETAIL
A ~.
(0) :I )
17-6" \ Longit Jt _/
see NoTE 2 (A SEE NOTE 5
TYPE I
See Design Note 1
A AYOUT
7
CONTRACTION JOINT- ]
I
N o

SECTION A-A

SECTION B-B

TS Const Jt

;A
O
TYPE T
See Design Note 2

IMPRESSION DEPTH
var %" 70 ¥,"

i s

FRESHLY MIXED RSC

SECTION C-C

[SES J
RILRRLEEY

XX 2K
58 ]
RS
eesesesetetede,

192009994

POST MILES

S T
TOTAL PROJECT

T SHEET| TOTAL
Dist| COUNTY ROUTE [_ND_ o

EETS

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS

AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY QR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

q

LEGEND: TO ACCOMPANY PLANS DATED

RSC RAPID STRENGTH CONCRETE

@ INDIVIDUAL SLAB REPLACEMENT WITH RSC

NOTES:

. For details not shown, see Revised Standard Plan RSP P10.

1%
c
3
o
+
2
X
w

- Where the existing outside shoulder is asphalt concrete
Py

pavement, "a" = 1’-0" and "b" =

-0

+ Use side forms where edge of RSC pavement is adjacent to
asphalt concrete.

MULTIPLE SLABS
ADJACENT LANES

. Transverse contraction joint to match skew of existing joint.
Omi+ dowel bars.

Do not place tie bars at longitudinal joints.

DESIGN NOTES:

1. For concrete slab repair with at least 5 years design life.

2. For short term repairs < 5 yrs design life or for

slab replacements with cracking and seating.

8d dSH NV1d AQUYVANVLIS d3SIA3H 010¢C

~ ~
. AN z /STAMP CONTRACT NUMBER ™
| e se N 7 BB PSRN AE SN
/ TS Jt \\ / REPLACEMENT AREA \
/ uyt / 2’
j e, [ R P\ ——
| DOWEL BARS ] CONTRACT NUMBERZF_\Bn
-lQ
\ [ & MONTH/DAY/YEAR 15~8)
\\ c B c / \\‘_g FRESHLY MIXED RSC !
\ s // = /
B &
\il 4 \\ \Longlf Jt //
DN h g
> Longit ut -7 S~ -7

DOWEL STAMP DETAIL DATE STAMP DETAIL

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

INDIVIDUAL SLAB REPLACEMENT
WITH RAPID STRENGTH CONCRETE
NO SCALE

RSP P8 DATED JULY 19, 2013 SUPERSEDES RSP P8 DATED APRIL 20, 2012 AND STANDARD
PLAN P8 DATED MAY 20, 2011 - PAGE 130 OF THE STANDARD PLANS BOOK DATED 2010.

| REVISED STANDARD PLAN RSP P8
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€ JOINT OF
! VERTICAL DEPTH CONCRETE PAVEMENT
_ le— G JOINT OF TOLERANCE
o OFFSET ] i CONCRETE PAVEMENT T
. (2]
—— JonerToINAL s ¥ @ LONGITUDINAL ALIGNMENT OF DOWEL BAR l I g = FECISTERED CIVIL EneinEen
—_— A s g PARALLEL WITH PAVEMENT CENTERLINE J S i - La L=
T \ HORIZONTAL OFFSET TOLERANCE cone | £5
EI PLANS APPROVAL DATE
N TRANSVERSE PLAN = THE STATE OF CALIFORNIA OR ITS OFFICERS
DOWEL BARS JOINT rrar T GetoRey o Compeeintss o scano
Typ — HORIZONTAL OFFSET TOLERANCE COPIES OF THIS PLAN SHEET.
- 5 T - ELEVATION TO ACCOMPANY PLANS DATED
"o «— € JOINT OF
oh T . CONCRETE PAVEMENT VERTICAL DEPTH TOLERANCE .
O [ NOTES:
N LONGILUDINA'- TRANSLATION,, - € LONGITUDINAL ALIGNMENT OF DOWEL BAR _
T TOLERANCE RN / PARALLEL WITH PAVEMENT CENTERLINE ¢ JOINT OF 1.See Revised Standard Plan RSP P1 for
ig, 1 7'+'7'f'7" ''''''' bemind ™ CONCRETE PAVEMENT typical dowel bar placement and locations.
r R PLAN " 2.Where fresh concrete pavement is placed
N B =0 against new concrete or existing concrete
" e LONGITUDINAL TRANSLATION TOLERANCE S ;i* 5% pavement, rounding the corner of the
6" OFFSET bgﬁ&%TUDINAL = == = e Eiﬁ existing concrete pavement is not required.
- Conc g
T l«— € JOINT OF &= 3.May also use ¥" Dia dowel bars 2'-4" + /"
| CONCRETE PAVEMENT in length. Center the length of dowel bars
TRANSVERSE JOINT i 7¥CE>E1E-IIR?A¢\IIEESKEW at the centerline of longitudinal joint.
| =t € LONGITUDINAL ALIGNMENT OF DOWEL BAR
DOWEL BAR LAYOUT B PARALLEL WITH PAVEMENT CENTERLINE ELEVATION (END TO END)
| HORIZONTAL SKEW VERTICAL SKEW TOLERANCE
PLAN TOLERANCE (END TO END)
HORIZONTAL SKEW TOLERANCE DOWEL BAR, MATCH TIE BAR
¢ JOINT SPACING SHOWN ON REVISED
Std PLAN RSP P1. SEE NOTE 3
B — SEE SLTRACTION 49T
v
DOWEL BAR 9" R=V4", € JOINT — PLAN RSP P15.
SEE TABLE 1 T Typ SEE NOTE 2 DOWEL BAR -6 tVe"
N LUBRICANT DOWEL BAR | € LONGITUDINAL JOINT
23 L eQle ,N 4,8 / LUBRICANT 9" SE$A(1:|?NTRACTIIO% JQrIdNT La 9"
I ) cone 7 Hyw T,/ Rselpis ) A AN P ] TABLE 1
<z P s s » 7 (%] 7
== S SIS ‘ \:\Uj ‘ g éﬁ ég C | D / gI DOWEL BAR DIAMETER TABLE
| et sy | easE Z Conc =t 798E cl@g 4 e ' Cone o~ FAVEMENT, 0.65" | > 0.65' - 0.85"| > 0.85’
f 1 \\\ SEE == ‘ ,//
* " " "
S P s povee | we |
DOWEL BAR, | /4 |
SEE TABLE 1 BOND BREAKER : - ——
TRANSVERSE % The drilled hole diameter must be !Y3" to ¥

CONSTRUCTION JOINT DETAIL TRANSVERSE CONTRACTION JOINT

DRILL AND BOND

LONGITUDINAL CONTRACTION
JOINT WITH DOWEL BARS

See Revised Std Plan RSP P18

/@_ LONGITUDINAL JOINT

DRILL AND BOND

DOWEL, SEE TABLE 1 DOWEL, SEE TABLE 1

€ JOINT
By EXISTING _| FRESH Conc,\r_

Conc )

<NEXISTING Conc OR
NEW Conc

FRESH Conc \r’

R='/4
Typ F SEE NOTE 2

DOWEL BAR, MATCH TIE
BAR SPACING SHOWN ON
Std PLAN P1

‘ 16" sl BASE

DOWEL BAR LUBRICANT

TRANSVERSE CONSTRUCTION JOINT

1/-6" tbqn

9"
Typ ﬁ‘\Rﬂ/‘;" SEE NOTE 2
B N N w = = =
£a | N “‘ 4\: & R %S S A'”\‘\_:'_f’_f;i g
ow . e ] QEE / . I C /
QEE | =) COﬂC/ =5 a-a = onc
=0 - A o FEEEEE—— Lk\\\\‘i‘_§¥‘44‘ <z P s » 4
=z s i ‘\‘ — DOWEL BAR aFE : : T \‘
YOFE |l ‘
BASE
\
T 1

DOWEL BAR LUBRICANT

LONGITUDINAL CONSTRUCTION JOINT

FOR EXISTING CONCRETE PAVEMENT

WITH DOWEL BARS

See Revised Std Plan RSP P18

POST MILES

Dist| COUNTY TOTAL PROJECT

SHEET
ROUTE No

TOTAL
. |SHEETS

larger than the bar diameter.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

CONCRETE PAVEMENT

DOWEL BAR
DETAILS

NO SCALE

RSP P10 DATED APRIL 19, 2013 SUPERSEDES RSP P10 DATED APRIL 20, 2012 AND STANDARD
PLAN P10 DATED MAY 20, 2011 - PAGE 131 OF THE STANDARD PLANS BOOK DATED 2010.
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Dist| COUNTY | ROUTE TOTAL PHOJERT FNNEDE.T TS
1, DOWEL BARS SPACED @ 1'-0" ON IﬁENTER AT TRANSVERSE JOINT 1"
Typ Typ
4@ LOWER RUNNER WIRES
ﬂ ﬂ / UPPER RUNNER WIRES ﬂ ﬂ REGISTERED CIVIL ENGINEER
{—I IH IH IH /_|H | IH I IH I_I’
N N | N N | N N 1 | PLANS APPROVAL DATE
THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.
é’ = " BARS — \'5
TO ACCOMPANY PLANS DATED
|| || | | || || | | || || || || 1" DOWEL BARS SPACED @ 2’-4" ON CENTER 1%2"
1 ] ] ] ] _]? =I_ ] ] ] _|= Typ AT LONGITUDINAL JOINT, SEE NOTE 4 Typ
[ | . | | . | | I | I | | | I LOWER RUNNER WIRES ~ UPPER RUNNER WIRES
‘\AI) H\\A FASTENERS J 4 4 4 N N
SEE NOTE B {—I IH IH IH | \I—} g
N2.5 SPACER WIRES WELDED UPPER RUNNER WIRES /" N T N N N °
LONGITUDINAL JOINT
LOWER RUNNER WIRES OR EDGE OF Conc PAVEMENT
LONGITUDINAL JOINT PLAN -
OR EDGE OF Conc PAVEMENT PLAN ry L—{poreL ¢ m
DOWEL BAR BASKET <
(TRANSVERSE JOINT) »
o See Note 1 | | y | N | |
I =8 - | H H H=—r=H a
[ ARC OR RESISTANCE WELD ALTERNATE W - - : O
DOWEL BAR~ ENDS OF DOWEL BARS, SEE NOTE 5 — i i i
| | = !/, DOWEL BAR Dia + V" géérﬁgﬁtsé »
W10 WIRE \ W2.5 SPACER WIRES WELDED =
. UPPER RUNNER WIRE 74D LEGS TO UPPER RUNNER WIRE >
Zln
Win L )
UPPER RUNNER WIRES gl vl PLAN =
1" [ \ FLAN o
WIRE Typ 3" "g LEGS DOWEL BAR BASKET >
™
LEG LOWER RUNNER WIRES Min {IggE = ! (LONGITUDINAL JOINT) X
‘ ‘ LOWER RUNNER WIRE see Note 1 ©
LN
% N base SURFACE % SHAPE U" SHAPE .
SECTION A-A ASSEMBLY FRAME DETAILS NOTES: r
PAVEMENT LANE WIDTH 1. "U" frame shape assembly shown. Use either "U" frame >
P shape or "A" frame shape. =
" " —=/p)
€ /UPPER RUNNER WIRES DOWEL BARS )——6"— Vs PAVEMENT 2. Wire sizes shown are the minimum required. -
— /2
@ THICKNESS IﬁgnﬁsR 3. All wire intersections must be resistance welded. »
al ||_’| WIRE WASHER 4. Use tie bar spacing for longitudinal dowel bar locations. v
See Revised Standard Plans RSP P1, RSP P2, RSP P3A,
| | | - WASHER and RSP P3B for tie bar requirements.
\ \ oLIP—__ | )
LOWER RUNNER WIRES 5. Weld may be at the top or bottom of the dowel bar. -—h
BASE LONGITUDINAL JOINT | FASTENER BASE o
LONGITUDINAL JOINT SURFACE OR EDGE OF Conc PAVEMENT SURFACE 6. Use anchor pins where soil or granular base is used. See
OR EDGE OF Conc PAVEMENT SECTION B-B LOWER RUNNER WIRW P, FASTENER Revised Standard Plan RSP P17 for Anchor Pin Detail.
See Note 1 % H
PAVEMENT LANE LENGTH
STATE OF CALIFORNIA
var UPPER RUNNER WIRES DOWEL BARS D DEPARTMENT OF TRANSPORTATION
m Y AENENT PLAN SECTION D-D
@ THICKNESS PLAN SECTION D-D CONCRETE PAVEMENT
||_’| ||_’| ||_’| FASTENER DETAIL DOWEL BAR BASKET
See Note 6
— TRANSVERSE JOINT / \ DETAILS
LOWER RUNNER WIRES BASE SURFACE NO SCALE
TRANSVERSE JOINT
RSP P12 DATED JULY 19, 2013 SUPERSEDES STANDARD PLAN P12
SECTION C-C DATED MAY 20, 2011 - PAGE 132 OF THE STANDARD PLANS BOOK DATED 2010.
See Notes 1 and 4
l REVISED STANDARD PLAN RSP P12

[ 5-31-13




NOTES:

1. For longitudinal bar size, spacing and clearances, see Table 1 on Revised Standard Plan RSP P4.

2. The length of lap splices for bar reinforcement must be at least 25".

3. For tie bars in longitudinal construction joint, see Revised Standard Plan RSP P16. THE STATE OF CALIFORNIA OR I7S OFFICERS
OF AGENTS SHALL NOT BE RESPONSIBLE FOR
e . . . . . THE ACCURACY OR COMPLETENESS OF SCANNED
4. Place additional longitudinal bars parallel to and in the same plane as the longitudinal COPIES OF THIS PLAN SHEET.
bars.

5. Place additional longitudinal bars symmetrically about longitudinal construction joint.

ABBREVIATION
D = Thickness of CRCP

TRANSVERSE EDGE OF CONCRETE
CONSTRUCTION PAVEMENT OR CONCRETE
JOINT SHOULDER

N

gg TRANSVERSE BARS #6 @ 48
-
58 ADDITIONAL LONGITUDINAL
al2 BARS, SEE NOTES 1, 4 AND 5
O N "
a
Sl | AN A
(xr R
RAREAIN
\ ra N =
T LONGITUDINAL CONTRACTION
w i JOINT, SEE REVISED STANDARD
Z 2525 \ PLAN RSP P16
AN

o 1. "~ LONGITUDINAL BARS,
= 33T SEE NOTES 1 AND 2

TIE BARS,
SEE NOTES 1 AND 3

DETAIL A

LONGITUDINAL CONSTRUCTION JOINT,
SEE NOTE 1 AND REVISED STANDARD
PLAN RSP P16

Additional longitudinal bars at
transverse construction joint

: POST MILES  |SHEET] TOTAL
Dist) COUNTY ROUTE TOTAL PROJECT | No. |SHEETS

REGISTERED CIVIL ENGINEER

William
K. Farnbach

PLANS APPROVAL DATE

TO ACCOMPANY PLANS DATED

‘ 4-2 ADDITIONAL LONGITUDINAL BARS,
TRANSVERSE CONSTRUCTION JOINT ’ VARIES, SEE SEE NOTES 1, 4 AND 5
DETAIL A v
=<|=
\ ‘ | ©
- ‘. A |
3 [m]
SR -
I 1
[ |
LONGITUDINAL BARS TRANSVERSE BARS #6
SEE NOTES 1 AND £ SEE NOTE 2 ’
SECTION X=X

TRANSVERSE CONSTRUCTION JOINT

Vld dSH NV1d QUVANVLS d3ISIA3IH 0L0¢C

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

CONTINUOUSLY REINFORCED
CONCRETE PAVEMENT
TRANSVERSE CONSTRUCTION JOINT

NO SCALE

RSP P14 DATED APRIL 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

REVISED STANDARD PLAN RSP P14

3-28-13




SLAB > 15’

LONG\TUNN’\L T

JOINT
DOWEL BARS,
SEE_NOTES
1 AND 3
D=2", SEE
NOTE' 6

TIE BARS,
SEE NOTE 1

X

TIE BAR LAYOUT IN CURVED LANES

LONGITUDINAL _J:
TIE BARS TYPIC
NOT SHOWN

OINT,
AL

TRANSVERSE JOINT

LONGITUDINAL JOINT

€ JOINT OF CONCRETE —f
PAVEMENT

N FRESH CONCRETE FRESH CONCRETE

Ne
SEE CONTRACTION JOINT DETAIL

// #6 DEFORMED TIE BAR

| —

| ]

~ 5 o3 g

‘ Conc J E T

f | =
BASE L 2'-6" V"

LONGITUDINAL CONTRACTION JOINT

N

DRILL AND BOND TIE
BAR IN 1" Dia HOLE

NEW _HARDENED

.—— & JOINT OF CONCRETE

~— € JOINT OF CONCRETE
| PAVEMENT

€ LONGITUDINAL ALIGNMENT OF
TIE BAR PERPENDICULAR WITH
PAVEMENT CENTERLINE

HORIZONTAL OFFSET TOLERANCE

7"775
PLAN
HORIZONTAL OFFSET TOLERANCE

-~—

\
M

VERTICAL DEPTH

JOINT OF CONCRETE
PAVEMENT TOLERANCE

€ LONGITUDINAL ALIGNMENT OF
TIE BAR PERPENDICULAR WITH
PAVEMENT CENTERLINE

LONGITUDINAL TRANSLATION,

TOLERANCE

Dist| COUNTY ROUTE

POST MILES
TOTAL PROJECT

SHEET| TOTAL
No. |SHEETS

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS

AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY QR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

r

€ JOINT OF CONCRETE
PAVEMENT

PLAN

D
PAVEMENT
THICKNESS

LONGITUDINAL TRANSLATION TOLERANCE

€ JOINT OF CONCRETE
PAVEMENT

~

ELEVATION

VERTICAL DEPTH TOLERANCE

€ LONGITUDINAL ALIGNMENT OF
TIE BAR PERPENDICULAR WITH
PAVEMENT CENTERLINE

€ JOINT OF CONCRETE

PAVEMENT

HORIZONTAL SKEW
M TOLERANCE (END TO END)

HORIZONTAL SKEW TOLERANCE

Conc

D
PAVEMENT
THICKNESS

ELEVATION

VERTICAL SKEW
TOLERA
(END TO END)

VERTICAL SKEW TOLERANCE

PAVEMENT

FRESH CONCRETE
=

CONCRETE

=1, #6 DEFORMED

SEE NOTE 2 LONGITUDINAL JOINT

SAW cuT,
SEE NOTE

r_iyﬁ_.‘
m_DPX X

Conc

R
»
B
o a
f 1
BASE \_ 2'-6" /"

LONGITUDINAL CONSTRUCTION JOINT

T SEE SPLICE COUPLER DETAIL

AND NOTE 5

ALTERNATIVE SPLICE COUPLER

NOTES:

1. See Revised Standard Plan RSP P1 for typical dowel bar

and tie bar placement and locations.

Where new pavement is placed o?oinsf existing concrete
pavement, rounding the corner is not required.

For dowel bar sizes, See Revised Standard Plan RSP P10.
Tie bar details apply to inside widenings.

Use either drill and bond or splice couplers.

Full depth drilled hole. Fill hole with filler material.

The bottom of the saw cut must be at least 0.5" clear
of any dowel bar, tie bar and bar reinforcement.

/ PAVEMENT SURFACE

-
=
g
7 Z
o)
I

o

_

r

PAVEMENT THICKNESS

|

CONTRACTION JOINT DETAIL

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

CONCRETE PAVEMENT-

RSP P15 DATED JULY 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

TIE BAR

DETAILS
NO SCALE

Sld dSH NV1d AQHVANVLS d3SIA3H 0LOC

| REVISED STANDARD PLAN RSP P15

5-31-13




T POST WMILES  |SHEET| JOTAL
Dist] COUNTY ROUTE TOTAL PROJECT [_Nc. SHEETS

REGISTERED CIVIL ENGINEER

_ SAW CUT
o LONGITUDINAL BAR,
2 ADDITIONAL TRANSVERSE TIE BAR = =z SEE NOTE 1 PLANS APPROVAL DATE
o ANSVERSE BARS
z BARS, SEE NOTES 2, 5 AND 7 IRANREREE A s SPLICE ‘ AT LT O AESASTE Eoh
‘\J-I-‘-‘ ‘ THE ACCURACY OR COMPLETENESS OF SCANNED
w ‘ COPIES OF THIS PLAN SHEET.
/ EDGE OF CRCP -
N TO ACCOMPANY PLANS DATED
LONGITUDINAL BARS,
SEE NOTES 2 AND 4 ‘
#6 TIE BAR, SEE TRANSVERSE BAR
INTERMEDIATE_TRANSVERSE NOTES 3 AND 5 SEE NOTES 2 AND 5
BARS, SEE NOTES 3 AND 5
N
LONGITUDINAL o
TIE BARS CONTRACTION SAW CuT e -—h
6 @ 24 JOINT AT LANE LINE L=4'-2 LONGITUDINAL BAR, o
SEE NOTES 3 Lzu L/ NOTE 1
AND 5 LONGITUDINAL 3 P
Sg?ﬁ_}[’RUCTION ~ | )
a 2" Min m
O
o, : SERENG |- S E <
ARG oTES — LONGITUDINAL JOINT P
_ 2, 5 AND 7 w / Tfl.[ - 2 @
- < LONGITUDINAL 3 T i . {
. < CONTRACTION ~ #6 TIE BAR, SEE TRANSVERSE BAR - ST )% o
7 JOINT AT LANE LINE I3 NOTES 3 AND 5 SEE NOTES 2 AND 5 [ 9% . T KK
! 1 ©, ALTERNATE w
\ : BARS, SEE ‘NOTES -
2 AND 4 LONGITUDINAL CONSTRUCTION JOINT TIE BAR SPLICE COUPLER DETAIL >
\\ 4 z
" lNTERMED[ATI’E ) o
48 TRANSVERSE SEE DETAIL B L=4"-2" ADDITIONAL >
BARS, SEE NOTES TRANSVERSE 24" Min -
3AND 5 £DGE oF SAW CUT — Ly BARS . 48" Max .
JRANSVERSE BARS CRCP LONGITUDINAL BAR, ' " ST n, O
#6 @ 48 AND Var, SEE NOTE 1 -, ~ 48" Max
SEE NOTES 2 AND’5 | Y 1 . -
’ \
PLAN A / { -
CURVED LANES , ‘ >
‘ — | " Re
NOTES: INTERMEDIATE TRANSVERSE 22| TRANSVERSE BAR, \ 7 JOINT -
—_— BARS, SEE NOTES 3 AND 5 SEE NOTES 2 AND 5 - - *
1. For longitudinal bar spacing and clearances, see Table 1 on Revised Standard Plan RSP P4. N TRANSVERSE ]
2. The length of lap splices for bar reinforcement must be at least 25". LONGITUDINAL CONTRACTION JOINT = BAR
3. Place tie bars and in+ermedia+e transverse bars parallel to and in the same plane as
the transverse bars DETAIL B Egg% OF 3
4. Place longitudinal bars parallel to roadway curvature. PAVEMENT %" —_— (-]

SURFACE
5. Place transverse bars, additional transverse bars, tie bars and intermediate transverse
bars perpendicular to the pavement curvature. SAW CUT.
s

6. F?r addlﬂonc‘:‘l longitudinal bars detail, see Detail A on Revised Standard SEE NOTE 8
ans

7. Place additional transverse bars where required, see Detail B. DEP, A:IGEETO(F)Fc#;l[&’;os’;'(‘):?ATATION
8. 5"

P oy Sowe i Bary 1% bar- Gnd- bar reintorcement, oo CONTINUOUSLY REINFORCED

CONCRETE PAVEMENT

ABBREVIATION: TIE BARS AND JOINT DETAILS

= Thickness of CRCP

CONTRACTION JOINT SAW CUT DETAIL NO SCALE

RSP P16 DATED JULY 19, 2013 SUPPLEMENTS THE STANDARD PLANS BOOK DATED 2010.

| REVISED STANDARD PLAN RSP P16

5-31-13




e TIE BARS ON CENTERS AS SPECIFIED RIS
Typ Typ
/ LOWER RUNNER WIRES Aflp UPPER RUNNER WIRES
L . = . _ A _ |
) a =
7] ] ] 7] 7]
. TIE
B BARS—— | B
/] 7 I/ [/
H A [ El
i T
\_I:A
FASTENERS,
SEE NOTE 5
PLAN
TIE BAR BASKET
(Tie bars at longitudinal joint)
See Note 1
2,'6"
RESISTANCE OR ARC WELD BOTH
ENDS OF TIE BARS, SEE NOTE 4
#6 DEFORMED TIE BAR
Q Y \
A N
-
Zln
UPPER RUNNER WIRES Yo
w\=
115" E S
T " =
WIRE P %f’ oF
LEG LOWER RUNNER WIRES n WIRE | >
\\\\\\\ﬂ%a LEG
\\\‘BASE SURFACE
SECTION A-A
PAVING SLAB LENGTH, AS SPECIFIED
Var Var
1'-3" TIE BARS ® 2'-4" ON CENTERS -3
Min Min

. »

UPPER RUNNER WIRES

.

wel L

Typ

<= TRANSVERSE
JOINT

\\\‘LOWER RUNNER WIRES

SECTION B-B
See Note 1

BASE SURFACE

]

15"
Typ

TRANSVERSE —— »

JOINT

4@

i

W7.5 WIRE PIN
LOWER RUNNER WIREl £i277f W3 WIREJiTi

ri;;3§°1“ Min
“T*

9 S _
- Loner — L
é: WIRE BASE
ANCHOR PIN——~
PLAN SECTION E-E
ANCHOR PIN DETAIL
See Note 5

R= > TIE BAR Dia + Y3"

W10 WIRE

////**UPPER RUNNER

% %
LEGS

\\\\~—LOWER RUNNER

"A" SHAPE

Nl

-
WIRE 44////

"U" SHAPE

ASSEMBLY FRAME DETAILS

See Note 1

‘f(p

| — WASHER

cLIP
\

| — FASTENER
LOWER RUNNER WIREl

(3

!

& C

FASTENER

LOWER
RUNNER
WIRE

FASTENER

WASHER
CLIP

BASE SURFACE

SECTION C-C

DETAIL

Dist| COUNTY ROUTE TOTAL PROJECT

POST MILES SHEET| TOTAL
No. |SHEETS

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS
OF AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

NOTES:

1. "U" frame shape assembly shown. Use
either "U" frame shape or "A" frame shape.

2. Wire sizes shown are the minimum required.

3. All wire intersections must be resistance
welded.

4. Weld may be at top or bottom of tie bars.

5. Use anchor pins where soil or granular base
is used.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

CONCRETE PAVEMENT
TIE BAR BASKET

DETAILS
NO SCALE

RSP P17 DATED APRIL 19, 2013 SUPERSEDES STANDARD PLAN P17

DATED MAY 20, 2011

- PAGE 134 OF THE STANDARD PLANS BOOK DATED 2010.

lld dSH NV1d dQUYVANVLS d3ISIA3H 0Ol0¢C

REVISED STANDARD PLAN RSP P17

3-26-13




ES ETW ETW ES

JPCP SHOULDER
JPCP LANE 2
JPCP LANE 3

JPCP SHOULDER

/JPCP LANE 1

LONGITUDINAL JOINT//4
WITH DOWEL BARS,
SEE NOTE 1

3 LANES WITH CONCRETE
PLAN

SHOULDERS

EDGE OF SLAB,
SEE NOTE 3

‘EFTW

SHOULDER
JPCP LANE 1

LONGITUDINAL JOINTS WITH
TIE BARS, Typ, SEE NOTE 2

JPCP LANE 2

POST MILES
TOTAL PROJECT

Dist| COUNTY TOTAL

SHEET
ROUTE No

. |SHEETS

REGISTERED CIVIL ENGINEER

LONGITUDINAL JOINTS WITH
TIE BARS, Typ, SEE NOTE 2

J

4 LANES OR LESS WITH AC SHOULDERS

ES ETW ETW ES ES ETW ETW ES
o o Ei o
W - o e ~ o ] - o e = 0 o PLANS APPROVAL DATE
) 58] ) (4] w ) o 58] ) (4] w ) —
3 Z E E Z 3 2 Z E E z z 3 07 45ENTS Sall WOT BE RESPONSIBLE Fo5
T — - - | T w — - - | ] T THE ACCURACY OR COMPLETENESS OF SCANNED
(2] a a a o ["2) o a a a o o (%) COPIES OF THIS PLAN SHEET.
5 | & | & | €48 |58 el e | & | gl&/ e s
a ) - = - o % - - - - - a TO ACCOMPANY PLANS DATED
- D -
L e | — -
J -
LONGITUDINAL JOINTS WITH
LONGITUDINAL JOINTS WITH LONGITUDINAL JOINT
LONGITUDINAL JOINT - TIE BARS, Typ, SEE NOTE 2 WITH DOWEL BﬁRiJ TIE BARS, Typ, SEE NOTE 2
NOTE 1 ’ SEE NOTE 1
NOTES:
4 LANES WITH CONCRETE SHOULDERS 5 LANES WITH CONCRETE SHOULDERS e e o oard Flan RSP P10 for fongitudinal
PLAN PLAN . o
- - 2. See Revised Standard Plan RSP P15 for longitudinal
EDGE OF SLAB joint with tie bars.
EDGE OF SLAB, ,
SEE NOTE 3 EDGE OF SLAB, SEE NOTE 3 3. S= Reservoir depth.
SEE NOTE 3 S= %" + Y¢" for asphalt rubber seals
ETw ES ES ETW ETW ES S= Y6 + Yg" for silicone seals
‘S 2\\ Preformed compression seals must be 3" wide
and S= 1" £ V"
™M < — N ~M < w
w i 5 5 w w w w w 5
= =z o a =z z =z z =z o
< <T | | << < << < <t -
- — ) 2 - ) — - — po)
a o g g a o a o a %
(&) [&] %] ] o (8] (8} [&] (8} wn
o a a o a o a
- - - - - e -
. |~ EXISTING
CONCRETE
| "
LONGITUDINAL JOINT LONGITUDINAL JOINTS WITH <JQL
géEthgﬁEﬁ BARS, TIE BARS, Typ, SEE NOTE 2 JOINT SEAL

PLAN PLAN
Location of Longitudinal Joints
For JPCP
EXISTING
50" Max
L n EDGE OF CONCRETE >
I N o PAVEMENT OR EXISTING R
v = IR I NS ISOLATION JOINT T
- o w o %) <4 T
z 22 ~— ! I —
< o< 3¢ o o |
— =~ o% Z c | G2
i 5 o« EDGE OF |25 I S 1 o5 [ .5
- e 0o CONCRETE | ©o o ° r©
8 5 PAVEMENT | o0& 2 o\ Do
— 4 © OR NEW 5 S = E
B ISOLATION [~C 4t~ E =2 £y [STING Lo
x TRANSVERSE JOINT 1 £ ' TRANSVERSE C2
JOINTS (JPCP ONLY) & JOINTS Ol
LONGITUDINAL TRANSVERSE TRANSVERSE
ISOLATION JOINT, LONGITUDINAL JOINT WITH JOINTS (JPCP ONLY) LONGITUDINAL JOINT
NO TIE BARS, TIE BARS, Typ, SEE NOTE 2 WITH TIE BARS, Typ, JOINTS {JPCP ONLY)
SEE DETAIL A SEE NOTE 2
CASE 1 CASE 2
PLAN PLAN

Transverse Joints do not
align between new and
existing.

5 LANES WITH AC SHOULDERS

CASE 3 (INTERIOR LANE REPLACEMENT)

»ﬁ” TO %é"

Conc PAVEMENT
SURFACE —

i
S, SEE NOTE 3 —

—

LONGITUDINAL
ISOLATION JOINT, E]‘ ‘\ J
SSEE DETAIL A T[____ ] LCB
I B ,
¢ = JOINT FILLER
= | = MATERIAL
7% % (1] (1]
o( 8 DETAIL "A"
_ o
=z
- ISOLATION JOINT
o EXISTING
3 TRANSVERSE
JOINTS

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

CONCRETE PAVEMENT

Transverse Joints align
between new and existing.
(For JPCP only)

LANE /SHOULDER ADDITION OR RECONSTRUCTION

For JPCP and CRCP

PLAN

Transverse Joints do not align
between new and existing.

LANE SCHEMATICS
ISOLATION JOINT DETAIL
NO SCALE

AND

RSP P18 DATED APRIL 19, 2013 SUPERSEDES RSP P18 DATED APRIL 20, 2012 AND
STANDARD PLAN P18 DATED MAY 20, 2011 - PAGE 135 OF THE STANDARD PLANS BOOK DATED 2010.

8ld dSH NV1d dUYVANVLS d3ISIA3H 0Ol0¢C

REVISED STANDARD PLAN RSP P18

4-9-13




NOTES:

1. Details do not apply to isolation joints and longitudinal
construction joints.

2. Tie bars, dowel bars, and bar reinforcement are not shown.

3. Depths are measured from the final concrete pavement
surface elevation after any grinding.

Jt
[

Jt WIDTH ‘
RESERVOIR WIDTH, W :
Conc PAVEMENT SURFACE SEE ”B"Es*ﬂ[ﬁT
SEE NOTE 3 N\ |
it

LIQUID J+ SEALANT. : o

BACKER ROD

LIQUID JOINT SEALANT

Conc PAVEMENT SURFACE
SEE NOTE 3

RESERVOIR L10UID_JOINT SEALANT DIMENSIONS
WIDTH [ BACKER ROD | DEPTHS (ASPHALT RUBBER) %% DEPTHS (SILICONE)

W, NOMINAL RESERVOIR | BACKER ROD | RESERVOIR | BACKER ROD| RECESS

*Ye Dia % D £ 4" b+ Vg DA bt V' | rt V"
e % A % %" 7 A
% A VA % VA 7, A
VAl ¥ > % A % Y
% Vi A 0 o % Ve
Y T A A 25 I %
% Ve 3 A 2,7 %" %
" A 3 1% 2% % "
A A 3/, 1, 20 T Al

% Larger diameter backer rods may be substituted according to manufacturer
recommendations if reservoir depth is increased equivalently.

%% Asphalt rubber sealant recess depth "r'" varies from 4" to %"

T POST WILES  |SHEET] TOTAL
Dist] COUNTY ROUTE TOTAL PROJECT | No.

SHEETS

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY O COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

Jt
[

|

Jt WIDTH
RESERVOIR WIDTH, W
NOMINAL SEAL WIDTH, s
‘ SEE TABLES

PREFORMED
COMPRESSION
Jt SEAL

Min RESERVOIR WIDTH %
Const SEASON "
Wt Y
WINTER Ya"
SPRING
SUMMER %"
FALL

PREFORMED COMPRESSION JOINT SEAL

* Minimum reservoir width for replace
joint seal = existing joint width + V3"

02d dSH NV1id QHVANV.1S d3SIA3Y 0L0¢

PREFORMED COMPRESSION
REﬁg}"?IR JOINT SEAL DIMENSIONS
[ NOMINAL | RESERVOIR
" SEAL WIDTH | DEPTH
s D+ V"
Ya" 76" 12"
i I Ve
A B s
% o A
¥a" 1" 2Yg"
Ve % 25"
T 5% 5%
A o A

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

JOINT SEALING
NO SCALE

RSP P20 DATED JULY 19, 2013 SUPERSEDES STANDARD PLAN P20
DATED MAY 20, 2011 - PAGE 136 OF THE STANDARD PLANS BOOK DATED 2010.

| REVISED STANDARD PLAN RSP P20

6-17-13




- FOST MILES  |SHEET] TOTAL
Dist] COUNTY ROUTE TOTAL PROJECT | No. |SHEETS

/Q TRANSVERSE CONSTRUCTION JOINT

REGISTERED CIVIL ENGINEER

ZI_OII ‘ 10,_0"
EXISTING OR NEW ! DOWEL_BARS,
HMA PAVEMENT S‘f‘d PLAN RSP P10 PLANS APPROVAL DATE
HEAVY BROOM FINISH Nl S Cutl w2 5hn
‘ THE ACCURACY OF COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.
HMA . . / Q‘
SURFACING c e J TO ACCOMPANY PLANS DATED
_ onc l J 2 . ) o
.E é I = |E ot Iy r'y r
== HMA BASE V= \
Ok N
ol
F
N
¢ 12/-0" #5 @ 1'-0" EACH WAY APPROACH SLAB, JPCP OR CRCP g
b
ELEVATION o
CONCRETE PAVEMENT #
TRANSVERSE JOINT
TRANSITION PANEL A R e o <
LONGITUDINAL JOINT, —_
SEE JOINT D
HMA PAVEMENT OR on
e ON REVISED Std PLAN
APPROACH SLAB 14’-0 | RSP P20. m
¢ ‘ (o)
TRANSVERSE JPCP
CONSTRUCTION f
JOINT I | »
EXISTING APPROACH SLAB OR JPCP NEW JPCP © Cone = L ° -]
——  BASE o >
EXISTING Conc THICKNESS D" PAVEMENT
SEE STRUCTURE PLANS FOR ¥ THICKNESS BASE, SEE NOTE 1 Z
APPROACH SLAB DETAILS — a | w)
e TR TE TR ITTITTTI TTT T e >
_:A' e tasitetas s :A' e A i teta A tar ta 2'-0 DOWEL BARS,
el et e T T e e e A T ELEVATION SEE REVISED X
L RN SV S U S SR SR ST S A S S0 S Tt Std PLAN RSF P10 O
PAVEMENT END ANCHOR -
DOWEL BARS, SEE REVISED Std PLAN RSP P10 A A
FOR CONSTRUCTION JOINT FOR EXISTING CONCRETE ELEVATION For HMA Pvmt or Approach Siab -
PAVEMENT (DRILL AND BOND LOCATIONS) DETAIL. >
TERMINAL JOINT TYPE 1 NOTE =z
For Exist JPCP or Approach Slab =
=)
1. Maintain same base thickness as JPCP. »
¢ O
TRANSVERSE
CONSTRUCTION o
JOINT By
NEW APPROACH SLAB OR JPCP TRANSITION PANEL NEW JPCP o
Cone THICKNESS DOWEL BARS, SEE REVISED Std PLAN RSP P10 -
SEE STRUCTURE PLANS FOR «, FOR CONSTROCTION JOINT DETAIL D" PAVEMENT
APPROACH SLAB DETAILS — gl ‘
ﬁ STATE OF CALIFORNIA
— -1 DEPARTMENT OF TRANSPORTATION
- CONCRETE PAVEMENT-
L EVATION PAVEMENT TRANSITIONS
NO SCALE

TERMINAL JOINT TYPE 2

For JPCP Transition Panel or Approach Slab

RSP P30 DATED APRIL 19, 2013 SUPERSEDES RSP P30 DATED APRIL 20, 2012 AND
STANDARD PLAN P30 DATED MAY 20, 2011 - PAGE 137 OF THE STANDARD PLANS BOOK DATED 2010.

REVISED STANDARD PLAN RSP P30

3-26-13




CONTRACTION JOINT,

SEE CONTRACTION SAW 120 10720
CUT DETAIL ON REVISED ‘
STANDARD PLAN RSP P164——W:::::;7\\\\\\* cRCP
ST T.~T5 5 Al
_ b oela i . O 2 4 EXISTING AC
SN Al DA A
TRANSVERSE —] - S ITED Ml
REINFORCEMENT ;Df> o S o7 o Creeegd. o o\ 1+ BASE
LONGITUDINALAJ//§Qf° o Jij .. S . -
REINFORCEMENT .
SUBBASE OR SUBGRADE
(For Existing AC)
CRCP FUTURE
N PAVEMENT
PERMISSIBLE
CONSTRUCTION JOINT
AND UPPER LIMIT OF
SUPPORT SLAB 30"
CRCP
REINFORCEMENT BAR A
BAR B
. Xg
o
AN
BASE HI

SUBBASE OR 4 o),

SUBGRADE ——

GRADE TO DRAIN

SUPPORT SLAB
REINFORCEMENT

3u

=

3-#5

EQUAL SPACE
1" ‘ 15

I
SUPPORT SLAB

SUBBASE OR SUBGRADE

TERMINAL JOINT TYPE B

(For Future Pavement)

TEMPORARY OR TRANSITION PAVEMENT

PERMISSIBLE

CONSTRUCTION JOINT
AND UPPER LIMIT OF

SUPPORT SLAB

CRCP
REINFORCEMENT
o
o
BASE

SUPPORT SLAB

REINFORCEMENT

SUBBASE OR 4%

SUBGRADE ——1

PERMANENT CRCP
\ N
BAR B 20'-0"
\
|
OU\QO A_\QOO@% -
o N >
[gj °Q L é -
Ay QS
BN s SLSlV/LS R HMA
o/ ° . % o c . o ¢ °J—— SUBBASE OR
Bar A Wl o SUBGRADE
3" 3-#5 A
EQUAL SPACE
12" ‘ 15"

T
SUPPORT SLAB

TERMINAL JOINT TYPE C

(For Temporary HMA Pavement)

NOTES:

1. For the locations of wide flange beam terminal, pavement
anchors and expansion joints, see Projects Plans.

2. See Revised Standard Plans RSP P31B and RSP P32A.

ABBREVIATIONS

D = Thickness of CRCP

A = Depth of HMA as shown
on Project Plans

U = Thickness of Base

POST MILES
TOTAL PROJECT

Dist| COUNTY TOTAL

SHEET
ROUTE No

. |SHEETS

REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR ITS OFFICERS

OF AGENTS SHALL NOT BE RESPONSIBLE FOR

THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

TO ACCOMPANY PLANS DATED

€ TRANSVERSE

CONSTRUCTION JOINT

NEW CRCP WITH WIDE FLANGE BEAM TERMINAL, PAVEMENT
ANCHOR OR EXPANSION JOINT, SEE NOTES 1 AND 2 NEW JPCP OR STRUCTURE APPROACW/SLAB
1 |/2||
5 U
BOTTOM OF
o ~ ° ¢ ® — 17 LONGITUDINAL >
\ REINFORCEMENT

TRANSVERSE REINFORCEMENT
LONGITUDINAL REINFORCEMENT

DOWEL BARS
FOR DETAIL NOT SHOWN
SEE REVISED Std PLAN RSP P10

TERMINAL JOINT TYPE E

(For New JPCP

or Structure Appproach Slabs)

¢ TRANSVERSE

CONSTRUCTION JOINT

NEW CRCP WITH WIDE FLANGE BEAM TERMINAL, PAVEMENT
ANCHOR OR EXPANSION JOINT, SEE NOTES 1 AND 2

\

Exist JPCP OR STRUCTURE APPROACTASLAB

BOTTOM OF

LONGITUDINAL

N~/

REINFORCEMENT

TRANSVERSE REINFORCEMENT
LONGITUDINAL REINFORCEMENT

DOWEL BARS
FOR DETAIL NOT SHOWN
SEE REVISED Std PLAN RSP P10

TERMINAL JOINT TYPE D

(For Existing JPCP or Structure Appproach Slabs)

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

CONTINUOUSLY REINFORCED
CONCRETE PAVEMENT

5" 23" 12
— . 45° 13"
a &
45°
BAR ||A|| (#5) BAR ||B|| (#5)
AT 12" C-C AT 12" C-C

TERMINAL JOINT DETAILS
NO SCALE

RSP P31A DATED APRIL 19, 2013 SUPERSEDES STANDARD PLAN P31A
DATED MAY 20, 2011 - PAGE 138 OF THE STANDARD PLANS BOOK DATED 2010.

Vi€Ed dSH NV1d AQUYVANVLS d3ISIA3H 0Ol0¢C

REVISED STANDARD PLAN RSP P31A

3-26-13




PART. PEN>—,
4

CONFORMS TO ROADWAY

CROSS SLOPE TOP OF BEAM

¥4 Dia x 8" STUDS @ 9" C-C Typ,
SEE DETAIL D

<—CHANGE IN CROSS
SLOPE

WIDE FLANGE DETAIL

%" END B

SE

%" END R -

E NOTE 2 J

WIDE FLANGE BEAM
N

L PLANS APPROVAL DATE
| ~ - LIMIT FOR THE STATE OF CALIFORNIA OF ITS OFFICERS
SEE NOTE 1 < PROTECTION OR AGENTS SHALL NOT BE RESPONSIBLE FOR
f PRIME COAT THE ACCURACY OR COMPLETENESS OF SCANNED
+ COPIES OF THIS PLAN SHEET.
N 7 o
o
30° TO ACCOMPANY PLANS DATED
¥ Dia x 8" N TOP OF SUPPORT SLAB
E LEGEND:
STUDS Typ . a a, fa, 2. —_
’ 4, a N ""’-l
R R — b, - FLANGE WIDTH
1 t¢ - FLANGE THICKNESS
tw - WEB THICKNESS
DETAIL D WIDE FLANGE PAINTING DETAIL dp - BEAM DEPTH
See "TABLE OF BEAM SIZES" 312]— PAVEMENT THICKNESSES
NOTES:

LONGITUDINAL GAP IN WIDE

FLANGE BEAM, SEE DETAIL A

POST MILES

Dist| COUNTY TOTAL PROJECT

SHEET| TOTAL
ROUTE No

. |SHEETS

REGISTERED CIVIL ENGINEER

N
o
g
o
X3
|,|7 34" PLATE 1. Studs must be electric arc end welded with complete m
- SEE NOTE "1 fusion. Any stud dislodged in shipping or that can be
i W | o dislodged by hammer must be replaced. <
1" o b R | o | b4 —
45° 3 = S S S Y S g Pooo s e e S s < 2. Weld 3" plate to each end of wide flange beam at (7))
o o pavement edges only. End plate covers the entire m
POLYETHYLENE FOAM wide flange beam. o
DA || (<
" 3. Extend polyethylene foam to the sides and edges
@ #5 @ 12 — of the front part of the plate. ¢
»n
EDGE OF FLANGE JOINT SEAL, SEE DETAIL A IN COMPRESSION SEAL
o110 st REVISED STANDARD PLAN RSP P32A pioE FLANGE WIDE FLANCE =
1 PLAN \ >
L s R—
E . \ ) =
(o)) \ e 3/ U
A POLYETHYLENE FOAM,— ¥ //a END R PLATES >
PART. PEN LONGITUDINAL GAP IN WIDE SEE NOTE 3 i WIDE FLANGE || L—
N . Vs FLANGE BEAM, SEE DETAIL A ¥ BEAM b1 WIDEBEFMNGE X
#5 @ 12 TOP OF WIDE PART. P ) I N w)
FLANGE BEAM v, - PEN ¥ —TOP OF SUPPORT  \ "™ o
4 NN, | ostas 0 EIIIIIIIES M A
57 e I I Y N b v
_ SUPPORT SLAB
_ B TOP OF SUPPORT SECTION A-A DETAIL A -
e by 5| < stas Y, 4y & - >
I TOP OF SUPPORT . <
SLAB
S TABLE OF BEAM SIZES -
#4 @ 12" [IICoIZfooIfoooizioiiiziiiiz/iiz: PAVEMENT | WIDE FLANGE BEAM
© 2. ey THICKNESS DESIGNATION e b | T K »
.75’ W14 x 43 13.70"] 8.00"[ 0.53"[0.31" U
34" END B, SEE .80’ W14 x 68 14.04"[10.04"] 0.72" [ 0.42"
NOTE 2 .85’ Wi6 x 89 16.75"[10.37"| 0.88" | 0.53" v
.90’ W16 x 89 16.75"[10.37"] 0.88" | 0.53" W
ELEVATION .95’ W18 x 97 18.59"[11.15"] 0.87" [ 0.54" N
1.00" Wis x 97 18.59"[11.15"] 0.87" | 0.54" W
1.10 W18 x 97 18.59"[11.15"] 0.87" [ 0.54"
em PAVEMENT THICKNESS
L1757 .80’ .85' .90 .957 1.00" 1.05’ 1.107 STATE OF CALIFORNIA
WIDE FLANGE BEAM[ | CONCRETE 4.8 CY 4.8 CY 4.8 CY 4.8 CY 4.8 CY 4.8 CY 4.8 CY 4.8 CY DEPARTMENT OF TRANSPORTATION
TERMINAL SLABL [ REINFORCING STEEL 552.0 LBS 552.2 LBS 552.4 LBS 552.6 LBS 552.8 LBS 553.0 LBS 553.1 LBS 553.3 LBS
Exp JOINT TYPE[ CONCRETE 1.1 CY 1.1 oY 1.1 CY 1.1 cv 1.1 oY 1.1 CY 1. oY 1.1 CY CONTINOUSLY REINFORCED
WIDE FLANGE REINFORCING STEEL . . . . . .
< HBE R LANCE 99.9 LBS 99.9 LBS 100.2 LBS 100.5 LBS 100.8 LBS 101.1 LBS 101.1 LBS 101.6 LBS CONCRETE PAVEMENT
STEEL BEAM 43.0 LBS/LF |69.51 LBS/LF | 90.51 LBS/LF | 90.51 LBS/LF |98.51 LBS/LF | 98.51 LBS/LF | 98.51 LBS/LF| 98,51 LBS/LF
(WEIGHT OF WIDE FLANGE |+2 PLATES @ |+2 PLATES @ |+2 PLATES @ |*2 PLATES @ |+2 PLATES @ |+2 PLATES @ | +2 PLATES @ |+2 PLATES @ WIDE FLANGE BEAM TERMINALS
BEAM AND STUDS) 14.9 LBS EA | 14.9 LBS EA | 18.5 LBS EA | 18.5 LBS EA | 22.0 LBS EA | 22.0 LBS EA | 22.0 LBS EA | 22.0 LBS EA NO SCALE
RSP P32B DATED APRIL 19, 2013 SUPERSEDES RSP P32B DATED APRIL 20, 2012 AND

STANDARD PLAN P32B DATED MAY 20, 2011 - PAGE 141 OF THE STANDARD PLANS BOOK DATED 2010.

REVISED STANDARD PLAN RSP P32B
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