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Project has Risk Ad Pending Budget  &

PS&E Estimate is less than $25,000,000

(
PROJECT FUNDING AND OPENING OF PROPOSALS
Funding for this project is contingent upon passage of the State of California 2008/2009 Fiscal Year Budget Act.  The contract will not be awarded until the Budget Act becomes law.  Bidders are advised that any and all costs incurred in preparing a bid for this project are at the bidder's sole risk, cost and expense.

The date set forth in the "Notice to Contractors" for the opening of bids will be postponed by contract addendum, as necessary, to allow at least 15 days for preparation of bids after the Budget Act becomes law.  Contract addenda issued by the Department are sent to prospective bidders who have obtained project plans, special provisions and proposal forms from the Department's Plans and Bid Documents Room.
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